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SECTION 1

E-TENDER NOTICE



BRIHANMUMBAI MUNICIPAL CORPORATION
Department: Deputy Chief Engineer (Traffic)
No. Dy. Ch. Eng./ATC- 1198/ Traffic Dated 28.07.2022

e-TENDER NOTICE

CONTRACT No.: EE-NATCMAINT-ES-22-24

E- Tender no: 7200034473

Subject: Maintenance of Conventional Non ATC Road Traffic Signal
Systems and Flashing Beacons in Eastern Suburb of
Brihanmumbai for the period from 01.10.2022 to 31.03.2024

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on percentage Basis for
subject work from contractors of reputed, multidisciplinary engineering organizations i.e.
eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited
Companies/ Companies registered under the Indian Companies’ Act 2013, the contractors
registered with the Brihanmumbai Municipal Corporation, (BMC) in Class AA as per old
registration or Class A as per new registration in Electrical/ Mechanical/ Electronics (excluding
those who are blacklisted or against whom FIR has been filed) and from the contractors/ firms
equivalent and superior classes registered in Central or State Government/ Semi Govt.
Organization/ Central or State Public Sector Undertakings, will be allowed subject to condition
that, the contractors who are not registered with BMC will have to apply for registering their
firm within three months time period from the award of contract, otherwise their Bid Security
i.e. EM.D (Earnest Money Deposit) will be forfeited/ recovered and an amount equal to
Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The Bid can be downloaded from BMC'’s portal (https://portal. mcgm.gov.in) and on payment of
Rs.10,400/- + 18% GST (9 % SGST and 9 % CGST). The bidders not registered with B.M.C.
are mandated to get registered (Vendor Registration) with BMC for e-tendering process &
obtain login credentials to participate in the online bidding process.

1) To download the application form, for those applicants not having vendor registration, need
to apply first for vendor registration at the office of Central Purchase Department (CPD),
Office at Byculla, Bakariadda, Mumbai.

i1) Followed by SRM login ID and password to be obtained from Central Purchase
Department (CPD), Office at Byculla, Bakariadda, Mumbai.

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual,
please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature
from any one of the Certifying Authorities (CA's) licensed by controller of certifying
authorities namely, Safes crypt, IDRBT, National Informatics Center, TCS, CUSTOMS,
MTNL, GNFC and e- Mudhra CA.



Sr Name of the work Contract Estimated Cost
No Period (Rs.)

Maintenance of Conventional Non
ATC Road Traffic Signal Systems and 18 months

Flashing Beacons in Eastern Suburb of (Inclusive Rs.4,30,26,953.00
Brihanmumbai for the period from of
01.10.2022 to 31.03.2024 Monsoon)

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with
its Bid, an Earnest Money Deposit of Rs.4,30,300/-(Rupees Four Lakh Thirty Thousand Three
Hundred only) (the "EMD"), refundable in accordance to the relevant clause of bid document,
from the Bid Due Date, except in the case of the selected Bidder whose Bid Security/EMD
shall be retained. The Bidders will have to provide Earnest Money Deposit through the
payment gateways while submitting the bids. The Bid shall be summarily rejected if it is not
accompanied by the Earnest Money Deposit. The e-tender is available on BMC portal
(https://portal.mcgm.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the
bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates
as mentioned in header data. All the responsive and eligible bidders if they so wish can be
present at the time of opening of bids, in the office of Dy. Chief Engineer (Traffic). The
Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the
requirements and same are found acceptable to the Authority.

The Brihanmumbai Municipal Commissioner reserves the right to reject all or any of the e-
tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If
there are any changes in the dates the same will be displayed on the BMC Portal.
(https://portal. mcgm.gov.in)

The Applicants interested for the above referred works may contact the Ex. Engr. (Area
Traffic Control) at the following address on any working day during office hours.

Executive Engineer (Area Traffic Control),

Ground Floor, Engineering Hub Building,

Dr. E. Moses Road, Worli, Mumbai- 400 018,
The bidders may wish to visit the site under reference located at Eastern Suburb and can
collect the information of the present status from the department who have invited the bids.

The BMC reserves the rights to accept any of the bid or reject any or all the bids received for
above works, without assigning any reasons thereof. The information regarding above subject
matter is available on Website of Brihanmumbai Municipal Corporation
(https://portal. mcgm.gov.in/tenders).

Sd/-28.07.2022
Dy. Ch. Engineer (Traffic)



HEADER DATA

Tender Document Number 7200034473
Name of Organization Brihanmumbai Municipal Corporation
Deputy Chief Engineer (Traffic) /
Department ) _
Executive Engineer (ATC)
Maintenance of Conventional Non ATC Road
Subiect Traffic Signal Systems and Flashing Beacons in
J Eastern Suburb of Brihanmumbai for the period
from 01.10.2022 to 31.03.2024
Cost of Tender Rs.10,400/- + 18% GST (9 % SGST+ 9 % CGST)
Cost of E-Tender(Estimated Cost) | Rs.4,30,26,953.00
Bid Security Deposit/ EMD Rs.4,30,300.00

Date of issue and sale of tender 29.07.2022 from 11:00 Hrs.

Last date & time for sale of 17.08.2022 upto 12:00 His.

tender

Submission of Packet A, B & 17.08.2022 upto 15:00 Hs.
Packet C(Online) & Receipt of

Bid Security Deposit

Opening of Packet A 17.08.2022 at 16:00 Hrs.
Opening of Packet B 17.08.2022 at 16:10 Hrs.
Opening of Packet C 26.08.2022 at 15:00 Hrs.

Ex. Engr. (Area Traffic Control),
Ground Floor, Engineering Hub,
Dr. E. Moses Road, Worli,
Mumbai- 400 018

Address for communication

Online in the office of Ex. Engr. (Area Traffic

Venue for opening of bid Control).

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any or all the application

received for above subject without assigning any reason thereof.

Sd/- 28.07.2022
Dy. Ch. Engineer (Traffic)



SECTION 2

ELIGIBILITY CRITERIA



2. For Regular, Routine and Maintenance works:

2.1

2.2

2.3

Name of the Name of work
Department

Deputy Chief Engineer | Maintenance of Conventional Non ATC Road Traffic Signal
(Traffic) Systems and Flashing Beacons in Eastern Suburb of

Brihanmumbai for the period from 01.10.2022 to 31.03.2024

Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature with BMC/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7)
years ending last day of month previous to the one in which bids are invited as a prime

Contractor.

I. Three similar completed works each of value not less than the value equal to 20% of
estimated cost put to tender.
Or
II. Two similar completed works each of value not less than the value equal to 25% of
estimated cost put to tender.
Or
I[I1. One similar completed work of value equal and or not less than the 40% of estimated
cost put to tender

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10% per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

Financial Capacity
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to 30% of the estimated cost of work in last three (3) financial years immediately
preceding the Financial Year in which bids are invited. i.e. 2018-2019, 2019-2020, 2020-
2021.

Similar Experience:
Supply, Installation, Testing & Commissioning of Conventional Road Traffic Signal Sys-
tem and Flashing Beacons or Adaptive Road Traffic Signal Systems in Brihanmumbai or

in any other metropolitan City.
OR

Maintenance of Conventional Road Traffic Signal Systems and Flashing Beacons or
Adaptive Road Traffic Signal Systems in Brihanmumbai or in any other metropolitan
City.




SECTION 3

DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to Bidder(s), whether verbally
or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal
Corporation (BMC), hereafter also referred as “The Authority”, or any of its employees or ad-
visors, is provided to Bidder(s) on the terms and conditions set out in this e-tender and such
other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived at
by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assump-
tions, assessments and statements do not purport to contain all the information that each Bidder
may require. This e-tender may not be appropriate for all persons, and it is not possible for the
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the in-
vestment objectives, financial situation and particular needs of each party who reads or uses
this e-tender. The assumptions, assessments, statements and information contained in this e-ten-
der may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct
its own investigations and analysis and should check the accuracy, adequacy, correctness, relia-
bility and completeness of the assumptions, assessments, statements and information contained
in this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Bidder(s) is on a wide range of matters, some of
which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or au-
thoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no re-
sponsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no repre-
sentation or warranty and shall have no liability to any person, including any Bidder, under any
law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or other-
wise for any loss, damages, cost or expense which may arise from or be incurred or suffered on
account of anything contained in this e-tender or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the e-tender and any assessment, assumption, state-
ment or information contained therein or deemed to form part of this e-tender or arising in any
way with pre-qualification of Bidders for participation in the Bidding Process. The Brihan-
mumbai Municipal Corporation (BMC) also accepts no liability of any nature whether result-
ing from negligence or otherwise howsoever caused arising from reliance of any Bidder upon

the statements contained in this e-tender.
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without
being under any obligation to do so, update, amend or supplement the information, assessment
or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation
(BMC) is bound to select and short-list pre-qualified Bidders for Bid Stage or to appoint the se-
lected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai
Municipal Corporation (BMC) reserves the right to reject all or any of the Bids without assign-
ing any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission
of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses as-
sociated with any demonstrations or presentations which may be required by The Brihanmum-
bai Municipal Corporation (BMC) or any other costs incurred in connection with or relating to
its Bid. All such costs and expenses will remain with the Bidder and the Brihanmumbai Munic-
ipal Corporation (BMC) shall not be liable in any manner whatsoever for the same or for any
other costs or other expenses incurred by an Bidder in preparation or submission of the Bid, re-

gardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION



INTRODUCTION

Background:

The Brihanmumbai Municipal Corporation (BMC) covers an area of 483.14 sq. kms. with a
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of
India’s international trade and government’s revenue, from being one of the foremost centers

of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause
of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC),
hereafter called the “corporation”, the primary agency responsible for urban governance in

Brihanmumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In
observance of historic traditions of strong civic activism, with the change in time and living
conditions to match with the urbanization, BMC has mainly focused in providing almost all
kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water supply
projects, roads, bridges, solid waste management, and environmental services. Beside this,
the BMC is also providing dedicated services in various segments such as Health, Primary
Education as well as the construction and maintenance of Public Markets and Slaughter
Houses.

BMC is an organization having different departments, right from engineering depts. to health
depts. Moreover we have other dept. like education, market, fire brigade dept., and other

such departments where quite a good number of staff members are working.

In Mumbai there are 653 signal junctions in all out of which 395 signal junctions are conven-
tional type Non-ATC signal junctions.

BMC is primarily an organization, which in the interest of citizens and with the speed of
urbanization deals with the variety of the infrastructure services and delivered to the public
by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm
Water Drain/Roads, Traffic, bridges and Building Construction etc.

4.1 Maintenance of Conventional Non-ATC Signal Junctions —
1. Preventive, Corrective & Damage Maintenance of Road Traffic Signals & Flashing Beacons.
2. Supply, Installation, testing & Commissioning of Controller, aspects, poles, cables etc. at

given location as per given specifications.
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10.

I1.

12.

13.

14.

15.
16.

. Up-gradation of existing Flashing Beacons into vehicular traffic signals/ pedestrian signal.

Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.I. Pipes,
construction of Controller Foundation, Construction of Pole foundation, Installation of Pole,
Construction of chambers etc. and temporary reinstatement of the trenches as per BMC
Trenching Guidelines available on BMC website.

Renovation/ improvement/ modification/ alteration of signal junctions/ Flashing
Beacons etc.

Replacement of old unserviceable/ outdated/ obsolete/ damaged traffic signals
controllers, poles, aspects, junction boxes, cables etc.

Shifting of street furniture along with cables etc. of signals/ Flashing Beacons due
to various civic works.

Providing/ Shifting electric supply to RTSS/ Flashing beacons from respective Power
Supply Company.

Cleaning of Street Furniture & Signal Accessories including removal of stickers, paper
banners etc. on Controller, Poles and Power Supply Box etc.

Application to different ward offices & agencies for excavation permission on the
carriage way & footpath and follow up for permit, however the necessary recommendatory
letters to the concern agencies will be given by BMC.

Preventive, Corrective & Damage Maintenance of Digital Countdown Timers
installed to Road Traffic Signal System.

Preparation of signal junction drawings including junction diagram, phase plan &
general arrangement.

Providing and maintaining numbering on signal pole along with junction code as directed
by engineer.

Providing/Maintaining painting of controller foundation yellow and black strips and
maintaining junction name, junction code on controller cabinet and Meter number on Power
supply box.

Repairing of electronic cards of signal control system.

Any other work related to improvement/ modernization/ maintenance of traffic signals
which is not covered in point no. 1 to 15 above but felt essential by engineer in charge after

visit to particular site.
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E-TENDERING ONLINE SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The SRM is only change in process of accepting and evalu-
ation of tenders in addition to manual. The SAP module to be used in this E-tendering is known
as Supplier Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge
ware Ltd. who will assist BMC in throughout the tendering process for successful implementa-

tion.

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as applicable

(1) In e-tendering process some of the terms and its definitions are to be read as under
wherever it reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date”

Supplier read as “Contractor/bidder”

Vendor read as “Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer”
Purchaser read as “Department/BMC”

I. Before entering in to online tendering process, the contractors should complete the
registration process so as to get User ID for E-tendering links. For this, the contractors

can access through Supplier registration via BMC Portal.

There are two methods for this registration :( II and III)
II. Transfer from R3 (registered contractors with BMC) to SRM

Contractors already registered with BMC will approach to Vendor Transfer cell.

b. Submit his details such as (name, vendor code, address, registered Email ID, pan
card etc.) to Vendor transfer cell.

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application
from R3 system to SRM system.

d. Transferred Vendor receives User ID creation link on his supplied mail Id.

e. Vendor creates his User ID and Password for e-tendering applications by

accessing link sent to his mail ID.

III. Online Self Registration (Temporary registration for Bidder not registered with BMC)
a. Vendor fills up Self Registration form via accessing BMC portal.

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration

system and accepts the Vendor request.
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c. Accepted Vendor receives User ID creation email with Link on his supplied mail
Id.

d. Vendor creates his User ID and Password for e-tendering application.

IV. CONTRACTORS BIDDING:
For E-Tendering online submission process, please refer the manual available on

BMC portal http://portal. mcgm.gov.in and same can be downloaded from the below link:

https://portal. mcgm.gov.in/irj/go/km/docs/documents/HomePage%20Data/Whats
%20New/220721.pdf

The tenderer shall pay the EMD/Bid Security through payment gateways before sub-
mission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of
paying the EMD at any of the CFC centers in BMC Ward Offices.

The e-tender is available on BMC portal, https:/portal. ncgm.gov.in, as mentioned
in the Header Data of the tender. The tenders duly filled in should be uploaded and submitted on-
line on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the ten-
der will be opened in the office of Ex. Engineer (ATC) as per the time-table shown in the Header
Data.

The Municipal Commissioner reserves the right to reject all or any of the e-
Tenders(s) without assigning any reason at any stage. The dates and time for submission and
opening the tenders are as shown in the Header Data. If there are any changes in the dates the
same will be displayed on the BMC Portal (https://portal. mcgm.gov.in).

In case of any issue related to e-tendering online process, please mail to

etendering.it@mcgm.gov.in. with error screen shot.
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6.1

6.2

6.3

6.4

INSTRUCTIONS TO BIDDERS

Scope of Bid
The Authority wishes to receive Bids for Qualification in order to select experienced and

capable bidder for the work of “Maintenance of Conventional Non ATC Road Traffic
Signal Systems and Flashing Beacons in Eastern Suburb of Brihanmumbai for the
period from 01.10.2022 to 31.03.2024.”

Eligibility of Bidders
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor

for the aforementioned work from contractors of repute, multidisciplinary engineering or-
ganizations i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/
Public Limited Companies/ Companies registered under the Indian companies’ Act 2013,
the contractors registered with the Brihanmumbai Municipal Corporation (BMC) in Class
AA as per old registration or Class A as per new registration and from the contractors/firms
equivalent and superior classes registered in Central or State Government/ Semi Govt. Or-
ganization/Central or State Public Sector Undertakings, will be allowed subject to condition
that, the contractors who are not registered with BMC will have to apply for registering
their firm within three months’ time period from the award of contract, otherwise their Bid
Security i.e. EEM.D (Earnest Money Deposit) will be forfeited/ recovered and an amount
equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, the Bidder shall fulfill the following

conditions of eligibility:

For Regular, Routine and Maintenance works:

Name of the Name of work

Department

Deputy Chief | Maintenance of Conventional Non ATC Road Traffic

Engineer (Traffic) Signal Systems and Flashing Beacons in Eastern Suburb
of Brihanmumbai for the period from 01.10.2022 to
31.03.2024

Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature with BMC/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7)
years ending last day of month previous to the one in which bids are invited as a prime
Contractor.

a) Three similar completed works each of value not less than the value equal to 20%
of estimated cost put to tender.
Or
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6.5

6.6

6.7

b) Two similar completed works each of value not less than the value equal to 25% of
estimated cost put to tender.

Or
c) One similar completed work of value equal and or not less than the 40% of
estimated cost put to tender
The value of executed works shall be brought to current costing level by enhancing the

actual value of work at compound rate of 10% per annum; calculated from the date of

completion to last date of receipt of bids for tenders.

Financial Capacity
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal

to 30% of the estimated cost of work in last three (3) financial years immediately
preceding the Financial Year in which bids are invited. i.e. 2018-2019, 2019-2020, 2020-
2021.

Similar Experience:
Supply, Installation, Testing & Commissioning of Conventional Road Traffic Signal Sys-
tem and Flashing Beacons or Adaptive Road Traffic Signal Systems in Brihanmumbai or

in any other metropolitan City.
OR

Maintenance of Conventional Road Traffic Signal Systems and Flashing Beacons or
Adaptive Road Traffic Signal Systems in Brihanmumbai or in any other metropolitan City.

Bid Capacity

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A= Maximum value of works executed in any one year (year means Financial year)
during the last five years (updated to the price level of the Financial year in
which bids are received at a rate of 10% per year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

B=  Value of existing commitments (only allotted works) on the last date of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.
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6.8

6.9

Note: The statement showing the value of existing commitments and on-going works as well as the stip-
ulated period of completion remaining for each of the works listed should be attached along with
certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
- made misleading or false representation in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or
- Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation histo

-ry, or financial failures etc.

Equipment Capabilities as required for this work

Regular and Routine works: The successful bidder will make an arrangements of the
required equipment on the day of commencement or with respect to the progress of the
work in phases, as per the instructions of site in charge. The successful bidder to that
effect will ensure commitment on an undertaking on Rs.500/- stamp paper to be
submitted along with the Bid in Packet B. However, this condition in no way shall dilute
the respective condition in Registration Rules of BMC.

Facility of Truck mounted Aerial/Boom Lift crane

Megger

Laptop with relevant software programme as per existing system,

cable fault locators (preferably APLAB make),

earth tester,

tongue tester,

Aluminum ladders,

vacuum cleaners, blower etc.
All the above items shall be in full working conditions and must demonstrate that based
on known commitments, they will be available for timely use in the instant tender work.
The Bidder(s) may also list the alternative type of equipment's that are proposed for use in
the contract, all equipment used should be calibrated.

The vehicles used for maintenance work should be equipped with above equipment's.

Personnel Capabilities:
Bidder(s) shall provide/submit general information on the management structure of the

firm, and shall have provisions of suitably qualified personnel to fill the key positions as

required during the contract implementation.
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The Bidder(s) shall provide information of a prime candidate or an alternate for each key

position and each shall meet the requirements specified as under:

Sr.
No

Post

Educational Qualification and Experience

No. of
staff to
be de-
ployed

Rate of Recovery
in case of non-
compliance

Project
Manager

Shall be graduate in Engineering in the
field of Electrical/ Electronics/ Electron-
ics and Telecommunication with mini-
mum 5 years experience or Diploma in
the above streams with minimum 8 years
experience in the field of installation of
road traffic signal system or maintenance
signal systems

1

Rs.2000/-per day.

Tech Support
Engineer

Shall be Diploma in Electrical/Electron-
ics/ Electronics and Telecommunication
Engineering with minimum 3 years expe-
rience out of which minimum 2 years
should be of Adaptive Signal Systems or
Degree in above streams with minimum 2
years experience out of which one year
shall be of Adaptive Signal Systems

Rs.1000/-per day.

Field
Engineers

Shall be at least Diploma in Engineering
in the field of Electrical/ Electronics/
Electronics and Telecommunication/ In-
formation Technology with minimum 1
years experience in the field of
operation/maintenance/ Installation of
Road Traffic Signal systems or Installa-
tion/operation/ maintenance of
CCTV/ANPR/Vehicle detection Camera
or Installation/maintenance of Digital
countdown timers.

Rs.1000/-per day.

Civil Engineer

Diploma in Civil Engineering with (1)
one year experience or Civil Supervisor
with min. 5 years experience in the field
of civil supervisory works.

Rs.1000/-per day.

Technician

ITT in Electrical/ Electronics/ Electronics
& Telecommunication with 2 years expe-
rience or PWD license holder with 3
years of similar work experience or
CCTV/ Digital countdown timers or
VMS.

Rs.500/- per day.

Wireman

PWD License Holder with min. 2 years
experience or Higher qualification and
experience

Rs.500/- per day.

Labourers

Unskilled

Rs.300/- per day.
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6.10

The above mentioned staff shall be exclusive for the work of “Maintenance of Conven-
tional Non ATC Road Traffic Signal Systems and Flashing Beacons in Eastern Suburb
of Brihanmumbai for the period from 01.10.2022 to 31.03.2024”.
Maintenance Teams to be deployed = 3 Nos.
Each Maintenance Team shall comprise of the following personnel

o Technician - 1 No.

o Wireman - 1 No.

o Labourers - 2 Nos.

Minimum suggested personnel to begin with for the execution of works in accordance with
the prescribed work schedule are shown in the above list.

The Bidder shall furnish general information on the organizational set up of the firm to al-
low the employer to review their proposals.

The teams shall be made available for Preventive, Corrective and Damage Maintenance

works throughout the contract period.

The Project Manager shall be empowered for financial, administrative, technical decisions
etc.

The Technical Support Engineer & Field Engineer will supervise the works of the Mainte-
nance Teams. It shall be the responsibility of the Technical Support Engineer to follow up
with the different agencies.

The Contractor shall appoint full-fledged Cleaning team for cleaning of the street furniture.

It is mandatory that the Contractor should either own the Truck mounted Aerial/ Boom Lift
crane or should have hired the same from reputed supplier. The declaration to that effect
(Proforma 'XI) shall be submitted along with the Bid document. The Contractor should pro-
vide the Truck mounted Aerial/ Boom Lift crane as & when instructed by the Engineer.

The Project Manager will be responsible for availability of all the maintenance staff through
out the contract period. If any maintenance team member is not available, the equivalent re-

placement of staff shall be provided.

The field engineer/ Technical support engineer should join the maintenance team in case of

replacement for absent maintenance staff is not arranged.

In any case, if the requisite staff is not available for execution of instructed work penalty

will be recovered from RA bill as per Tender clause 6.9.

The Project manager shall be responsible for smooth working of routine and breakdown

maintenance, Estimation of job, maintaining the records, submission of bills and reporting

to BMC as directed from time to time by engineer incharge.

Escalation will not be admissible.
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6.11

6.12

6.13

6.14

6.15

Communication:

1. The maintenance vehicle should be "T' marked, preferably a utility vehicle with all
necessary licenses. Every vehicle shall have identification marks i.e. name, address
and telephone nos. of the Company.

ii. All maintenance staff as well as the driver of the vehicle shall be provided with the
uniform and Logo of the company and handset communication device (mobile
phone).

Contract Execution
All required documents for execution of the contract shall be submitted within 30 days

from the date of issue of letter of acceptance. If the documents are not submitted within
the stipulated time, a penalty of Rs 5000/- per day will be applicable to the contractor. All
contract documents need to be duly affixed with stamp duty properly signed along with
evidence/ proof of payment of security/ contract deposit/ within 30 days from the date of

letter of acceptance received by him.

If the amount of Contract Deposit to be paid above is not paid with in 30 Days from the
date of issue of Letter of Acceptance, the tenderer/contractor already accepted shall be
considered as cancelled and legal steps shall be taken against the contractor for recovery

of amounts.

The amount of Security Deposit retained by the BMC shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over.
In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good
order, the amount of security deposit retained by BMC shall be adjusted towards the

excess cost incurred by the Department on rectification work.

Action when whole of security deposit is forfeited:
In any case in which under any Clause of this contract, the contractor shall have rendered

himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of
the work owning to serious illness or death of the contractor or any other cause, the
Engineer on behalf of the Brihanmumbai Municipal Commissioner shall have power to
adopt any of the following process, as he may deem best suited to the interest of BMC -
(a) To rescind the contract (for which rescission notice in writing to the contractor under
the head of Executive Engineer shall be conclusive evidence) and in that case, the
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(b)

(©)

security deposit of the contract shall stand forfeited and be absolutely at the disposal
of BMC.

To carry out the work or any part of the work departmentally debiting the contractor
with the cost of the work, expenditure incurred on tools and plant, and charges on
additional supervisory staff including the cost of work-charged establishment
employed for getting the unexecuted part of the work completed and crediting him
with the value of the work done departmentally in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Executive Engineer as to the costs and other allied
expenses so incurred and as to the value of the work so done departmentally shall be

final and conclusive against the contractor.

To order that the work of the contractor be measured up and to take such part thereof
as shall be unexecuted out of his hands, and to give it to another contractor to
complete, in which case all expenses incurred on advertisement for fixing a new
contracting agency, additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract agency will be
debited to the contractor and the value of the work done or executed through the new
contractor shall be credited to the contractor in all respects and in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Executive Engineer as to all the cost of the work
and other expenses incurred as aforesaid for or in getting the un-executed work done
by the new contractor and as to the value of the work so done shall be final and

conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall
not be entitled to recover or be paid any sum for any work therefore actually
performed by him under this contract unless and until the Executive Engineer shall
have certified in writing the performance of such work and the amount payable to
him in respect thereof and he shall only be entitled to be paid the amount so certified.
In the event of either of the courses referred to in Clause (b) or (c) being adopted and
the cost of the work executed departmentally or through a new contractor and other
allied expenses exceeding the value of such work credited to the contractors amount
of excess shall be deducted from any money due to the contractor, by BMC under
the contract or otherwise, howsoever, or from his security deposit or the sale

proceeds thereof provided, however, the contractor shall have no claim against BMC
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6.16

6.17

even if the certified value of the work done departmentally or through a new
contractor exceeds the certified cost of such work and allied expenses, provided
always that whichever of the three courses mentioned in clauses (a), (b) or (c) is
adopted by the Executive Engineer, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchase or
procured any materials or entered in to any engagements or made any advance on
account of or with a view to the execution of the work or the performance of the

contract.

Contract may be rescinded and security deposit forfeited for bribing a public officer
or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent
or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan,
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given promised or offered by the contractor or any of his servants or agents through
any public officer, or person in the employee of BMC/Govt. in any way relating to his
office or employment, or if any such officer or person shall become in any way directly or
indirectly interested in the contract the Engineer In-charge may thereupon, by notice in
writing rescind the contract and the Security Deposit of the Contractor shall thereupon
stand forfeited and be absolutely at the disposal of BMC and the same consequences shall
ensure as if the contract had been rescinded under applicable clause; and in addition the
contractor shall not be entitled to recover or be paid for any work therefore actually

performed under the contract.

Submission of Tenders
PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following documents
Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’

a) Valid Registration Certificate.
b) Valid Bank Solvency Certificate of minimum solvency amount as governed by

Registration Rules in force for respective Class of Contractor for M & E Works,
issued not more than Six months prior to the date of submission of tender and valid
upto one year.

c) A document in support of Registration under Goods & Service Tax (GST) Act 2017.
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d)

e)

f)

Certified copies of valid 'PAN' documents and photographs of the individuals,
owners, Karta of Hindu undivided Family, firms, private limited companies,
registered co-operative societies, partners of partnership firms and at least two
Directors, if number of Directors are more than two in case of Private Limited
Companies, as the case may be. However, in case of Public Limited companies, Semi
Government Undertakings, Government Undertakings, no 'PAN' documents will be
insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief
Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID.

g) Screen Shot of applicable EMD paid receipt of subject work.

NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be
forfeited.

If it is found that the tenderer has not submitted required documents in Packet “A” then, the shortfalls
will be communicated to the tenderer through e-mail only and compliance required to be made within

a time period of three working days.

PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following documents —

a)
b)

c)

d)

Annexure 'A'

The undertaking of Rs. 500/- stamp paper as per the proforma annexed in Annexure
B: - Pre-Contract Integrity Pact & Annexure C: - Declaration Cum Indemnity Bond
The list of similar type of works as stated in eligibility criteria in prescribed proforma
- I, in the role of prime contractor. Information furnished in the prescribed proforma
(Proforma — I) shall be supported by the certificate duly self-attested.

Annual financial turnover for preceding three financial years as certified by
Chartered Accountant preceding the Financial Year in which bids are invited. Copies
of Documents of audited balance sheet and profit and loss account for the preceding
five financial years in which bids are invited. (Proforma — II).

Details of similar works as stated in eligibility criteria during last Seven years
(Proforma - III).

Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual
advance payment) sufficient to meet the cash flow requirements for the subject

contract in the event of stoppage, start-up, or other delay in payment, of the
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minimum 15% of the cost of the work tendered for, net of the tenderer's commitment
of other contracts (Certificate from Bankers/ C.A./ Financial Institution shall be

accepted as a evidence).

g) Details of Personnel (Proforma - 1V)

h) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of
work orders & attested copies of percentage of works completed or part thereof.

1) Affidavit for BEST Price (Proforma - VII)

7)) Copy of Structure & Organisation (Proforma - VIII)

k) Copy of Litigation History (Proforma - IX)

1) Details of Cleaning Contractor (Proforma — X)

m) Declaration for Supply of Truck mounted Aerial/Boom Lift crane (Proforma - XI)

n) The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees/ persons on his establishment (in
case of production by use of energy) and 20 employees/persons on his establishment
(in case of production without use of energy) to BMC as and when demanded. In
case of less employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 200/- stamp paper as per circular u/no.
CA/FRD/1/65 of 30.03.2013.

0) The successful bidder shall submit valid registration certificate under E.P.F. & M.P.,
Act 1952, if tenderer has more than 20 employees/persons on his establishment, to
BMC as and when demanded. In case if the successful bidder has less employees/
persons mentioned above then the successful bidder has to submit an undertaking to
that effect on Rs. 200/- stamp paper as per circular u/no. CA/FRD/I/44 of
04.01.2013.

p) Signed copy of the Addendum if any.

q) Undertaking on Rs. 500/- Stamp Paper towards arrangement of the required
equipments for Signal Maintenance work.

r) Form of Tender (As prescribed in Tender Document) duly filled in.

s) Statement showing assessed available Bid Capacity.

t) Irrevocable Undertaking on Rs. 500/- Stamp paper as per Annexure -E

Note:

If it is found that the tenderer has not submitted required documents in Packet “B” then, the shortfalls will

be communicated to the tenderer through e-mail only and compliance required to be made within a time

period of three working days otherwise they will be treated as non-responsive and 10% of EMD amount

will be forfeited.
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6.18

PACKET -C

Online tender filled in either percentage plus or minus (above or below), or at par. (There
is no separate provision to quote in physical form, this is a part in Header Data of online
Tendering). For Packet 'C' tenderer(s) will fill data in 'Ttem Data Tab' in Service Line
Item via Details and quotes his percentage variation figures. (If entered '0' it will be

treated as 'at par'. By default the value is zero only).

Note:

In case of rebate/ premium of 15% and above as quoted by the tenderer, the rate analysis of major items
shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders by Ex. Eng. (ATC).
The format for rate analysis is annexed at Annexure D

Bid Security or Earnest Money Deposit (EMD)
* The Bidder shall furnish, as part of the Bid, EMD, in the amount specified in the

Header Data Sheet.
*  The bidders shall pay the EMD online.

* Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in sub-clause mentioned above, shall be rejected by the Employer as non-
responsive.

* The EMD of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Security Deposits. In case of successful

bidder not registered with BMC, tender clause 6.2 will be applicable.

Refund of EMD/ ASD

* The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc.)
shall be refunded immediately after opening of financial bid.

*  The Bid Security/ EMD of the successful bidder will be discharged when the bidder
has signed the agreement and furnished the required Security Deposits.

* In case, the successful bidder becomes non-responsive or successful bidder
withdraws the bid or is unwilling to extend the bid wvalidity period, in such
circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready
to deposit the requisite amount of bid security/ EMD and ASD to the department
within the stipulated time period i.e. 15 days, the department will process further as

per normal procedure.
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The EMD may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (opening of technical qualification
part of the bid during the period of Bid validity);

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit
to:
1. sign the Agreement; and/ or

ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed
to Registration and Monitoring Cell. Such non-submission of documents will be
considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are
reported, shall be viewed seriously and disciplinary action against the defaulters such
as banning/ de-registration, etc. shall be taken by the registration cell with due
approval of the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable

defects the 10% of EMD shall be forfeited and bid will be liable for rejection.

Note:
1) Curable Defect shall mean shortfalls in submission such as:
a. Non-submission of following documents,
1. Valid Registration Certificate
ii. Valid Bank Solvency

iii. Sales Tax Registration Certificate (VAT)/ Goods and Service Tax Registra-
tion Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, own-
ers, etc.

v. Partnership Deed and any other documents.
vi. Undertakings as mentioned in the tender document.
i1) Non-curable Defect shall mean

a. Inadequate submission of EMD/ ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility crite-
ria as stipulated in the tender.
Wrong calculation of Bid Capacity

d. No proper submission of experience certificates and other documents etc.
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6.19

6.20

BID VALIDITY

Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a
shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to

extend the validity of his bid security for a period of the extension.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE
A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

II)  Retention Money.
I)  Contract Deposit — The successful tender, here after referred to as the
contractor shall pay an amount equal to two (2) percent of the contract sum

shall be paid within thirty days from the date of issue of letter of acceptance.

II) Retention Money — As the said work falls in the Mechanical & Electrical

Category hence the retention money will not be applicable.

B. Additional Security Deposit
The additional security deposit (ASD) will be applicable when a rebate of more

than 12 % with no maximum limit. The ASD is calculated as follows:
Additional security deposit = (X/100) x office estimated cost,
Where X=percentage rebate quoted above 12%

The successful bidder shall submit the applicable A.S.D in the form of Demand Draft
to BMC within 15 working days after issue of Letter of Acceptance and same shall be
deposited to any CFC center of BMC. If the successful bidder fails to submit the
applicable A.S.D. within 15 working days the E.M.D. Paid by the bidder will be forfeited
and the company will be debarred for two years, similarly if the director/ partner of said
company is also working in other company as a director/ partner of said company is also
working in other company as a director/ partner the said company will also be debarred

for two years.
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C. Performance Guarantee
The successful tender, here after referred to as the contractor shall pay in the form
of “Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %
For premium, at par and rebate 0 to | PG= 0.92% x contract sum applicable for rebate
12% of 12%
For rebate of 12.01% P.G. = {0.92% x contract sum applicable for
rebate of 12%} + (X) x contract sum
where
X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/ premium as quoted by the
contractor with contingencies only and excluding price variation.

The Performance Guarantee shall be paid in one of the following forms.
I)  Cash (In case guarantee amount is less than Rs.10,000/-
II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/)
IIT) Government securities
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.
V)  An electronically issued irrevocable bank guarantee bond of any Schedule bank or
in the prescribed form given in Appendix.
Performance Guarantee is applicable over and above the clause of Security Deposit.
Performance Guarantee will have to be paid & shall be valid till the finalization of final
bill.
This deposit will be allowed in the form of I to V as mentioned above and shall be paid
within 15 days after receipt of Letter of Acceptance.
The Performance BG shall not be accepted in broken period else penalty amounting to

Rs. 1000/- per day will be recovered for broken period.

D. Refund of Security Deposit

I.  Refund of Contract Deposit
The Contract Deposit shall be released within 30 days after completion of the
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor.

II. Refund of Retention Money
Not Applicable.

III. Refund of Additional Security Deposit
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IV.

The additional security deposit shall be released within 30 days of issue of

‘Certificate of Completion’ with respect to the whole of the Works. In the

event the Engineer issues a Taking-over Certificate for a section or part of the

Permanent Works, only such proposition thereof as the Engineer determines

(having regard to the relative value of such section or part of the Works) shall

be considered by the Engineer for payment to the Contractor.

Refund of Performance Guarantee

The Deposit on account of performance guarantee shall be released within 30

days of completion of contract period subject to finalization of final bill

whichever is later and no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor.

a) It shall be clearly mentioned that the BG shall be applicable for individual
work/ contract and clubbing of various contracts of the said contractor will
not be allowed. In case of obtaining Bank Guarantee, it is necessary to
mention that the same shall be valid further for minimum 6 months
beyond the contract period.

b) It shall be the responsibility of the bidder to keep the submitted B.G.
“VALID” for the stipulated time period as mentioned in the tender & in
case of its expiry it will attract penalization.

¢) Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the Nationalized or
Scheduled banks or branches of foreign banks operating under Reserve
Bank of India regulations located in Mumbai upto Virar & Kalyan. List of
approved Banks is appended at Section 12 of the tender document. The
Bank Guarantee issued by branches of approved Banks beyond Kalyan
and Virar can be accepted only if the said Bank Guarantee is countersigned
by the Manager of a Regional Branch of the same bank within the Mumbai
City Limit; categorically endorsing thereon that the said Bank Guarantee
is binding on the endorsing Branch of the Bank or the Bank itself within
Mumbai Limits and is liable to be enforced against the said Branch of the
Bank or the bank itself in case of default by the Contractors furnishing the
Bank Guarantee. The Bank Guarantee shall be renewed as and when
required and/or directed from time to time until the Contractor has

executed and completed the works and remedied any defects therein.
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E. Legal and Stationery Charges: (As per applicable circular)
The payments towards legal charges, stamp duty as applicable (on contract agreement

& bank guarantees), supply of bill forms & Tax certificates as per the prevailing rates
shall be borne by successful Bidder. Successful tender shall pay the Legal Charges
and Stationery charges as per Circular no. 10318 dtd 24.03.2022.

Contract Value Legal & Stationery
Charges
Rs. 10,001/- to Rs. 50,000/- Nil
Rs. 50,001 to Rs. 1,00,000/- Rs. 6,290/-
Rs. 1,00,001/- to Rs. 3,00,000/- Rs.10,380/-
Rs. 3,00,001/- to Rs. 5,00,000/- Rs. 12,470/-
Rs. 5,00,001/- to Rs. 10,00,000/- Rs. 14,510/-
Rs. 10,00,001/- to Rs. 20,00,000/- Rs. 16,570/-
Rs. 20,00,001/- to Rs. 40,00,000/- Rs. 18,660/-
Rs. 40,00,001/- to Rs. 1,00,00,000/- Rs. 20,720/-
Rs. 1,00,00,001/- to Rs. 10,00,00,000/- Rs. 24,450/-
Rs. 10,00,00,001/- to Rs. 20,00,00,000/- Rs. 28,220/-
Rs. 20,00,00,001/- to Rs. 30,00,00,000/- Rs. 31,980/-
Rs. 30,00,00,001/- to Rs. 40,00,00,000/- Rs. 35,740/-
Rs. 40,00,00,001/- to Rs. 50,00,00,000/- Rs. 39,470/-
Rs. 50,00,00,001/- to Rs. 1,00,00,00,000/- Rs. 47,000/-
Rs. 1,00,00,00,001/-to Rs. 2,00,00,00,000/- Rs. 58,270/-
Rs. 2,00,00,00,001/- to Rs. 3,00,00,00,000/- Rs. 65,770/-
Rs. 3,00,00,00,001/- to Rs. 4,00,00,00,000/- Rs. 75,120/-
Rs. 4,00,00,00,001/- to Rs. 5,00,00,00,000/- Rs. 84,510/-
Rs. 5,00,00,00,001/- and above without limit Rs. 93,920/-

The above Legal and Stationery charges are applicable upto 31.03.2023. However,
the contractor has to pay the Legal and Stationery charges at prevailing rates.

F. Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful bidder to pay stamp duty on the contract.
1. As per the provision made in Article 63, Schedule I of Bombay Stamp Act

1958, stamp duty is payable for “works contract” that is to say, a contract for
works and labour or services involving transfer of property in goods (whether
as goods or in some other form) in its execution and includes a sub-contract, as

under (amended 2015):
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(a)

(b)

Where the amount or value set forth in Five Hundred Rupees Stamp Duty
such contract does not exceed Rupees
Ten Lakh

Where it exceeds Rupees Ten Lakh Five Hundred Rupees plus 0.1% of the
amount above Rupees Ten Lakh
subject to the maximum of Rupees
Twenty Five Lakh Stamp Duty

For Bank Guarantee: 0.5% for the amount secured subject to maximum amount

of Rs. Ten Lakhs. After expiry of Bank Guarantee (BG) if BG extended, the ex-
tended BG will be treated as new BG and stamp duty amount of 0.5% will be
applicable for every extension.

il.  The successful bidder shall enter into a contract agreement with BMC within
30 days from the date of issue of Letter of Acceptance and the same should be
adjudicated for payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed
amount for the documents executed in Mumbai City & Mumbai Suburban
District be recovered from the concerned work contractors and to deposit the
deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay
Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from
intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid

by the successful tenderer.

6.21 IMPORTANT DIRECTIONS:
l.

All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the
information uploaded by him.

Bidders shall refer https://portal. mcgm.gov.in/tenders for “The Manual of Bid-
Submission for Percentage Rate/Item Rate Tender Document.” The detail
guidelines for creation and submission of bid are available in the referred
document.

Any queries or request for additional information concerning this TENDER shall be

submitted by e-mail to megmatc@gmail.com. The subject shall clearly bear the
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6.22

6.23

6.24

following identification/ title: "Queries/ Request for Additional Information:
TENDER for “Maintenance of Conventional Non ATC Road Traffic Signal
Systems and Flashing Becons in Eastern Suburb of Brihanmumbai for the
period from 01.10.2022 to 31.03.2024” Any changes in mail ID will be intimated
on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be
done by giving 48 hrs (2 working days) from the day of opening of packet C on
same BID-Document number for re-quoting and such development needs to done
by IT department in BMC’s SRM system. Till such development is made; ‘Sealed
Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then
the successful bidder will be decided by lottery system by concerned Chief
Engineer. The bidder shall need to submit the additional ASD if applicable within 7

days after receipt of notification issued by concerned Chief Engineer.

Taxes and Duties on Material:
G.S.T. And other State levies/ cess which are not subsumed under G.S.T. will be

applicable. The tenderer shall quote inclusive of all taxes. It is clearly understood that
BMC will not bear any additional liability towards payment of any taxes and duties.
Wherever the services to be provided by the bidders, fall under Reverse Charge
Mechanism, the price quoted shall be exclusive of G.S.T., but inclusive of taxes/ duties/
cess other than G.S.T., if any.

Rates accepted by BMC shall hold good till completion of work and no additional
individual claim shall be admissible on account of fluctuations in market rates; increase
in taxes/ any other levies/ tolls etc. except that payment/ recovery for overall market
situation shall be made as per price variation and if there is any subsequent change (after
submission of bid) in rate of GST applicable on the work/ services to be executed as per
tender, i.e. any increase will be reimbursed by BMC whereas any reduction in the rate of

GST shall be passed on to BMC as per the provisions of the GST Act.

Payments Terms :
The payment of executed work shall be made to the contractor as per BMC routine

procedure.

Submission of bills
The Contractor shall submit the bill for the work carried out within 15 days from the date

of completion of the work to the respective executing department. If the Contractor fails
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to submit their bills to concerned executing department for the completed works/ running

bill within 15 days, penalty or action as shown below will be taken for each delayed bill.

After 15 days from the date of completion / running bill Equal to 5% of Bill Amount
upto certain date, upto next 15 days 1.e. upto 30 days

Next 15 days upto 45 days from the date of completion / Equal to 10% of Bill Amount
running bill upto specified date.

If not submitted within 45 days from the date of Bill will not be admitted for
completion/ R. A. Bill payment

6.25  Deleted.

6.26  The Amount of Solvency Certificate Prescribed is as Under:

6.27

Total Estimated Cost (Rs. In Lakh) Solvency Certificate Value

Without limit Rs. 8 Lakhs

The Bank Solvency Certificate should be issued not more than Six months prior to the

date of submission of Tender and valid upto one year.

Penalty Clause :

There shall be regular review regarding the performance of the contractor by BMC/
Traffic Police. In case at any stage, it has been observed/ found that the performance of
the contractor is unsatisfactory or discrepancies are found in the works carried out by
contractor, the BMC reserves the right to penalize the contractor.

However, performance of the work does not include un-avoidable delay in executing the
work and penalty levied on account of delayed works and other insignificant
shortcomings.

If the maintenance work is not carried out to the satisfaction of the BMC and/ or Traffic
Police Authorities, the Contractor shall be liable to be penalized and deductions, as
deemed appropriate. The penalty/ deductions will be made from the maintenance bills,
after evaluating the performance on the basis of several external factors such as power
supply, excavation permission, no. of signals that were faulty or non functioning, the
response time in attending the faults/ damages, frequency of defects, non replacement of
LED retrofits/ SMPS or other parts, other software and hardware problems related to the

Controller etc. In case of unsatisfactory maintenance, the office of Jt. Commissioner of
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Police (Traffic), who are the end users of the Traffic Signal Systems, may also propose

penalty.

The penalties will be based on resolution time as specified below. If the resolution time

exceeds the specified resolution time, then the penalties will be levied as specified below

and will be deducted from the monthly running bills.

Sr. Description Resolution Penalty Imposed after
No. Time in stipulated Resolution Time
working days

1 || All vehicular/ pedestrian signal indications One Day Rs. 100/- per day per
of Non ATC Signal Junction should be in Aspect
operative continuous

2 || Replacement of damaged Aspect and Make One Day Rs. 100/- per day per
it Functional after placement of work order Aspect
or by Verbal Instruction of Engineer

3 || All signal Aspects are properly aligned One Day Rs.100/- per day per Signal

Aspect Assembly

4 || Damaged signal poles (Straight /Cantilever Four Days Rs. 200/- per day per Pole
Pole)to be replaced and make it functional
after placement of work order or by Verbal
Instruction of Engineer whichever earlier

5 || All signal poles pole caps & pole door, One Day Rs. 100/- per day per Pole
Grommets, Screws are properly in-tacked

6 || All Signal aspects, Controllers, Straight|| Two Months Rs. 5000/- per month per
Poles, Cantilever Poles, Power Supply Junction
Boxes etc. should be properly cleaned as
per cleaning procedure, after placement of
work order or by Verbal Instruction of
Engineer whichever earlier

7 || All Signal aspects, Controllers, Straight One Month Rs. 1000/- per month per
Poles, Cantilever Poles, Power Supply Junction
Boxes etc. should be normally cleaned
during Preventive & Corrective
Maintenance

8 || All Signal Controller should be properly One Day Rs. 2000/- per day per
operative continuously Junction

9 || Rectification of Cable Fault after Four Days Rs.200/- per day per
placement of work order or by Verbal Junction
Instruction of Engineer whichever earlier

10 || Restoring the Power Supply from Power Two Days Rs.200/- per day per
Supply Company Junction

11 | Replacing the damaged Controller Two Days Rs.1000/- per day per

including sealing after placement of work

Junction
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order or by Verbal Instruction of Engineer
whichever earlier

12 || Replacing the rusted Controller Cabinet Two Days Rs.500/- per day per
after placement of work order or by Verbal Junction
Instruction of Engineer whichever earlier

13 || Damaged foundation for controller & Four Days Rs.1000/- per day
Power Supply Box should be Prepared and
make the controller in operative condition
after placement of work order or by Verbal
Instruction of Engineer whichever earlier

14 || Sealing should be done after installation/ One Day Rs. 200/- per day per
replacement of controller/ controller Junction
cabinet

15 || Preparing the damaged Non ATC signal One Day Rs. 500/- per day per
chambers and putting Chamber Cover after Chamber
placement of work order or by Verbal
Instruction of Engineer

16 || To ensure that all chamber are properly One Day Rs. 100/- per day per
covered with Chamber covers Chamber

17 || The signal junction is completely Off due Two Days Rs. 1,000/- per month per
to negligence/ lapse on account of Junction
contractor

18 || Maintenance Vehicle not provided One Day Rs.1,500/- per day

19| Work not completed as per tender 0 days Rs. 5,000/- per incident
specifications or as per the instructions of
Engineer

20 || Non-availability of staff - As per Tender Clause No.-

6.9
6.28 Litigation History

The bidder shall disclose the litigation history as mentioned in Packet 'B. If there is no

litigation history, the bidder shall specifically mention that there is no litigation history

against him. In case there is litigation history-

Litigation History must cover — Any action of blacklisting, debarring, banning,

suspension, de-registration and cheating with BMC, State Govt., Central Govt. or any

authority under State or Central Govt./ Govt. Organisation initiated against the

company, firm, directors, partners or authorized signatory shall be disclosed for last 5

years from the date of submission of bid. Also, bidder must disclose the litigation

history for the last 5 years from the date of submission of bid about any action like show

caused issued, blacklisting, debarring, banning, suspension, de-registration and cheating
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6.29

6.30

6.31

6.32

6.33

with BMC and BMC is party in the litigation against the company, firm, directors,
partners or authorized signatory for carrying out any work for BMC by any authority of
BMC and the orders passed by the competent authority or by any Court where BMC is a
party. While taking decision on litigation history, the concerned Chief Engineer or
D.M.C. Or Director, as may be the case, should consider the details submitted by bidder
and take decision based on the gravity of the litigation and the adverse effect of the act
of company, firm, directors, partners or authorized signatory on the BMC works which
can spoil the quality, output, delivery of any goods or any work execution and within the

time frame.

GST — Anti Profiteering Measures
“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the 'Anti

Profiteering Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of goods
or services or the benefit of input tax credit shall be passed on to the recipient by way of
commensurate reduction in prices'

Accordingly, the contractor should pass on the complete benefit accruing to him on
account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender.”

The Successful Bidder should pay the Building & Other Construction Workers' Cess as
per Building & Other Construction Workers' (Regulation of Employment and
Conditions of Service) Act 1996. The Bidder should consider the same while submitting
the offer.

After opening of Packet 'C', the first lowest bidder shall submit an undertaking on Rs.
500/- stamp paper that they will complete the work within stipulated period mentioned
in the tender.

For “INTERNAL GRIEVANCE REDRESSAL MECHANISM” please refer circular
No. D.M.C./ CPD/ 3217 of 02.03.2019 and circular no Dy. Ch. E./ CPD/ 8610/ AE-5
dated 23.04.2019.

Arbitration and Jurisdiction:- If the Commissioner fails to give notice of the decision
as aforesaid within a period of 90 days after being requested as aforesaid or if the
Contractor is dissatisfied with any such decision, then the Contractor may within 90
days after receiving notice of such decision or within 90 days after the expiration of the
first named period of 90 days (as the case may be) require that the matter or matters in

dispute be referred to arbitration as hereinafter provide. 1) In case of a contract where the

40



contract price and/ or contract value is less than Rs.5,00,00,000/- (Rupees Five Crore
Only), any dispute arising out of or in connection with this contract , including any
question regarding its existence, validity or termination, shall be referred to a mutually
agreed arbitral tribunal in accordance with the Arbitration and Conciliation Act, 1996
(amended upto date). The arbitral tribunal shall consist of a sole arbitrator, as mutually
agreed upon by the parties and the said dispute shall be finally resolved by the said
arbitral tribunal. The decision of the arbitral tribunal shall be in writing (with reasons)
and which will be final and binding upon the parties hereto and the expenses of the
arbitration shall be paid as may be determined by the arbitrail tribunal. The seat of the
arbitration shall be Mumbai. The venue of arbitration shall be within the limits of Brihan
Mumbai. The language of the Arbitration shall be English. If the parties fails to appoint
mutually agreed arbitral tribunal, within the period of 30 days from the date of
application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by
the recognised arbitral institution i.e. Mumbai Centre for International Arbitration
(approved by Government of Maharashtra under G.R. no. ARB/ Case No.1/2017/D-19
dtd. 28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International
Arbitration then in force (“MCIA Rules”.) i1) In case of contract where the contact price
and/ or contract value is Rs.5,00,00,000/- (Rupees Five Crore Only) or more, any
dispute arising out of or in connection with such a contract, including any question
regarding its existence, validity or termination, shall be directly referred to and finally
resolved by the recognized arbitral institution i.e. Mumbai Centre for International
Arbitration (approved. by Government of Maharashtra under G./R. no. ARB/ Case
No.1/ 2017/ D-19 dtd. 28.02.2017) as per the Arbitration Rules of the Mumbai centre
for International Arbitration then in force (“MCIA Rules”.). The arbitral tribunal shall
consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The language of
the Arbitration shall be English. In either case, the law governing this arbitration

agreement and the contract shall be Indian Law.
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SECTION 7

SCOPE OF WORK



10.

11.

12.

13.

14.

15.

Maintenance of Conventional Non-ATC Signal Junctions —Preventive, Corrective &

Damage Maintenance of Road Traffic Signals & Flashing Beacons

Preventive, Corrective & Damage Maintenance of Road Traffic Signals & Flashing
Beacons.

Supply, Installation, testing & Commissioning of Controller, aspects, poles, cables etc. at
given location as per given specifications.

Up-gradation of existing Flashing Beacons into vehicular traffic signals/ pedestrian signal.
Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.I. Pipes,
construction of Controller Foundation, Construction of Pole foundation, Installation of Pole,
Construction of chambers etc. and temporary reinstatement of the trenches as per BMC
Trenching Guidelines available on BMC website.

Renovation/ improvement/ modification/ alteration of signal junctions/ Flashing
Beacons etc.

Replacement of old wunserviceable/ outdated/ obsolete/ damaged traffic signals
controllers, poles, aspects, junction boxes, cables etc.

Shifting of street furniture along with cables etc. of signals/ Flashing Beacons due
to various civic works.

Providing/ Shifting electric supply to RTSS/ Flashing beacons from respective Power
Supply Company.

Cleaning of Street Furniture & Signal Accessories including removal of stickers, paper
banners etc. on Controller, Poles and Power Supply Box etc.

Application to different ward offices & agencies for excavation permission on the carriage
way & footpath and follow up for permit, however the necessary recommendatory letters to
the concern agencies will be given by BMC.

Preventive, Corrective & Damage Maintenance of Digital Countdown Timers
installed to Road Traffic Signal System.

Preparation of signal junction drawings including junction diagram, phase plan &
general arrangement.

Providing and maintaining numbering on signal pole along with junction code as directed
by engineer.

Providing/ Maintaining painting of controller foundation yellow and black strips and
maintaining junction name, junction code on controller cabinet and Meter number on Power
supply box.

Repairing of electronic cards of signal control system.
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16.  Any other work related to improvement/ modernization/ maintenance of traffic signals
which is not covered in point no. 1 to 15 above but felt essential by engineer in charge

after visit to particular site.
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SECTION 8

BILL OF QUANTITIES



Sr. No. Item Code Unit | Schedule Rate (Rs.) | Quantity | Amount (Rs.)
1 R2-RT-NATC 1.5 Nos 120,806.00 5 604,030.00
2 R2-RT-NATC 1.7 Nos 32,015.00 12 384,180.00
3 R2-RT-ATC 1.10 Nos 7,132.00 20 142,640.00
4 R2-RT-NATC 1.11 Nos 4,564.00 22 100,408.00
5 R2-RT-NATC 1.12 Nos 1,904.00 4 7,616.00
6 R2-RT-NATC 1.13 Nos 2,224.00 24 53,376.00
7 R2-RT-NATC 1.14 Nos 25,960.00 60 1,557,600.00
8 R2-RT-NATC 1.15 Nos 763.00 60 45,780.00
9 R2-RT-NATC 1.17 Nos 192.00 60 11,520.00
10 R2-RT-NATC 3.1 Mtr 224.00 900 201,600.00
11 R2-RT-NATC 3.2 Mtr 14.00 900 12,600.00
12 R2-SE-5-9-a Mtr 983.00 800 786,400.00
13 R2-RT-NATC 3.5 Mtr 73.00 450 32,850.00
14 R2-RT-NATC 3.6 Mtr 8.00 450 3,600.00
15 R2-RT-NATC 3.7 Mtr 1,050.00 24 25,200.00
16 R2-RT-NATC 3.8 Mtr 142.00 24 3,408.00
17 R2-RT-NATC 3.11 Mtr 472.00 50 23,600.00
18 R2-RT-NATC 3.12 Mtr 72.00 50 3,600.00
19 R2-RT-NATC 3.13 Mtr 64.00 50 3,200.00
20 R2-RT-NATC 3.14 Mtr 34.00 30 1,020.00
21 R2-RT-ATC 4.1 Nos 14,369.00 34 488,546.00
22 R2-RT-ATC 4.9 Nos 25,119.00 100,476.00
23 R2-RT-NATC 4.11 Nos 13,062.00 52,248.00
24 R2-RT-NATC 4.14 Nos 9,910.00 79,280.00
25 R2-RT-ATC 4.23 Nos 2,853.00 10 28,530.00
26 R2-RT-ATC 4.24 Nos 4,993.00 80 399,440.00
27 R2-RT-ATC 4.25 Nos 9,272.00 17 157,624.00
28 R2-RT-ATC 4.26 Nos 2,853.00 10 28,530.00
29 R2-RT-NATC 5.2 Nos 183.00 22 4,026.00
30 R2-RT-NATC 5.3 Nos 142.00 55 7,810.00
31 R2-RT-NATC 5.4 Nos 13,516.00 14 189,224.00
32 R2-RT-NATC 5.5 Nos 2,310.00 16 36,960.00
33 R2-RT-NATC 5.6 Nos 278.00 16 4,448.00
34 R2-RT-ATC 6.1 Nos 6,490.00 60 389,400.00
35 R2-RT-ATC 6.2 Nos 6,490.00 60 389,400.00
36 R2-RT-ATC 6.3 Nos 7,725.00 130 1,004,250.00
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37 R2-RT-ATC 6.7 Nos 3,974.00 8 31,792.00
38 R2-RT-ATC 6.8 Nos 4,000.00 500 2,000,000.00
39 R2-RT-ATC 6.15 Nos 389.00 680 264,520.00
40 R2-RT-ATC 6.16 Nos 784.00 60 47,040.00
41 R2-RT-ATC 6.17 Nos 392.00 690 270,480.00
42 R2-RT-ATC 6.18 Nos 713.00 60 42,780.00
43 R2-RT-ATC 7.2 Mtrs 111.00 100 11,100.00
44 R2-RT-ATC 7.4 Mtrs 166.00 3500 581,000.00
45 R2-RT-ATC 7.6 Mtrs 229.00 4500 1,030,500.00
46 R2-RT-ATC 7.14 Mtrs 38.00 8800 334,400.00
47 R2-RT-ATC 7.15 Mtrs 29.00 1000 29,000.00
48 R2-RT-ATC 7.16 Mtrs 25.00 600 15,000.00
49 R2-RT-NATC 7.20 Nos 1,446.00 50 72,300.00
50 R2-RT-NATC 7.22 Nos 1,644.00 70 115,080.00
51 R2-RT-NATC 8.1 Nos 5,976.00 6 35,856.00
52 R2-RT-NATC 8.2 Nos 821.00 6 4,926.00
53 R2-RT-NATC 8.3 Nos 6,229.00 3 18,687.00
54 R2-RT-NATC 8.4 Nos 8,812.00 3 26,436.00
55 R2-RT-NATC 8.8 Nos 8,537.00 4 34,148.00
56 R2-RT-NATC 8.9 Nos 11,616.00 3 34,848.00
57 R2-RT-NATC 8.12 Nos 5,816.00 6 34,896.00
58 R2-RT-NATC 8.13 Nos 5,816.00 4 23,264.00
59 R2-RT-NATC 8.15 Nos 1,712.00 8 13,696.00
60 R2-RT-NATC 8.16 Nos 771.00 10 7,710.00
61 R2-RT-NATC 8.17 Nos 642.00 8 5,136.00
62 R2-RT-NATC 8.18 Nos 642.00 10 6,420.00
63 R2-RT-NATC 8.19 Nos 642.00 8 5,136.00
64 R2-RT-NATC 8.20 Nos 642.00 10 6,420.00
65 R2-RT- 14.13 Cum 2,514.00 740 1,860,360.00
66 R2-RT- 14.14 Cum 4,400.00 160 704,000.00
67 R2-RT- 14.15 Cum 1,508.00 150 226,200.00
68 R2-RT- 14.16 Mtr 6,650.00 130 864,500.00
69 R2-RT- 14.17 Nos 11,785.00 150 1,767,750.00
70 R2-RT- 14.19 Nos 12,413.00 45 558,585.00
71 R2-RT- 14.25 Nos 7,882.00 100 788,200.00
72 R2-RT- 14.26 Nos 12,315.00 17 209,355.00
73 R2-RT- 14.30 Nos 7,517.00 20 150,340.00
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74 R2-RT-ATC 16.10 Nos 979.00 50 48,950.00
75 R2-RT-ATC 16.11 Nos 7,558.00 18 136,044.00
76 R2-RT-ATC 16.13 Nos 6,608.00 120 792,960.00
77 R2-RT-ATC 16.14 Nos 2,282.00 120 273,840.00
78 R2-RT-ATC 17.1 Nos 767.00 40 30,680.00
79 R2-RT-ATC 17.36 Nos 6,490.00 45 292,050.00
80 R2-RT-ATC 17.37 Nos 2,254.00 45 101,430.00
81 R2-RT-NATC 13.1 Nos 9,986.00 2052 20,491,272.00
82 R2-RT-NATC 13.3 Nos 891.00 792 705,672.00
83 R2-RT-NATC 13.9 Nos 6,420.00 43 276,060.00
84 R2-RT-NATC 13.10 Nos 3,566.00 79 281,714.00

Total Amount Rs. 43,026,953.00

48




SECTION 9

GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT - DEFINITION AND INTERPRETATION

General Conditions of Contract (G.C.C.) revised up to date, are available on BMC web site

'https://portal.mcgm.gov.in for reference.
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SECTION 10

SPECIFICATIONS & SELECTION OF MATERIAL
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SPECIFICATIONS

CONTRACTOR’S OBLIGATIONS

The clauses in this section are meant to provide general guidelines and compliance
requirements to the Contractor. It does not however relieve the Contractor from taking
every other steps and precautions as deemed necessary to carry out the maintenance of road

traffic signals successfully within the specified contract period and the bided amount.

SAFE WORKING CONDITIONS AND CONTRACTOR’S COMPLIANCE

The Contractor shall ensure that all the necessary safety requirements for persons working
on the signal junctions installations are fully complied with provisions in the Corporation’s
General Safety Precautions and the clauses in the specification. The requirements and

precautions shall also to be taken when working on height or on road.

LIAISON

The Contractor shall interact with different departments and agencies involved with regard
to the co-ordination of civil engineering, and all other works associated with the contract
for successful execution of the contract. It will be his sole responsibility to coordinate with
different agencies and get the work done successfully. The BMC will provide the

necessary help in respect of required letters to these agencies.

PERSONNEL AND ACCESS

The Contractor shall supply with his Bid the Curriculum Vitae of personnel and their
specific staff task definitions to be employed on the Contract including Sub-Contractors.
Any proposed changes to the Contractor’s, including Sub-Contractors, team during the
Contract shall be notified to the Engineer’s and shall be to his satisfaction. The BMC shall
ensure that the Contractor has reasonable access to all locations to enable the Contractor to
execute his responsibilities within the terms of the Contract. However, access to certain
locations may be by arrangement, these shall be defined by the BMC during the period of
the Contract. If the Contractor find that he encounters unexpected delays in executing his
programme due to lack of access to relevant locations and/or sites, then he shall through

the established reporting procedures identifying this to the Engineer.

COMPLIANCE WITH STANDARDS
The Bidder shall provide evidence that the equipment offered has type approval in the

original country of design and manufacture, that the equipment fully complies with the
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standards and specifications quoted in Sections of this specification and is appropriate for

International use and for use in India.

ELECTRICITY SUPPLY

The electric supply shall be made available free of cost by BMC from sources as the
Bombay Electric Supply and Transport (BEST), Adani Electricity Mumbai Ltd. and the
Maharashtra State Electric Distribution Company Limited (MSEDC Ltd.), after appropriate
liaising by the Contractor. The Contractor shall be responsible for all costs associated with
the provision of electric supplies required in order to meet the contractual requirements. It
shall be the Contractors responsibility to make the necessary arrangements with the
appropriate electric supplier in all matters relating to the provision of a suitable cubicle for
receiving and metering, termination, and or improvement of all power supply. It may be
found necessary when replacing existing traffic signal control equipment to provide new
electric cut out or otherwise improve such terminations so that they conform with the
requirements of the 1S:3043 - 1987,CL. 19.3 or other Internationally accepted equivalent

standard.

The Contractor shall be responsible for all costs incurred in the testing, liaison and the total
costs associated with the provision of any new supply. However, monthly recurring energy

bills will be paid by BMC.

The Contractor is required to notify the appropriate electric supplier well in advance
regarding new supply and will meet the cost for the provision of an electric supply to
enable connection of equipment provided by this Contract. The Contractor shall make
himself aware of the lead in time scales required before an electric supply would be
provided. The Employer reserves the right to claim against the Contractor for any delay
caused to the commissioning program caused by the non availability of an electric supply.
The penalty will be proportionate to the loss of benefit that would otherwise have been
gained by the Employer. It is the responsibility of contractor to depute dedicated a person
for collecting Electricity Bills from concern supply company and pay the electricity bills

after receiving the cheque from BMC and submit the receipt of the payment to BMC.

Special directions to Contractors
The Contractor, prior to the start of any civil engineering works associated with either
Junction Improvements, Traffic Signal Installation and Ducting shall produce engineering

drawings. The Engineer shall agree these drawings prior to the commencement of any
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works. The Contractor shall be responsible for all civil engineering work included in roads
and footways for those elements described above. Works for the implementation of traffic
signals system shall be carried out to minimize disruption to traffic and pedestrians. Work
in sections shall be completed and the road shall be backfilled and opened to traffic before
work commences in the next section. Work in any section, including loading and
unloading, shall be carried out in such a manner that traffic and utilities in the adjacent
footway will be adequately maintained. Unless otherwise defined in the Contract,
excavations shall be formed with a clean edge in such a manner that the adjacent road or
footways, including edges are not damaged to ensure reinstatement to match and be
continuous with the adjacent area. Excavated material shall not be stored adjacent to
excavations in roads or footways unless permitted by the Engineer. The excess of
excavated material shall be disposed off by the contractor at his own within time period
specified in the guidelines of BMC for trenches, otherwise strict action as stated in the
trenching policy will be applicable to the contractor. Vehicular access across excavations
in roads shall be provided by steel covers. The covers shall be designed to appropriate
Indian standards and shall be capable of withstanding the full traffic load permitted to use
the road. Sufficient steel covers shall be kept on the Site adjacent to excavations in roads to
permit vehicular access across the excavations in case of emergency. The Contractor shall
ensure that excavations are fully supported at all times to ensure the safety of his own
employees and the public. Temporary traffic diversion, pedestrian access and lighting,
signages, guarding and traffic control equipment shall be removed immediately if they are
no longer required. Roads, footways and other items affected by temporary traffic
arrangements and control shall be reinstated to the same condition as existing before the
work started or to such other condition as may be agreed or instructed by the Engineer or
otherwise defined in the Contract. Measures shall be taken to prevent excavated material,
silt or debris from entering drainage systems in roads and footways. Entry of water to any

gullies shall not be obstructed.

SELECTION OF MATERIAL

All materials brought on the site of work and meant to be used in the same, shall be the
best of their respective kinds and from fresh stock and to the approval of the Engineer. The
Engineer or his representative will accept that the materials are really the best of their
kinds, when it is proved beyond doubt that no better materials of the particular kind in

question are available in the market.

54



The contractor shall obtain the approval of the Engineer for samples of all materials to be
used in the works and shall deposit these samples with the engineer before placing an order
for the materials with the suppliers. The materials brought on the works shall conform in
every respect to their approved samples. Fresh samples shall be deposited with the
Engineer when-ever the type or source of any material changes.

The contractor shall check each fresh consignment of materials as it is brought to the site of
works to see that they conform in all respects to the Specifications of the samples approved
by the Engineer, or both.

The Engineer will have the option to have any of the materials tested to find out whether
they are in accordance with the Specifications and the Contractor shall bear all expenses
for such testing. All the bills, vouchers and test certificates, which in the opinion of the
Engineer or his representative are necessary to convince him as to the quality of the
materials or their suitability shall be produced for his inspection when required.

Any material that have not been found to conform to the specifications will be rejected
forthwith and shall be removed from the site by the contractor at his own cost within 24
hours.

The Engineer shall have power to cause the Contractors to purchase and use such material
from any particular source, as may in his opinion be necessary for the proper execution of

the work.

Chemical Earthing
Chemical Earthing confirming to relevant IS & as per IS 3043:1987 for electrode. The

earthing rod size shall be chosen as per soil condition such as wet marshy ground,
clay/loamy soil, clay soil, clay & loam mixed with varying properties of sand, ground &

sand, dam & wet sand.

Back filled Compound
Back filled compound containing of minimum 11 types of high conductive and 11 types

of anti corrosive chemical to reduce corrosion and increase conductivity
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SECTION 11

FRAUD AND CORRUPT PRACTICES



FRAUD AND CORRUPT PRACTICES

J The Bidders and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an bid without being liable in any manner
whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or

restrictive practice in the Bidding Process.

o Without prejudice to the rights of the Authority under relevant Clause herein above, if an
Bidder is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the Bidding Process, such Bidder shall not be eligible to participate in
any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such
Bidder is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or

restrictive practice, as the case may be.

J For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with the
Bidding Process (for avoidance of doubt, offering of employment to, or employing, or
engaging in any manner whatsoever, directly or indirectly, any official of the Authority
who is or has been associated in any manner, directly or indirectly, with the Bidding
Process or the LOA or has dealt with matters concerning the Concession Agreement or
arising there from, before or after the execution thereof, at any time prior to the expiry of
one year from the date such official resigns or retires from or otherwise ceases to be in
the service of the Authority, shall be deemed to constitute influencing the actions of a
person connected with the Bidding Process); or save and except as permitted under the
relevant sub clause, engaging in any manner whatsoever, whether during the Bidding
Process or after the issue of the LOA or after the execution of the Concession
Agreement, as the case may be, any person in respect of any matter relating to the
Project or the LOA or the Concession Agreement, who at any time has been or is a legal,
financial or technical adviser of the Authority in relation to any matter concerning the

Project;
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any persons participation or action in

the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Bidding Process; or (i) having a

Conflict of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing
the Contract, then the Employer may, after giving 14 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site,

and the provisions of relevant Clause shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the

Works, then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

1. “corrupt practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer
staff and employees of other organizations taking or reviewing procurement
decisions.

1. “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid an obligation;
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1v.

Vi.

Vil.

Vii.

1X.

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

“obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the Financer’s inspection and
audit rights provided .

“party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

“parties” refers to participants in the procurement process (including public
officials) attempting to establish bid prices at artificial, noncompetitive levels.

a “party” refers to a participant in the procurement process or contract execution.
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Brihanmumbai and upto Virar and Kalyan have
been approved only for the purpose of accepting Banker’s Guarantee from 1997-98 onwards

until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can
be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch
of the same Bank, within the Mumbai City Limit categorically endorsing thereon that said
bankers Guarantee is binding on the endorsing Branch of the Bank with Mumbai limits and
is liable to be on forced against the said branch of the Bank in case of default by the

contractor/ supplier furnishing the Bankers Guarantee.
List of the Approved Banks

(A) S.B.L and its subsidiary Banks:
(1)  State Bank of India
(2) State Bank-ofBikaner&Jaipur
(3) State BankeofHyderabad
(4) State BankoefMysore
(5) StateBankofPatiala
(6) StateBankoefSaurashtra
(7)  State BankeofTravankere

(B) Nationalised Banks:
(8)  Allahabad Bank
(9)  Andhra Bank
(10) Bank of Baroda
(11) Bank of India
(12) Bank of Maharashtra
(13) Central Bank of India
(14) Dena Bank Indian
(15) Indian Bank
(16) Overseas Bank
(17)  Oriental Bank of Commerce
(18) Punjab National Bank
(19) Punjab & Sind Bank
(20) Syndicate Bank
(21)  Union Bank of India
(22) United Bank of India
(23) UCO Bank
(24) Vijaya Bank
(25) Corporation Bank

(C) Scheduled Commercial Banks:
(26) Bank of Madura Ltd.
(27) Bank of Rajasthan Ltd.
(28) Banaras State Bank Ltd.
(29) Bharat Overseas Bank Ltd.
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(30)
(31
(32)
(33)
(34)
(35)
(36)
(37)
(38)
(39)
(40)
(41)
(42)
(43)
(44)
(45)
(46)
(47)
(48)
(49)

Catholic Syrian Bank Ltd.

City Union Bank Ltd.
Development Credit Bank
Dhanalakshmi Bank Ltd.

Federal Bank Ltd.

Indus Ind. Bank Ltd.

I.C.I.C.I. Banking Corporation Ltd.
Global Trust Bank Ltd.

Jammu and Kashmir Bank Ltd.
Karnataka Bank Ltd.

Karur Vysya Bank Ltd.

Lakshmi Vilas Bank Ltd.
Nadungadi Bank Ltd.

Ratnakar Bank Ltd.

Sangli Bank Ltd.

South Indian Bank Ltd.

S.B.I. Commercial & Int. Bank Ltd.
Tamilnadu Mercantile Bank Ltd.
United Western Bank Ltd.

Vysya Bank Ltd.

(D) Scheduled Urban Co-op. Banks:

(50)
(1)
(52)
(33)
(54)
(55)
(56)
(57)
(58)
(39)
(60)
(61)
(62)
(63)
(64)
(65)
(66)
(67)

Abhyudaya Co.op.Bank Ltd.

Bassein Catholic Co.op. Bank Ltd.
Bharat Co.op. Bank Ltd.

Bombay Mercantile Co.op. Bank Ltd.
Cosmos Co.op. Bank Ltd.

Greater Mumbai Co.op. Bank Ltd.
Janata Sahakari Bank Ltd.

Mumbai Dist.Central Co.op. Bank Ltd.
Maharashtra State Co.op. Bank Ltd.
New India Co.op. Bank Ltd.

North Canara G.S.B.Co.op. Bank Ltd.
Rupee Co.op. Bank Ltd.

Sangli Urban Co.op. Bank Ltd.
Saraswati Co.op. Bank Ltd.

Shamrao Vithal Co.op. Bank Ltd.
Mahanagar Co-op. Bank Ltd.

Citizen Bank Ltd.

Yes Bank Ltd.

(E) Foreign Banks:

(68)
(69)
(70)
(71)
(72)
(73)
(74)
(75)
(76)
(77)
(78)

AMRO (N.Y.) Bank.

American Express Bank Ltd.

ANZ Grindlays Bank

Bank of America N.T. & SA.

Bank of Tokyo Ltd.

Bank Indosuez

Banque Nationale de Paris

Barclays Bank

City Bank N.A.

Hongkong & Shanghai Banking Corpn.

Mitsui Taiyokbe Bank Ltd.
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(79)  Standard Chartered Bank Ltd.
(80)  Cho Hung Bank

In addition to the list of banks provided above for bank guarantee, following banks in the list of
RBI (Reserve Bank of India) will also be allowed. RBI's list of the banks can be downloaded from
https://rbidocs.rbi.org.in/rdocs/publications/pdfs/84656.pdf. From this list of RBI bank under
following heads with their branches in Brihanmumbai and in Suburbs and extended suburbs upto
Virar and Kalyan have been approved for Bank Guarantee:- SBI and Associates, Nationalised

Banks, Other Public Sector Banks, Private Sector Bank, Foreign Banks and Urban Co Operative
Banks.

However; Bank Guarantee issued by IDBI is not acceptable as per circular CA/FBK/303 Dated
17.03.2018.
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SPECIAL INSTRUCTIONS TO BIDDERS

Before tendering, the bidder shall visit conventional Non ATC Signal Junction sites & satis-
fy himself as to the prevalent conditions. In case of doubt, the bidders may obtain the re-
quired information from Ex. Engr. (ATC)., which may not in any way influence the tender,
as no claim what-so-ever shall be entertained for any alleged ignorance, after the opening
of tender.

The Bidders are directed to go through the entire Tender document including directions/
specifications, etc. and get the clarifications, if any, before filling up of the tender. Such re-
quests regarding clarifications, if any shall be in writing and shall reach the office of Ex.
Engr. (Area Traffic control) at least 7 days prior to due date of the tender.

Wherever the word Quotation/ Quotationer or Tender/ Tenderer is appeared, it should be
read as Bid/ Bidder.

The successful contractor will have to pay the legal & stationery charges as per the prevail-
ing norms of BMC at the time of contract execution.

Time is the essence of the contract and hence the successful bidder should utilize all his
best resources to complete the work within stipulated time period.

The Tender is on percentage basis & all the items covered under SOR uploaded on the
BMC portal are part of bill of quantity. BMC reserves right to order for procurement of any
item covered to any extent i.e. in the quantities, as per site conditions/ requirements pre-
vailing at the time of execution of work and as per the requirements and/ or recommenda-
tions of Traffic Police. Before starting the work contractor shall consult the Site Engineer
and shall take actual measurements on the site for procurement of material.

The Bidder shall procure all material required for the work of approved make with valid
BIS/ IS/ EN/ relevant standards certificates and as per BMC Requirements/ specifications
wherever applicable. The Bidder shall produce on demand such details as called by the En-
gineer to prove the genuineness of the material. Non-approved material shall not be
brought on site. Rejected materials must be replaced by the contractors within 24 Hours.
All material required for the work can be stacked near the site of work in such manner so
as not to cause any inconvenience to the pedestrian and vehicular traffic. If no space is
available on site then bidder shall make his own arrangement for stacking of material etc.
No extra payment will be made on this account. The entire work shall be done without
causing any disturbance to nearby residents/ land users & pedestrians.

The contract period is 18 Months (Inclusive of monsoon). The contract period is inclusive

of period required for mobilization, procurement of material, traffic permission, other re-
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10.

11.

12.

13.

14.

15.

16.

quired permission etc. complete and shall be reckoned from the date mentioned in the work
order.

Program of Work: The detail programme of the works will have to be made available from
time to time in the office of Ex. Engineer (Area Traffic Control). If at any stage the previ-
ously approved programme is required to be modified, the bidder shall do so, immediately
as directed by the Engineer. In case of necessary to modify / alter the work programme, as
directed, the bidder shall do so without claiming any extra payment. The programme shall
be reviewed periodically and rescheduled as directed.

The bidder shall submit the schedule showing all the activities logically within the contract
period in a mutually accepted manner & shall have to be made available from time to time
in the office of Ex. Engineer (Area Traffic Control).

Bidder shall have to obtain all the permission of the concerned authorities/ other agencies
required for carrying out the work on their own. Only recommendatory letters will be is-
sued by BMC.

The contractors will have to obtain permission from the Traffic Police Dept. well in ad-
vance either for closing down the road or for diversion of traftic for execution of the work.
The work may be required to be executed in phases as per Traffic Police permission. The
contractors should therefore take this factor into account while quoting.

The excavation permission for cable fault rectification works and other related maintenance
works from the respective ward offices/ road deptt./ PW.D./ M.S.R.D.C./ M.M.R.D.A./
Traffic Police etc. will be arranged by the successful Bidder, however, expediting the all
excavated portion will have to be refilled & temporarily reinstated as per BMC trenching
policy guidelines by the signal Contractor. Surplus excavated earth from work site shall be
removed within 24 hours as per the BMC guidelines in this regard from the site. No extra
payment for carrying the material by head load to work site, shall be considered under any
circumstances.

All the excavated material belongs to the Brihanmumbai Municipal Corporation and there-
fore shall be the property of Brihanmumbai Municipal Corporation. It is the responsibility
of the contractor to dump the surplus excavated material at their own cost. No transporta-
tion charges or any other charges will be paid to the contractor. The rate of excavation is
deemed to include the cost of transportation and disposal of surplus excavated material.
The successful Bidder(s) shall provide various boards at site to have smooth traffic as per
the requirement of Traffic Police Department and shall have proper co-ordination with

concern Ward office staff & Traffic Police Department.
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

The contractor will have to carry out the work either during daytime and/or night time as
the permissibility from traffic operation point of view. No extra payment to that effect will
be made.

The whole work shall be finished in workman like manner and to the entire satisfaction of

the Engineer in charge. The entire work shall be in accordance with the latest modern

practice and shall present a neat appearance when completed from aesthetic point of view.

The contractor will have to take care to restrict the noise level within the permissible limits

and shall employ only such equipments on site which will not make noise and cause vibra-

tions. The relevant noise level specifications to work in different areas shall be strictly ad-
hered. The noise level in the vicinity of residential & public places shall be below 70 db.

Compliances of Rules: All works shall be carried out in accordance with the latest rules

under the Indian Electricity Act, 1910 as applicable. The contractor shall comply strictly to

Indian Standards Institution Code (IS 732-1950) of practice for Electrical wiring and fit-

tings in Buildings. Installation shall comply with all the laws and regulations in effect with

the regulations of the competent authorities and the requirement of the Government and
the Electric Supply Company's.

The specifications included in the tender follow corresponding standards of IRC & BMC.
In case of any contradiction in specification, the decision of Engineer will be final and
binding.

All General conditions for different works i.e. electrical, mechanical, civil etc., as stipulat-
ed by the BMC from time to time, as amended upto date shall be applicable to the con-
tract.

The contractors shall comply with inter utility organizations and code of conduct for road
excavations wherever such applies to the conduct of this contract.

Contract Labour (Regulation and Abolition act 1970): The Bidder should specifically note

that the successful Bidder shall have to strictly comply with all the statutory requirements

under the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and with
the Maharashtra State Contract Labour (Regulation and Abolition) Rules 1971 and indem-
nify the Corporation against any claim(s) whatsoever.

Bidders are requested to take cognizance of child Labour Act and take precaution not to

deploy child Labourers on site. If Child Labourer is found to be deployed on the work,

necessary action as deemed fit will be taken.

Deleted
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

The contractors shall adhere/ abide themselves by the provision of the minimum wages act/

Workman compensation Act and such other statutory obligations notified by the concerned

Government departments from time to time. They shall also indemnify the BMC form any

claims whatsoever arising there from and shall be solely responsible for consequences

thereof.

Bidder shall be registered under the Maharashtra Sales Tax/GST act 2017 on the transfer of

property in goods involved in the execution of works contracts (Re-enacted) Act 1989 and

should produce documentary evidence to that effect (a copy of registration of certificate

from the Sales Tax department) along with tender.

BMC reserves right to cancel the individual works at any stage and Bidders will not be en-
titled to any compensation/ claims whatsoever on account of such cancellation.

BMC is not bound to accept the lowest or any Tender and reserve the right to relax any of
the stipulated conditions and reject any or all Tenders, without assigning any reason.

Previous bad / good records of Bidders as well as their previous experience in major cities

in India shall be considered while evaluating the tender.

In case a Bidder is lowest in all the three Tenders for maintenance contracts of Island City,

Western Suburb & Eastern Suburb, then the successful Bidder will be awarded only two

contracts which are beneficial to B.M.C.

Rate analysis indicating the justifiability of the rates quoted by the Bidder for satisfactory

execution and completion of the work, shall be submitted by the Bidder as and when di-

rected.

Rates of each item of work mentioned in the unified schedule of rates are inclusive of all

Taxes and Duties & no correspondence will be entertained in this regard later on.

The rates quoted shall be firm and inclusive of delivery of materials at site and/ or trans-

portation of damaged/ retrieved materials.

Bidder should specifically state their official addresses along with the telephone and mo-

bile number. The contractor or their partners and authorized representative shall be avail-

able on a given telephone number during any hours of the day.

That the Bidder/ property owners/ other private parties paying contract deposits in the form

of Government Securities/ Bonds/ N.S.C. to the Brihanmumbai Municipal Corporation

shall have to pay service charges and depositing/ withdrawing charges on the face value of

the securities at prevailing rates approved by the Corporation from time to time for the en-

tire period of deposit. The charges shall be paid in cash before submitting the securities/

Bonds/ N.S.C. Etc.
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38.

39.

40.

41.

42.

43.

44,

45.

46.

47.
48.

Firms with common proprietors/ partner or connected with one another either financially
or as Principal agent or as master and servant or with Proprietor/ Partners closely related to
each other such as husband/ wife/ father/ mother and minor son/ daughter and brother/ sis-
ter and minor brother/ sister shall not tender separately under the different names for the
same contract.

If it is found that firms as described in the direction vide Clauses 38 above, have tendered
separately under different names for the same contract, all such tender shall stand rejected
and Bidder(s) deposit shall be forfeited. Any contract entered into under such conditions
will also be liable to be cancelled at any time during its currency and penal action includ-
ing blacklisting of such firms will be taken.

All the details regarding the staff proposed shall be approved and if any change in that re-
gard shall be immediately intimated to the office. Name and Bio-data of the technically
qualified personnel employed to supervise the work should be intimated to the office be-
fore starting of the work.

The work will be treated as completed only after cleaning the site in all respect after com-
pletion of the work and to the satisfaction of the Engineer.

Installation and removal of housing from straight portion (base) of the cantilever pole will
be considered as installation and removal of housing on straight pole.

The overall liability including damages & penalty is limited to the amount not exceeding
more than 10% of the Contract Value. If the penalty exceeds 10% of Contract Value, the
Contractor will be debarred from further works of B.M.C.

The items supplied and installed under the maintenance contract should be guaranteed for
satisfactory performance during the entire contract period except for consumable fuses etc.
However, the guarantee obligation is limited to defects during normal course of operation
and damage/ defects due to accidents, thefts, vandalism, mob fury, and other force majors
conditions are not covered under guarantee.

The successful bidder will have to make their own arrangements for spare parts, keypads
and Laptop with relevant software programme as per existing system and replace any re-
quired part, at their own cost, wherever necessary.

The successful bidder shall make use of the removed/ retrieved reusable signal materials,
wherever possible, under the maintenance contract and 1% rebate shall be deducted from
the quoted cost of the particular material supply as a salvage cost for the scrap material.
The scrap material will be the property of the contractor.

Deleted

Deleted
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49.

50.

51.

52.

53.

54.

55.

56.

57.
58.

59.
60.

61.

The signal maintenance contractor shall endeavor in expediting various matters in respect
of power supply of road traffic signals with the power supply companies viz. BEST, Adani
Mumbai Ltd. and MSEDCL including restoration of power supply.
When installation of a new Road Traffic Signal is carried out by existing maintenance con-
tractor as a special case, the contractor shall apply for electric supply in the name of Exec-
utive Engineer (Area Traffic Control) and shall make payment for new connection
charges., however the Monthly Electric energy charges will be paid by B.M.C.
The Contractor is required to maintain the minimum stock level of each material required
for maintenance. However this material should be readily available with the Contractor. If
any damage occurred, the Contractor should replace the same within resolution period,
else penalty will be imposed as per Penalty Clause.
The Contractor shall provide necessary cut-outs and G.I. pipes, earthing and submit the
electrical "TEST REPORT" as and when required by BEST, Reliance Energy Limited, or
MSEDCL, as the case may be, in the course of maintenance.
It will not be binding on B.M.C./ Traffic Police Dept. to provide any space/ set up to the
signal companies for enabling them to operate for maintenance work. However, in case
any special provision is made for such space/ set up etc., the standard rent shall be charged
as per Municipal rules and regulations.
The removal of signal pole includes removal of Pole with all accessories i.e. removal of
aspects, removal of G.I. pipe, removal of Junction Box and removal of CDT’s etc.
Installation of pole includes installation of pole with all accessories i.e. installation of
Junction Box, laying of G.I. pipe, installation of aspects and installation of CDT’s etc.
The bidder shall bear the expenses towards the testing of material as specified in the tender
at any of the test laboratory/ manufacturers works recommended by B.M.C. The order will
be revoked in case it fails in Tests in meeting in tender specifications.
The Successful bidder shall furnish material test certificates on demand.
The contractor shall appoint dedicated person for liaisoning with various infrastructural
agencies, Power supply companies (for collecting monthly energy bills and depositing
cheque)etc.

Maintenance team shall be available on all weekdays including public holidays.

The contractor has to carryout ELI testing at all signal junctions (at pole and controllers)

once in a year and submit the report to BMC.

If it is observed that the contractors carrying out the work fail to comply with the instructions

given by the higher Authorities at A.M.C./ M.C. level during execution of work twice, the
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62.

63.

64.

65.
66.

67.

68.

69.

70.

work will be terminated and will be carried out at the risk and cost of the contractor and pe
nal action will be taken against them. This decision will not be arbitrable at all.

The bidder should have a dedicated team of qualified personnel to service and maintain
these signals. They should have the necessary infrastructural facilities including mainte-
nance office situated in Brihanmumbai region along with telephone facility.

The bidders shall note that whenever the Engineer gives order in writing to carry out any
work/ works of similar nature covered in the contract in any adjacent groups, they shall
be bound to carry out the additional work/ works treating them as work/ works under
contract conditions. The additional works so specified shall be carried out at the same
rate quoted and within the given time frame only.

The B.M.C. in this contract is the Employer and Executive Engineer (ATC) is the Engineer
for this contract. The Engineer or his representative will strictly supervise the work at all
levels and hence witness tests at all levels. The contractor shall submit the all test certifi-
cates and shall observe strict adherence to the given standards unless, otherwise specified
in writing by competent authority is expected. Any deviation from the given standards will
not be tolerated.

The entire work shall be completed within contract period.

The bidder shall make every effort to optimize Phase, plan or Offset using traffic study in

co-ordination and consultation with TPHQ to make Road Traffic Signal System functional.

The Maintenance Vehicle should be preferably Utility vehicle. The Signal maintenance

work should not be hampered in any circumstances, due to non availability of vehicle.

Departure from Specifications: Should the bidder wish to depart from the provisions of the

specifications or general conditions of contract, he shall clearly mention them giving his

reasons thereof. Unless this is done, the equipment offered and work executed shall be
deemed to comply in every respect with the terms and conditions of the specifications
without claiming any extra charges whatsoever.

If a particular maintenance work of Signal system is delayed inordinately, the same work

will be got executed from some another agency at the risk & cost of the regular mainte-

nance agency.

The payment of the bills and other claims arising out of the contract will be made in the

name of Bidder's Bank by Cheque/ E.C.S./ R.T.G.S. Successful bidder therefore will have

to furnish information as regards the name and complete address of his bank, its branch
and the bank A/c no & E.C.S. No. etc. along with tender document. They will have also to

submit updated information when there is any change in this regard.
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71.

72.

73.

74.
75.

76.

77.

78.

79.

80.

The bidder should furnish the following information: - The bidder shall furnish all the de-
tails about the subcontractors employed for different activities for this contract. The per-
sonnel and subcontractors proposed for this contract shall be approved by the Engineer.
The bidder shall follow applicable standards for executing the works of signals.

The Contractor is required to maintain all signal junctions in good working condition
throughout the Contract period.

The contractor is required to clean all the chambers as and when instructed by the engineer.
The successful bidder(s) if not registered with the B.M.C., shall get their registration done
with B.M.C. in appropriate class of “Mechanical and Electrical works”.

The Contractor shall provide separate Maintenance team during Monsoon period in the
night shift and as & when instructed by an Engineer.

Traffic signal controller can be utilised of M/s OSHO make other than the preferred make
mentioned in USOR.

The bidder should submit the Certificates of Registration under Employees Provident Fund
and Miscellaneous Provision Act, 1952 (E.P.F. & M.P. Act,1952) if 20 or more workers/
persons employed on Bidder's Establishment. If less than 20 workers/ persons are em-
ployed on Bidder's Establishment, then the tenderer should submit undertaking in that re-
gard on Rs. 200/- Stamp Paper.

The barricading shall be provided free of cost as per circular vide u/no.-MGC/F/6342 Dat-
ed 05/05/2018 and as per annexure Il and III of standard drawing and specifications with
with slogans and department wise colour codes. The copy of circulars is available on
B.M.C. portal website.

The tenderer should submit the Certificate of Registration under E.S.I.C. Act, 1948 in case:

1. 10 or more workers/ persons employed and manufacturing process is carried out
with power in any part or
ii. 20 or more workers/ persons employed and manufacturing process is carried out

without power.

The Bidder's establishment under Sr. No. 1) & having less than 10 workers/ persons
or the establishment under Sr. No. ii) & having less than 20 workers/ persons, then
the tenderer should submit undertaking in that regard on Rs. 200/- Stamp Paper.
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To,
The Municipal Commissioner for Brihanmumbai
Sir,

FORM OF TENDER

I/ We have read and examined the following documents relating to the work of

1l.
iil.

1v.

V.

Vi.

vil.

Notice inviting tender.
Directions to tenderers (General and special)

General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.

Relevant drawings
Specifications.
Special directions

Annexure A and B.

viii. Bill of Quantities and Rates.

1A. I/ We

1B.

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Man-
aging Director/ Holder of the Business, for the establishment/ firm/ registered company,

named herein below, do hereby offer to ..o

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable).

I/ We do hereby state and declare that [/We, whose names are given herein below in details
with the addresses, have not filled in this tender under any other name or under the name of
any other establishment/ firm or otherwise, nor are we in any way related or concerned with
the establishment/ firm or any other person, who have filled in the tender for the aforesaid
work.”

I/ We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.
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10.

According to your requirements for payment of Earnest Money amounting to Rs.

/- (Rs. )

I/ We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest
I/ We hereby request you not to enter into a contract with any other person/s for the execu-
tion of the works until notice of non/acceptance of this tender has first been communicated
to me/ us, and in consideration of yours agreeing to refrain from so doing I/ We agree not to
withdraw the offer constituted by this tender be-fore the date of communication to me/us of
such notice of non/acceptance, which date shall be not later than ten days from the date of
the decision of the Standing Committee or Education Committee of the Corporation, as
maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.
(Subject to condition 5 below).
I/ We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and condi-
tions which are not acceptable to the Corporation.
I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.
I/ We fail to keep the tender open as aforesaid.
b. I/ We fail to execute the formal contract or make the contract deposit when called
upon to do so.
c. I/ We do not commence the work on or before the date specified by the Engineer in his
work order.
I/ We hereby further agree to pay all the charges of whatsoever nature in connection with
the preparation, stamping and execution of the said contract.
I/ We further agree that, I/ we shall register ourselves as ‘Employer’ with the Bombay Iron
and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and
the Bombay Iron and Steel unprotected workers Scheme 1970.
I W have failed in the accompanying ten-
der with full knowledge of liabilities and, therefore, we will not raise any objection or dis-
pute in any manner relating to any action, including forfeiture of deposit and blacklisting,
for giving any information, which is found to be incorrect and against the instructions and
directions given in this tender.
“I/ We further agree and undertake that in the event it is revealed subsequently after the al-

lotment of work/contract to me/us, that any information given by me/ us in this tender is
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false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any
such losses or inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever. I/ We agree and undertake that
I/ We shall not claim in such case any amount by way of damages or compensation for can-
cellation of the contract given to me/us or any work assigned to me/ us or is with-drawn by
the Corporation,”

Address

Yours faithfully,

Digital Signature of the
Tenderer or the Firm

Full Name and private residential address of

all the partners constituting the Firm
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1)

2)

AGREEMENT FORM

Tender NO. ..eveeeeeeeeeeeeeeeene. dated ....covvernnnn..

Standing Committee Committee Resolution No. ................ dated .....ccociriiininns

CONTRACT FOR THE WORK Of ...ttt

This agreement made this day of ....................... Two thousand .........................

................................... BetWeeIl ..t

in Mumbai under the style and name of ..........cccooiiiiiiiiiiiii e
e eeeeeeeteeeteesteeseeesheeseeeheensteebeeateeebeeatteabeeteeenseereeaneas (Hereinafter called “the contractor of
the one part and SHIT ... e e e n
the Director (E.S.&P.)/ D.M.C. (Infrastructure) (hereinafter called “the commissioner” in
which expression are included unless the inclusion is inconsistent with the context, or mean-
ing thereof, his successor or successors for the time being holding the office of Director
(E.S.&P.) / D.M.C. (Infrastructure) of the second part and the Brihanmumbai Municipal
Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contrac-
tor has tendered for the construction, completion and maintenance of the works described
above and his tender has been accepted by the Commissioner (with the approval of the Stand-

ing Committee/ Education Committee of the Corporation

NOW THIS AGREEMENT WITNESSETH as follows:-
In this agreement words and expressions shall have the same meanings as are respectively

assigned to them in the General Conditions of Contract for works hereinafter referred to:-

The following documents shall be deemed to form and be read and constructed as a part of
this agreement viz.

a) The letter of Acceptance

b) The Bid:

¢) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:
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g) Detailed Engineering Drawings
h) Standard General Conditions of Contracts (GCC)
I) All correspondence documents between bidder and B.M.C.

3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the provision of the
contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the con-
struction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to
be herein to affixed (or have hereunto set their respective hands and seals) the day and year

above written.

Signed with designation stamp of the
Contractor, sealed & delivered by the

Contractor/s

Trading under the name & style of

In presence of Witness:
Witness No. 1: Name & Address

NAIMNE = .o

ReSi. AAIESS ..o

e e eeesssssssssssssssssssssssssssscsaassessecccssssssccccssessescccccnnennns Slgnature OfWitIleSS NO. 1
Witness No. 2: Name & Address
NAINIE = .o e e

Resi. Address .....ooeeeeieneneniiieeeceeen
P Slgnature Ofwltness NO. 2
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Signed by the Dy. Municipal Commissioner,
The Director (ES. & P) / DM.C

(Infrastrucure) in the presence of

Name and Signature of Concern Dy. Ch. Engr.
& Ch. Engr. (HOD) with Designation Stamp

The Common Seal of the Brihanmumbai

Municipal Corporation was affixed on the

Two members of the Standing Committee of

the Brihanmumbai Municipal Corporation.
Witness:

(SHIi/SMmt. «..eoviiiiiieieee e )
Office Superintendent,

Municipal Secretary's Office

Director (E.S. & P.) / D.M.C. (Infrastructure)

Dy. Ch. Engr.

(Traffic)
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ANNEXURE - A

1.  The Engineer for this works : Ex. Eng. (ATC)

2. The Estimated Cost of the work: Rs.4,30,26,953/-

Sr No | Description of work Total Amount Rs.
1 Civil Work

2 Electrical Work

3 Total Amount

3. Earnest Money Deposit (1% of the Estimated cost): Rs.4,30,300/-
4. Time Period : 18 Months inclusive of monsoon.

5. Percentage to be charged as supervision charges for the work got executed through other
means 3.125 percent.

6.  The “Actual cost of the work™ shall mean in the case of percentage rate contracts the
actual cost of the work executed at the rates as mentioned in the Contract Schedule
adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding the
cost on account of Water Charges and Sewerage Charges if any, payable by the contractor
and also excluding cost on account of price variation claims as provided in price variation
clause as amended up to date.

7. In case of item rate contracts the actual cost calculated for the work executed at the rates
mentioned in the contract schedule for different items including cost of excess and extra
items of the work excluding the cost of water charges and sewerage charges if any,
payable by the contractor and excluding cost on account of price variation claims as
provided in extra excess conditions as amended up to date.

8.  In case of lump sum contract the cost of the work actually carried out as per break up and
programme of the work and the schedule of payment included in the contract including
cost of any excess and/or extra items, of the work, excluding the cost on account of water
charges and sewerage charges and also excluding cost on account of price variation claims

as provided in extra excess conditions as amended up to date.
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ANNEXURE- B
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following:-
The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favor, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the B.M.C., connected directly or indirectly with
the bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of
the Contract.
The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the B.M.C. or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract
or any other Contract with the Government.
The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.
The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.
The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the B.M.C. or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.
The Bidder shall not use improperly, for purposes of competition or personal gain, or pass
on to others, any information provided by the B.M.C. as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest

any such information is divulged.
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The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject a Bid without being liable in any manner
whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process.

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

ii. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or
action in the Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Bidding Process; or (ii)
having a Conflict of Interest;

1v. “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

Signature of Tenderer/ Bidder
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ANNEXURE- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and undertake as under.

I declare that I have submitted certificates as required to Executive engineer (Monitoring)
at the time of registration of my firm/ company and there is no change in the con-
tents of the certificates that are submitted at the time of registration.

I declare that I in capacity as Manager/ Director/ Partners/ Proprietors of

has not been charged with any prohibitory and/ or penal action such as ban-
ning(for specific time or permanent)/ de-registration or any other action under the law by
any Government and/or Semi Government and/ or Government undertaking.
I declare that I have perused and examined the tender document including addendum, con-
dition of contract, specifications, drawings, bill of quantity etc. forming part of tender and
accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as of

I further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
B.M.C. is entitled to carry out the work allotted to me by any other means at my risk and
cost, at any stage of the contract.

I also declare that I will not claim any charge/ damages/ compensation for non availability
of site for the contract work at any time.

I declare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the instruc-

tions of site in charge

Signature of Tenderer/ Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression

shall be deemed to include its successors and assigns) of the first

part
_ inhabitants carrying on business at in Mumbai under
the style and name of Messer’s (hereinafter referred to as 'the

contractor') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBALI (hereinafter referred to as
'the commissioner' which expression shall be deemed, also to include his successor or
successors for the time being in the said office of Municipal Commissioner) of the third part
and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 'the
Corporation') of the fourth part WHEREAS the contractor have submitted to the

Commissioner tender for the execution of the work of "

and the terms of such tender/

contract require that the contractor shall deposit with the Commissioner as/ contract deposit/
earnest money and/ or the security a sum of Rs. (Rupees

) AND WHEREAS if and when any such tender is accepted by the

Commissioner, the contract to be entered into in furtherance thereof by the contractor will
provide that such deposit shall remain with and be appropriated by the Commissioner towards
the Security -deposit to be taken under the contract and be redeemable by the contractor, if
they shall duly and faithfully carry out the terms and provisions of such contract and shall
duly satisfy all claims properly chargeable against them there under AND WHEREAS the
contractor are constituents of the Bank and in order to facilitate the keeping of the accounts of
the contractor, the Bank with the consent and concurrence of the contractor has requested the
Commissioner to accept the undertaking of the Bank hereinafter contained, in place of the
contractors depositing with the Commissioner the said sum as earnest money and/ or security
as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises,
the Bank at the request of the contractor ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing, whenever required by

him, from time to time, so to do, a sum not exceeding in the whole Rs.
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(Rupees ) under the terms of the said tender and/ or the contract. The

B.G. Is valid upto “Notwithstanding anything what has been stated above, our
liability under the above guarantee is restricted to Rs. only and guarantee shall

remain in force upto unless the demand or claim under this guarantee is made

on us in writing on or before all your right under the above guarantee shall be
forfeited and we shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)

Name and

address

WITNESS(2)

Name and the duly constituted Attorney Manager

address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer’s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in

Indian Rupees.
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ANNEXURE -E

Irrevocable Undertaking

(on Rs. 500/- Stamp paper)

IShri./ Smt. coooeiiiii e, aged, ........ years Indian Inhabitant.
Proprietor/  Partner/ Director of M/S. .oioiiiiiiiiiiiieeeeeee e resident at

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to B.M.C. by way of commensurate reduction in prices.

2) I further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, B.M.C. shall be at liberty to initiate legal action against me
for its recovery including, but not limited to, an appeal to the screening Committee of the
GST Counsel.

3) I say that above said irrevocable undertaking is binding upon me/ my partners/ company/
other Directors of the company and also upon my/ our legal heirs, assignee, Executor,
administrator etc.

4) If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/
punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ our own knowledge &
belief.

Solemnly affirmed at

DEPONANT

This day of
BEFORE ME

Interpreted Explained and Identified by me.
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ANNEXURE D

Rate Analysis
Item Description:
IS\II(') Description of Rate Analysis Parameters Unit Quantity Rate Amount
1 Basic Material (Rate should be inclusive of all taxes)
2 Machinery Hire Charges

(labour

3 Labour Type components)
4 Total of all components
5 Overhead & Proffit 15% on 4
6 Total Rate (4+5)
7 Per unit rate

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- I

The list of similar works as stated in eligibility criteria during last Seven years—

. tipulat te of Actual date of Actual Cost of
Sr. No. Name of the Project Name of the employer Stipulated O_la 0 ctua da.e ©
completion completion work done
1 2 3 4 5 6
NOTE:

1) Scanned self attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the
support of information furnished in the above proforma.
2.) Works shall be grouped financial year-wise.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 11

Yearly turnover of Works during the last three years.

: . t lue t A flast 3
Sr. No. Financial year Annual Turnover of Works Updated value to VEIRES OF M5 Page No.

current year years

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by Chartered Accountant.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 11T

Details of similar works as stated in eligibility criteria during last Seven years.

Name of the Name of the Cost of the  [Date of issue of | Stipulated Date of Actual Date of Actual cost |Remarks explaining
Project Employer Project work Order Completion Completion of work | reasons for delay, if
done any
1 2 3 4 5 6 7 8

Note: Scanned self attested copies of completion/performance certificates from the Engineer-in-charge for each work should be annexed in
support of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 1V

Technical Personnel (as per clause 6.9)

Sr. no.

Post

Name

Qualification

Experience

NOTE: Scanned self attested copies of qualification certificates and details of work experience shall be submitted /uploaded.
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PROFORMA -V

Machinery: (for special work only)

NOT APPLICABLE
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PROFORMA - VI/A

Details of Existing Commitments and ongoing works —

Value of work

Anticipated Date of

. Place |Contract No. & | Name & Addresses | Value of Contract | Scheduled date of .. .
Description of work . . remaining to be completion
Date of employer in Rs. completion
completed
8
1 2 3 4 5 6 7

Note: Scanned self attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the
support of information furnished in the above proforma.
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PROFORMA - VI/B

Details of works for which bids are already uploaded —

_ Name & Addresses of | Value of Contract in . . Date on which decision is Remarks
Description of work Place Time Period
employee Rs. expected
1 2 3 4 5 6 7
Note: Scanned self attested copies of certificates from the Engineer-in-charge for each work shall be annexed.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA-VII
AFFDAVIT FOR BEST PRICE

Tender No.

To,
The Commissioner,

For the Brihanmumbai Municipal Corporation,

Sir,

Bid No.

"I/ We

....... (Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business/ Manufacturer/ Authorized Dealer, for the
establishment/ firm/ registered company, named herein below, do hereby, state and declare that

I/ We whose names are given herein below

details with addresses have not filled in this tender under any other name or under name of any
other establishment/ firm otherwise, nor are we in any way related to concerned with any

establishment / firm or any other person, who have filled in the tender for aforesaid work".

"I/ We do hereby further undertake that, we have offered the best prices for the subject supply

work as per present market rates. Further, we do hereby undertake and commit that we do

not offered/ supplied the subject product/ similar product/ systems or sub systems in the

past one vear in the Maharashtra State for quantity variation upto —50% or +10% at a

price lower than that offered in the present bid to any other outside agencies including

Govt./ Semi Govt. agencies within B.M.C. also. Further, we have filled in the accompanying
tender with full knowledge of the above liabilities and therefore we will not raise any objection
or dispute in any manner relating to any action including forfeiture of deposit and blacklisting
for giving any information which is found to be incorrect and against the instruction and

direction given in this behalf in this tender.
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I/ We further agree and undertake that in the event, it is revealed subsequently after the
allotment of work/ contract to me/ us, that any information given by me/ us in this tender is false
or incorrect, I/ We shall compensate the Brihanmumbai Municipal Corporation for any such
losses or inconvenience caused to the Corporation, in any manner and will not raise any claim
for such compensation on any ground whatsoever. I/ We agree and undertake that I/We shall not
claim in such case any amount, by way of damages or compensation for cancellation of the

contract given to me/us or any work assigned to me/ us or is withdrawn by the Corporation."

However, in case of price difference, if it is a result differential tax structure, different Dollar
values of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/ We
will be given a reasonable opportunity being heard by representing our case as to why such

price variation/ differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above

including forfeiture of Deposit & blacklisting may be taken against me/ us.

TENDERER’S FULL SIGNATURE

WITH FULL NAME & RUBBER STAMP

(Note: This affidavit should be given on Rs. 200/- stamp paper duly notarized by Notary with red seal and

registration Number.)
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PROFORMA - VIII

Structure and Organisation

The bidder is

an individual

a proprietary firm

a firm in partnership

a limited Company or Corporation

a group of firms/joint venture

(if yes, give complete information in respect of each
partner)

Attach the organization chart showing the structure of
the organization, including the names of the directors and
position of officers

Number of years of experience:

As a Prime Contractor
(Contractor shouldering major responsibility)
1) in own country

11) in other countries (specify country)

Name and address of any associates the bidder has in
India (in case the bidder happens to be from foreign
country) who are knowledgeable in the procedures of
customs, immigration, taxes and other information
necessary to do the work

For how many years has your organization been in
Business of Installation & maintenance of road traffic
Signal system work?

Were you ever required to suspend construction for a
period of more than six months continuously after you
started? If so, give the name of the project and give
reasons therefor

Have you ever left the work awarded to you incomplete?

(If so, give name of project and reasons for not
completing work)

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - IX
Litigation History

Name of Bidder or partner of a joint venture

Bidders, including each of the partners of a joint venture, shall provide information on

any history of litigation or arbitration resulting from contracts executed in the last seven

years or currently under execution. A separate sheet should be used for each partner of a

joint venture.

Award FOR or
AGAINST Bidder

Year

Name of client,cause of litigation
and matter in dispute

Disputed amount (Cur-
rent Value- Rs. equiva-
lent)

Sign &
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PROFORMA - X

Details of Cleaning Contractors

Name & address of the firm

Number of Supervisory Staff with their C.V.

Number of Unskilled Staff Poses

Name of the Equipments Owned

I =

Name of the works carried out in last 2 years in the field of House Keeping / Cleaning of
Traffic Signals, equipments.

Cost of the Work

EN

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - XI

Declaration from the Bidder for supply of Truck mounted Aerial/Boom Lift Crane

I/We M/s ..cooiiiiiiiiiieiieceeeeeeeeseenieene oo [I0Sert: name & address of Bidder] agree that
I/We have owned /hired the Truck mounted Aerial/Boom Lift crane as mentioned in Bid
Document for the work of “Maintenance of Conventional Non ATC Road Traffic Signal
Systems and Flashing Beacons in Eastern Suburb of Brihanmumbai for the period from
01.10.2022 to 31.03.2024”. 1/We assured that the Truck mounted Aerial/Boom Lift crane will
be made available throughout the maintenance contract as and when required or as instructed by
the Engineer. [/We assure that best services of Truck mounted Aerial/Boom Lift crane will be

provided till end of the Contract.

Name & Signature of Bidder
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Undertaking for Equipment Capabilities
(on Rs.500/- Stamp Paper)

The contractor shall give undertaking on Rs.500/- stamp paper i.e. the required machineries either
owned / on lease or hire basis for said work will be arranged at site before start of the work and

the same will be his sole responsibility.

Name & Signature of Bidder
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SECTION 15

LIST OF SIGNAL JUNCTIONS

103



List of Non ATC Road Traffic Signal junctions and Flashing Beacons in Eastern Suburb

Sr. No. Name of Signal junction

1 Sarvoday hospital with extension at Dhruvraj Singh Marg on LBS,
Ghatkopar (W)

2 LBS Marg & AGLR (Shreyas Cinema), Ghatkopar (W)

3 Shivaji Chowk, Bhandup Stn. Jn. on LBS, BHANDUP (W)

4 EEH & AGLR Jn. Ghatkopar (E)

5 EEH & Godrej Soaps Co. Gate Junction

6 EEH & Godrej Boyc Co. Gate Junction (Godrej Hospital)

7 EEH & JVLR Junction

8 EEH & GMLR (Airoli Bridge)

9 EEH & Navghar Road, Mulund (E)

10 Saidhan Hospital Junction, Gavanpada, Mulund (E)

11 60 Feet Rd, Gavanpada Junction, Mulund (E)

12 Panch Rasta Jn. Mulund (W)

13 Vandana Hotel Junction near Panch Rasta, Mulund (W)

14 Ramji Asher School Pedstrian Junction on M G Rd, Ghatkopar (E)

15 Rajawadi Hospital Road Junction on M G Rd, Ghatkopar (E)

16 Sindhuwadi Junction on M G Rd, Ghatkopar (E)

17 Meghraj Hotel Junction, Ghatkopar (E)

18 Sahakar Cinema Junction, Ghatkopar (E)

19 Children Park Junction, Ghatkopar (E)

20 Vallabh baug Lane & R B Mehta Rd, Ghatkopar (E)

21 90 Feet Rd. & 60 Feet Rd., Ghatkopar (E)

22 Hingwala Lane Jn., (Ganesh mandir) Ghatkopar (E)

73 Jn. of S G Barve Rd., Mother Dairy Rd., Subhash Sane Chowk, Kurla
(E)

24 Jn. gf N G Acharya Marg & D Saraswati Road, Chembur (Chembur
Station)

25 Jn. of Chembur Police Stn. Near Basant Park, Chembur

26 Gidwani Road Junction, Chembur

27 Sanatan Highschool Pedestrian Jn., Chembur

28 RCF Junction Chembur (Ashish Cinema)

29 Jn. of W T Patil Marg & N G Acharya Road, Chembur (Borbadevi)

30 Jn. of Agarwadi on Sion Panvel Highway

104




31 Jn. Near Mankhurd Stn. on Sion Panvel Highway

32 Vashi Naka Jn., Near Octroi Check Post

33 Yogayatan Port Junction on Sion Panvel Highway, Mankhurd

34 P.M.G.P Colony Rd. Jn., On Veer Jijamata Bhosale Road (GMLR)

35 Dumping Rd. Jn., On Veer Jijamata Bhosale Road (GMLR)

36 Baiganwadi Junction on Mankhurd Ghatkopar Link Road

37 Lotus Colony, Shivaji Nagar, Govandi

38 Indian Oil Nagar, Veer Jijamata Bhosle Road (GMLR)

39 Jn. near Platenium Building, Indian Oil Nagar, on GMLR, Govandi

40 Govandi Gaondevi chowk, N.G. Acharya marg & Govandi Rd. jn.

41 Tunga Village on Sakivihar Road, Kurla (W)

42 Nahar Chandivali Junction, Kurla (W)

43 Khairani Road Jn. on Sakivihar Road, Kurla (W)

44 Jarimari Junction on Andheri-Kurla Road, Kurla (W)

45 Sakinaka Junction on Andheri-Kurla Road, Kurla (W)

46 Marol Naka Jn. on Andheri-Kurla road, Andheri (E)

47 Sahar Link Road & Andheri-Kurla Road, Kumaria Junction, Andheri (E)

48 Andheri-Kurla Road & Pipe Line, Opp Mukund Hospital, Andheri (E)

49 Jn. of Marol Maroshi Road & Military Road, Marol (Military Camp)
Andheri (E)

50 J. B. Nagar Junction on Andheri-Kurla Road, Andheri (E)

51 Suman Nagar Junction on EEH

52 Hiranandani Circle Jn., Powai

53 Tagore Nagar on JVLR

54 IIT Market Gate Junction, on Adishankaracharya Road, (JVLR) Powai

55 IIT Main Gate Junction, on Adishankaracharya Road, (JVLR) Powai

56 Pizza Hut, on Adishankarachrya road, Powai

57 NTPC, on Adishankarachrya road, Powai

53 Infront of Indi.an Registrar of Shipping, On Adishankaracharya Road,
(JVLR) Powai

59 Sakivihar Road, Adishankaracharya Road, (Powai Garden)

60 L & T Gate No. 5 Junction on Sakivihar Road

61 Milind Nagar Junction on JVLR

62 L.LE.S. School Junction on JVLR

63 Seepz Junction on JVLR
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64 MahaKali Caves Road Junction on JVLR

65 Poonam Nagar Junction on JVLR

66 Majas Depot Junction on JVLR

67 Datta Tekdi (Shyam Nagar) Junction on JVLR

68 Pratap Nagar Junction on JVLR

69 JVLR Junction on WEH

70 Chakala Junction on Andheri-Kurla Road, Andheri (E)

71 Mahakali Caves Road & MIDC Road, Udyog Sarthi, Andheri (E)

72 ESIC Hospital Junction, MIDC, Andheri (E)

73 Reliance Energy Junction, Marol MIDC, Andheri (E)

74 7 th Road MIDC Near Aakruti Building, Andheri (E)

75 Rolta Junction, Andheri (E)

76 Canosa School Junction on Mahakali Caves Road, Andheri (E)

77 Shere-E-Punjab Junction, Andheri (E)

73 V. Krishna Menon Marg & Airport Link Road Junction (Sahar T),
Andheri (E)

79 Cigarate Factory with Extn., Andheri (E)

80 B. D. Sawant Marg & Cardinal Gracious Rd. Junction, Andheri (E)

81 Charanjit Singh Colony Junction, Andheri (E)

82 CST Road & BKC Road Junction on SCLR (Razzak Chowk)

83 Vidyanagari University Gate Junction, Santacruz (E)

84 Vidyanagari Junction (Ambedkar Chowk), Santacruz (E)

85 Kalina Market Junction, Santacruz (E)

86 MCGM Marathi School Junction, Santacruz (E)

87 St. Anthony Junction, Santacruz (E)

88 Sakivihar Road & Chandivali Road Jn., Kurla (W)

89 Jn. of Savitribai Phule Chowk, Laxmi Nagar, Ghatkopar (E)

90 Chhedanagar Subway Junction on EEH

91 Vikroli stn. Junction on EEH

92 Goregaon Mulund Link Road, H D Koparkar Chowk, Nahur

93 Asian Paint Junction on LBS (Infront of MSEB Gate), Bhandup (W)

94 Marathon Avenue Junction on LBS Marg, Bhandup (W)

95 Janta Market junction nr. Neptune mall on LBS Marg, Bhandup (W)

96 Sardar Tarasingh Chowky Jn. on GMLR, Mulund (W)

97 Runwal Heights on LBS (Veena Nagar), Mulund (W)
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98 Jn at PK Road, Maingate of Kalidas Natyagruh, Mulund (W)
99 Jg. near Durga Mandir, Shivsena Shakha-123, on Andheri-Ghatkopar
Link Road, Ghatkopar (W) (Jagruti Nagar)
100 Hanuman Mandir Jn. (Netaji Palkar Road) on Andheri-Ghatkopar Link
Road, Kurla (W)
101 Peninsula Hotel Junction on Andheri-Ghatkopar Link Road, Kurla (W)
102 Sarvodaya Buddha Vihar Chowk Junction, Chembur
103 Jn. near Pant Walavalkar School on Mother Dairy Road, Kurla (E)
104 Vatsalatai Naik Marg Junction on S G Barve Road, Kurla (E)
105 Kamgar Nagar Marg Junction on S.G. Barve Road, Kurla (E)
106 Shanta Jog Chowk Junction on SCLR, Chembur
107 Holy Cross School Junction on Premier Road, Kurla (W)
108 Traffic signal at M East Ward office chowk, Govandi
109 Traffic signal at Premier Road & Gavdevi Road, Ghatkopar (W)
110 Traffic signal at Bhakti MARG Lane near Dhyan Sarita Collage,
Mulund (W)
111 Traffic signal at Nahar International School (Ped.), Kurla (W)
Likely to Become
1 NSE Junction on BKC Road, BKC
2 Goodrej 'G' Block Junction, BKC
3 Jn. of BKC -1 Building Near Bank of Baroda, BKC

Solar Flashing Beacons

Sr. No. Name of the Junction
1 Akbar Ali, Chembur Fire Station, Chembur-1
2 Akbar Ali, Chembur Fire Station, Chembur-2
3 Maitry Park Near Godrej School Gap, Chembur-1
4 Maitry Park Near Godrej School Gap, Chembur-2
5 Shivajinagar Police Station on GMLR, Govandi -1
6 Shivajinagar Police Station on GMLR, Govandi -2
7 Best Colony, Andheri Ghatkopar Link Rd, Ghatkopar (E)
8 Shiv Shrushti Complex, Nahur (W)
9 BARC Main Gate, Trombay
10 Nutan VidyaMandir, Trombay
11 BARC Gate No. 6, Trombay
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12 Mandala Village, Trombay

13 TIFR Colony, Trombay

14 Taximan Society Gate LBS Road Kurla (W)

15 Divine Child School on Andheri-Kurla Road-1

16 Divine Child School on Andheri-Kurla Road-2

17 Shital Talav Gap on LBS Rd., Kurla (W)

18 Raju Badekar Marg on LBS Rd., Kurla (W)

19 Pankesha Baba Durgha on LBS Rd., Ghatkopar (W)-1

20 Pankesha Baba Durgha on LBS Rd., Ghatkopar (W)-2

21 Sardar Tarasingh Raj jog Hotel on LBS Rd., Bhandup (W)

22 Jalaram Park Durgha Rd on LBS Rd., Bhandup (W)

23 Suvarna Mandir, Panchkutir, Powai

24 Near Hanuman Mandir Road, Govt. Colony, near. Chetna collage, Bandra
(E)

25 SCLR South ROB end at Chhedanagar on EEH

26 SCLR South ROB Start at Chhedanagar on EEH

27 Halav Pool on SCLR, Kurla (E)

28 Maitry Park, Atur Park Society on Sion Panvel Highway-1

29 Maitry Park, Atur Park Society on Sion Panvel Highway-2

30 Vijay Vihar Society Gap on Sion Panvel Highway-1

31 Vijay Vihar Society Gap on Sion Panvel Highway-2

32 Chheda nagar Pedestrian Subway on EEH-1

33 Chheda nagar Pedestrian Subway on EEH-2

34 Kalina Military Camp, Santacruz (E)

35 Airoli Octroi Naka

36 Aanand Nagar Octroi Naka on EEH,Mulund (E) - 1

37 Aanand Nagar Octroi Naka on EEH,Mulund (E) - 2

38 Lal Dongar on V. N. Purav Marg, Chembur

39 Near Carporate Park on V. N. Purav Marg, Chembur

40 Belgrami Road on LBS Rd., Kurla (W)-1

41 Belgrami Road on LBS Rd., Kurla (W)-2

42 Daudi Bori Kabrasthan on LBS Rd., Kurla (W)

43 Sagbaug jn near Times Square Bldg. on Andheri Kurla Road-1

44 Sagbaug jn near Times Square Bldg. on Andheri Kurla Road-2
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