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SECTION 1 

E-TENDER NOTICE 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Chief Engineer (Sewerage Operations) 

Tender ID - 2026_MCGM_1317296_1 

E-TENDER NOTICE 

Subject: SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & Non 

Return Valve (350 mm dia.) of Main Pumpset No 203 at Saltpan Pumping 

Station. 

 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender on percentage rate basis 

to appoint contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership Firms 

/Private Limited Companies /Public Limited Companies / Companies registered under the Indian 

Companies’ Act 2013, the contractors registered with the Brihanmumbai Municipal 

Corporation(BMC) under category Mechanical /Electrical in Class B-1 (as per new registration 

rules, 2016) and from the contractors/ firms equivalent and superior classes registered in Central 

or State Government/Semi Govt. Organization/ Central or State Public Sector Undertakings, will be 

allowed subject to condition that, the contractors who are not registered with Brihanmumbai 

Municipal Corporation (BMC) will have to apply for registering their firm within three months time 

period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 

Deposit) will be forfeited / recovered and an amount equal to Registration Fee of respective class 

will be recovered as penalty. 

The tender document can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders portal) (https://mahatenders.gov.in) 

Bidder shall pay Tender Fee of Rs. 3,993/- + 18% GST as mentioned in header data as per 

circular no. CA/FRG/15 dated 20.03.2026 annexed in the Tender Document.    

Bidding Process will comprise of THREE stages. 

Name and location of work Contract period Estimated Cost of Project 

SITC of non rising Suction & Delivery sluice 
valves (350 mm Dia.) & Non Return Valve (350 
mm dia.) of Main Pumpset No 203 at Saltpan 
Pumping Station.. 

3 Months 

(Including 

Monsoon) 

Item rate 

tender 
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In terms of the 3-stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit of Rs. 10,500/- (Rupees Ten Thousand Five hundred only) 

(the "EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due 

Date, except in the case of the selected Bidder whose Bid Security/EMD shall be retained.  

A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL 

http://mahatenders.gov.in. The bidder shall upload scanned copy of online paid EMD along with the 

bid submission in Packet ‘A’.  

The Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. 

The e-tender is available on e-procurement system of Government of Maharashtra Mahatender 

portal https://mahatenders.gov.in as mentioned in the Header Data of the tender. 

As per THREE Packet systems, the document for Packet ‘A’& ‘B’ is to be uploaded online by 

the bidder in Cover Type ‘Fee/PreQual/Technical’ and Price Packet ‘C’ is to be uploaded in Cover 

Type ‘Finance’. Packet ‘A’,‘B’ and ’C’ shall be opened on dates as mentioned in header data. All the 

responsive and eligible bidders if they so wish can be present at the time of opening of bids, in the 

office of Executive Engineer Mechanical (Sewerage) City-1. The Price Packet ‘C’ (Cover Type 

‘Finance’) shall be opened if bids submission in Packet ‘A’ &‘B’ satisfies/includes all the 

requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e-tender(s) 

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If 

there are any changes in the dates the same will be displayed on the e-procurement system of 

Government of Maharashtra Mahatenders portal (https://mahatenders.gov.in) 

The Applicants interested for the above referred works may contact the office of Executive 

Engineer Mechanical (Sewerage) City-1 at the following address on any working day during office 

hours. 

Office of-   

Executive Engineer Mechanical (Sewerage) City-1, 
4th Floor, Sewerage Operation (S.O.) Administrative Building, 
249, Senapati Bapat Marg, Dadar West, Mumbai – 400 028. 

The applicants may wish to visit the above office and can collect the information of the 

present status from the department who have invited the bids. 
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The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

Bidders are also advised to refer “Bidders Manual Kit” available at e-Procurement System 

Government of Maharashtra (https://mahatenders.gov.in) for further details about login credentials 

and e-tendering process. For any help, in the e-Tendering process, can be availed by dialling help-

desk number 022-22046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email: 

support-eproc@nic.in- 

 

 

                          

 

 Sd/- 
                 Deputy Chief Engineer (S.O.) City 
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HEADER DATA 

Tender ID  2026_MCGM_1317296_1 
Name of Organization Brihanmumbai Municipal Corporation 
Subject SITC of non rising Suction & Delivery sluice valves (350 

mm Dia.) & Non Return Valve (350 mm dia.) of Main 
Pumpset No 203 at Saltpan Pumping Station. 

Estimated Cost NA (Item rate tender) 

Tender Fee Rs. 3,993/- +18% GST-Rs.718.74 i.e.Total Rs. 4,711.74 
Bid Security Deposit/ EMD Rs. 10,500/- 
Date of issue and sale of tender 15.07.2026 from 11:00 Hrs. 
Pre-Bid Meeting Not applicable 

Last date & time for sale of tender 24.07.2026 up to 16:00 Hrs. 
Last date & time for Receipt of Bid 
Security Deposit / EMD 

24.07.2026 up to 16:00 Hrs. 

Submission of Packet  A, B &Packet C 
(Online) 

24.07.2026 up to 16:00 Hrs. 

Opening of Packet A 27.07.2026 after 15:00 Hrs. 
Opening of Packet B 27.07.2026 after 15:00 Hrs. 
Opening of Packet C After technical evaluation 
Address for communication Office of the Executive Engineer Mechanical 

(Sewerage) City-1, 4th Floor, Sewerage Operation 
Administrative Building, 249, Senapati Bapat Marg, 
Dadar West, Mumbai – 400 028. 

Venue for opening of bid On line in Executive Engineer Mechanical (Sewerage) 
City-1’s office. 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 
 

 

      Sd/- 

  Deputy Chief Engineer (S.O.) City 
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SECTION 2 

ELIGIBILITY CRITERIA 
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A) Eligibility Criteria 

1.1  Technical Capacity:  

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in BMC / Semi Govt. / Govt. & Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

(a)  Three similar completed works each of value not less than the value equal to 
Rs. 2,07,680/- 

Or 
(b)  Two similar completed works each of value not less than the value equal to 

Rs. 2,59,600/- 
Or 

(c)  One similar completed works of value equal and or not less than Rs. 
4,15,360/- 

 The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of to last date of 

receipt of applications for tenders.  

And 

 The tenderer should be manufacturer of the valves or their authorized representative. If the 

tenderer happens to be authorized representative of the manufacturer, the tenderer shall submit the 

Authorization Certificate’ from manufacturer in prescribed format (Annexure H and I) 

 

1.2 Financial Capacity: 

 Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to Rs. 3,11,520/- in last three (3) financial years immediately preceding the Financial 

Year in which bids are invited. 

 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited 

balance sheet) duly certified by Chartered Accountant. 

 The turnover can be enhanced by 10% every year to bring the present level. 
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1.3  Similar Experience: 

 For assessing the Technical Capacity of Regular, Routine and Maintenance works; 

similar work shall mean, the completed works of “Work of Replacement/ SITC of Sluice 

Valve/NRV/Pump Check Valve/Knife Gate Valve of minimum size of 250 mm” in BMC /Semi-

govt./Govt. & Public sector Organization in last seven financial years.  

              

B) Bid Capacity: (Not Applicable to this tender) 

 The bid capacity of the prospective bidders will be calculated as under: Assessed 

Available Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the Financial 
year in which bids are received at a rate of 10% per year) taking into account the 
completed as well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding monsoon 
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 
intervening monsoon 0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of submission of 
bids as per bidding document and on-going works to be completed during the period 
of completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

-  Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

-   Record for poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in or financial failures etc. 
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SECTION 3 

DISCLAIMER 
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DISCLAIMER 

 The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Brihanmumbai 

Municipal Corporation (BMC), hereafter also referred as “The Authority", or any of its employees 

or advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and 

such other terms and conditions subject to which such information is provided. 

 This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not 

possible for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider 

the investment objectives, financial situation and particular needs of each party who reads or uses 

this e-tender. The assumptions, assessments, statements and information contained in this e-

tender may not be complete, accurate, adequate or correct. Each Applicant should therefore, 

conduct its own investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and completeness of the assumptions, assessments, statements and information 

contained in this e-tender and obtain independent advice from appropriate sources. 

 Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed 

here. 

 The Brihanmumbai Municipal Corporation(BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including 

the accuracy, adequacy, correctness, completeness or reliability of the e-tender and any 

assessment, assumption, statement or information contained therein or deemed to form part of 

this e-tender or arising in any way with pre-qualification of Applicants for participation in the 
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Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any 

nature whether resulting from negligence or there wise howsoever caused arising from reliance of 

any Applicant upon the statements contained in this e-tender. 

 The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender. 

 The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever. 

 The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation(BMC) shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or 

submission of the Application, regardless of the conduct or outcome of the Bidding Process. 
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SECTION 4 

 
INTRODUCTION 
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INTRODUCTION 

1. Background: 

 The Brihanmumbai Municipal Corporation covers an area of 437.71sq.km with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion 

of India’s international trade and government’s revenue, from being one of the foremost 

centers of education, science and technological research and advancement. 

 The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation(BMC), hereafter called the “Corporation”, the primary agency responsible for 

urban governance in Greater Mumbai. 

 BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in 

time and living conditions to match with the urbanization, BMC has mainly focused in 

providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the BMC is also providing dedicated services in various 

segments such as Health, Primary Education as well as the construction and maintenance of 

Public Markets and Slaughter Houses. 

 BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover we have other dept. like education, market, fire brigade dept. 

and other such departments where quite a good number of staff members are working. 

 BMC is primarily an organization, which in the interest of citizens and with the 

speed of urbanization deals with the variety of the infrastructure services  delivered to 

the public by different departments like Water Supply Projects, Sewerage Projects, 

Hydraulics, Storm Water Drain, Roads and bridges and Building Construction etc. 

Introduction to Present tender: 

 BMC has proposed to execute the work of “SITC of non rising Suction & Delivery 

sluice valves (350 mm Dia.) & Non Return Valve (350 mm dia.) of Main Pumpset No 203 at 

Saltpan Pumping Station. 
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The scope of work includes: 

  Saltpan pumping station is commissioned in the year 1968 and since it is operated 

round the clock for disposal of sewage from connected area. Four nos. of Sewage pumsets 

of different capacities are installed at Saltpan pumping station having 96.40 MLD total 

installed capacity.  

  During preventive maintenance, it is noticed that NRV of size 350mm Dia. of pump 

No. 203 is giving frequent trouble like continuous slamming during pump operation and 

improper closing of NRV door. Partial and improper closing of NRV door causing back flow of 

sewage when the pump is not running. Recently the problem is aggravated and NRV was 

giving considerable noise. The hinge pin single door assembly is eroded due to ageing effect 

and continuous operation. Also, while isolating Main Pump Set No. 203 for maintenance 

activities, it is observed that sewage water continues to pass through the 350 mm double-

flanged non-rising spindle type suction and delivery sluice valves despite the valves being 

fully closed. Hence, the valve were operated multiple times manually to clear out any 

obstruction between the sluice gate and its seat. However, despite these actions, significant 

leakage through the suction and delivery valves persists. Therefore, it is utmost important to 

replace these non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return Valve 

(350 mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station. The existing valves were 

installed in the year 1999 and in continuous operation since last 27 years. As such, their 

useful life have been exhausted. 

Scope of Work: 
A. Isolation and dismantling/removal of existing 350 mm dia. non-rising spindle sluice valves 

(02 Nos.) and non-return valve (NRV) installed on the suction and delivery lines of Pump No. 

203. 

B. Supply, installation and commissioning of new 350 mm dia. sluice valves at the designated 

locations. 

C. Supply, installation and commissioning of one new 350 mm dia. non-return valve (NRV). 

D. Testing and commissioning of Pump No. 203 after replacement of the sluice valves and NRV, 

including painting of the suction and delivery pipelines associated with Pump No. 203. 

 

Detailed scope is given in technical specifications in Section 10 of the SBD. 
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SECTION 5 

E-TENDERING ONLINE  
SUBMISSION PROCESS 
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  E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The e-Procurement System of Government of 

Maharashtra (Mahatenders) is only change in process of accepting and evaluation of tenders. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable 

I. In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

II. Before entering into the online tendering process, the bidders shall complete the 

registration process so as to get user ID for e-tendering links. For this the bidders can access 

through supply registration via e-procurement system of Government of Maharashtra 

(Mahatenders) i.e. http://mahatenders.gov.in 

Interested bidders shall follow the manuals available on Mahatenders portal i.e. 

http://mahatenders.gov.in 

III. E-Tendering Process 

1. Tender Forms can be downloaded from e - Procurement system of Government of 

Maharashtra i.e. http://mahatenders.gov.in after entering the details of payment 

toward Tender Fees as per the Header Data / tender notice. 

2. The tender submitted by the tenderer shall be based on clarification, additional facility 

issued (if any) by the BMC, and this tender shall be unconditional. Conditional tenders 

will be summarily REJECTED. 

3. All   tenderers   are   cautioned   that   the   tenders   containing   any   deviation, from 

the contractual terms and conditions, specifications or other requirements, and 

conditional tenders will be rejected as non- responsive. 
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4. Tenderer should have valid class III digital signature certificates (DSC) obtained from any 

certifying Authorities.  In case of requirements of DSC, interested Bidders should go to 

http://mahatenders.gov.in, information about DSC and follow the procedure mentioned 

in the document. Procedure for application of "Digital Signature Certificate". 

5. Bidder should do Online Enrolment in e-procurement portal of Government of 

Maharashtra i.e. https://mahatenders.gov.in using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature enrolment has to be done with 

the e -token, after logging into the portal. The e-token may be obtained from one of the 

authorized Certifying Authorities such as e-Mudhra CA /GNFC IDRBT MTNL Trust 

line/Safe Script /TCS. 

6. Bidder then logs into the portal giving user id / password chosen during enrolment. 

7. The e-token that is registered should be used by the bidder and should not be misused 

by others. 

8. DSC once mapped to an account cannot be remapped to any other account. It can only 

be inactivated. 

9. The Bidders can update well in advance, the documents such as certificates, purchase 

order details etc., under My Documents option and these can be selected as per tender 

requirements and then attached along with bid documents during bid submission. This 

will ensure lesser upload of bid documents. 

10. After downloading/getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document, otherwise, the 

bid will be rejected. 

11. Applicant will upload Packet A documents in cover 1 ‘FEE’ and Packet B related 

documents in cover 2 ‘PQC’ respectively. 

12. The BOQ template must not be modified/ replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be rejected for 

that tender. Bidders are allowed to enter the Bidder Name and Values only. 

13. If there are any clarifications, this may be obtained online through the e-Procurement 

Portal, or through the contact details given in the tender document.  Bidder should take 

into account of the corrigendum published before submitting the bids online. 
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14. Bidder, in advance, should prepare the bid documents to be submitted as indicated in 

the Header Data and they should be in PDF/XLS/RAR/DWF formats.  If there is more 

than one document, they can be clubbed together. 

15. Bidder should arrange for the EMD as specified in the tender. 

16. The bidder reads the terms and conditions and accepts the same to proceed further to 

submit the bids. 

17. The bidder has to submit the tender document (s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

18. There is no limit on the size of the file uploaded at the server end. However, the upload 

is decided on the Memory available at the Client System as well as the Network 

bandwidth available at the client side at that point of time. In order to reduce the file 

size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is 

maintained and also the size of file also gets reduced. This will help in quick uploading 

even at very low bandwidth speeds 

19. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure 

that he/she completes the Bid Submission Process.  Bids which are not Frozen are 

considered as Incomplete/Invalid bids and are not considered for evaluation purposes. 

20. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders due to local 

issues. 

21. The   bidder   may   submit   the   bid   documents   online   mode   only, through   this   

portal.   Offline documents will not be handled through this system. 

22. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no, date   & time   of submission  of   the   bid   with   

all   other  relevant  details.  The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

23. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act as a 

proof of bid submission for a tender floated and will also act as an entry point to 

participate in the bid opening event. 
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24. Successful bid submission from   the   system means,   the   bids   as   uploaded   by   the   

bidder   is received and stored in the system. System does not certify for its correctness. 

25.  The   bidder should see that   the   bid   documents submitted should be   free from   

virus   and   if   the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

26. The time that is displayed from the server clock at the top of the tender Portal, will be 

valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement 

portal. The Time followed in this portal is as per Indian Standard Time (IST) which is    

GMT+5:30. The bidders should adhere to this time during bid submission. 

27. All the data being entered by the bidders would be encrypted at the client end, and the 

software uses PKI encryption techniques to ensure the secrecy of the data. The data     

entered will not be viewable by unauthorized persons during bid submission and not 

viewable by any one until the time of bid opening. Overall, the submitted bid 

documents become readable only after the tender opening by the authorized individual. 

28. During transmission of bid document, the confidentiality of the bids is maintained since 

the data is transferred over secured Socket Layer (SSL) with 256 bit encryption 

technology. Data encryption of sensitive fields is also done. 

29. The bidders are requested to submit the bids through online e-Procurement system to 

the TIA well before the bid submission end date and time (as per Server System Clock). 

30. Bidder Manual Kit available on website https://mahatenders.gov.in for online payment 

of Tender Fee and EMD, submission of tender Packet ‘A’, ‘B’ and ‘C’, etc. 

31. As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’ are 

to be uploaded online by the bidder in Cover Type ‘Fee/PreQual/Technical’ and Price 

Packet ‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender 

Covers’. 

32. The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ 

as per bidding schedule. 

33. The e-tender is available on e-procurement system of Government of Maharashtra 

(Mahatenders) i.e. http://mahatenders.gov.in. The tenders duly filled in should be 

uploaded and submitted online on or before the end date of submission. The Packet 
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‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table shown 

in the Header Data in the office of Executive Engineer Mechanical (Sewerage) City-1. 

34. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and 

opening the tenders are as shown in the Header Data. If there are any changes in the 

dates the same will be displayed on the e-procurement portal, Government of 

Maharashtra i.e. https://mahatenders.gov.in 
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SECTION 6 
 

INSTRUCTIONS TO APPLICANTS 



24 
 

INSTRUCTIONS TO APPLICANTS 

 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

A. Equipment Capabilities as required for this work 

a) Regular and Routine works:  

The successful bidder will make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge. The successful bidder and, to that effect he will 

ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along 

with the Bid in Packet B. However, this condition in no way shall dilute the respective 

condition in Registration Rules of BMC. 

b) New and Original Works: (Not Applicable) 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with assessment study of 

requirements of equipment/plants & machineries to allow the employer to review 

their proposal. The bidder will ensure his commitment to make the arrangements of 

the required equipment on the day of commencement or with respect to the progress 

of the work in phases, as per the instructions of site in charge on an undertaking on 

Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this 

condition in no way shall dilute the respective condition in Registration Rules of BMC. 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

 

B. Technical Personnel 

Number of Technical Staff required for successful execution of the work shall be 

provided by the successful bidder. The details of required experienced technical 

personnel and penalisation in case of failure in providing these experienced technical 

personnel are as given but not limited to the followings. 
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Requirement of Technical Staff –(For Project costing more than 1.5 Crore to 5 Crore) 

Requirement of Technical Staff Minimum 
Experience 

(years) 
Designation 

Qualification Number 

i) Graduate Engineer 1 5 Principal Technical 

Representative 

ii) Graduate Engineer    

OR 

Diploma Engineer 

1 

 

1 

2 

 

5 

Project/Site Engineer 

Billing Engineer 

Notes-Rate of recovery in case of non-compliance of the clause be stipulated at 

following rates. 

Sr. No. Qualification Experience 

(years) 

  Rate of 

Recovery 

1 Graduate Engineer 5 Rs. 25000/-p.m. 

2 Graduate Engineer 2 Rs. 15000/-p.m. 

3 Diploma Engineer 5 Rs. 15000/-p.m. 

 

C. TIME PERIOD OF THE PROJECT: 

 Entire project should be completed and delivered within 3 Month of time from 

the date of receipt of Purchase Order / Work Order including Monsoon. 

 The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Contractor and shall be reckoned from the date on which the 

Purchase Order / Work Order is given to the Contractor. The work shall throughout the 

stipulated period of the Contract be proceeded with all due diligence as time being 

deemed to be the essence of the contract on the part of the Contractor. On failing to 

do so, the Contractor shall pay as compensation an amount which shall be governed as 

per Clause - 84 of General Conditions of Contract. 

 The programme for completion of work shall be a part of the Contract Document in 

the form of Bar Chart/Gantt Chart.  The Contractor is supposed to carry out the work 

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete 
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the work as per the Schedule given in the Contract and the programme submitted 

by the Contractor. 

D. Contract Execution 

 All required documents for execution of the contract shall be submitted within 30 

days from the date of issue of letter of acceptance. If the documents are not submitted 

within the stipulated time, a penalty of Rs 5000/- per day will be applicable to the 

contractor. All contract documents need to be duly affixed with stamp duty properly 

signed along with evidence/proof of payment of security/contract deposit/ within 30 

days from the date of letter of acceptance received by him. 

E. If the amount of the Contract Deposit to be paid above is not paid within 30 days from 

the date of issue of Letter of Acceptance, the Tender / Contract already accepted shall 

be considered as cancelled and legal steps be taken against the contractor for recovery 

of the amounts. 

F. The amount of Security Deposit retained by the BMC shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is 

over. In the event of the contractor failing or neglecting to complete the rectification 

work within the period up to which the contractor has agreed to maintain the work in 

good order, the amount of security deposit retained by BMC shall be adjusted towards 

the excess cost incurred by the Department on rectification work. 

G. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security 

deposit whether paid in one sum or deducted by instalments or in the case of 

abandonment of the work owning to serious illness or death of the contractor or any 

other cause, the Engineer on behalf of the Municipal Commissioner shall have power to 

adopt any of the following process, as he may deem best suited to the interest of BMC  - 

(a) To rescind the contract (for which recession notice in writing to the contractor under 

the head of Executive Engineer shall be conclusive evidence) and in that case, the 

security deposit of the contract shall stand forfeited and be absolutely at the 

disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 
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additional supervisory staff including the cost of work-charged establishment employed 

for getting the un-executed part of the work completed and crediting him with the 

value of the work done departmentally in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of his 

contract.  The certificate of the Executive Engineer as to the costs and other allied 

expenses so incurred and as to the value of the work so done departmentally shall be 

final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof 

as shall be un-executed out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency will be 

debited to the contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to all the cost of the work and 

other expenses incurred as aforesaid for or in getting the un-executed work done by the 

new contractor and as to the value of the work so done shall be final and conclusive 

against the contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work therefore actually 

performed by him under this contract unless and until the Executive Engineer shall 

have certified in writing the performance of such work and the amount payable to him 

in respect thereof and he shall only be entitled to be paid the amount so certified.  In 

the event of either of the courses referred to in Clause (b) or (c) being adopted and 

the cost of the work executed departmentally or through a  new contractor and 

other allied expenses exceeding the value of such work credited to the contractors 

amount of excess shall be deducted from any money due to the contractor, by BMC 

under the contract or otherwise, howsoever, or from his security deposit or the sale 

proceeds thereof provided, however, the contractor shall have no claim against 

BMC even if the certified value of the work done departmentally or through a new 

contractor exceeds the certified cost of such work and allied expenses, provided 
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always that whichever of the three courses mentioned in clauses (a), (b) or (c) is 

adopted by the Executive Engineer, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchase or 

procured any materials or entered in to any engagements or made any advance 

on account of or with a view to the execution of the work or the performance of the 

contract. 

H. Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do or if bribe, gratuity, 

gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly 

or indirectly be given promised or offered by the contractor or any of his servants or 

agents through any public officer, or person in the employ of BMC/Govt. in any way 

relating to his office or employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and  the Security  Deposit of  

the  Contractor  shall thereupon stand forfeited and be absolutely at the disposal of 

BMC and the same consequences shall ensure as if the contract had been rescinded 

under above clause J hereof; and in addition the contractor shall not be entitled to 

recover or be paid for any work therefore actually performed under the contract. 
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 Submission of Tenders 

PACKET - A 

 The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny 

of this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’.  

1. Valid Registration Certificate. 

2. Valid Bank Solvency Certificate(in Hindi / Marathi /English) of Minimum Solvency amount of 

Rs. 3 Lakh as governed by Registration Rules in force for respective Class of Contractor for 

M&E works from the scheduled / nationalized Bank in the name of firm/company granted not 

prior to twelve months of due date of tender. 

3. A document in support of Registration under ‘Goods & Service Tax Act, 2017. Those not 

registered shall submit an undertaking to the effect that if they are successful tenderer, they 

shall submit GST Registration Certificate within 15 days of issue of work order, failing which 

payment for the work executed will not be released. 

4. Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, 

partners of partnership firms and at least two Directors, if number of Directors are more than 

two in case of Private Limited Companies, as the case may be. However, in case of Public 

Limited companies, Semi Government Undertakings, Government Undertakings, no 'PAN' 

documents will be insisted. 

5. Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 

6. The registered power of attorney in the name of person submitting the bid duly registered 

with Chief Accountant (Treasury) of BMC. 

7. The tenderer shall upload Annexure ‘K’- INTERNAL GRIEVALANCE REDRESSAL MECHANISM 

duly signed with seal of the firm in packet ‘A’. 

The bidders shall categorically provide their Email-ID in packet ‘A’. 

NOTE: 

i) If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited. 

ii) If it is found that the tenderer has not submitted required documents in Packet “A” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 
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required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

PACKET - B 

The Packet ‘B’ shall contain scanned certified copies of the following documents - 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime contractor. 

Information furnished in the prescribed Proforma (Proforma – I &Proforma III) shall be 

supported by the certificate duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited. (Proforma - II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, 

lines of credit and other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements for the subject contract in the 

event of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the 

work tendered for, net of the tenderer's commitment of other contracts (Certificate from 

Bankers / C.A./Financial Institution shall be accepted as a evidence).(Not Applicable) 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility 

to arrange the required machineries either owned/on lease or hire basis, at site before start 

of the work. 

i) Regular and Routine works 

The successful bidder shall make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge. The successful bidder and, to that effect he will ensure 

commitment on an undertaking on Rs.500 stamp paper to be submitted along with the 

Bid in Packet B. However, this condition in no way shall dilute the respective condition 

in Registration Rules of BMC. 

ii) New and Original Works: (Not Applicable) 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology sup-ported with assessment study of 

requirements of equipment/plants & machineries to allow the employer to review their 
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proposal. The bidder shall ensure his commitment to make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of 

the work in phases, as per the instructions of site in charge on an undertaking on Rs.500 

stamp paper to be sub-mitted along with the Bid in Packet B. However, this condition in 

no way shall dilute the respective condition in Registration Rules of BMC. 

e) Details of works in hand and for which bids already submitted (Proforma VI-A & VI-B) 

(original), along with copies of work orders & attested copies of percentage of works 

completed or part thereof (Not Applicable). 

f) Information on Litigation History in prescribed proforma (Proforma-VII). 

g) Statement showing assessed available Bid Capacity. (Not Applicable). 

h) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, C, E 

&F. 

Note: Bidders shall submit the undertaking for equipment capability and other undertakings 

as such on a single Rs.500/- stamp paper. 

i) Status of Bidder in Annexure ‘G’, Manufacturer’s Authorization Certificate in Annexure ‘I’, 

Joint Venture Forms as per Annexure ‘J’(Joint Venture Forms not applicable). 

j) The tenderer(s) shall upload work plan as per the following outline : (Not applicable)  

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time 

period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

k) Proforma IV- Personnel Details and Proforma V/A and V/B – Machinery(Proforma V/A and 

V/B  (Not Applicable) 

 

Note 1: 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors through 

the contractors registered with BMC in Electrical Category. Information about the 

registered contractors shall be obtained from the office of the Ch.E. (M&E) / E.E. 
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(Monitoring &Registration Cell). Attested scanned copy of the valid registration 

certificate in Electrical Category shall be uploaded with the tender along with the 

undertaking from the registered Electrical Contractor stating his willingness to carry out the 

tender work. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if 

the tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in case of 

production without use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 

30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, 

if tenderer has more than 20 employees/persons on his establishment, to BMC as and 

when demanded. In case if the successful bidder has less employees/persons mentioned 

above then the successful bidder has to submit an undertaking to that effect on Rs. 200 

stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note 2: 

i) If it is found that the tenderer has not submitted required documents in Packet “B” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required 

to be made within a time period of three working days otherwise they will be treated as non-

responsive. 
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PACKET – C 

 Interested bidders shall follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.infor submission of Price Packet ‘C’ in cover type ‘Finance’ 

 The tenderer should quote and upload his offer through only bidding process in the form of 

Bill of Quantity in terms of Item rates in Cover Type ‘Finance’ as per the guidelines provided in 

Mahatenders portal. He should not quote his offer anywhere directly in Cover Type ‘Fee/Pre-

Qual/Technical’ ‘. The tenderer shall quote for the work as per details given in the main tender and 

also based on the detailed common set of conditions issued / additional stipulations made by the 

department as informed by BMC after Pre-Bid Meeting. 

Note:  

i) If the offer quoted by the tenderer is found to be 15% and above (plus or minus) the 

departmental estimated cost, the rate analysis of major items shall be submitted by L1 and L2 

bidder after demand notification by e-mail to bidders by concerned Executive Engineer / 

Deputy Chief Engineer. The format for rate analysis is annexed at Annexure D. 

ii) As it is item rate tender, bidder shall quote price for each item online in item data tab in 

respective bid 

iii) The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, 

Cess etc. as applicable at the time of bid submission. GST as applicable shall be paid 

separately on submission of bills/invoice. 

iv) Input Tax Credit of GST as available with the bidder will not be claimed separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on 

to the BMC by way of equivalent reduction in quoted price.  

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the 

Bid Data Sheet. 

 Mode of payment of EMD 

A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL 

http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along with 

the bid submission in Packet ‘A’. Any bid not accompanied by an acceptable Bid Security shall 

be rejected by the Employer as non-responsive. 
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 If non-responsive  

If the bidder is found non-responsive after scrutiny of Packet ‘A’ / ‘B’, in such circumstances, 

the bidder will be made non-responsive and financial packet ‘C’ of non- responsive bidder will 

not be opened. However, there will not be any forfeiture of EMD. 

 Shortfalls 

Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are not 

complied by the bidder within given time period, the bidder shall be treated as ‘Non-

Responsive’ and such cases will be informed to Registration and Monitoring Cell. Such non-

submission of documents will be considered as ‘Intentional Avoidance’ and if three or more 

cases in 12 months are reported, shall be viewed seriously and disciplinary action against the 

defaulters such as banning/de-registration, etc. shall be taken by the Registration Cell with 

due approval of the concerned AMC. 

 Refund of EMD 

a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online will be 

refunded automatically. 

b) The Bid Security/ EMD of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and /or furnish the required Security Deposits as elaborated in 

Standard Bid Document. 

 Forfeiture of Entire EMD 

The existing conditions laid down in Standard Bid Document regarding forfeiture of entire bid 

security (EMD) shall remain unchanged. 

 The Bid Security may be forfeited 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

 The information of e-payment gateway is available on e-tendering website 

https://mahatenders.gov.in.  

Note 1: 

In case, the successful bidder becomes non responsive or successful bidder withdraws the bid 

or is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is 
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agreeable to extend the bid validity period and ready to deposit the requisite amount of bid 

security /EMD and ASD to the department within the stipulated time period i.e. 15 days, the 

department will process further as per normal procedure as mentioned in circular issued by 

CA(F) u/n CA(F)/Project/32/ dtd.26.10.2020. 

Note 2: 

i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. GST Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, 

etc.  

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

c) Wrong Calculation of Bid Capacity. 

d) No proper submission of experience certificates and other documents, etc. 

BID VALIDITY 

 Bids shall remain valid for a period of not less than One Eighty (180) days after the 
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 
period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable.  A 
bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be required to extend 
the validity of his bid security for a period of the extension. 
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DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like manner 

so as to meet the requirement and specification for the project. It is expected that the 

Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient.  Defect is defined as a failure of the 

completed project to satisfy the express or implied quality or quantity obligations of the 

construction contract.  Defective construction works are as the works which fail short of 

complying with the express descriptions or requirements of the contract, especially any 

drawings or specifications with any implied terms and conditions as to its quality, 

workmanship, durability, aesthetic, performance or design. Defects in construction projects 

are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects could be 

various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the contractor is 

expected to be informed of any defective works by the Employer’s representative of the 

defects and make good at contractor’s cost with an intention of giving opportunity to the 

contractor of making good the defects appeared during that period. It is the contractor’s 

obligation under the contract to rectify the defects that appear during Defect Liability 

Period and the contractor shall within a reasonable time after receipt of such instructions 

comply with the same at his own cost.   The Engineering In charge/Project Officer shall 

issue a certificate to that effect and completion of making good defects shall be deemed 

for all the purpose of this contract to have taken place on the day named in such defect 

liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period may 

be delayed.  The decided period may be delayed until discover actually occurs on at 
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least the defect could have been discovered with reasonable diligence, whichever is 

earlier. 

 The Defect Liability Period (DLP) for the work is 03 Years. 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected.  Every time notice of Defect/Defects 

is given, the Contractor shall correct the notified Defect/Defects within the duration of time 

specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry 

out removal of defects or deficiencies, if any, noticed in his inspection, or brought to his 

notice. The Contractor shall remove the defects and deficiencies within the period specified 

in the notice and submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and fixed all 

of the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, 

the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as 

an acknowledgment to the engineer not later than 14 days after the ‘Certificate of 

Completion’ has been issued. During the ‘Defect Liability Period’, the contractor has to obey 

all written instructions from the engineer to carryout repairs and fix any defects which 

appear in the Permanent Works. If the contractor does not ,due to his own faults finish the 

repair works or fix the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability 

Period’ will continue until all works instructed by engineer is done. 

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – 

The successful tenderer, hereafter referred to as the contractor shall pay an amount 

equal to two (2) percent of the contract sum as a Contract Deposit within thirty days 

from the date of issue of letter of acceptance. 

II) Retention Money –(Not Applicable) 
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The contractor shall pay the retention money an amount equal to five (5) percent of 

the Contract Sum which will be recovered from the contractors every bill i.e. interim / 

running / final bill. The clause of retention money will not be applicable M. & E. 

Department. 

B. Additional Security Deposit: (Not Applicable to this tender) 

1. If the lowest bidder quotes rebate less than 12%, then the applicable additional 

security deposit (ASD) at the rate of 1% for each percentage quoted below 12% will 

not require to be paid online while submission of tender online. 

2. After sanction/approval of competent authority to the contract cost, the lowest 

bidder shall deposit ASD in the Municipal Citizen Facility Centres in the form of 

Demand Draft as mentioned in Letter of Acceptance (LOA) within 15 working days 

as per prevailing practice and the receipt of the same shall be submitted to Head 

of the Department. 

3. If the first lowest bidder will not paid ASD within 15 working days after issue of 

LOA, then the EMD paid by the concerned company will be forfeited and the 

company will be debarred for two years, similarly if the Director/Partner of the 

company is also working in other company as a Director/Partner, then said 

company will also be debarred for two years. 

The ASD shall be paid as per the circular u/no. CA(Finance)/42 dated. 09.02.2021 

annexed in tender document. 

C. Performance Guarantee(Not applicable) 

The successful tenderer, hereafter referred to as the contractor shall pay in the form 

of “Performance Guarantee” at different rates for different slabs as stated below: 

Offer PG applicable % 

For premium, at par 

and rebate 0 to 12% 

PG= 0.92% x contract sum applicable for rebate of 12% 

For rebate of 12.01% 

and more 

P.G. = {0.92% x contract sum 

applicable for rebate of 12%} +(X) x contract sum 

where, X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price variation. 

The PG shall be paid in one of the following forms. 
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I) Cash (In case guarantee amount is less than Rs.10,000/-) 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule 

bank or in the prescribed form Annexed in tender document. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability 

period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid 

within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only 

PG of 10% of contract sum be taken from the successful bidder on award of 

contract only. 

 BMC departments shall ensure to incorporate specific condition regarding above 

in bid document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 3rd year 

of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in 

case of 1 or 2 or 3 years DLP) subject to no recoveries are pending against the 

said work, provided that the Engineer is satisfied that there is no demand 

outstanding against the Contractor. No claim shall be made against the Balance 

Contract Deposit after the issue of Defects Liability Certificate. 

II. Refund of Retention Money (Not applicable) 

One-half (50%)of the Retention Money shall be released within 30 days of issue 

of ‘Certificate of Completion’ with respect to the whole of the Works. In the 

event the Engineer issues a Taking-over Certificate for a section or part of the 

Permanent Works, only such proposition thereof as the Engineer determines 

(having regard to the relative value of such section or part of the Works) shall 

be considered by the Engineer for payment to the Contractor. 
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The balance Retention Money shall be released within 30 days after completion 

of 3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect 

Liability Certificate’ (in case of 1 or 2 or 3 years DLP) provided that the Engineer 

is satisfied that there is no demand outstanding against the Contractor. In the 

event of different Defects Liability Periods have been specified or become 

applicable to different sections or parts of the Permanent Works, the said 

moneys will be released within 30 days on expiration of the latest of such Defects 

Liability Periods. 

Payment of the above mentioned 50% is exclusive of the amounts to be withheld 

as stated in and that amount shall be paid as per condition stated therein. 

III. Refund of Additional Security Deposit: (Not Applicable) 

The additional security deposit shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event 

the Engineer issues a Taking-over Certificate for a section or part of the 

Permanent Works, only such proposition thereof as the Engineer determines 

(having regard to the relative value of such section or part of the Works) shall 

be considered by the Engineer for payment to the Contractor. 

IV. Refund of Performance Guarantee (Not applicable) 

The Deposit on account of performance guarantee shall be released within 30 

days of completion of Defects Liability Certificate subject finalization of final bill 

whichever is later and no recoveries are pending against the said work, 

provided that the Engineer is satisfied that there is no demand outstanding 

against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: (Not applicable) 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after 

Completion 
After 3 yrs of DLP After Completion of DLP 

ASD + 50% of RM CD + 50% of RM PG 

b) Time of Refund for works having 1 or 2 or 3 years DLP (Whichever Applicable as 

mentioned in above paras) 
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*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not 

be allowed. In case of obtaining Bank Guarantee, it is necessary to mention 

that the same shall be valid further 6 months from the completion of defect 

liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract 

penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled 

banks or branches of foreign banks operating under Reserve Bank of India 

regulations located in Mumbai up to Virar & Kalyan. List of approved Banks is 

appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued 

by branches of approved Banks beyond Kalyan and Virar can be accepted only 

of the said Bank Guarantee is countersigned by the Manager of a Regional 

Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the 

Bank or the Bank itself within Mumbai Limits and is liable to be  enforced against 

the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be 

renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any defects 

therein. 

E. Legal + Stationary Charges:  

Successful tenderer shall pay the Legal Charges + Stationary charges as per Circular no. 

26206 dated 31.08.2023 as per Annexure-N or latest circular in this regard plus 18% 

GST applicable. 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD + 50% of RM + PG 
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The tenderers are requested to note that stationary charges as given in the circular will 

be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 

F. Stamp Duty: (As per latest applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a sub-contract, as under: 

(a) Where the amount or value set 

forth in such contract does not 

exceed rupees five lakh. 

Five Hundred rupees stamp duty 

b) Where it exceeds rupees five 

lakhs 

Five hundred rupees plus 0.3% of the 

amount above rupees five lakh Maximum 

of rupees Twenty-five lakhs. 

(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp 

duty of 0.5% will be applicable to the all-bank guarantee submitted also which 

are required to be renewed after expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 

days from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban District 

be recovered from the concerned work contractors and to deposit the deficit or 

unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in 

favour of “Superintendent of Stamp, Mumbai” within 15 days from intimation 

thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by 

the successful tenderer. 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. 

The Bidder shall be fully responsible for the correctness of the information uploaded by 

him. 

2. TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON NIC PORTAL 

(https://mahatenders.gov.in). For registration, enrolment for digital signature certificate & 

user manual, please refer to respective links provided in e-tendering tab. The vendors can 

get digital signature from any one of the Certifying Authorities (CA’s) licensed by the 

Controller of Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, 

TCS, Customs, MTNL, GNFC and e- Mudhra. 

 Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to eemechscity1.so@mcgm.gov.in. The subject shall clearly bear the 

following identification/   title:   "Queries/   Request   for Additional   Information:   TENDER   

for SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return Valve 

(350 mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station. Any changes in mail ID 

will be intimated on the portal. 
3. In case of Equal percentage of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document 

number for re-quoting and such development needs to done by IT department in BMC’s 

SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the bidders 

quoting the same percentage i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by concerned Chief Engineer. 

The bidder shall need to submit the additional ASD if applicable within 15 days after receipt 

of notification issued by concerned Chief Engineer.Also, the Performance Guarantee shall 

be paid in 15 days after receipt of Letter of Acceptance. 

4. GST: As per latest circular no: CA/F/P/28 Dated 28.03.2023 (Refer Annexure-T) 
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 The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc. as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. 

 Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed 

on to the BMC by way of equivalent reduction in quoted price. 

5. Contract Labour (Regulation and Abolition) Act, 1970:(As per Circular CLO/4 dated 

03.06.2004) 

 The provisions of this act are applicable to the establishment or contractor of principle 

employer if they employ 20 or more contract labour. The principal employer is required to 

take Certificate of Registration and the Contractor is required to take a License from the 

designated Officer as per the act. The Act provides for certain welfare measures to be 

provided by law to contract labors by the contractor of Principal Employers.  

6. The bidders shall take cognizance of circular u/no. Dy.Ch.E./CPD/2025 dated. 01.09.2021.As 

per the circular the clause of ‘Internal Grievance Redressal Mechanism’ will be applicable for 

subject tender.  

7. The tender has been prepared according to the G.C.C. of Standard Bidding Document (SBD). 

In case of conditions / clauses which are not covered in the G.C.C. of SBD, then the clauses 

of Standard G.C.C. will govern. Eventually, the decision of BMC will be binding on the 

contractor. 
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SECTION 7 

SCOPE OF WORK 
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SCOPE OF WORK 

Subject: SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return 

Valve (350 mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station.   

Saltpan pumping station is commissioned in the year 1968 and since it is operated round the 

clock for disposal of sewage from connected area. Four nos. of Sewage pumsets of different 

capacities are installed at Saltpan pumping station having 96.40 MLD total installed capacity.  

  During preventive maintenance, it is noticed that NRV of size 350mm Dia. of pump 

No. 203 is giving frequent trouble like continuous slamming during pump operation and 

improper closing of NRV door. Partial and improper closing of NRV door causing back flow of 

sewage when the pump is not running. Recently the problem is aggravated and NRV was 

giving considerable noise. The hinge pin single door assembly is eroded due to ageing effect 

and continuous operation. Also, while isolating Main Pump Set No. 203 for maintenance 

activities, it is observed that sewage water continues to pass through the 350 mm double-

flanged non-rising spindle type suction and delivery sluice valves despite the valves being 

fully closed. Hence, the valve were operated multiple times manually to clear out any 

obstruction between the sluice gate and its seat. However, despite these actions, significant 

leakage through the suction and delivery valves persists. Therefore, it is utmost important to 

replace these non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return Valve 

(350 mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station. The existing valves were 

installed in the year 1999 and in continuous operation since last 27 years. As such, their 

useful life have been exhausted. 

Scope of Work: 
A. Isolation and dismantling/removal of existing 350 mm dia. non-rising spindle sluice valves 

(02 Nos.) and non-return valve (NRV) installed on the suction and delivery lines of Pump No. 

203. 

B. Isolation and dismantling/removal of existing 350 mm dia. non-rising spindle sluice valves 

(02 Nos.) and non-return valve (NRV) installed on the suction and delivery lines of Pump No. 

203. 

C. Supply, installation and commissioning of new 350 mm dia. sluice valves at the designated 

locations. 

D. Supply, installation and commissioning of one new 350 mm dia. non-return valve (NRV). 
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E. Testing and commissioning of Pump No. 203 after replacement of the sluice valves and NRV, 
including painting of the suction and delivery pipelines associated with Pump No. 203. 
Work shall be done in accordance with the following technical specification terms and 

conditions. 

 The specifications mentioned in the tender are intended for general description of site 

conditions, scope of work and requirements, products, execution, quality of workmanship and 

finished work. They are not intended to cover minute details. The work shall be executed in 

accordance with best modern practices and using special techniques. 

 The Contractor shall read this Technical Specification in conjunction with the standard 

specification of the Brihanmumbai Municipal Corporation for Sewerage Works and other 

documents and technical manual, papers, guidelines, standards and specification etc. referred to 

in the specification. For Civil, Mechanical & Electrical works, BMC’s respective standard 

specifications shall be applicable during execution of the project. Bidders are requested to get 

acquainted with the same before bidding. 

 The clauses mentioned in the specifications are meant to provide general guidelines and 

compliance requirements to the Contractor. It does not however relieve the Contractor from (a) 

taking all precautions as deemed necessary to complete the work successfully within the specified 

contract period and bided amount and (b) his prima facie obligation and responsibility under the 

contract to successfully execute the work without causing interruptions to road and pedestrian 

traffic. 

 It is deemed that the Contractor’s rates in the Bill of Quantities are for successfully 

execution of work activities included in the scope of works within the specified contact period 

regardless of the method considered as suitable in this specification. 

 Detailed scope is given in technical specifications in Section 10 of the SBD. 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION  

Subject - SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return Valve (350 
mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station. 

SCHEDULEOF QUANTITIES AND RATES 
Sr. 
No 

Description Qty. 
Rate    
Rs. 

Per  Amount Rs. 

1 

SITC of non rising Suction & 
Delivery sluice valves (350 mm 
Dia.)of Main Pumpset No 203 at 
Saltpan Pumping Station as per 
technical specifications. 

2 
To be 
filled 

Online 
Job Auto 

Calculated 

2 

SITC of Non Return Valve (350 mm 
dia.)of Main Pumpset No 203 at 
Saltpan Pumping Station as per 
technical specifications. 

1 
To be 
filled 

Online 
Job Auto 

Calculated 

 
(In Words Rs. -------- Qty auto-calculated ----------) 
Note: 

i) To be submitted online in Cover Type ‘Financial’ on Mahatender’s Portal 

http://mahatenders.gov.in 

ii) The tenderer shall quote the rates inclusive of all taxes other than GST (i.e. Excluding 

GST).   

iii) GST as applicable shall be auto calculated in BOQ. 

iv) PROSPECTIVE BIDDERS SHALL NOTE THAT, THEY SHALL HAVE TO QUOTE THE RATES FOR 

EACH BOQ ITEM. HOWEVER, THIS IS BEING ONE JOB. THE TENDER WILL BE EVALUATED ON 

THE BASIS OF RATES QUOTED FOR TOTAL BOQ AND WORK WILL BE AWARDED TO THE 

TECHNICALLY ACCEPTED BIDDER ON OVERALL LOWEST BASIS. 

 
Tenderer’s Full Name, signature and  

address with rubber stamp. 
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9 
GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and schedule 

of rates. All these documents taken together shall be deemed to form one Contract and shall be 

complementary to one another. 

The Contract Data defines the documents and other information which comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm 

or company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under 

the provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalisation of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 

for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 
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 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided 

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 

patterns, models, operation & maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai/Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section56 and 56B of the Mumbai Municipal 

Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall 

mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but do not 

include plant material or other things intended to form or forming part of the Permanent Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated 

in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification there 

of or addition or deduction thereto as may from time to time be furnished or approved in writing 

by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  
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iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause 

of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect 

of any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai 

only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents:  (1) 

Agreement,  (2)  Letter of Acceptance,  (3)  Notice to Proceed with the Work , (4) Contractor's Bid, 

(5)  Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part 

I, (8)  Specifications, (9)  Drawings, (10) Bill of Quantities, and (11) Any other document listed in 

the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 
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The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The address and 

contact details for communication with the Employer/ Engineer shall be as per the details given in 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing.  The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission.  The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in 

the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the Employer 

will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the BMC and shall not relieve the 

Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. the circumstances warrant such sub-contracting; and 
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b. the sub-Contractor so proposed for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 

services for them as described in the Schedule. The Employer may modify the Schedule of Other 

Contractors, and shall notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the Engineer 

to ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the  of the Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel approved 

by the Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to those of the personnel stated 

in the Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations.  The Engineer shall have authority to remove, or cause to 

be removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of 

the environment.  

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two years 

after the date of retirement or has not obtained BMC/State Government’s permission to 

employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 
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10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and contamination from 

any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 

design of the Works, other than the Contractor’s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 

11.2. Insurance  

11.3. The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are due to 

the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death. 

11.4. Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the loss 

or damage incurred. 

11.5. Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

11.6. Both parties shall comply with any conditions of the insurance policies.  

11.7. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover the 
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premiums the Employer has paid, from payments otherwise due to the Contractor or if no 

payment is due, the payment of premiums shall be debt due. 

12. Site Investigation Reports 

12.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to 

him, before submitting the bid. 

13. Queries about the Contract Data 

13.1. The Engineer will clarify queries on the Contract Data. 

14. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender) 

14.1. The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer. 

14.2. The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications.  The Contractor shall deploy the equipment and machinery as required in the 

contract. 

14.3. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  

abide at all times by all existing enactments on environmental protection and rules  

made there under, regulations, notifications and byelaws of the State or Central  

Government, or local authorities and any other law, bye-law, regulations that may be  

passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  

Government or the local authority. Salient features of some of the major laws that  

are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of 

water. ‘Pollution’ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade effluent 

or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) 

as may, or is likely to, create a nuisance or render such water harmful or  

injurious to public health or safety, or to domestic, commercial, industrial,  
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agricultural or other legitimate uses, or to the life and health of animals or  

plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control 

and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any 

‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be injurious to human beings 

or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to 

human beings, other living creatures, plants and  

property. ‘Environment’ includes water, air and land and the interrelationship which exists 

among and between water, air and land, and human beings, other living creatures, plants, 

micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto.  

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as 

maybe specified by notification by the Central Government. 

15. The Works and Routine Maintenance to be completed by the Intended Completion Date 

15.1. The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works and Routine Maintenance, if specified in the tender, in  

accordance with the Programme submitted by the Contractor, as updated with the  

approval of the Engineer, and complete them by the Intended Completion Date. 

16. Approval by the Engineer 

16.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings. 

16.2. The Contractor shall be responsible for design and safety of Temporary Works. 

16.3. The Engineer's approval shall not alter the Contractor's responsibility for design and safety 

of the Temporary Works. 
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16.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

16.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

17. Safety 

17.1. The Contractor shall be responsible for the safety of all activities on the Site.  He shall 

comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of unnecessary 

obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 

17.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

17.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
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iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 

work places where the number of contract labour employed is 150 or more. 

18. Discoveries 

18.1. Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

19. Possession of the Site 

19.1. The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme.  At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 % 

of the possession as per contractor’s construction programme. 

20. Access to the Site 

20.1. The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 

Employer. 

21. Instructions 

21.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

21.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the performance 

of the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of the inspection and 

audit rights provided for under the Clause & constitute a obstructive practice subject to contract 

termination 

21.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  

and issue such further drawings and to give such further instructions and directions as may appear 
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to him necessary or proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and Contractor shall receive, 

execute, obey and be bound by the same, according to the true intent and meaning thereof, as 

fully and effectually as though the same had accompanied or had been mentioned or referred to in 

the specification, and the Engineer may also alter or vary the levels or position of nature of works 

contemplated by the specifications, or may order any of the works contemplated thereby to be 

omitted, with or without the substitution of any other works in lieu thereof, or may order any 

work or any portion of work executed or partially executed, to be removed, changed or altered, 

added if needful, may order that other works shall be substituted instead thereof and difference of 

expense occasioned by any such diminution or alteration so ordered and directed shall be added 

to or deducted from the amount of this Contract, as provided under condition no.10(a) here  in 

after. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to 

the nature of the work and the rate to be paid therefore shall be resolved in accordance with 

condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in additional cost 

over the contract price being ordered, be extended or reduced reasonably by the Engineer.  The 

Engineer’s decision in this case shall be final. 

B. Time Control 

22. Programme 

22.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along with monthly 

cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities involved 

in the Routine Maintenance will also be submitted by the Contractor to the Engineer for approval 

if specified in the tender. The programme for Routine Maintenance will be submitted in each year 

for the period of Maintenance. 
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22.2. The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in field 

laboratory and the location of field laboratory along with the Programme.  The Engineer shall 

cause these details to be verified at each appropriate stage of the programme. 

22.3. An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities. 

22.4. The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not submit 

an updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted. 

22.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

Programme shall show the effect of Variations and Compensation Events. 

23. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole of 

the works comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses: 

a) Extension attributable to BMC 

i) Extension Due To  Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then 

such extension of the contracted date of completion may be granted as shall appear to 

the Engineer to be reasonable in the circumstances, provided moreover that the 

Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should 

not be less than 30 days before the expiry of the date fixed for completion of the 

works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to 

hand over the Contractor possession of the lands necessary for the execution of the 
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works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the BMC  due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or 

compensation therefore, but in any such case, the BMC may grant such extension(s) of 

the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and 

draft tender. 

b) Extension Of Time For Delay Due To Contractor : 

The time for the execution of the work or part of the works specified in the contract documents 

shall be deemed to be the essence of the contract and the works must be completed no later than 

the date(s) / the programme for completion of work as specified in the contract. If the contractor 

fails to complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor for 

further extension of time as the Engineer may decide. On such extension the BMC will be entitled 

without prejudice to any other right and remedy available on that behalf, to recover the 

compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed fit based  

on the merit of the case. Also, the reasons for granting extension shall be properly  

documented. 

24. Delays Ordered by the Engineer 

24.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written approval of 

the DMC/AMC. 

25. Management Meetings 

25.1. The Engineer may require the Contractor to attend a management meeting. The 
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business of a management meeting shall be to review the plans for progress of the Works. 

25.2. The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting. 

 
C. Quality Control 

26.  

26.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  

all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 

the contractor shall at all times during the usual working hours, at all other times, during the 

usual working hours and at all other times at which reasonable notice of the intention of the Eng-

in-charge and his subordinates to visit the works shall have been given to the contractor, either 

himself be present to receive orders and instruction or have responsible agent duly accredited in 

writing present for that purpose. Order given to the contractors’ duly authorized agent shall be 

considered to have the same force and effect as if they had been given to the contractor himself. 

26.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his  

subordinate in-charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimension thereof 

taken before the same is so covered up or placed beyond the reach of measurements and shall 

not cover up or place beyond the reach of measurement any work without the consent in writing 

of the Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up 

or placed beyond the reach of measurement, without such notice having been given or consent 

obtained the same shall be uncovered at the contractors expenses, and in default thereof no 

payment or allowance shall be made for such work or for the materials with which the same was 

executed  

26.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most substantial and 

workman like manner and both has regards material and every other respect in strict accordance 

with specifications.  The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawings and instructions in writing relating to the work signed by the Engineer In-charge and 
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lodged in his office and to which the contractor shall be entitled to have access for the purpose of 

inspection at such office, or on the site or work during office hours.  The contractor shall be 

entitled to receive three sets of contract drawings and working drawings as well as one certified 

copy of the accepted tender along with the work order free of cost. 

26.4. Ready Mix Concrete/ Asphalt Mix (Not Applicable) 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT 

producing plants registered with BMC 

ii) The contractor shall, within a7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of transit, 

mixers & pumps etc. to be deployed indicating name of owner/company, its location, 

capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he 

is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use.  This will include continuous control on the work ability during 

production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant.  It shall be responsibility of the 

contractor to ensure that all necessary equipment, manpower & facilities are made 

available to Engineer-in-charge and or his authorized representative at RMC/Asphalt 

plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of concrete mix which 

shall be binding on the contractor & the RMC/ Asphalt plant.  Only concrete as 
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approved in design mix by Engineer-in-charge shall be produced in RMC plant and 

transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of 

RMC/Asphalt mix before releasing payment. 

27. Identifying Defects 

27.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect. 

27.2. The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found. 

28. Tests 

28.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum of equipments as specified in the Contract Data.  The contractor shall be solely 

responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

28.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, the 

test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing 

samples of all materials proposed to be used in the works. Samples submitted either to govern 

bulk supplies or required for testing before use shall be in suitable packages to contain them and 

shall be provided free of charge by the contractor.  The cost of testing shall be borne by the 

contractor even if the result of the sample confirm or do not confirm to the relevant BIS code 

specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be 

borne by the contactor himself. 
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ii. The failed material shall be removed from the site by the contractor at his own cost within a 

week time of written order of the Engineer-in-charge. 

28.3. Setting of Site Laboratories: (Not Applicable) 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be provided 

therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine (For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / The odolite 

 All the test records shall be maintained in the site office and made available as and when  

required. The laboratory must be established within 15 days from the date of receipt of the orders 

from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed. 

 The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in working order 

throughout the period of construction. The contractor shall also provide necessary technically 

qualified experienced trained staff for carrying out such tests for using such equipment.  The tests 

shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be 

checked every twelve months as directed by Engineer-in-charge. 

29. Correction of Defects noticed during the Defects Liability Period. 

29.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and ends after five years. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. 
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b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to 

the Engineer a compliance report. 

30. Uncorrected Defects and Deficiencies 

30.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time 

specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or 

deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect or 

deficiency by another agency. 

 
D. Cost Control 

31. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary or 

advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, 

shall not be taken into account. 

32. Payments for Variations 

32.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 

out such work at the same rate. 

32.2. The rate for Extra/Excess and Fair Items shall be governed as per the circular No. CA 

(F)/Project/31 Dt. 26/10/2020 or prevailing circular in this regard. 

33. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast. 

34. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 
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a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer 

In-charge for all works executed in the previous month, and the Engineer In-charge shall 

take or cause to be taken requisite measurement for the purpose of having the same verified 

and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from 

the presentation of the bill.  If the contractor does not submit the bill within the time fixed 

as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work 

in the presence of the contractor or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 

from such list which shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 

certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and Compensation 

Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates specified in 

tender. 

35. Payments 

35.1. Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the law. 

The Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the 

date of each certificate. 

35.2. All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of BMC without 

reference to the actual loss or damage sustained and whether any damage has or has not been 

sustained. 

35.3. No payment shall be made for any work estimated to cost less than Rupees One Thousand 

till after the whole of work shall have been completed and the certificate of completion given. But 
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in the case of works estimated to cost more than Rs. One Thousand, the contractor shall on 

submitting a monthly bill therefore be entitled to receive payment proportionate to the part of the 

work than approved and passed by the Engineer In-charge, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the contractor.  All such 

intermediate payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall not preclude 

the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed or re-erected nor shall any such payment be considered 

as an admission of the due performance of the contract or any part thereof in any respect or the 

offering of any claim not shall it conclude, determine or effect in any other way, the powers of the 

Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise, or in 

any other way vary or effect the contract.  The final bill shall be submitted by the Contractor within 

one month of the date fixed for the completion of the work otherwise the Engineer In-charge’s 

certificate of the measurements and of the total amount payable for the work shall be final and 

binding on all parties. 

36. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not having 

cooperated with the Engineer. 

37. Tax 

As per latest circular no: CA/F/P/28 dtd: 28.03.2023 (Refer Annexure T) 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, and 

Cess etc. as applicable at the time of bid submission. GST as applicable shall be paid separately 

on submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to 

the BMC by way of equivalent reduction in quoted price. 

38. Currencies 

All payments will be made in Indian Rupees. 

39. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  

estimate the amount of losses due to delay in completion of works and the losses to the  

public and the economy, therefore, both the parties have agreed that the Contractor shall pay 
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liquidated damages to the Employer and not by way of penalty, at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rates shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case the 

Contractor achieves the next milestone, the amount of the liquidated damages already withheld 

shall be restored to the Contractor by adjustment in the next payment certificate. The Employer 

and the contractor have agreed that this is a reasonable agreed amount of liquidated damage. 

The Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s other liabilities. 

40. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the 

loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 
 

41. Completion of Construction and Maintenance 

41.1. The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is completed. 

This shall be governed as per clause no.8(g) of Standard General Conditions of Contract. 

42. Taking Over 

42.1. The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible for its 

routine maintenance during the maintenance period if specified in the contract. 

43. Final Account 

Final joint measurement along with the representatives of the contractor should be taken recorded 

and signed by the Contractors.  Contractors should submit the final bill within 1 month of physical 

completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill 

based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished.  Payment of those items of the bills in respect of 
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which there is no dispute and of items in dispute, for quantities and rates as approved by the 

Commissioner shall be made within a reasonable period as may be necessary for the purpose of 

verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 

A percentage of the retention money, over and above the actual retention money as indicated 

below shall be held back from payments till the finalization of final bill to be submitted as per above 

and will be paid within 30 days of acceptance of the final bill. 

Sr. no. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to submit 

their bills to concerned executing department, penalty or action as shown below will be taken for 

each delayed bill:- 

After 15 days from the date of completion/running bill up to 

certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15 days up to 45 daysfrom thedate of completion/running 

bill up to specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ 

R.A. bill 

Bill   will   not   be   admitted   for 

payment. 

44. Operating and Maintenance Manuals 

44.1. If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 
44.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor. 
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45. Termination 

45.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

45.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause. 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

45.3. When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental 

or not. 

45.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

45.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 

 

46. Payment upon Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 
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ordered less liquidated damages, if any, less advance payments received up to the date of the issue 

of the certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data.  If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be recovered from the security deposit, and 

performance security.  If any amount is still left un-recovered it will be a debt due from the 

Contractor to the Employer 

46.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the 

Contractor's costs of protecting and securing the Works and less advance payments received 

up to the date of the certificate, less other recoveries due in terms of the Contract, and less 

taxes due to be deducted at source as per applicable law. 

47. Property 

47.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work 

if the Contract is terminated because of the Contractor's default, till the Works is completed 

after which it will be transferred to the Contractor and credit, if any, given for its use. 

48. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 

49. Labour 

49.1. The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

49.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the number of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 
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50. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications 

includingamendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions stipulated 

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct any money due 

to the Contractor including his amount of performance guarantee.  The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

51. Drawings and Photographs of the Works 

51.1. The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as required 

by Engineer In-charge and lastly after the completion of the work. No separate payment will 

be made to the Contractor for this. 

51.2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph of 

the works or any part thereof or plant employed thereon, except those permitted under 

above clause, shall be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his sub-Contractors without the prior approval of the 
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Engineer in writing. No photographs/Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing. 

52. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act 

and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules. 

53. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  

Unless otherwise provided in the contract, the priority of the documents forming the contract 

shall be, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum / Corrigendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 

7. The Specification: 

8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and BMC. 

54. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant 

shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, 

or any Associate thereof, directly or through common third party/ parties, that puts 

either or both of them in a position to have access to each other’s information 

about, or to influence the Application of either or each other; or 



78 
 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the 

Applicant, its Member or Associate in the past but its assignment expired or 

was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will 

this disqualification apply where such adviser is engaged after a period of 3 (three) 

years from the date of commercial operation of the Project. 

55. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  

individually shall not be entitled to submit another application either individually. The  

Applicant shall be responsible for all of the costs associated with the preparation of their  

Applications and their participation in the Bid Process.  The Authority will not be  

responsible or in any way liable for such costs, regardless of the conduct or outcome of the  

Bidding Process. 

56. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 

referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to 

the TENDER or the Bidding Process, including any error or mistake therein or in any 

information or data given by the Authority. 

57. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  

accept or reject any Application and to annul the Bidding Process and reject  all 

Applications/ Bids, at any time without any liability or any obligation for such acceptance,  
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rejection or annulment, and without assigning any reasons therefore. In the event that the  

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  

after its execution and during the period of subsistence thereof  including the concession  

thereby granted by “The Authority”, that one or more of the pre-qualification conditions  

have not been met by the Applicant, or the Applicant has made material misrepresentation or  

has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of 

Approval) or entering into of the Agreement, and if the Applicant has already been issued the 

LOA or has entered into the Concession Agreement, as the case may be, the same shall, 

notwithstanding anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the Applicant, without the 

Authority being liable in any manner whatsoever to the Applicant and without prejudice to any 

other right or remedy which the Authority may have under this TENDER, the Bidding Documents, 

the Concession Agreement or under applicable law. “The Authority” reserves the right to verify 

all statements, information and documents submitted by the Applicant in response to the 

TENDER. Any such verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights of the Authority 

there under. 

58. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

59. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  

by fax or e-mail. They should send in their queries before the date specified in the header  

data. “The Authority” shall Endeavor to respond to the queries within the period specified  
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therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  

queries and its responses thereto, to all purchasers of the TENDER without identifying the  

source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  

by the Applicants. However, the Authority reserves the right not to respond to any question  

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  

or read as compelling or requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  

clarifications to all Applicants. All clarifications and interpretations issued by the Authority  

shall be deemed to be part of the tender. Verbal clarifications and information given by  

Authority or its employees or representatives shall not in any way or manner be binding on  

the Authority. 

60. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, 

modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  

for any other reason, the Authority may, in its sole discretion, extend the Application Due  

Date. 

Preparation and Submission of Application 

61. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the 

Applicant with the Application may be in any other language provided that they are accompanied 

by translations of all the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into English, may not be 

considered. For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail. 

62. Format and signing of Application 



81 
 

The Applicant shall provide all the information sought under this TENDER. The Authority  

will evaluate only those Applications that are received in the required formats and complete  

in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the  

scanned certified copies of the documents given below and the documents uploaded has to be 

digitally signed by the bidder. These copies shall be certified by Practicing Notary  

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name 

& registration number, except where original documents are demanded 

63. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  

with the documents, uploading folder as “VENDOR” together with their respective  

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright. 

64. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall 

not be eligible for consideration and shall be summarily rejected. 

65. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all 

information, submitted as part of Application, in confidence and will require all those who have 

access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power 

under law to require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in connection with any 

legal process. 

66. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e- 
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mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. Any effort by the Bidder to influence the 

Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in 

the rejection of the Bidder’s bid. 

67. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and 

subsoil (so far as is practicable), the form and nature of the site, the quantities and 

nature of the work and materials necessary for the completion of the works and 

means of access to the site, the accommodation  he  may  require  and  in  general  

shall  himself  obtain  all  necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into 

consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to 

the works but the Contractor shall be responsible for his own interpretation 

thereof. The contractor shall engage his investigating agency with prior approval of 

the Engineer from the approved list of such agencies by BMC or Govt at his cost 

initially before commencing actual work and which shall be reimbursed 

immediately subject to satisfaction of the Engineer for faithful compliance and 

submission of required data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of Quantities, 

which rates and prices shall, except as otherwise provided cover all his obligations 

under the Contract and all matters and things necessary for proper completion 

and maintenance of the works.  No extra charges consequent on any 

misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions:  If, however, during the 

execution of  the Works  the Contractor encounters physical  obstructions or  

physical conditions, other than climatic conditions on the Site, which obstructions 

or conditions were, in his opinion, not foreseeable by an experienced contractor, 
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the Contractor shall forthwith give notice thereof to the Engineer.  On receipt of 

such notice, the Engineer shall, if in his opinion such obstructions or conditions 

could not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which shall 

be added to the Contract Price, and shall notify the Contractor accordingly.   

 Such determination shall take account of any instruction which the Engineer may 

issue to the Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the Contractor may take in the 

absence of specific instructions from the Engineer. However, such costing shall 

be got approved by the competent authority as governed vide rules prevailing with 

authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and 

lockers for keeping the records. He shall also make necessary arrangements for 

drinking water, telephone with a pre-requisite of e-governance and electronic 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located 

within 50 to 500 m of the worksite. In case the office is more than 500m away 

from the worksite, the contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking 

water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 

security for the Engineer, and his subordinates, as close to the works from time to 

time in progress as can be conveniently arranged, and shall at his own cost furnish 

the office with such chairs, tables, lockers, locks and fastenings as may be required 

by the Engineer, and no expense of any kind in connection with the erection or 
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upkeep of the offices or fittings shall be borne by the Corporation, but all such 

work shall be carried out by the Contractor and the expenses thereof defrayed by 

him. The Contractor shall also make water connections and fit up stand  

pipe with a bib tap at each office.  The latrines and the water connections shall be 

subject to all the conditions herein elsewhere laid down for temporary water 

connection and latrines generally with all requisite equipment for e-governance 

and electronic and digital communication. These offices are not to be allowed on 

public roads without the written instruction of the Engineer. These offices should 

be preferably located within 50 to 500 m of the worksite. In case the office is more 

than 500m away from the worksite, the contractor is to provide conveyance. Also, 

for staff working beyond working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work: (Not 

Applicable) 

The tenderer shall obtain permission for provision of site office, cement go-down, 

store, etc. on payment of necessary cost implication.  The cement go-down, 

Watchman cabins, etc. shall be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost.  It is binding on the Tenderer to 

fulfill requirements of Environmental Authorities. The location of such office shall 

be finalized and got approved from the Engineer before erection/commencement 

work. 

8. Contractor’s office near works: (Not Applicable) 

The Contractor shall have an office near the works at which notice from the 

Commissioner or the Engineer may be served and shall, between the hours of 

sunrise and sunset on all working days, have a clerk or some other authorized 

person always present at such office upon whom such notices may be served and 

service of any notices left with such clerk or other authorized person or at such 

office shall be deemed good service upon the Contractor and such offices shall 

have pre-requisite facilities for e-governance. 

68. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 

that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 

even after execution of the said works and they will not disclose any information regarding this 
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contract to any third party. The contractor shall also bring into notice that, any information found 

to be leaked out or disclosed the concern person as well as the Contractor will be liable for penal 

action; further the Corporation will be at liberty to terminate the contract without notice. 

69. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  

other duly constituted authority or the introduction of any such National or State Statute,  

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  

additional or reduced cost shall, after due consultation with the Contractor, be determined by 

the concerned Engineering Department of BMC and shall be added to or deducted from the 

Contract Price with prior approval of competent authority and the concerned Engineering 

Department shall  notify the Contractor accordingly with a copy to  the Employer. BMC 

reserve the right to take decision in respect of addition/reduction of costin contract. 

70. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of 

other protected rights in respect of any constructional plant, machine work, or material used 

for or in connection with the Works or any of them and from and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

Except where otherwise specified, the contractor shall pay all tonnage and other royalties, rent 

and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the works or any of them. 

71. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc. : 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer  

shall not be liable to pay any interest or damage with respect of any moneys or balance  

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  
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Engineer or Officer on the one hand and the contractor on the other, or with respect to any delay 

on the part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in 

making periodical or final payments or in any other respect whatever. 

72. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal  

representative of the individual Contractor or the proprietor of the proprietary concern and in 

case of partnership, the surviving partners, are capable of carrying out and completing the contract, 

the Commissioner shall be entitled to cancel the contract as to its uncompleted part without the 

Corporation being in any way liable to payment of any compensation to the estate of the 

deceased Contractor and or to the surviving partners of the Contractor’s firm on account of the 

cancellation of the contract. The decision of the Commissioner that the legal representative of 

the deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and 

complete the contract shall be final and binding on the parties. In the event of such cancellation 

the Commissioner shall not hold estate of the deceased Contractor and or surviving partners 

of the Contractor’s firm liable in damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 

out of the Contract or carrying out of the Works (Whether during the progress of the Works 

or after their completion and whether before or after the termination, abandonment or breach 

of the Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee comprising of 

three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer 

other than the Engineer of the Contract and concerned Chief Accountant. The Committee shall 

give decision in writing within 60 days.  Appeal on the Order of the Committee may be referred 

to the Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. 

Municipal Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to do so shall give written notice of committee’s 
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decision to the Contractor. Save as herein provided such decision in respect of every matter so 

referred shall be final and binding upon both parties until the completion of the works, and shall 

forthwith be given effect to by the Contractor who shall proceed with the works with due 

diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner 

has given written notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision shall 

remain final and binding upon the Contractor. 

73. Arbitration and Jurisdiction: 

If the commissioner fails to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid or if the contractor is dissatisfied with any such decision, then 

the contractor may within 90 days after receiving notice of such decision or within 90 days after 

the expiration of the first named period of 90 days (as the case may be) require that the matter or 

matters in dispute be referred to arbitration as hereinafter provided. 

i) In case of a contract where the contract price and/ or contract value is less than Rs. 

5,00,00,000/- (Rupees Five Crore Only), any dispute arising out of or in connection with 

this contract, including any question regarding its existence, validity or termination, shall 

be referred to a mutually agreed arbitral tribunal in accordance with the Arbitration and 

Conciliation Act, 1996 (amended upto date). The arbitral tribunal shall consist of a sole 

arbitrator, as mutually agreed upon by the parties and the said dispute shall be finally 

resolved by the said arbitral tribunal. The decision of the arbitral tribunal shall be in 

writing (with reasons) and which will be final and binding upon the parties hereto and the 

expenses of the arbitration shall be paid as may be determined by the arbitral tribunal. 

The seat of the arbitration shall be Mumbai. The venue of arbitration shall be within the 

limits of Brihan Mumbai. The language of the Arbitration shall be English. If the parties 

fails to appoint mutually agreed arbitral tribunal, within the period of 30 days from the 

date of application seeking arbitration in the dispute, the arbitral tribunal shall be 

appointed by the recognised arbitral institution i.e. Mumbai Centre for International 

Arbitration (approved by Government of Maharashtra under G.R. no. ARB/Case No. 

1,/2017/D-19 dtd.28.02.2017) as per the Arbitration Rules of the Mumbai Centre for 

International Arbitration then in force (“MCIA Rules”). 

ii) In case of contract where the contact price and/ .or contract value is Rs 5,00,00,000/- 

(Rupees five Crore only) or more, any dispute arising out of or in connection with such a 
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contract, including any question regarding its existence, validity or termination, shall be 

directly referred to and finally resolved by the recognized arbitral institution i.e. Mumbai 

Centre for International Arbitration (approved by Government of Maharashtra under G.R. 

no.  ARB/Case No. 1,/2017/D-19 dtd.28.02.2017) as per the Arbitration Rules of the 

Mumbai centre for International Arbitration then in force (“MCIA Rules”). The arbitral 

tribunal shall consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The 

language of the Arbitration shall be English.  

In either case, the law governing this arbitration agreement and the contract shall be 

Indian Law. 

74. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection with the 

design, construction, operation, maintenance of the works. At any time the Employer shall have 

further license without additional payment to the Contractor to use any such drawings or 

documents for the purpose of making any improvement of the works or enlargement  or  

duplication  of  any  part  thereof,  provided  that  such  improvement, enlargement, or 

duplication by itself or in conjunction with any other improvements, enlargements or 

duplications already made in accordance with the further license does not result in the 

duplication of the whole works. 

75. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  

transferable to the Contractor under these present shall, if signed in the partnership name by any 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 
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contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest. 

76. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants are to 

treat all information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application or 

any information provided along therewith. 

77. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  

correspondence with any Applicant in relation to the acceptance or rejection of any  

Application. 

78. Price Variation Clause (Not Applicable) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  

variation in the value of the work carried out from time to time, depending on whether the prices 

of material and labour as a whole rise or fall, and the method adopted for such computations 

shall be as given below, it being clearly understood that the contractor shall have no claim for 

being reimbursed on the ground that the price of a particular material or group of materials have 

risen beyond the limits of the presumptions made in the following paras, however, no price 

variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency.  The rate ruling on the 

date of submission of the tender shall be considered as the basic price of such material for 

adjustment.  Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be.  The contractor 

shall, for the purpose of adjustment submit in original the relevant documents from the 

suppliers. 

B) Labour and other materials:  For the purpose of this contract and for  allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that : 
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i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-

sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the value of 

the work carried out. The remaining 12 percent being the presumptive profit of the 

contractor. 

a) Formula for Labour component: 

VL=(0.88 R) x 30 x ( I - IO) 
                 100                  IO 

b) Formula for Material component : 

VM  =(0.88 R  x 70 - C) x (W - WO) 
                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai declared by 

the Commissioner of Labour and Director of Employment, Mumbai) applicable 

to the period under reference (base year ending 2004-05 as 100 i.e. new series 

of indices). 

IO =  Consumer price index number for working class for Mumbai (declared by 

the Commissioner of labour and Director of Employment, Mumbai) prevailing, 

on the day of 28 days prior to the date of submission of the tender. 

VM=  The amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of wholesale price index for period under reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 

India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior to 

the date of submission of the tender. 

R =  Total value of the work done during the period under reference as recorded 

in the Measurement Book excluding water charges and sewerage charges but 

including cost of excess in respect of item up to 50 percent 
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C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of materials 

used. 

i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall 

be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each 

bill separately and reimbursement will be made to (when the result is plus) and 

refund will claimed from (when the result is minus) the contractor’s next bill. 

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted 

by Engineer under the relevant clause of the conditions of contract in cases other than 

those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 

final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall be 

taken as zero. 

C) Adjustment after completion: If the Contractor fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices whichever is more favourable to the 

employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or excess 

quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) and Sub 

Clause 10 (b) B(ii) based on the above;  IO and WO being the indices applicable to the 
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date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are 

fixed. No price variation shall be admissible for FAIR items created during execution. 

79. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above 12 months to 24 months 5% 

Above 24 months 10% 

Note: 

1) The extension in time period for the projects originally estimated including monsoon results 

in change of price variation slabs as mentioned above i.e. from first slab to second slab or 

from second slab to third slab, then the maximum limit of original slab will prevail. 

2) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends to 

16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends to 

16. The operative period will be 11+5 months. 

Maximum 5% variation 

allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount payable 

as per the Indices. In case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original or extended period vide clause 8 (l) (a) (i) and (ii) of 

standard GCC. 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, to 

the last month of the original completion period or the extended period vide above 

clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case the 

indices decrease or fall below the indices applicable, to the last month of original / 
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extended period of completion period vide above clause 8(l)(b) of standard GCC, then 

lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor 

(Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount payable 

as per the Indices in case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original period. 

80. Payment: 

The payment shall be made as per the payment terms mentioned in the Section 10: 

Specification. 

Interim Payment: (Not Applicable) 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval 

of not less than one month) for the works executed.  The Engineer shall arrange to have the 

bills verified by taking or causing to be taken, where necessary, the requisite 

measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum 

to which the Contractor is considered entitled by way of interim payment for all the work 

executed, after deducting there from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of the 

contract. 

iii) On request, the contractor will be paid up to 75 percent of the value of the work carried 

out as an adhoc payment in the first week of next month after deducting there from 

recoveries on account of advances, interest, retention money, income tax etc. The balance 

payment due will be paid thereafter 

iv) No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 

approval of Network Schedule for the works, as detailed in Condition 8 (h).  A fixed sum shall 

be held in abeyance at the time of next interim payment for non-attainment of each 

milestone in the network and shall be released only on attainment of the said 

milestone. 

v) An interim certificate given relating to work done or material delivered may be modified 

or corrected by a subsequent interim certificate or by the final certificate.  No certificate 
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of the Engineer supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the contract. 

81. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or permanently / De-

Registration shall be governed as per the respective condition in Contractor Registration Rules of 

BMC. 

 

82. JOINT VENTURE (Not Applicable) 

a) A Joint Venture of not more than 02 Firms / Entities may also participate in bidding. The 

joint venture entities shall follow the following principles.  

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than two (02). 

d) A member of JV firm shall not be permitted to participate either in individual capacity or asa 

member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted subject 

to submission of specific request letter from lead partner stating the reasons for not 

submitting the EMD in the name of JV and giving written confirmation from the JV partners 

to the effect that the EMD submitted by the lead partner may be deemed as EMD submitted 

by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a 

majority (at least 51%) share of interest in the JV firm. The other member shall have a share 

of not less than 26%. In case of JV firm with foreign member(s), the lead member has to be 

an Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of 

the members of the JV firm, their share and responsibility in the JV firm etc. particularly with 

reference to financial technical and other obligation shall be furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, 
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the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the 

validity of this agreement shall be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The 

constitution of the JV firm shall not be allowed to be modified after submission of the 

tender bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any 

case the Lead Member should continue to be the Lead Member of the JV firm. Failure to 

observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be 

altered during the currency of contract except when modification become inevitable due to 

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 

Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

accepted only in the name of the JV firm and no splitting of guarantees amongst the 

members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the Companies 

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 

1908. This agreement shall be submitted by the JV firm to the BMC before signing the 

contract agreement for the work. (This agreement format should invariably be part of the 

tender condition). In case the tenderer fails to observe/comply with this stipulation, the full 

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 

against partners of the JV and the JV. This joint venture agreement shall have, inter-alia, 

following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (BMC) for execution of the 

project in accordance with General and Special conditions of the contract. The JV 

members shall also be liable jointly and severally for the loss, damages caused to the 
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BMC during the course of execution of the contract or due to no execution of the 

contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of 

the contract including the period of extension if any and the maintenance period after 

the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by and 

interpreted in accordance with Indian Laws within jurisdiction of competent court in 

Mumbai city. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter 

into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favour of one of the 

partners   to sign the MOU and JV Agreement on behalf of the partners and create 

liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 
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iii. In case one or more members is/are limited companies, the following documents shall 

be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Directors or 

Managers of the Company to sign MOU, JV Agreement, such other documents 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred by 

BMC from participation in tenders/contract in the past either in their individual capacity or 

the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfilment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of 

the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender 

document.  

Financial eligibility criteria: The average annual contractual payments received by the JV firm 

or the arithmetic sum of average annual contractual payments received by all the members of 

JV firm, in proportion to their share in JV, in last three financial years shall be at least 30 % of 

the estimated value of the work as mentioned in the tender. 

83. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  

or extended date(s) / period(s) of completion, he shall, without prejudice to any other  

right or remedy of Municipal Corporation on account of such breach, pay as agreed  

compensation, amount calculated as stipulated below (or such smaller amount as may  

be fixed by the Engineer) on the contract value of the whole work or on the contract  

value of the time or group of items of work for which separate period of completion are  

given in the contract and of which completion is delayed for every week that the whole  

of the work of item or group of items of work concerned remains uncompleted, even  

though the contract as a whole be completed by the contract or the extended date of  
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completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  

Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months:  to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 months 

and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years :to the 

extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week the 

compensation payable for that fraction shall be proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid this condition shall 

not exceed the undernoted percentage of the Contract Value of the item or group of items of work 

for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 

84. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  

shall at all times be open and accessible to the inspection and  supervision of the  

Engineer-in-charge, his authorized subordinates in charge of the work and all the  

superior  officers,  officer  of  the  Vigilance  Department  of  the  BMC  or  any  

organization engaged by the BMC for Quality Assurance and the contractor shall, at  

all times, during the usual working hours and at all other times at which reasonable  

notice of the visit of such officers has been given to the contractor, either himself be  

present to receive orders and instructions or have a responsible agent duly accredited in  

writing, present for that purpose. Orders given to the Contractor’s agent shall be  

considered to have the same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  

the work or to the officer of Vigilance Department, that any work has been executed  

with unsound, imperfect or unskilful workmanship or with materials of any inferior  

description, or that any materials or articles provided by him for the execution of the  

work are unsound or of a quality inferior to that contracted for or otherwise not in  

accordance with the contract, the contractor shall, on demand in writing which shall be  

made within twelve months of the completion of the work from the Engineer-in-Charge  

specifying the work, materials or articles complained of notwithstanding that the same  

may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the  

case may be, remove the materials or articles so specified and provide other proper and  

suitable materials or articles at his own charge and cost. In the event of the failing to doso within a 

period specified by the Engineer-in-Charge in his demand aforesaid, then  

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  

of the general condition of contract in section 9 of tender document (for Compensation  

for delay) for this default. In such case the Engineer-in Charge may not accept the item  

of work at the rates applicable under the contract but may accept such items at reduced  

rates as the Engineer in charge may consider reasonable during the preparation of on  

account bills or final bill if the item is so acceptable without detriment to the safety and  

utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed  

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the  

contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to 

why the contract should not be terminated. 

85. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  
relevant clauses in documents that form a part of contract as exercised or is  
exercisable in the event of any future case of default by the Contractor, he is declared  
liable to pay compensation amounting to the whole of his security deposit. The  
liability of the Contractor for past and future compensation shall remain unaffected. 
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In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 
so desires, take possession of all or any tools and plant, materials and  
stores in or upon the work of site thereof or belonging to the Contractor or procured  
by him and intended to be used for the execution of the work or any part thereof  
paying or allowing for the same in account at the contract rates, or in the case of  
contract rates not being applicable at current market rates to be certified by the  
Executive Engineer, may after giving notice in writing to the Contractor or his staff  
of the work or other authorized agent require him to remove such tools and plants,  
materials or stores from the premises within a time to be specified in such notice and  
in the event of the Contractor failing to comply with any such requisition, the  
Executive Engineer may remove them at the contractors expense of sell them by  
auction or private sell on account of the Contractor at his risk in all respects and  
certificate of the Executive Engineer as to the expense of any such removal and the  
amount of the proceeds an expense of any such sell be final and conclusive against  
the Contractor. 
86. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the Tender 

should be suspended for any period or that the whole or part of the work should not be 

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and 

upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work 

wholly or in part as required after having due regard to the appropriate stage at which the 

work should be stopped or suspended so as not to cause any damage or injury the work 

already done or endanger the safety thereof, provided that the decision of the Engineer as 

to the stage at which the work or any part of it could be or could have been safely stopped 

or suspended shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason 

of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or 

curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said 

period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill.  Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 
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remaining unexecuted work under his contract.  On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally due 

to the contractor within a period of 90 days from the receipt of such Notice in respect of 

the work already done by the contractor.  Such payment shall not in any manner prejudice 

the right of the contractor to any further compensation under the remaining provisions of 

this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  

entitled to apply to the Engineer within 30 days of the resumption of the work after  

such suspension for payment of compensation to the extent of pecuniary loss suffered by 

him in respect of working machinery remained ideal on the site of on the account of his 

having an to pay the salary of wages and labour engaged by him during the said period of 

suspension provided always that the contractor shall not be entitled to any claim in respect 

of any such working machinery, salary or wages for the first 30 days whether consecutive 

or in the aggregate or such suspension or in respect of any such suspension whatsoever 

occasion by unsatisfactory work or any other default on his part, the decision of the 

Engineer in this regard shall be final and conclusive against the contractor. 

87. Contractor to supply plant, ladder, scaffolding, etc. and is liable for damages arising from 

non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  

implements, ladders, cordage, tackle scaffolding and temporary works requisite or  

proper for the proper execution of the work, whether, in the original altered or  

substituted form and whether included in the specification of other documents forming  

part of the contract or referred to in these conditions or not and which may be necessary  

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  

as to any matter as to which under these conditions is entitled to be satisfied, or which  

is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the means 

and materials necessary for the purpose of setting out works and counting, weighing and assisting 

in the measurements of examination at any time and from time to time of the work or materials, 

failing which the same may be provided by the Engineer In-charge at the expense of the contractor 
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and the expenses may be deducted from any money due to the contractor under the contract or 

from his security deposit or the proceeds of sale thereof, or offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  

public from accident and shall also be bound to bear the expenses of defence of every  

suit, action or other legal proceedings, that may be brought by any person for injury  

sustained owing to neglect of the above precautions and to pay any damages and cost  

which may be awarded in any such suit action or proceedings to any such person or  

which may with the consent of the contractor be paid for compromising any claim by  

any such person. 

88. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge.  When such permit is given, and also in all cases when 

destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary 

measure to prevent such fire spreading to or otherwise damaging surrounding property.  The 

Contractor shall make his own arrangements for drinking water for the labour employed by him. 

89. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of BMC property including any damage caused by spreading the 

fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final 

and the contractor shall be bound to pay the amount of the assessed compensation on demand 

failing which the same will be recovered from the Contractor as damages or deducted by the 

Engineer In-charge from any sums that may be due or become due from BMC to contractor under 

this Contract or otherwise.  Contractor shall bear the expenses of defending any action or other 

legal proceedings that may be brought to prevent the spread of fire and he shall pay any damages 

and costs that may be awarded by the Court in consequence. 

90. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

91. Action where no specifications: 

In the case of any class of work for which there is no such specifications, such works  

shall be carried out in accordance with the specifications and in the event of there  

being no such specifications, then in such case, the work shall be carried out in all  
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respects in accordance with all instructions and requirements of the Engineer In- 

charge. 

92. Safety and medical help: 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an  

accident.  If such expenses are incurred by BMC, the same shall be recoverable  

from the contractor forthwith and be included without prejudice to any other remedy of 

BMC from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the 

use of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall 

be taken for the prompt rescue of any person in danger. 

93. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates. 

94. Anti-malaria and other health measures: 
Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer 

of BMC.  Contractor shall see that mosquito genic conditions are created so as to keep vector 

population to minimum level.   Contractor shall carry out anti-malaria measures in the area as per 

the guidelines issued by the Executive Health Officer of BMC from time to time. 

 In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay BMC on anti- 

malaria measures to control the situation in addition to fine. 
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SECTION 10 

SPECIFICATIONS 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Subject: SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return Valve (350 

mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station. 

Scope of work:- 

E. Isolation and dismantling/removal of existing 350 mm dia. non-rising spindle sluice valves 

(02 Nos.) and non-return valve (NRV) installed on the suction and delivery lines of Pump No. 

203. 

F. Supply, installation and commissioning of new 350 mm dia. sluice valves at the designated 

locations. 

G. Supply, installation and commissioning of one new 350 mm dia. non-return valve (NRV). 

H. Testing and commissioning of Pump No. 203 after replacement of the sluice valves and NRV, 

including painting of the suction and delivery pipelines associated with Pump No. 203. 

A. Isolation and dismantling/removal of existing 350 mm dia. non-rising spindle sluice valves 

(02 Nos.) and non-return valve (NRV) installed on the suction and delivery lines of Pump 

No. 203. 

1) The contractor shall coordinate with BMC staff and completely isolate Main Pumpset No. 

203 before commencement of dismantling work.  

2) The existing 350 mm dia. non-rising spindle type suction and delivery sluice valves shall 

be closed to the permissible limit to isolate the pump.  

3) The contractor shall ensure that the wet well sewage level is maintained at a suitable low 

level to facilitate safe removal of the suction valve.  

4) The contractor shall verify complete isolation of the delivery line by checking sewage 

pressure through the test cock.  

5) The sewage trapped between the isolated valves shall be drained completely by opening 

the pump bonnet cover.  

6) Wherever required, the contractor shall deploy suitable dewatering pumps to remove 

sewage from the suction line and work area.  

7) All isolation activities shall be carried out strictly under the supervision and instructions of 

BMC staff. 

8) The contractor shall dismantle and remove the following equipment from Main Pumpset 

No. 203: 
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 350 mm dia. Suction Sluice Valve – 1 No.  

 350 mm dia. Delivery Sluice Valve – 1 No.  

 350 mm dia. Non-Return Valve – 1 No.  

  The work shall include: 

i) Maintaining the pumping station in operational condition throughout the execution 

period.  

ii) Fabrication, supply and installation of temporary Mild Steel blank flanges of 

appropriate size, thickness and pressure rating at both suction and delivery ends to 

facilitate uninterrupted pumping station operation.  

iii) Blank flanges shall be provided with suitable gaskets and fasteners to ensure leak-

proof sealing.  

iv) Existing valves shall be dismantled carefully without causing damage to adjoining 

pipelines, supports, common headers or equipment.  

v) After dismantling, all pipe flange faces shall be thoroughly cleaned by removing rust, 

old gasket material, debris and deposits using suitable mechanical tools.  

vi) The dismantled valves, bolts, nuts and associated accessories shall be removed from 

the work site and shifted to a location designated by BMC staff. 

 

B. Supply, installation and commissioning of one new 350 mm dia. non-return valve (NRV). 

1) The contractor shall supply and install one suction side and one delivery side sluice valve 

conforming to the following specifications: 

Sr. 
No 

Description BMC Requirements 

A. Detail of Sluice Valve: Double Flanged Non-Rising Manufactured as per IS 
14846:2000. 

1 Make 
“IVC” , “IVI” ,“Mayur” , “Shiva Durga, 
Patson, Kirloskar” 

2 Type Double flange, Non-rising spindle with 
Hand wheel 

3 Suitable Operation Manual 
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Installation Requirements: 

1. The contractor shall verify all dimensions, alignment, centre lines, elevations and flange 

locations prior to installation.  

2. The suction sluice valve shall be installed horizontally at the suction side of Main Pumpset 

No. 203.  

3. The delivery sluice valve shall be installed vertically at the delivery side of Main Pumpset No. 

203.  

4. Proper alignment shall be maintained to avoid undue stresses on valves and pipelines.  

5. Adequate clearance shall be ensured for future operation, inspection, maintenance and 

dismantling.  

6. Neoprene rubber gaskets of suitable thickness and pressure rating shall be installed 

between all flange joints.  

7. All bolts and nuts shall be tightened uniformly using standard tightening practices to ensure 

leak-proof joints.  

8. After installation, all exposed surfaces shall be cleaned and painted with:  

4 Nominal Bore 350mm dia. 

5 Flange to Flange distance 450 mm  

6 P.C.D. of Flange As per IS1538 

7 No. of Holes 16 nos. to each flange. As per IS1538 (As 
per site conditions) 

8 Type of Fluid Raw Sewage (Specific gravity 1.04) 

9 Pressure rating PN1.6 (Body Press- 24 Kg/Sq.CM, Seat 
Press -16 Kg/Sq.CM) 

B MOC   

1. Body, Door and Dome CI FG200 as per IS:210 

2. Seat rings Bronze as per IS:318 Gr.LTB 2 

3. Spindle SS AISI 410 

4. Spindle Nut Bronze as per IS:318Gr.LTB 2 

5. Fasteners Stainless Steel (Size- M20 and length 120 
mm or as per site conditions)  

6 Gland Packing Hemp/ Graphite Asbestos 

7 Hand Wheel CI FG 200 as per IS:210 
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 One coat of approved red oxide primer.  

 Two coats of approved epoxy paint. 

9. The following information shall be marked on the sluice valves in cast form. 

     a) Manufacturer’s name or trade mark 

                   b) Size of valve 

                   c) Nominal pressure 

                   d) Direction of flow 

          e) Heat No. 

          f) ISI mark 

 

C. Supply, installation and commissioning of one new 350 mm dia. non-return valve (NRV). 

1) The successful firm shall supply and install Non return Valve of following specifications 

Sr. 
No 

Description BMC’s Requirement 

A. 
Details of NRV: Double Flanged swing type manufactured as per IS 
5312 Part I  

1 Make 
IVC” , “IVI” ,“Mayur” , “Shiva Durga, 
Patson, Kirloskar” 

2 Type Double flange, single door, Swing Type 

3 Nominal Bore 350mm dia. 

4 
Flange to Flange 
distance As per site conditions 

5 P.C.D. of Flange As per IS1538 

6 No. of Holes As per IS1538 ( 16 nos. per end) 

7 Type of Fluid Raw Sewage (Specific gravity-1.04) 

8 Pressure rating PN1.6 (Body Press- 24 Kg/Sq.CM, Seat Press 
-16 Kg/Sq.CM) 

B MOC  

1. Body, door & cover CI FG200 as per IS:210 

2. 
Ring of the body & 
door Bronze L.T.B.2 I.S.318 

3. Hinge pin SS AISI: 410 
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1) The contractor shall verify all dimensions and alignment before installation. 

2) The NRV shall be installed vertically on the delivery side of Main Pumpset No. 203.  

3) The direction of flow marked on the valve body shall match the actual flow direction.  

4) The firm shall verify the alignment, orientation, levels, and dimensions of the suction and 

delivery pipelines prior to installation of the equipment. All flange locations, centerline 

elevations, spacing, and mating dimensions shall be checked at site to ensure proper 

fitment.  

5) The Non-Return Valve (NRV) shall be installed upstream (before) the delivery side sluice 

valve on the delivery pipeline. 

6) The NRV shall be positioned and installed correctly ensuring that the direction of flow 

marked on the valve body corresponds with the actual flow direction in the pipeline. The 

NRV shall be installed in vertical position on delivery side of main pumpset. 

7) Proper alignment shall be maintained during installation to avoid undue stress on the 

valve body. Adequate clearance shall also be ensured for operation, inspection, 

maintenance, and dismantling of the valve and its accessories. 

8) Neoprene rubber gaskets shall be installed between all mating flange joints to ensure a 

leak-proof connection. The gaskets shall be of suitable thickness and quality, compatible 

with the operating pressure and service conditions, and shall be properly aligned during 

installation to prevent leakage and ensure uniform sealing across the flange faces. 

9) Tighten nuts and bolts uniformly to ensure leak-proof joints. 

10) NRV shall be thoroughly cleaned and painted with one coat of approved red oxide primer 

followed by two coats of epoxy paint of approved shade and quality, to provide adequate 

protection against corrosion. 

11) The following information shall be marked on the NRVs in cast form. 

     a) Manufacturer’s name or trade mark 

                   b) Size of valve 

                   c) Nominal pressure 

                   d) Direction of flow 

4 Seat Ring and Body 
Seat Ring 

L.T.B.2 I.S.318 

5. Fasteners Stainless Steel (Size, length as per Existing ) 

6 Bearing Block Bronze L.T.B.2 I.S.318 
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        e) Heat No. 

                    f) ISI mark 

 

D. Testing & commissioning of Pump No.203 with New Sluice Valves & Non Return Valve 

of suction & delivery line Pump No.203. 

1) Testing 
 

 New Sluice Valves & Non Return Valve NRVs to be supplied shall be tested by 

successful tenderer at Manufacturers works site as per relevant IS standards prior to 

dispatch at Saltpan Pumping Station. The successful tenderer shall submit the following 

documents along with Sluice Valves and N.R.V. 

a) Test certificate of Hydrostatic test. 

b) Material composition details 

c) Maintenance Guarantee 

 
2) Commissioning  

 
 After installation of the sluice valves on both the suction and delivery sides, along 

with the NRV, the contractor shall carry out successful commissioning and demonstrate 

satisfactory operation of the system. The valves shall operate smoothly through full 

opening and closing without requiring undue torque or excessive force. The complete 

system shall be checked for: 

 Leakage at flange joints 

 Leakage through valve seats 

 Abnormal vibration 

 Unusual noise 

 Proper seating and operation of NRV 

Safety Requirements 

The contractor while performing the works shall take into consideration safety aspects against 

electrical, mechanical and health hazards to the workmen as well as safety of the installation and 

plan his work and shall take into consideration following points. 

1. The contractor is required to fulfill all safety requirements and follow all necessary safety 

procedures. 
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2.  The contractor shall provide safety apparels, like hand gloves, safety shoes, safety helmets, 

harness belts, disposable aprons, welder suit, etc. whichever applicable to his workmen and the 

same shall be used depending upon the nature of work and as directed by engineer. First aid box 

& personnel material like toilet soap, hand cleaner etc. shall be provided at site. 

3. Sufficient ventilation and lighting arrangement shall be made for safe and comfortable 

working in the confined space. 

4. Lowering and lifting of material / equipments in confined space shall be done with utmost 

care and with all safety measures. 

5. The contractor shall follow all safety rules and regulations for sewage work and other 

regulations framed by Director, Safety and Health while carrying out the work. 

6. BMC will not be responsible for any mishap happened to men, material of the contractor due 

to the negligence on account of non observance of the safety aspects by his staff.  

General Terms & Conditions: 

The contractor shall note the following points during submission of tender and execution of the 

work.  

1. The contractor is advised to visit the Saltpan Pumping Station before submitting the offer 

to get acquainted with the job and exact scope and nature of work. 

2. If any work required completing the fabrication but not mentioning herein technical 

specification, the same shall be carried out by the contractor with no extra cost. 

3. The contractor shall arrange all the tools and tackles, machinery, safety devices, etc. and 

shall deliver all required material at site and communicate the work program to the 

engineer in advance. If BMC authorities are convinced about readiness of manpower and 

material at site, the contractor shall be allowed to commence the work. 

4. The contractor shall include in his cost all the taxes, duties, charges, etc. and shall be 

responsible to pay necessary taxes to appropriate authority and those taxes will not be 

reimbursed by BMC. The contractor shall include all transportation & travelling expenses 

in their quoted cost.  
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5. The contractor shall make provision for material / accessories which are not mentioned 

in the quotation but required for successful completion of the work mentioned in the 

scope of work. 

6. All efforts are taken to make scope of work and technical specification to carry out the 

work successfully. If extra material or any other spares are required to complete the 

mentioned work, same shall be arrange by contractor itself without any extra quoted 

cost. No subsequent claims on this account will be entertained by BMC. 

7. The contractor shall carry out the work with best workmanship with standard 

engineering practices under supervision of the engineer.  

8. Removed old material shall be handed over to BMC. 

9. If any of the municipal property is unduly damaged due to negligence of the contractor, 

the contractor shall have to make it good to the satisfaction of BMC site engineer, 

without any extra cost to BMC. 

10. If any discrepancy in the material supplied or work carried out is observed during 

erection and commissioning of the equipments or in twelve months defect liability 

period, and informed to the contractor in writing, then the contractor shall have to 

rectify the defect / discrepancy or replace the equipment / material at his own cost. 

Payment Schedule: 

i) The following payment conditions shall be read along with GCC clause no.72 - Payment, Tax & 

Claims. 

ii) 100% payment shall be released upon successful commissioning of entire job work specified in 

scope of work and technical specifications. 

iii) The payment (in Indian Rupees only) shall be made within 30 days from the submission of the 

bills, subject to verification and satisfactory test of the work carried out. 

 

 

  Sd/- 

 Assistant Engineer (Pumping) North 
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SECTION 11 

FRAUD AND  
CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant shall 

not be eligible to participate in any tender or RFQ issued by the Authority during a period of 

2 (two) years from the date such Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the actions of any person connected with the Bidding 

Process (for avoidance of doubt, offering of employment to, or employing, or engaging in 

any manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly, with the Bidding Process or the LOA 

or has dealt with matters concerning the Concession Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year from the 

date such official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected 

with the Bidding Process); or save and except as permitted under the relevant sub 

clause, engaging in any manner whatsoever, whether during the Bidding Process or after 

the issue of the LOA or after the execution of the Concession Agreement, as the case may 

be, any person in respect of any matter relating to the Project or the LOA or the Concession 

Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, and 

the provisions of relevant Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 

then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt  practice”  is the  offering,  giving,  receiving to  soliciting,  directly  or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution.  In this context, “public official” includes Financer staff 

and employees of other organizations taking or reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 
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v. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in 

order to materially impede the Financier investigation into allegations of a 

corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit 

rights provided. 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 

PRE BID MEEING 
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PREBID MEETING (Not Applicable) 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to participate 

on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall Endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 

The pre-bid meeting will be held at the address, date and time mentioned in the Header 

Data. 
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SECTION 13 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 

limits and is liable to be on forced against the said branch of the Bank in case of default by 

the contractor/supplier furnishing the bankers Guarantee. 

3. List of approved Banks:- 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 

10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 

24A Corporation Bank. 
C Scheduled Commercial Banks 
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25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 Karur Vysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 Shamrao Vithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
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67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 Banque Nationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 

 

4. For more details, Refer Circular under no. CA/FBK/39 dated 07.12.2012, CA/FBK/25 dated 

30.10.2014 & CA/FBK/241 dated 27.11.2019 regarding list of approved banks for 

acceptance of Bankers Guarantee annexed in the tender document. 
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SECTION 14 

APPENDIX AND PROFORMA 
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FORM OF TENDER 

To, 
The Municipal Commissioner, 

Brihanmumbai Municipal Corporation 

 
Sir, 

I/ We have read and examined the following documents relating to the work/supply 
/construction of ____________________________________________ 
___________________________________________________________________ 

i. Notice inviting tender. 
ii. Directions to tenderers (General and special) 
iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 

Corporation as amended up to date. 
iv. Relevant drawings. 
v. Specifications. 
vi. Special directions 
vii. A to H  
viii. Bill of Quantities and Rates. 

1A.  I/We_______________________________________________________(full name in 
capital letters, starting with surname), the Proprietor/ Managing Partner / Managing 
Director / Holder of the Business, for the establishment / firm /   registered   company,  
named   herein   below,   do   hereby   offer   to 
.......................................…………………..……………………………………………………………….....………………
…………………………………………………referred to in the specifications and schedule to the 
accompanying form of contract of the rates entered in the schedule of rates sent herewith 
and signed by me/us. (Strike out the portions which are not applicable). 

1B.  I/We do herein state and declare that I/We, whose names are given herein below in details 
with the addresses, have not filled in this tender under any other name or under the 
name of any other establishment /firm or otherwise, nor are we in any way related or 
concerned with the establishment/firm or any other person, who have filled in the tender 
for the aforesaid work. 

2.  I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specification be designs, drawings and other relevant details in all 
respects. 

 * At the rates entered in the aforesaid Bill of Quantities and Rates. 
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3.  According to your requirements for payment of Earnest Money amounting to 
Rs.______________________/- (Rs. 
_____________________________________________________________)  

 I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest 

4.  I/We hereby request you not to enter into a contract with any other person/s for the 
execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so doing 
I/we agree not to withdraw the offer constituted by this tender before the date of 
communication to me/us of such notice of non/acceptance, which date shall be not later 
than ten days from the date of the decision of the Standing Committee or Education 
Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation 
Act, not to accept this tender.(Subject to condition 5 below). 

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from the 
date fixed for opening the same and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called   upon 

to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in   his 

work order. 
7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection with 

the preparation, stamping and execution of the said contract. 
8.   I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and 
the Bombay Iron and Steel unprotected workers Scheme 1970. 

9.  “I/We………………………………………….…….. have failed in the accompanying tender with full 
knowledge  of liabilities  and, therefore,  we  will not raise any objection or dispute in any 
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 
information, which is found to be incorrect and against the instructions and directions given 
in this tender. 

10.  “I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/contract to me/us, that any information given by me/us in this tender is 
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any 
such losses or inconvenience caused to the Corporation in any manner and will not resist 
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any claim for such compensation on any ground whatsoever. I/we agree and undertake that 
I/we shall not claim in such case any amount by way of damages or compensation for 
cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn 
by the Corporation,” 

 

Address 
…………………………………. .............. 
…………………………….……............... 
…………………………….……............... 

Yours faithfully, 
 
 

Digital Signature of the Tenderer or the Firm 
  

1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 
5.………………………………………………. 

Full Name and private residential address of all the partners constituting the Firm 
 
1.  …………………………………….. 
2.  …………………………………….. 
3.  …………………………………….. 
4.  …………………………………….. 
5.  …………………………………….. 

A/c No. ……………………………….....… 
Name of Bank ………………………….….. 
Name of Branch ……………………….…... 
Vender No. ……………………...………… 
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AGREEMENT FORM 

Tender / Quotation                   dated ……………. 20… 
Standing Committee/Education Committee Resolution No. ……..………………………………............... 
CONTRACT FOR THE WORKS …….…………………………………………..………..…………............................................... 
.…………………………………………………………...………………………….……………………………………………………………………………...
…………………………………………………........................................................................................................................ 
This agreement made this day of ………… ……………………………. …………………………........... 
Two thousand ……………………....…..……..………..……………………………………………  Between 
.……...……………...………………………………………………….…………….……….................................................................. 
Inhabitants of Mumbai, carrying on business at ……………………...…..……………..........................................……… 
…………………………………………………………...…………… 
in Bombay under the style and name of Messrs ……………………..……………………...........…............................... 
……………………………………………………………...……………………………………………......  (Hereinafter called “the 
contractor of the one part and Shri.………………............………………................................................................. 
…………………………………………………………………………………….…………….………........ 
the DMC(E) (hereinafter called “the commissioner” in which expression are included unless the inclusion is 
inconsistent with the context, or meaning thereof, his successor or successors for the time being holding the 
office of  DMC(E.) of the second part and the Brihanmumbai Municipal Corporation (hereinafter called “the 
Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, completion and 
maintenance of the works described above and his tender has been accepted by the Commissioner (with the 
approval of the Standing Committee/Education Committee of the Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 
1) In this agreement words and expressions shall have the same meanings as are respectively assigned to 
them in the General Conditions of Contract for works hereinafter referred to:- 
2) The following documents shall be deemed to form and be read and constructed as a part of this 
agreement viz. 

a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 
mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain the 
works in conformity in all respects with the provision of the contract. 
4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 
completion and maintenance of the works the contract sum, at times and in the manner prescribed by the 
contract. 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein to     
affixed (or have hereunto set their respective hands and seals) the day and year above written. 
 
Signed with designation stamp of the contractor, 

               
 Seal 
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sealed and delivered by the contractor/s 
   
Trading under the name and style of   
   
   
In the presence of the witness:   
Witness No.1: Name & Address   

Name:   

Resi. Address:  Signature of Witness No.1 

   

   
In the presence of the witness:   
Witness No.2: Name & Address   
Name:   
Resi. Address:  Signature of Witness No.2 
   
   
Full Name   
Address   
   
Signed by the DMC (E) in the presence of  
  
  
 DMC (E) 
Name and Signature of  Concern Ex.E., Dy.Ch.E. & 
Ch.E. (HOD) with Designation Stamp 

 

  
  
  
  
The Common seal of the Brihanmumbai Municipal 
Corporation was hereunto affixed on the …………...... 20     in 
the presence of two members of the Standing Committee. 

 

1. 1. 
  
2. 2. 
  
And in the presence of the Municipal Secretary Municipal Secretary 
 
Contract examined with the Quotation/Tender and the Resolution No._______________________________ 
dated ___________  of the Standing / Municipal Commissioner / DMC E’s Sanction No.________________ 
____________dated______________etc. and found correct.  
 

Signature of Ex. Eng. And Dy. Ch.E. of the concerned dept. With Designation stamp 
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ANNEXURE -  A (Not Applicable) 

Name of work / supply  : SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & 
Non Return Valve (350 mm dia.) of Main Pumpset No 203 at Saltpan 
Pumping Station. 

The Engineer for this work :  
Chief Engineer..............  Chief Engineer (Sewerage Operations) 

 Dy.Ch. Engineer ............... Deputy Chief Engineer (Sewerage Operation) City 
 Executive Engineer ......... Executive Engineer Mech. (Sew.) City-1 
      

1. Estimated cost of Tender:  
Rs.  

2.  Earnest Money (1% of the Estimated cost) : 
3.  Time Period : 

1. 
Contract as a whole Period 

completion 
11 Months 

2. Part or Groups of items  
 i) i) 
 ii) ii) 
 iii) iii) 

4. Percentage to be charged as supervision charges for the work got executed through other 
means …….percent. 
The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual 
cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by 
the Contractor's percentage rate and cost of extra and excess, but excluding the cost on 
account of Water Charges and Sewerage Charges if any, payable by the contractor 
and also excluding cost on account of price variation claims as provided in price variation 
clause as amended up to date. 

5. In case of item rate contracts the actual cost calculated for the work executed at the rates 
mentioned in the contract schedule for different items including cost of excess and extra 
items of the work excluding the cost of water charges and sewerage charges if any, payable 
by the contractor and excluding cost on account of price variation claims as provided in 
extra excess conditions as amended up to date. 

6. In case of lump sum contract the cost of the work actually carried out as per break up and 
programme of the work and the schedule of payment included in the contract including cost 
of any excess and/or extra items, of the work, excluding the cost on account of water 
charges and sewerage charges and also excluding cost on account of price variation claims 
as provided in extra excess conditions as amended up to date.  
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Annexure - B 

PRE-CONTRACT INTEGRITY PACT 
(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of his bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commits 
himself to the following :- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the BMC, connected directly 
or indirectly with the bidding process, or to any person, organization or third party 
related to the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official of 
the BMC or otherwise in procuring the Contract or forbearing to do or having done any act 
in relation to the obtaining or execution of the Contract or any other Contract with the 
Government for showing or forbearing to show favour or disfavour to any person in 
relation to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair 
the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed to or 
intends to make to officials of the BMC or their family members, agents, brokers or 
any other intermediaries in connection with the contract and the details of services agreed 
upon for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the BMC as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care 
lest any such information is divulged. 
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7. The Bidder commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the Bidding Process. Notwithstanding anything to the 
contrary contained herein, the Authority may reject an Application without being liable in 
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice in the Bidding Process  

For the purposes of this Clause 9, the following terms shall have the meaning herein after 
respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

ii. “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation or 
action in the Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected with or 
employed or engaged by the Authority with the objective of canvassing, lobbying or in 
any manner influencing or attempting to influence the Bidding Process; or (ii) having a 
Conflict of Interest; and 

iv. “restrictive practice” means for mingacartel  or arriving at any understanding  or 
arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Bidding Process. 

 

                  Signature of Tenderer/Bidder 
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Annexure - C 
DECLARATION CUM INDEMNITY BOND 

(On Rs. 500/- Stamp Paper) 

 I, __________________________________ of _______________________, do hereby 
declare and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at 
the time of registration of my firm/company _______ and there is no change in the contents 
of the certificates that are submitted at the time of registration. 

2. I declare that I ____________________________________  incapacity  as  
Manager/Director/Partners/Proprietors  of __________________ has not been charged 
with any prohibitory and /or penal action such as banning (for specific time or permanent) / 
de-registration or any other action under the law by any Government and/or Semi 
Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 
condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 
and accordingly, I submit my offer to execute the work as per tender documents at the rates 
quoted by me in capacity as __________________ of _______________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 
accordance with the terms and conditions and within the time prescribed and specified, 
BMC is entitled to carry out the work allotted to me by any other means at my risk and cost, 
at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability of 
site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day 
of commencement or with respect to the progress of the work in phases, as per the 
instructions of site in charge 

 

 

                    Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN THE 
___________________BANK incorporated under the English/Indian Companies Acts and carrying 
on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to 
include its successors and assigns) of the first part 
___________________________________________________ inhabitants carrying on business at 
_______________________________ in Mumbai under the style and name of Messer’s 
__________________(hereinafter referred to as 'the consultant') of the second part Shri. 
_____________________________________ THE MUNICIPAL COMMISSIONER FOR GREATER 
MUMBAI (hereinafter  referred to as 'the commissioner' which expression shall be deemed, also to 
include his successor or successors for the time being in the said office of Municipal Commissioner 
) of the third part and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter  referred to as 
'the Corporation') of the fourth part WHEREAS the consultants have submitted to the 
Commissioner tender for the execution of the work of 
“__________________________________________________________” and   the   terms   of   
such tender /contract require that the consultants shall deposit with the Commissioner 
as/contract deposit/   earnest   money   and /or   the   security   a   sum   of   Rs.______________ 
(Rupees ______________________ 

___________________________________________) 

AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the  
Commissioner, the contract to be entered into in furtherance thereof by the consultants will 
provide that such deposit shall remain with and be appropriated by the Commissioner towards the 
Security deposit to be taken under the contract and be redeemable by the consultants, if they 
shall duly and faithfully carry out the terms and provisions of such contract and shall duly 
satisfy all claims properly chargeable against them there under AND WHEREAS the consultants are 
constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 
the Bank with the consent and concurrence of the consultants has requested the 
Commissioner  to accept the undertaking of the Bank hereinafter contained, in place of the 
contractors depositing with the Commissioner the said sum as earnest money and /or security 
as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such 
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank 
at the request of the consultants (hereby testified) UNDERTAKES WITH the commissioner to pay 
to the commissioner upon demand in writing , whenever required by him , from time to time , so 
to do , a sum not exceeding in the whole Rs._____________ (Rupees___________________) 
under the terms of the said tender and /or the contract .The B.G. Is valid up to ________” 
Notwithstanding anything what has been stated above, our liability under the above guarantee is 
restricted to Rs.___________only and guarantee shall remain in force up to ____________ 
unless the demand or claim under this guarantee is made on us in writing on or before 
__________all your right under the above guarantee shall be forfeited and we shall be 
released from all liabilities under the guarantee thereafter” 
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IN WITNESS WHEREOF 

WITNESS (1)  
Name and address 

....................................................... 

....................................................... 
 

WITNESS (2)  
Name and address 

....................................................... 

....................................................... 
the duly constituted Attorney 

Manager 
the Bank and the said Messer’s ..................................................... 
....................................................................... (Name of the Bank) 
 
WITNESS (1)  
Name and address 

....................................................... 

....................................................... 
 

WITNESS (2)  
Name and address 

....................................................... 

....................................................... 
 

For Messer’s   
Address 

....................................................... 

....................................................... 
 

have hereinto set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 
Rupees.  
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Annexure - D 
Rate Analysis 

Item Description: ...................................................................................................... 

Sr. 
No. 

Description of rate analysis 
Parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should be 
inclusive of all taxes) 

    

      
2 Machinery Hire Charges     
      

3 Labour Type  (labour components)   
      

4 Total of all components     
      

5 Overhead & Profit 15% on 4      
      

6 Total Rate (4+5)     
      

7 Per unit rate     
 
 
 

Sign & Seal of the Tenderer 
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Annexure - E 
Undertaking for Best Price 

( As per circular u/no. DMC/CPD/OD/15   Dtd. 06.05.2013, to be uploaded in folder ‘A’) 
(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number) 

Tender / Tender ID. ________________________________________________ 
To,  
The Municipal Commissioner 
For the Brihanmumbai Municipal Corporation 
Sir , 
 “I / We …………………………………………… ( Full Name in capital letters starting with surname ), 
the Proprietor / Managing Partner / Managing Director / Holder of the Business / Manufacturer / 
Authorized Dealer, for the establishment / firm / registered company , named herein below , do 
hereby , state and declare that I/We ------------------------------ whose names are given herein below in 
details with the addresses have not filled in this tender under any other name or under the name of 
any other establishment / firm or otherwise , nor are We in any way related or concerned with any 
establishment / firm or any other person , who have filled in the tender for the aforesaid work.”    
 “ I / We do hereby further undertake that, we have offered the best prices for the subject 
supply / work as per the present market rates. Further, we do hereby undertake and commit that 
we have not offered / supplied the subject product / similar product / system or sub system in 
the past one year in the Maharashtra State for quantity variation upto - 50% or + 10 %  at a price 
lower than that offered in the present tender to any other outside agencies including Govt. / 
Semi Govt. agencies and within the BMC also. Further, we have filled in the accompanying tender 
with full knowledge of the above liabilities and therefore we will not raise any objection or dispute 
in any manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 
information which is found to be incorrect and against the instructions and directions given in this 
behalf in this tender.    
 I / We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work / contract to me / us , that any information given by me / us in this tender is false 
or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses 
or inconvenience caused to the Corporation in any manner and will not resist any claim for such 
compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in 
such case any amount , by way of damages or compensation for cancellation of the contract given 
to me / us or any work assigned to me / us or is withdrawn by the Corporation.” 
 However, in case of price difference, if it is a result of differential tax structures, different 
dollar value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking 
the penalty, black-listing, I/We will be given a reasonable opportunity of being heard by 
representing our case as to why such price variation / differential has been arisen. 
 In case if the explanation submitted by me / us is unsatisfactory then action including 
forfeiture of despite and black-listing may be taken against me/us. 

Tenderer’s full Signature with full name 
& address with rubber stamp 
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Annexure ‘F’ 

Irrevocable Undertaking 

(on Rs. 500/- Stamp Paper ) 

 

I Shri/Smtaged, …… years Indian Inhabitant………………………………………….. Proprietor/ 
Partner/Director of M/s resident at ……………………………………………………………. do herby give 
Irrevocable undertaking as under; 

 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of 
tax on supply of goods or services or the benefit of input tax credit shall be mandatorily 
passed on to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and is 
discovered at any later stage, BMC shall be at liberty to initiate legal action against me for its 
recovery including, but not limited to, an appeal to the Screening Committee of the GST 
Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our legal heirs, 
assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable to                      
penalty/ punishment or both as per the provision of GST Act.  

Whatever has been stated here in above is true & current to my/our own knowledge & 
belief. 

 

Solemnly affirmed at              DEPONANT 

This day of         BEFORE ME 

Interpreted Explained and identified by me  
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Annexure - G 

INFORMATION REGARDING STATUS OF BIDDER 

(1)  (a)  Whether it is a 
 proprietor concern 

------------------------------------------------------------- 

 

 (b)   If so, name of the  
  owner                     

-------------------------------------------------------------- 

 

(2)  If it is a partnership concern, 
please furnish name of each 
partner and copy of registration 
certificate 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(3)  In case of company, please 
furnish the documentary proof to 
show that the company is 
registered. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(4)  In case of Joint Venture, please 
furnish the name of each firm and 
Joint Venture forms. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

 

Signature of authorized 
Person of concern/company 

 

Name of concern/companyand seal 
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Annexure-H  

                       (Proforma letter to be submitted by tenderer who are manufacturer) 

To,  

The Commissioner, 

Brihanmumbai Municipal Corporation, 

MUMBAI-400 001. 

Subject: ______________________________ 

Tender No. :___________________________ 

Dear Sir,  

  We, ___________________________________________ (Name of the 

manufacturing concern) are an established manufacturer of ______________________  

___________________________________________________ (description of product) 

having factory at _________________________________________________________ 

________________________________________________________  (factory address) 

We hereby assure quantity and quality as per the contract for the goods offered for supply, 

against this invitation for tender and undertake to abide by the said clause. We also assure 

uninterrupted supply of material included in Bill of Quantities in the tender. 

 

 

For and on behalf of M/s.________________________________ 

                                                                             (Name of manufacturer) 

Note :- This proforma is meant for manufacturers who are participating in the 
tendering themselves. This letter shall be in original on the letterhead of the 
manufacturing concern and signed by a person competent to sign the same, 
and shall be scanned and uploaded alongwith technical bid.  
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Annexure-I  

MANUFACTURERS AUTHORISATION CERTIFICATE 

(In case of tenderer who are authorized dealer / representative of manufacturer) 
(to be submitted on Letter head of Manufacturer along with packet A/B) 

 

This is to certify that M/s……………….…………………………………….…………. are Authorized Representative 
of ………………………..………………………..……………. since………………………………………… till date for dealing in 
……………………… ………………………………………………………………………………………………….                

We authorize them to quote for the tender ………………..................……………… 
…………………………………….............................................................................................. bearing 
no………........................………….. to be submitted on………………… and also promise to provide all the 
necessary technical support & after sales service during the contract period and during Defect 
Liability Period. 

 

 

Place :    Seal of the Manufacturer & Sign of 
      Authority signatory 
Date : 
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Annexure –J (Not Applicable) 

FORMATS FOR JOINT VENTURES 
1. POWER OFATTORNEY FOR LEAD PARTNER 

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE 
(On Non – judicial stamp paper of Rs. 500 duly attested by notary public) 

Whereas the Brihanmumbai Municipal Corporation (BMC) has invited bids for 
_________________________________________________________(name of the work). Whereas, 
M/s_________________________________ M/s____________________________ and 
M/s_____________________________ (the respective names of the members of the Joint Venture  
along with address of their registered offices)have formed a Joint Venture and are interested in 
bidding for the above mentioned work in accordance with the terms and conditions of the 
tender/contract and Whereas, it is necessary for the partners of the Joint Venture to designate one 
of them as the Lead Partner with all necessary power and authority to do for and on behalf of the 
Joint Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture’s 
bid.  

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s_____________________________ M/s. ________________________ and 
M/s____________________________ (the respective names of the members  of the Joint Venture 
along with address of their registered offices) do hereby designate 
M/s____________________________(name along with address of the registered office) being one 
of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do on behalf of the 
Joint Venture, all or any of the acts, deed or things necessary or incidental to the Joint Venture’s bid 
for the work, including submission of Proposal, participating in conference, responding  to queries, 
submission of information/ documents and generally to represent the Joint Venture in all its 
dealings with  BMC, any other Government Agency or any person, in-connection with Work until 
culmination of the process of bidding and thereafter till the  Contract Agreement is entered into 
with BMC. 

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our afore said 
attorney. 

Dated this  ______________ dayof_____________20__ . 

[Executants(s)] 

(To be executed by all the Partners of the Joint Venture) 

Note:- 
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The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable law and the charter documents of the executants and when it is so 
required the same should be under common seal affixed in accordance with the required 
procedure. 

Also wherever required, the executants should submit for verification the extract of the charter 
documents and documents such as resolution/ Power of attorney in favour of the person executing 
this Power of attorney for the designation of power here under on behalf of the Joint Venture. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



143 
 

2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL 

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE 
(On Non – judicial stamp paper of Rs. 500 duly attested by notary public) 

Know all men by  these presents, we _________________________________ (name and address of 
the registered office) do hereby constitute, appoint and authorize  Mr. / Ms. 
_________________________________________R/o  ___________________ (name and address 
of residence) who is presently employed with us and holding the position 
of_____________________ (designation) as our attorney, to do in our name and on our behalf, all 
such acts, deeds and things necessary in connection with or incidental to the bid of the Joint 
Venture consisting of _____________________________________, 
_____________________and_______________________(please state the name and address of the 
members of the  Joint Venture)  for  ________________________________________________ 
(name of the work) including signing and submission of all documents and providing  
information/responses to Brihanmumbai Municipal Corporation (BMC), representing us in all 
matters in connection with our bid for the said work. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 

For 

(Signature) 
(Name, Title and Address) 
Accept 

…………….…. (Signature) 
(Name, Title and Address of the Attorney) 

Notes: 

i. To be executed by the Lead Partner in case of a Joint Venture. 
ii. The mode of execution of Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executants and when it 
is so required the same should be under common seal affixed in accordance with the required 
procedure 

Also, wherever required, the executants should submit for verification the extract of the charter 
documents and documents such as a resolution / Power of attorney in favour of the Person 
executing this Power of Attorney for the delegation of power hereunder on behalf of the 
executants. 
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3. BOARD RESOLUTION FOR COMPANIES 
3.1 FOR LEAD PARTNER 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 
with___________________________, _________________________ and 
_____________________________ (name and address of the members of the Joint Venture) for 
submission of  bid to  BMC for  ______________________________________________ (name of 
the work)  

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered into 
with the members of the Joint Venture (a copy where of duly initialled by the Chairman is tabled in 
the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr._______________________________(name), _____________  
(designation) be and is hereby authorized to enter into an MoU, on behalf of the company, with the 
members of the Joint Venture and to sign the form of Tender on behalf of the Joint Venture for 
submission of the bidding documents and execute a power of attorney in favour of the Company as 
Lead partner.” 

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 
with___________________________, _________________________ and 
_____________________________ (name and address of the members of the Joint Venture) for 
submission of bid to BMC for  ___________________________________________________ (name 
of the work)   

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered into 
with the members of the Joint Venture (a copy where of duly initialled by the Chairman is tabled in 
the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr.________________________________(name), _____________  
(designation) be and is hereby authorized to enter into an MoU, on behalf of the company, with the 
members of the Joint Venture and to execute a power of attorney in favour 
of_______________________ (name of the Lead Partner of the Joint Venture) to act as the Lead 
Partner of Joint Venture.” 
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4. LETTER OF COMMITMENT 

(Each member of a Joint Venture has to submit a letter of commitment) 

Date: 
Place: 
To 
The Municipal Commissioner 
Brihanmumbai Municipal Corporation 

Dear Sir, 

 Subject: ____________________________________ (name of the work)  

 

 This has reference to the Bid being submitted by _________________________ (mention 
the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture comprising 
_____________________________, ____________________________ and 
____________________________ (mention name(s) of the Partners) in respect of 
_____________________________________________ (name of the work) in response to the e-
tender notice issued by the BMC dated _________, 20__. 

We hereby confirm the following. 

We __________________________ (name of the Key Person), have examined in detail and have 
understood and satisfied ourselves regarding the contents mainly in respect of the following. 

The bid documents published by BMC;  

All subsequent communications between BMC and the Joint Venture, represented by 
_______________________(name of the Lead Partner in case of a Joint Venture); 

The MoU signed between/among ____________(name(s) of partners); and   

The bid being submitted by _________________(name of the Joint Venture). 

 

We have satisfied ourselves regarding our role in the MOU. If ______________________________ 
(name of the Joint Venture) is awarded the work/contract, we shall perform our role as outlined in 
the bid documents to the best of our abilities.   

The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in the 
bid documents, as per the requirements stated in the bid Documents.   
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We undertake to support ___________________________ (name of the Lead Partner, for which 
the Letter of Commitment is being furnished) in respect of the roles as detailed in the MOU. 

We therefore request BMC to consider our strengths, our experience, and our track record as 
specified in the bid documents pursuant to the conditions specified in the bid, for the purposes of 
evaluation. 

We understand that no change in the partnership in the joint venture, in the role and form of 
responsibility of any partner shall be permitted after submission of the bid. If any change in 
partnership of the joint venture is done it would adversely affect the same.  

For and on behalf of   

Signature      

 

(Authorized Representative and Signatory) 
Name of the Person  : 
Designation   : 
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5. JOINT VENTURE SUMMARY 

Names of all partners of a joint venture: 

1. Partner in charge (Lead Partner): _______________________________  

2. Member Partner: ____________________________________________  

Details of participation in the Joint Venture: 

(Indicate responsibility and extent of participation as applicable in respect of finance planning, 
construction equipment, key personnel and execution of the work of the partner in charge of the 
joint venture and of each of the joint venture partners) 

PARTICIPATION 
DETAILS 

FIRM A 
(Lead Partner) 

FIRM B 
(Member Partner) 

FIRM C 
(Member Partner) 

Finance (%)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on 
contribution of each) 

   

Overall share in Joint 
Venture 

   

 

Signature of the Bidder along with stamp / seal 
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Annexure-K 
 

INTERNALGRIEVANCE REDRESSAL MECHANISM 
(To be uploaded in Packet ‘A’) 

Bid No.  
  B.M.C. has formed a Grievance Redressal Mechanism for redressal of bidder’s 

grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or omission of 

the procuring entity being contrary to the provisions of the tender or any rules or guidelines 

issued therein, in Packet ‘A’, ‘B’ & ‘C’ can make may an application for review of decision of 

responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a period of 7 days or any such other period, as 

may be specified in the Bid document. 

While making such an application to procuring entity for review, aggrieved bidders or 

prospective bidders shall clearly specify the ground or grounds in respect of which he feels 

aggrieved. 

  Provided that after declaration of a bidder as a successful in Packet ‘A’ (General 

Requirements), an application for review may be filed only by a bidder who has participated in 

procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical 

Bid), an application for review may be filed only by successful bidders of Packet ‘A’ Provided 

further that, an application for review of the financial bid can be submitted by the bidder 

whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may decide whether the bid process is 

required to be suspended pending disposal of such review. The B.M.C. after examining the 

application and the documents available to him, give such reliefs, as may be considered 

appropriate and communicate its decision to the Applicant and if required to other bidders or 

prospective bidders, as the case may be. 

  B.M.C. shall deal and dispose of such application as expeditiously as possible and in 

any case within 10 days from the date of receipt of such application or such other period as 

may be specified in pre-qualification document, bidder registration document or bid 

documents, as the case may be. 

  Where B.M.C. fails to dispose off the application within the specified period or if the 

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such 

bidder or prospective bidder may file an application for redressal before the ‘Internal 

Procurement Redressal Committee’ within 7 days of the expiry of the allowed time or of the 

date of receipt of the decision, as the case may be. Every such application for internal 



149 
 

redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee 

shall be paid in the form of D.D. in favour of M.C.G.M. 

  1st Appeal by the bidder against the decision of C.E./HoD / Dean can be made to 

concerned D.M.C./Director who should decide appeal in 7 days.If not satisfied, 2nd Appeal 

by the bidder can be made to concerned A.M.C. for decision. 

  Grievance Redressal Committee (GRC) is headed by concerned D.M.C./Director of 

particular department for the first appeal / grievances by the bidder against the decision for 

responsiveness / non-responsiveness in Packet ‘A’, Packet ‘B’ or Packet ‘C’, and if not satisfied, 

concerned  A.M.C. will take decision as per second appeal made by the bidder. 

  This Grievance Redressal Committee (GRC) will be operated through DMC(CPD) 

office where appeals of aggrieved bidder will be received with fee of Rs.25,000/- from 

aggrieved bidder. The necessary correspondence in respect of said applications to the 

aggrieved bidder & concerned department, issuing notices, arranging of Grievance Redressal 

Committee (GRC) with D.M.C. and further proceeding will be carried out through registrar 

appointed by BMC. 

  No application shall be maintainable before the Redressal Committee in regard of 

any decision of the B.M.C. relating to following issues: 

  Determination of need of procurement 

  The decision of whether or not to enter into negotiations. 

  Cancellation of a procurement process for certain reasons. 

  On receipt of recommendation of the Committee, it will be communicated his 

decision thereon to the Applicant within 10 days or such further time not exceeding 20 days, 

as may be considered necessary from the date of receipt of the recommendation and in case 

of non-acceptance of any recommendation, the reason of such non-acceptance shall also be 

mentioned in such communication. 

  Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, 

come to the conclusion that any such complaint or review is of vexatious, frivolous or 

malicious nature and submitted with the intention of delaying or defeating any procurement 

or causing loss to the procuring entity or any other bidder, then such complainant shall be 

punished with fine, which may extend to Five Lac rupees or two percent of the value of the 

procurement, whichever is higher. 

        Full Signature of the tenderer with 
         Official Seal and Address 
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Annexure-L 

DEVIATION SCHEDULE 

 

Subject:  SITC of non rising Suction & Delivery sluice valves (350 mm Dia.) & Non Return Valve 
(350 mm dia.) of Main Pumpset No 203 at Saltpan Pumping Station. 

  The Tenderer shall state briefly any deviation from the specifications, contained in 

his main offer. 

Sr. 
No.   

Item  Deviation Remarks 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 Signature of authorized person of concern/company 
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Annexure-M 

UNDERTAKING FOR SITE VISIT (Not Applicable) 
 

(To be submitted on the letterhead of TENDERER while uploading tender in packet A / packet B) 
 

Date: 
To, 
Executive Engineer Mech (Sewerage) City- I, 
Brihanmumbai Municipal Corporation, 
Sewerage Operation Bldg, 4th Floor, 
Dadar Pumping Station Complex, 
249, Senapati Bapat Marg, Dadar (W), 
Mumbai-400 028 
 
Bid No. : ____________________________ 
Name of Work :- _____________________________________________________ 
 
                            ___________________________________________________ 
 
Subject : Site Visit Undertaking 
 
Dear Sir/Madam, 
We M/s.__________________________________ (name of tenderer) 
&.__________________________________ (name of pump manufacturer) hereby undertake that, 
before submitting our bid for the above-mentioned work and bid no, we have completed the site 
visits at BMC site location: __________________________(mention BMC site address) to 
understand the scope of work along with the BMC site Engineer _____________________  
(mention name of BMC Site engineer) on _________________(mention site visit date). 
 
We are now fully aware of the site conditions and has taken into consideration all factors as 
anexperienced contractors& pump manufacturer to successfully carry out the work as per the 
tender requirements of BMC for abovementioned work and bid no, before submitting our Bid for 
the above mentioned work. 
 
Thanking you. 
Yours faithfully,         
FOR __________________ (Tenderer)     BEFORE ME 
 
 
(Name, Stamp & Signature of Tenderer)    (BMC SITE ENGINEER) 
 
FOR __________________ (Pump Manufacturer Name) 
 
(Name, Stamp & Signature of Pump Manufacturer Authorised Person 



BRIHANMUMBAI MUNICIPAL CORPORA
 

Annexure– N 
BRIHANMUMBAI MUNICIPAL CORPORATIONTION 
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Annexure– O 
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Annexure-P
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Annexure-Q 
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Annexure - R 
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Annexure – S 
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Annexure – T 
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Annexure – U 
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PROFORMAS: 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last Seven 
years- 

PROFORMA- I 

Sr. 
No. 

Name of the 
Project 

Name of 
theemployer 

Stipulated 
date of 

completion 

Actual date 
of completion 

Actual Cost of 
work done 

1 2 3 4 5 6 
      
      
      
      

NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above 
proforma. 

b. Works shall be grouped financial year-wise. 

PROFORMA- II 
Yearly Turnover During the Last Three Years. 

PROFORMA- II 

Sr.No. 
Financial 

year 
Annual 

Turnover 

Updated 
Value to 

Current year  

Average of 
last 3 years 

Page 
No. 

1      
2     
3     

Total  

NOTE:The above figures shall tally with the audited balance sheets uploaded by the tenderer duly 
certified by Chartered Accountant.  
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification, 

PROFORMA- III 

Name 
of the 

Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue of 

work 
Order 

Stipulated 
Date of 

Completion 

Actual 
Date of 

Completion 

Actual 
cost of 
work 
done 

Remarks 
explaining 
reasons for 

delay, if 
any 

1 2 3 4 5 6 7 8 
        
        
        
        

NOTE:  Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above 
proforma. 

PERSONNEL: Not Applicable 

PROFORMA- IV 

Sr. 
No. 

Post 
Name  

(Prime Candidate 
/ Alternate) 

Qualification 
Work Experience 

No. of years 
Name of the 

Project 
1      
2      
3      
4      
      

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall 
be submitted /uploaded. 
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MACHINERY: (for Special Work only) – Not Applicable 

PROFORMA- V/A 

Sr.No. Equipment Number 
Owned/Leased/Assured 

access 
1 2 3 4 
    
    
    

 

PROFORMA- V/B (Not Applicable) 

PROFORMA- V/B 
Sr.No. Equipment Number Owned 

1 2 3 4 
    
    
    

NOTE: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

PROFORMA - VI / A (Not Applicable)  

Details of Existing Commitments and Ongoing Works  

PROFORMA- VI / A 

Description    
of 

work 

Place 
 

Contract 
No.& 
Date 

Name      
&Address 

of employer 

Value    of 
Contract 

in Rs. 

Scheduled 
Date of 

completion 

Value    of 
work    

remaining to 
be    

completed 

Anticipat
ed 

Date of 
completi

on 

1 2 3 4 5 6 7 8 
        
        
        

NOTE: Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above 
proforma. 
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PROFORMA - VI / B (Not Applicable) 

Details of works for which bids are already uploaded - 

PROFORMA - VI / B 
Description 

of Work  
Place  Name & 

Address of 
employee  

Value of 
Contract in 

Rs.  

Time 
Period  

Date on 
which 

decision is 
expected  

Remarks  

1  2  3  4  5  6  7  
       
       
       

NOTE: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 
annexed. 

PROFORMA- VII 
Information on Litigation History in which the applicant is involved. 

PROFORMA – VII 

Other Party 
(/Parties) 

Employer Cause of Dispute Amount involved 
Remarks showing 

Present Status. 
1 2 3 4 5 
     
     

NOTE: Scanned Attested copies of completion / performance certificates from the Engineer-in-charge 
for each work should be annexed and uploaded. 
 

1. Litigation History must cover - Any action of blacklisting, debarring, banning, suspension, 
deregistration and cheating with BMC, State Govt., Central Govt. or any authority under State or 
Central Govt/Govt, organisation initiated against the company, firm, directors, partners or 
authorized signatory shall be disclosed for last 5 years from the date of submission of bid. Also, 
bidder must disclose the litigation history for last 5 years from the date of submission of bid 
about any action like show cause issued, blacklisting. debarring, banning, suspension, 
deregistration and cheating with BMC and BMC is party in the litigation against the company, 
firm, directors, partners or authorized signatory for carrying out any work for BMC by any 
authority of BMC and the orders passed by the competent authority or by any Court where BMC 
is a party. While taking decision on litigation history, the concerned Chief Engineer or D.M.C. or 
Director, as may be the case, should consider the details submitted by bidder and take decision 
based on the gravity of the litigation and the adverse effect of the act of company, firm, 
directors, partners or authorized signatory on the BMC works which can spoil the quality, output, 
delivery of any goods or any work execution and within the timeframe. 


