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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./ …..….  dated  ………..

E-TENDER NOTICE

Name of 

Work:
Replacement of compressor pipeline at Stage- I settling plant Panjrapur.

          The Brihanmumbai Municipal  Corporation (BMC) invites  e-tender on “Item Rate  rate” basis to

appoint Contractor for the aforementioned work from contractors of repute, multidisciplinary engineering

organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited

Companies/Companies registered under the Indian companies’ act 2013, the contractors registered with the

Brihanmumbai Municipal Corporation, (BMC) in M&E Class “C” as per new registration and from the

contractors  equivalent  and  superior  classes  registered  in  Central  or  State  Government/Semi  Govt.

Organization/Central or State Public Sector Undertakings, will be allowed subject to condition that, the

contractors who are not registered with BMC will have to apply for registering their firm within three

months time period from the award of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money

Deposit) will be forfeited/recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty.

Bidding Process will comprise of THREE stages.

The  application  form  can  be  downloaded  from  e-procurement  system  of  Government  of

Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The  applicants  not  registered  with  BMC are

mandated  to  get  registered  (Vendor  Registration)  with  BMC  for  e-tendering  process  &  also  with

Mahatenders & obtain login credentials to participate in the online bidding process. (The application

form for BMC Vendor registration can be downloaded from BMC's portal (http://portal.mcgm.gov.in)  on

payment of Rs.1000+18% GST.

i) To download the application form, for those applicants not having vendor registration, need to apply

first  for  vendor  registration  at  the  office  of  CA (WSSD),  Byculla,  Mumbai.  (Note-  Online  vendor

registration is available on BMC's portal http://portal.mcgm.gov.in)

ii) Followed  by  Mahatenders  login  ID  and  password  to  be  obtained  from  Mahatender  portal

https://mahatenders.gov.in.

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual, please refer

to respective links provided in ‘Tenders’ tab.  Vendors can get digital signature from any one of the

Certifying Authorities (CA's) licensed by controller of certifying authorities namely, Safes crypt, IDRBT,

National informatics center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA.
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Tender No. Name and location of work
Contract

period

Estimated Cost of 

Project

2026_MCGM_1341

105_1

55

Replacement  of  compressor  pipeline at
Stage- I settling plant Panjrapur.

04 (Four) 

months 

(Including 

Monsoon)

Not Applicable being 
Item Rate tender.

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid, an

Earnest Money Deposit of Rs.  10,000/-(Rupees Ten Thousand only) online through https://mahatenders.gov.in.

EMD is refundable in accordance to the relevant clause of bid document, from the Bid Due Date, except in the

case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide

Earnest Money Deposit through the payment gateways while submitting the bids. The Bid shall be summarily

rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available on e-Procurement

System of Government of Maharashtra (Mahatenders) https://mahatenders.gov.in. as mentioned in the Header

Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in vendors’

document online in Packet A, B. Packet A, B & C shall be opened on dates as mentioned in header data. All the

responsive and eligible bidders if they so wish can be present at the time of opening of bids, in the office of Dy.

Hydraulic Engineer (Pise-Panjrapur Complex). The Packet C shall be opened if bids submission in Packet A & B

satisfies/includes all the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without assigning any

reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If there are any

changes  in  the  dates  the  same  will  be  displayed  on  e-procurement  system  of  Government  of  Maharashtra

(Mahatenders) (http://mahatenders.gov.in

The Applicants interested for the above referred works may contact  the  Dy.  Hydraulic  Engineer  (Pise-

Panjrapur Complex) at the following address on any working day during office hours.

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                                          

Panjrapur Water Treatment Plant, Administrative Building, 1st Floor, Post: Vadapa, Tal:

Bhiwandi, Dist: Thane- 421 302.

Email :- eemnepjppc.he@mcgm.gov.in
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The applicants may wish to visit the site under reference located at Panjrapur, Post: Vadapa, Tal: Bhiwandi,

Dist: Thane and can collect the information of the present status from the department who have invited the bids.

The BMC reserves the rights to accept any of the application or reject any or all the application received for

above works, without assigning any reasons thereof. The information regarding above subject matter is available

on e-procurement system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in).

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON NIC 

PORTAL (https://mahatenders.gov.in).

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at

https://mahatenders.gov.in/nicgep/apppage=BiddersManualKit&service=page  for  further  details  about  the  e-

tendering process.

For any help, in the e-Tendering process, can be availed by dialing Eprocurement help-desk number 0120-

4001002/5 and 0120-4493395.

 For Technical Support Email: support-eproc@nic.in

                

                   Sd/-       
Executive Engineer (M&E)

                   Panjrapur
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Header Data

 Tender Document No. 2026_MCGM_1341105_1

Name of Organization Brihanmumbai Municipal Corporation (BMC)

Subject Replacement of compressor pipeline at Stage- I settling plant Panjrapur.

Cost of tender
(Tender Fee)

Rs.1,888.00 (Rs. 1,600 + 18% GST)

(to be paid online on Mahatender portal)

Cost of E-tender (Estimated Cost)        Not Applicable being Item Rate tender

Bid Security Deposit/ EMD
Rs.10,000/-
(100 % of EMD to be paid Online on Mahatender portal)

Date of issue and sale of tender   30.09.2026  from 11:00 Hrs

 Last date & time for sale of tender   12.10.2026 upto 12:00 Hrs

Submission of Packet- A, B & Packet-
C (Online) & (Receipt of Bid Security 
Deposit)

  12.10.2026  upto 16:00 Hrs 

Pre-Bid Meeting  
Not Applicable

Opening of Packet A 13.10.2026 after 16:01Hrs

Opening of Packet B 13.10.2026 after 16:10 Hrs

Opening of Packet C 21.10.2026  after 15:00Hrs

Address for communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                     
Panjrapur Water Treatment Plant,
Administrative Building, 1st Floor, Post: Vadapa,
Tal: Bhiwandi, Dist:Thane.
Email :- eemnepjppc.he@mcgm.gov.in

Venue for opening of bid Online in Dy.H.E. (PPC)'s office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the application received for 
above subject without assigning any reason thereof.

– Sd/-
– Executive Engineer

–        (M&E) Panjrapur
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SECTION - 2

ELIGIBILITY CRITERIA
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  1. For Regular, Routine and Maintenance Works

1.1 Technical Capacity: (Non-curable Document)

The tenderer(s)  in their own name should have satisfactorily executed the work of similar nature in
BMC / Semi Government /Government/ Public Sector Organizations during last seven (7) years ending
last day of month previous to the one in which bids are invited as a prime contractor (or as a nominated
sub-Contractor, where the subcontract had involved similar nature of work as described in the scope of
works in this bid document, provided further that all other qualification criteria are satisfied.)

a) Three similar completed works each of value not less than the value equal to Rs.2,99,660.00

                     Or

b)  Two similar completed works each of value not less than the value equal to Rs. 3,49,600/-

                    Or

c) One similar completed work of value equal and or not less than the Rs. 4,99,435/- 

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to last date of
receipt of applications for tenders.
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved  an  average  annual  financial  turnover  as  certified  by  ‘Chartered  Accountant’  equal  to

Rs.2,99,660.00 in last three (3) financial years immediately preceding the Financial Year in which bids

are invited (FY 2023-24, 2024-25 and 2025-26).

    To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited

balance sheet) duly certified by Chartered Accountant.  

     The turnover can be enhanced by 10% every year to bring the present level.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

          For assessing the technical capacity of Regular, Routine & Maintenance works; Similar work

means ‘Replacement of compressor pipeline or any work for BMC department/ Government/Semi

Government / Public Sector Organizations’.

• Past performance certificates (along with Purchase  Order/Work Order),  including the work

order number and date, cost of the work, contract period, etc. shall be annexed by the bidder

while submitting the offer.

 C  
Bid Capacity: (Not Applicable for this tender)

•     The bid capacity of the prospective bidders will be calculated as under:

•     Assessed Available Bid Capacity = (A* N* 2 - B)

•     Where,
13



• A = Maximum value of Civil Engineering works executed in any one year (year means Financial

year) during  the last five years  (updated to the price level of the Financial year in which bids are

received at a rate of 10% per year) taking into account the completed as well as works in progress.

• N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for

which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 0.33

shall be added to N.

• B = Value of existing commitments (only allotted works) on the last date of submission of bids as per

bidding  document  and  on-going  works  to  be  completed  during  the  period  of  completion  of  the

Project/Works for which these bids are being invited.

• Note: The statement showing the value of existing commitments and on-going works as well as the

stipulated period of completion remaining for each of the works listed should be attached along with

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or

equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have:

- made misleading or false representation in the forms, statements and attachments submitted in proof of

the qualification requirements; and/or

- Record for  poor  performance such as  abandoning the works,  not  properly completing the contract,

inordinate delays in completion, litigation history, or financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature
BMC /Semi Govt. /Govt./ Public Sector Organizations during last seven (7) years ending last day of
month previous to the one in which bids are invited as a prime Contractor (or as a nominated sub-
Contractor, where the subcontract had involved similar nature of work as described in the scope of
works in this bid document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of similar nature each costing
30% of estimated cost.*

OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR
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c) One completed work or currently executing one work of  similar nature of aggregate 60% of
estimated cost.*

The value of executed works shall be brought to current costing level by enhancing the actual value
of work at compound rate of 10 % per annum; calculated from the date of completion to last date of
receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of 80% of
the contract sum for the work/works executed last day of month previous to the one in which bids
are invited.

2.2  Financial Capacity
Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ (in all classes
of civil engineering construction works only) equal to 30% of the estimated cost of work in last
three (3) financial years immediately preceding the Financial Year in which bids are invited.
•     To ascertain this,  tenderer(s) shall  furnish /upload the financial  statement (Audited balance

sheet) duly certified by Chartered Accountant.  
•     The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C  
Bid Capacity: (Not Applicable for this tender)
•     The bid capacity of the prospective bidders will be calculated as under:
•     Assessed Available Bid Capacity = (A* N* 2 - B)
•     Where,
• A = Maximum value of Civil Engineering works executed in any one year (year means Financial

year) during  the last five years  (updated to the price level of the Financial year in which bids are
received at a rate of 10% per year) taking into account the completed as well as works in progress.

• N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for
which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 0.33
shall be added to N.

• B = Value of existing commitments (only allotted works) on the last date of submission of bids as per
bidding  document  and  on-going  works  to  be  completed  during  the  period  of  completion  of  the
Project/Works for which these bids are being invited.

• Note: The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be attached along with
certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:

- made misleading or false representation in the forms, statements and attachments submitted in proof of
the qualification requirements; and/or
- Record for  poor  performance such as  abandoning the works,  not  properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether verbally or in

documentary  or  any  other  form,  by  or  on  behalf  of  the  BRIHANMUMBAI MUNICIPAL CORPORATION

(BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, is provided to Applicant(s)

on the terms and conditions set out in this e-tender and such other terms and conditions subject to which such

information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived at by the

Brihanmumbai  Municipal  Corporation  (BMC) in  relation  to  the  Project.  Such assumptions,  assessments  and

statements do not purport to contain all the information that each Applicant may require. This e-tender may not be

appropriate  for  all  persons,  and  it  is  not  possible  for  the  Brihanmumbai  Municipal  Corporation  (BMC),  its

employees or advisors to consider the investment objectives, financial situation and particular needs of each party

who reads or uses this e-tender. The assumptions, assessments, statements and information contained in this e-

tender  may not be complete,  accurate,  adequate or correct.  Each Applicant  should therefore, conduct its  own

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and completeness of

the assumptions, assessments, statements and information contained in this e-tender and obtain independent advice

from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of which may

depend upon interpretation of law. The information given is not intended to be an exhaustive account of statutory

requirements and should not  be regarded as a  complete or authoritative statement of law. The Brihanmumbai

Municipal Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or

opinion on law expressed here.

The Brihanmumbai Municipal Corporation (BMC) its employees and advisors make no representation or

warranty and shall have no liability to any person, including any Applicant or Bidder, under any law, statute, rules

or regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or

expense which may arise from or be incurred or suffered on account of anything contained in this e-tender or

otherwise,  including  the  accuracy,  adequacy,  correctness,  completeness  or  reliability  of  the  e-tender  and any

assessment, assumption, statement or information contained therein or deemed to form part of this e-tender or

arising  in  any  way  with  pre-qualification  of  Applicants  for  participation  in  the  Bidding  Process.  The

Brihanmumbai  Municipal  Corporation (BMC)  also  accepts  no  liability  of  any nature  whether  resulting  from

negligence or otherwise howsoever caused arising from reliance of any Applicant upon the statements contained in

this e-tender.

The Brihanmumbai Municipal  Corporation (BMC) may,  in  its  absolute discretion but  without

being under any obligation to do so, update, amend or supplement the information, assessment or assumptions

contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is bound

to select and short-list pre-qualified Applications for Bid Stage or to appoint the selected Bidder or Concessionaire,
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as the case may be, for the Project and the Brihanmumbai Municipal Corporation (BMC) reserves the right to

reject all or any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and submission of its

Application including but not limited to preparation, copying, postage, delivery fees, expenses associated with any

demonstrations or presentations which may be required by The Brihanmumbai Municipal Corporation (BMC) or

any other costs incurred in connection with or relating to its Application. All such costs and expenses will remain

with  the  Applicant  and  the  Brihanmumbai  Municipal  Corporation  (BMC)  shall  not  be  liable  in  any  manner

whatsoever for  the same or for  any other costs or  other expenses incurred by an Applicant  in preparation or

submission of the Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:
         The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71 sq.kms. with a population of

1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s international trade and

government’s revenue, from being one of the foremost centers of education, science and technological research

and advancement.

          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a better

life  for  all  its  citizens.  And  it’s  the  Brihanmumbai  Municipal  Corporation  (BMC),  hereafter  called  the

“corporation”, the primary agency responsible for urban governance in Greater Mumbai.

            BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In observance

of historic traditions of strong civic activism, with the change in time and living conditions to match with the

urbanization, BMC has mainly focused in providing almost all kinds of engineering services viz, Hydraulics,

storm  water  drain,  sewerage,  water  supply  projects,  roads,  bridges,  solid  waste  management,  and

environmental services. Beside this, the BMC is also providing dedicated services in various segments such as

Health,  Primary  Education  as  well  as  the  construction and  maintenance  of  Public  Markets  and  Slaughter

Houses.

           BMC is an organization having different departments, right from engineering depts. to health depts.

Moreover we have other dept. like education, market, fire brigade dept., Octroi and other such departments

where quite a good number of staff members are working.

Preamble:

Pise- Panjrapur Complex installation is one of the vital installation of BMC. Approximately 50% of the
water supply (around 2005 MLD) to Greater Mumbai is supplied daily from the Pise Panjrapur Complex. The
construction of Pise Panjrapur Complex was carried out in stages by Water Supply Project (WSP) Department.
Stage-I, II, III  and MIIIA were completed and commissioned in the years 1979, 1986 and 1997 and 2007
respectively. The Operation and Maintenance of Stage-I, II and III of Pise Panjrapur Complex is being carried
out by the Department of Deputy Hydraulic Engineer (Pise Panjrapur Complex).

The Water Treatment Plant at Panjrapur an important establishment. This  includes various
plants such as Master Balancing Reservoir (MBR) Control Room, 100 KV Electrical Sub-Station,  Pumping
Station, Settling Tank, Filtration Plant, Laboratory, Chlorination Plants at Panjrapur & Yewai for uninterrupted
water supply to Greater Mumbai, which are continuously working 24 x 7 without interruption. Each plant has
its own importance.   
Scope of Work:
The detailed scope of work is mentioned in Section 10 (Specifications)
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E-TENDERING ONLINE SUBMISSION PROCESS

1 Thee-Tendering process of BMC is enabled through NIC‟s Mahatender Portal

https://mahatenders.gov.in/nicgep/app

2 All the tender notices including e-Tender notices will be published on NIC’s Mahatender Portal

https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal for e-Tendering

process. Vendors not registered with NIC’s Mahatender portal can apply online by clicking the link

online registration section of NIC’s Mahatender portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebRightMenu.

%24DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders even if these are

submitted on the Firm‟s letter head and received in time. All such manual offers shall be considered as

invalid offers and shall be rejected summarily without any consideration

6 Please  read the  tender  document  carefully  “Instructions  and  Articles  of  Agreement”  for  supply  of

general items or work. All documents that are required to be submitted as part of eligible & technical

bid, need to be uploaded in the Packets provided for this purpose and commercial bid need to be filled

online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document which are available

in  the  tender  document  make  part  of  all  tender  documents  unless  stated  otherwise  in  the  tender

document

8 Affixing of digital signature for the bid document while submitting the bid, shall be deemed to mean

acceptance of the terms and conditions contained in the tender document as well as confirmation of the

bid/bids  offered  by  the  vendor  which  shall  include  acceptance  of  special  Directions/  terms  and

conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed. The system will

prompt for digital signature certificate. It is mandatory for the vendors willing to participate in tender

process to procure digital signature certificate of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a team from one of

the certifying authorities is  made available to help them for obtaining digital Signature certificates.

Interested vendors may approach help desk for details.

11 The browser settings required for digitally signing the uploaded documents are listed in the Link “Site

Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow the steps given in the

section “Guidelines for hassle free Bid submission” and “Bidders Manual Kit-Open Source Software

Link” available on Mahatender portal
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a Open the e-Tendering application by clicking the link available in on https://www.mahatenders.gov.in

b Make the Browser Settings as per the guidance available in “Site Compatibility” section. Carry out the

necessary settings and root certificates installation as mentioned in the document. Vendors to note that

the  computer  user  should  have  administrative  rights  to  the  computer  to  be  able  to  work  with  e-

Tendering application

c Login to the application with your credentials and follow the instructions given in the document “User

Manual for Vendors- Bidding Process‟ which is available in the “For Partners” section of Mahatender

Portal.

d Pay EMD and other charges, where applicable, as per the instructions given in the Tender Notice and/or

Tender Document.

e Upload  the  administrative  &  technical  bid  documents.  System  will  prompt  for  digital  signature

certificate while uploading the document.

f Ensure that documents are uploaded properly by downloading them after uploading.

g Submitting the commercial bid by filling in the values on the screen. All the inputs given on this screen

need to be digitally signed.

h The administrative, technical and commercial bids can be submitted only online on or before the due

date and due time mentioned for submission of bids.

i The bids can be modified till the end date and time for bid submission. However, if a new version of a

document is to be uploaded, please ensure to delete the old version.

j Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids listing screen is

“Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and due time. Vendors

trying to submit the bid at last moment just before due date and due time and failing to do so due to

system problems at  their  end,  internet  problems,  User  Id  locking problems etc.  shall  note that  no

complaints in this regard will be entertained.

14 It is the responsibility of the vendors to maintain their computers or other digital devices, which are

used for submitting their bids, free of viruses, all types of malware etc. by installing appropriate anti-

virus software and regularly updating the same with virus free signatures etc. Vendors should scan all

the documents before uploading the same.

15 The  administrative,  technical  and  commercial  evaluation  documents  will  be  available  for  all  the

participating vendors after completion of the evaluation.

16 Additional information can be availed by referring to FAQs in the e-Procurement section of Mahatender

portal.

17 For any help, in the e-Tendering process, can be availed by dialing Eprocurement  help-desk number

0120-4001002/5 and 0120-4493395.

International Bidders are requested to prefix 91 as country code.
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Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)

For Technical Support Email: support-eproc@nic.in

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process, the registered vendors need to follow the steps given in the

section “Guidelines for hassle  free Bid submission” and “Bidders Manual Kit  -  Open Source Software Link”

available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please refer to respective

links provided in e-tendering tab. The vendors can get digital  signature from anyone of  the Certifying

Authorities  (CA‟s)  licensed  by  the  Controller  of  Certifying  Authorities  namely  Safes  crypt,  IDRBT,

National Informatics Centre, TCS, Customs, MTNL, GNFC and e-Mudhra.
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SECTION 6

INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS

 A) Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT experienced and 

capable Applicants for the Bid Stage.

 B) Eligibility of Applicants

             The Brihanmumbai Municipal Corporation (BMC) invites e-tender on  “Item Rate” basis in Packet

‘A’,’B’ and ’C’ system for the aforementioned work to appoint Contractor for the aforementioned work from

contractors of repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership

Firms/  Private  Limited  Companies/  Public  Limited  Companies/Companies  registered  under  the  Indian

companies’ act 2013, the contractors registered with the  Brihanmumbai Municipal Corporation, (BMC) in

Class “C” as per new registration and from the contractors/firms equivalent and superior classes registered in

Central or State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be

allowed subject to condition that, the contractors who are not registered with BMC will have to apply for

registering their firm within three months time period from the award of contract, otherwise their Bid Security

i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of

respective class will be recovered as penalty.

To  be  eligible  for  pre-qualification  and  short-listing,  an  Applicant  shall  fulfill  the  following
conditions of eligibility criteria:

1. For Regular, Routine and Maintenance Works :

1.1 Technical Capacity: (Non-curable Document)

The tenderer(s)  in their own name should have satisfactorily executed the work of similar nature in
BMC / Semi Government /Government/ Public Sector Organizations during last seven (7) years ending
last day of month previous to the one in which bids are invited as a prime contractor (or as a nominated
sub-Contractor, where the subcontract had involved similar nature of work as described in the scope of
works in this bid document, provided further that all other qualification criteria are satisfied.)

a) Three similar completed works each of value not less than the value equal to Rs.2,99,660.00

                     Or

b)  Two similar completed works each of value not less than the value equal to Rs. 3,49,600/-

                    Or

c) One similar completed work of value equal and or not less than the Rs. 4,99,435/- 

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to last date of
receipt of applications for tenders.
Tenderer shall upload documentary evidence for eligibility along with the tender.
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1.2  Financial capacity: (Non-curable Document)

Achieved  an  average  annual  financial  turnover  as  certified  by  ‘Chartered  Accountant’  equal  to

Rs.2,99,660.00 in last three (3) financial years immediately preceding the Financial Year in which bids

are invited.

    The value of executed works shall be brought to current costing level by enhancing the actual value of

work at compound rate of 10 % per annum; calculated from the date of completion to last date of receipt

of applications for tenders.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

           For assessing the technical capacity of Regular, Routine & Maintenance works; Similar work
means ‘Replacement of compressor pipeline or any work for BMC department/ Government/Semi
Government / Public Sector Organizations’.

• Past performance certificates (along with Purchase  Order/Work Order),  including the work
order number and date, cost of the work, contract period, etc. shall be annexed by the bidder
while submitting the offer.

 C)  Bid Capacity: (Not Applicable for this tender)

•     The bid capacity of the prospective bidders will be calculated as under:

•     Assessed Available Bid Capacity = (A* N* 2 - B)

•     Where,

• A = Maximum value of Civil Engineering works executed in any one year (year means Financial
year) during  the last five years  (updated to the price level of the Financial year in which bids are
received at a rate of 10% per year) taking into account the completed as well as works in progress.

• N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for
which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 0.33
shall be added to N.

• B = Value of existing commitments (only allotted works) on the last date of submission of bids as per
bidding  document  and  on-going  works  to  be  completed  during  the  period  of  completion  of  the
Project/Works for which these bids are being invited.

• Note: The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be attached along with
certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:
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- made misleading or false representation in the forms, statements and attachments submitted in proof of
the qualification requirements; and/or

- Record for  poor  performance such as  abandoning the works,  not  properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature
BMC /Semi Govt. /Govt./ Public Sector Organizations during last seven (7) years ending last day of
month previous to the one in which bids are invited as a prime Contractor (or as a nominated sub-
Contractor, where the subcontract had involved similar nature of work as described in the scope of
works in this bid document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of similar nature each costing
30% of estimated cost.*

OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of  similar nature of aggregate 60% of
estimated cost.*

The value of executed works shall be brought to current costing level by enhancing the actual value
of work at compound rate of 10 % per annum; calculated from the date of completion to last date of
receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of 80% of
the contract sum for the work/works executed last day of month previous to the one in which bids
are invited.

2.2  Financial Capacity
Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ (in all classes
of civil engineering construction works only) equal to 30% of the estimated cost of work in last
three (3) financial years immediately preceding the Financial Year in which bids are invited.
•     To ascertain this,  tenderer(s) shall  furnish /upload the financial  statement (Audited balance

sheet) duly certified by Chartered Accountant.  
•     The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C)  Bid Capacity: (Not Applicable for this tender)

•     The bid capacity of the prospective bidders will be calculated as under:
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•     Assessed Available Bid Capacity = (A* N* 2 - B)

•     Where,

• A = Maximum value of Civil Engineering works executed in any one year (year means Financial
year) during  the last five years  (updated to the price level of the Financial year in which bids are
received at a rate of 10% per year) taking into account the completed as well as works in progress.

• N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for
which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 0.33
shall be added to N.

• B = Value of existing commitments (only allotted works) on the last date of submission of bids as per
bidding  document  and  on-going  works  to  be  completed  during  the  period  of  completion  of  the
Project/Works for which these bids are being invited.

• Note: The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be attached along with
certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:

- made misleading or false representation in the forms, statements and attachments submitted in proof of
the qualification requirements; and/or

- Record for  poor  performance such as  abandoning the works,  not  properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.

  D. Equipment Capabilities as required for this work:

a) Regular and Routine works: (NOT APPLICABLE FOR PURE SUPPLY TENDER)

   The successful bidder will make the arrangements of the required equipment on the day of commencement or

with respect to the progress of the work in phases, as per the instructions of site in charge. The successful

bidder and, to that effect he will ensure commitment on an undertaking on Rs.500 stamp paper to be submitted

along with the Bid in Packet B. However, this condition in no way shall dilute the respective condition in

Registration Rules of BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-nish with their bid, a

detailed  construction  planning  and  methodology  supported  with  assessment  study  of  requirements  of

equipment/plants & machineries to allow the employer to review their proposal. The bidder will ensure his

commitment to make the arrangements of the required equipment on the day of commencement or with

respect to the progress of the work in phases, as per the instructions of site in charge on an undertaking on

Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in no way shall

dilute the respective condition in Registration Rules of BMC.
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Note:

1.  Bidders  shall  submit  the  undertaking  for  equipment  capability  (NOT APPLICABLE  FOR  PURE

SUPPLY TENDER) and other undertakings as such on a single Rs. 500/- stamp paper.

E. Technical Personnel

For fixing requirement of Technical staff as required for this work shall be as follows:-

Cost of work

(Rs. In Crores)

Requirement of Technical Staff Minimum 

Experience

(year)

Designation

Qualification Number

More than 100
(Not
Applicable)

i)Graduate 
Engineer(Major 
component)

ii)Graduate Engineer

iii) Graduate Engineer
or
Diploma
Engineer

iv) Graduate Engineer

v) Diploma
Engineer

vi) Graduate Engineer

1

2+1

4

2

1+1

1

1+1

20

12

5

10

8

8

6

Project Manager in major 
discipline of engineering

Deputy Project Manager in 
major discipline of 
engineering

Project/Site Engineer

Quality Engineer

surveyor

Project Planning/ Billing 
Engineer

More than 50 to
100
(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer

iii) Graduate Engineer
or
Diploma
Engineer

iv) Graduate Engineer

v) Diploma

1

1+1

2+1

1

20

12

5
Or

10

8

Project Manager

Deputy Project Manager

Project/Site Engineer

Quality Engineer
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Engineer

vi) Graduate Engineer
1

1+1

8

6

surveyor

Project Planning/ Billing 
Engineer

More than 20 to
50

(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer
or
Diploma
Engineer

iv) Graduate Engineer

v) Diploma
Engineer

vi) Graduate Engineer

1

1+1

1

1

1

20

5
Or
10

8

8

6

Project Manager

Project/Site Engineer

Quality Engineer

surveyor

Project Planning/ Billing 
Engineer

10 to 20
(Not
Applicable)

i)Project Manager with 
degree in corresponding 
discipline of Engineering

ii) Graduate Engineer

iii) Graduate Engineer
             or
    Diploma Engineer

1

1

2

2

10

5

2

5

 Principal Technical 
Representative

Technical Representative

Project/Site Engineer and

Project Planning/ billing
Engineer

5 to10

(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer

             or

   Diploma Engineer

1

2

2

5

2

5

Principal Technical 

Representative

Project/Site Engineer

Engineer
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More than 1.5 
to 5
(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer
           or

   Diploma Engineer

1

1

1

5

2

5

Principal Technical 
Representative

Project/Site Engineer

Billing Engineer

Up to1.5

(Applicable)

1. Graduate Engineer
 or

 2. Diploma Engineer

1

1

2

5

Principal Technical 
Representative

Project / Site Engineer / 
Billing Engineer

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates.

Sr. 

No.

Qualification Experience

(years)

Rate of recovery

1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Diploma Engineer 5 Rs.15,000/- p.m.

 F. TIME PERIOD OF THE PROJECT :

Entire project should be completed and delivered within 04 (Four) months (Including Monsoon)

of time from the date of issue of Purchase Order (PO).

The time allowed for carrying out the work as entered in the Tender shall be strictly observed by

the Contractor and shall be reckoned from the date on which the Purchase Order (PO) is given to the Contractor.

The work shall throughout the stipulated period of the Contract be proceeded with all due diligence as time being

deemed to be the essence of the contract on the part of the Contractor. On failing to do so, the Contractor shall

pay as compensation an amount which shall be governed as per Clause - 84 of Standard General Conditions of

Contract.

The Contractor should complete the work as per phase given below:

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in  04 (Four) months (Including Monsoon)
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The programme for completion of work shall be a part of the Contract Document in the form of

Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep the progress as per Bar

Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given in the Contract and the

programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from the
date of issue of letter of acceptance. If the documents are not submitted within the stipulated time a penalty
of Rs 5000/- per day will be applicable to the contractor. All contract documents need to be duly affixed with
stamp duty properly signed along with evidence/proof of payment of security/contract deposit within 30 days
from the date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date
of issue of Letter of Acceptance, the Tenderer/ Contractor already accepted shall be considered as cancelled and
legal steps be taken against the contractor for recovery of the amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after expiry of period up
to which the contractor has agreed to maintain the work in good order is over. In the event of the contractor
failing or neglecting to complete the rectification work within the period up to which the contractor has agreed to
maintain the work in good order, the amount of security deposit retained by BMC shall be adjusted to-wards the
excess cost incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited:

In any case  in  which under any Clause of this contract,  the  contractor shall  have  rendered
himself liable to pay compensation amounting to the whole of this security deposit whether paid in one sum or
deducted by installments or in the case of abandonment of the work owning to serious illness or death of the
contractor or any other cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt
any of the following process, as he may deem best suited to the interest of BMC -

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of Executive
Engineer shall be conclusive evidence) and in that case, the security deposit of the contract shall stand forfeited
and be absolutely at the disposal of BMC.

 (b) To carry out the work or any part of the work departmentally debiting the contractor with the cost of the
work, expenditure incurred on tools and plant, and charges on additional supervisory staff including the cost of
work-charged establishment employed for getting the unexecuted part of the work completed and crediting him
with the value of the work done departmentally in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract.

The certificate of the Executive Engineer as to the costs and other allied expenses so incurred and as to the value
of the work so done departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be un-executed
out of  his  hands,  and to  give it  to  another  contractor  to  complete,  in  which case all  expenses incurred on
advertisement  for  fixing  a  new contracting  agency, additional  supervisory  staff  including the cost  of  work
charged establishment and the cost of the work executed by the new contract agency will be debited to the
contractor  and the  value of the work done or executed through the new contractor shall  be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Executive Engineer as to all the cost of the work
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and other expenses incurred as aforesaid for or in getting the un-executed work done by the new contractor and
as to the value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to recover or
be paid any sum for  any work therefor actually performed by him under this contract  unless and until  the
Executive Engineer shall have certified in writing the performance of such work and the amount payable to him
in respect thereof and he shall only be entitled to be paid the amount so certified. In the event of either of the
courses referred to in Clause (b) or (c) being adopted and the cost of  the work executed departmentally or
through a new contractor and other allied expenses exceeding the value of such work credited to the contractors
amount of  excess shall  be deducted from any money due to the contractor,  by BMC under the contract  or
otherwise, howsoever, or from his security deposit or the sale proceeds thereof provided, however, the contractor
shall have no claim against BMC even if the certified value of the work done departmentally or through a new
contractor exceeds the certified cost of such work and allied expenses, provided always that whichever of the
three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have
no claim to compensation for any loss sustained by him by reason of  his having purchase or procured any
materials or entered in to any engagements or made any advance on account of or with a view to the execution of
the work or the performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if contractor
becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or
commence any proceeding to get himself adjudicated and insolvent or make any composition with his creditors,
or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either directly or  indirectly be given promised or offered by the contractor or any of his servants or agents
through  any  public  officer,  or  person  in  the  employ  of  BMC/Govt.  in  any  way  relating  to  his  office  or
employment, or if any such officer or person shall become in any way directly or indirectly interested in the
contract  the  Engineer  In-charge  may thereupon,  by  notice  in  writing  rescind  the  contract  and  the Security
Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under above clause J hereof; and in addition the
contractor  shall  not  be  entitled  to  recover or  be  paid  for  any work  therefore  actually  performed under the
contract.
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➢ Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents uploaded
online in packet ‘A’

a) Valid Registration Certificate (BMC M&E Class C as per new registration and from the contractors/firms
equivalent and superior classes registered in Central or State Government/Semi Govt. Organization/Central or
State  Public  Sector  Undertakings,  will  be  allowed subject  to  condition  that,   the  contractors  who  are  not
registered with BMC  will have to give undertaking that they will apply for registering their firm in BMC within
three months’ time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money
Deposit)  will  be  forfeited/recovered  and  an  amount  equal  to  Registration  Fee  of  respective  class  will  be
recovered as penalty).

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 3 lakhs as governed by Registration
Rules in force for respective Class of Contractor M&E works. A Solvency Certificate registered beyond 12
months from the date of its issue will not be considered. Certificate of Solvency (in Hindi/Marathi/English) shall
be obtained from scheduled or Nationalised Bank, in the name of the applicant/Firm/Company only.

c) A document in support of Registration under Maharashtra GST Act 2017. GST Registration Certificate in
Maharashtra.  Those not  registered in Maharashtra shall submit  an undertaking to the effect  that if  they are
successful tenderer, they shall submit GST Registration Certificate in Maharashtra within 15 days of issue of
work order, failing which payment for the work executed will not be released.

d)  Certified copies  of  valid  'PAN'  documents  and photographs of  the individuals,  owners,  Karta  of  Hindu
undivided Family,  firms, private limited companies,  registered co-operative societies,  partners of  partnership
firms and at least two Directors, if number of Directors are more than two in case of Private Limited Companies,
as  the  case  may  be.  However,  in  case  of  Public  Limited  companies,  Semi  Government  Undertakings,
Government Undertakings, no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant (Treasury) / C.A.
(WSSD) of BMC.

f) Scanned copy of EMD paid receipt and Tender Fee paid receipt

g)  The bidders shall categorically provide their valid Email-ID in packet ‘A’.

NOTE:

● If the tenderer(s)  withdraw tender offer  during the tender validity period, his entire E.M.D shall  be
forfeited.

● If it is found that the tenderer has not submitted required documents in Packet “A” then, the shortfalls
will be communicated to the tenderer through e-mail only and compliance required to be made within a time
period of three working days otherwise they will be treated as non-responsive.

PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents –

a) The list of similar type of works as stated in para ‘A’ of Post qualification (eligibility criteria) successfully
completed  during  the  last  seven years  in  prescribed proforma,  in the role  of  prime contractor.  Information
furnished in the prescribed proforma  (Proforma – I) shall be supported by the certificate duly self-attested.
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Documents stating that it has successfully completed during the last seven years at least one contract of similar
works as stated in eligibility criteria.

b)  Annual  financial  turnover  for  preceding three financial  years  as  certified by  Chartered Accountant
preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance sheet and
profit and loss account for the preceding three financial years preceding the Financial Year in which bids
are invited. (Proforma II)

c)  Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines of credit
and other financial means (independent of any contractual advance payment) sufficient to meet the construction
cash flow requirements for the subject contract in the event of stoppage, start-up, or other delay in payment, of
the minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of other contracts
(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence).

d) The bidder shall give undertaking with Rs 500/-stamp duty (obtained through the Government Receipt
Accounting System (GRAS)) that it  is  his/their sole responsibility  to  arrange the required machineries
either owned/on lease or hire basis, at site before start of the work (NOT APPLICABLE FOR PURE
SUPPLY TENDER).

i)Regular and Routine works: The successful bidder shall make the arrangements of the required equipments
on the day of commencement or with respect to the progress of the work in phases, as per the instruction of site
in charge. The successful bidder and to that effect he will ensure commitment on an undertaking with Rs. 500/-
stamp duty (obtained through the Government Receipt Accounting System (GRAS)) to be submitted along with
the bid in Packet B. However, this condition in no way shall dilute the respective conditions in Registration
Rules of BMC (NOT APPLICABLE FOR PURE SUPPLY TENDER).

Note:

Insistence of availability of equipments / plants at a particular distance from site should not be made in the
tender document.

ii) New and Original Works: The bidder should, undertake their own studies and furnish with their bid, a
detailed  construction  planning  and  methodology  sup-ported  with  assessment  study  of  requirements  of
equipment/plants & machinery to allow the employer  to review their  proposal.  The bidder  shall  ensure his
commitment to make the arrangements of the required equipment on the day of commencement or with respect
to the progress of the work in phases, as per the instructions of site in charge on an undertaking with Rs. 500/-
stamp duty (obtained through the Government Receipt Accounting System (GRAS)) to be submitted along with
the Bid in Packet B. However, this condition in no way shall dilute the respective condition in Registration Rules
of BMC

iii) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender document justified for the
project and ensure the capacity of the bidder for the same with the approval of concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not be made in the tender
document

iv)Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders & attested
copies of works completed duly filled, signed and stamped on letterhead..

v) Statement showing assessed available Bid Capacity

vi Details of atleast similar work as per Proforma III, along with copies of work orders & attested copies of
works completed duly filled, signed and stamped on letterhead.

vii) Details of Personnel  as per Proforma IV duly filled, signed and stamped on letterhead.

viii) Details of Litigation history as per Proforma-VII duly filled, signed and stamped on letterhead.

ix) Duly filled, signed & stamped Annexure-A  on letterhead

x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in
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    Annexure -B (Pre Integrity PACT), Annexure- C (Declaration cum Indemnity Bond), Annexure -E
(Affidavit for Best price), Annexure- F (Irrevocable Undertaking)

Note: Bidders shall submit the undertaking for equipment capability and other undertakings as such  with Rs.
500/-  stamp  duty  (obtained  through  the  Government  Receipt  Accounting  System  (GRAS)) (NOT
APPLICABLE FOR PURE SUPPLY TENDER).

xi) The tenderer shall upload work plan as per the following outline:

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time period, considering
major activities.

2.   Organizational set up envisaged by the contractors.

3.Plant & equipment proposed to be deployed for this work. (NOT APPLICABLE FOR PURE SUPPLY
TENDER)

4.Site Offices and laboratories proposed to be  set up

5. A note on how the whole work will be carried out (work plan including methodology).

6. Quality management plan.

7. All the activities included in the Scope of work shall be covered in the work plan

xii) Grievance Redressal Mechanism as per Annexure- G

xiii) Documents related to technical and financial capacity with respect to Eligibility criteria as stipulated
in the tender document (Non-curable).

xiv)  Copy  of  Manufacturer's  authorization  certificate  as  per  attached  format  in  draft  tender  for
authorized representative (dealer/distributor/contractor/firm) who is tenderer (Non-curable) (Wherever
Applicable).   

xv) Site visit undertaking as per Annexure- H

xvi) Technical Data sheet (Annexure-1), if applicable

xvii) Technical Deviation Schedule (Annexure-2), if applicable

xviii) Duly filled, signed & stamped Form of Tender

xix) Annexure-Rebate (For Rebate/Buyback), if applicable

xx)  Duly filled, signed & stamped Undertaking-I on letter head

xxi) Environmental Management Plan Annexure- I

xxii) Digitally signed this Full Tender document copy

                                                                                              

Note:

i.  The Electrical / Mechanical work shall be got carried out by the civil contractors through the contractors
registered with BMC. in Electrical Category. Information about the registered contractors shall be obtained from
the  office of  the Ch.E.  (M&E)/  E.E.  (Monitoring & Registration Cell).  Attested scanned copy of the  valid
registration certificate in Electrical Category shall be uploaded with the tender along with the undertaking from
the registered Electrical Contractor stating his willingness to carry out the tender work.

ii. The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the tenderer has more than
10 employees /persons on his establishment (in case of production by use of energy) and 20 employees/persons
on his establishment (in case of production without use of energy) to BMC as and when demanded. In case of
less employees/persons mentioned above then the successful bidder has to submit an undertaking to that
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effect with Rs. 500/- stamp duty (obtained through the Government Receipt Accounting System (GRAS)) as per
circular u/no. CA/FRD/I/65 of 30.03.2013.

iii. The bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if tenderer has more
than 20 employees/persons on his establishment, to BMC as and when demanded.  In case if the successful
bidder  has  less  employees/persons  mentioned  above  then  the  successful  bidder  has  to  submit  an
undertaking to that effect  with Rs. 500/- stamp duty (obtained through the Government Receipt Accounting
System (GRAS)) as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

● If it is found that the tenderer has not submitted required curable documents in Packet “B” then,
the shortfalls will be communicated to the tenderer through e-mail only and compliance required to be
made within a time period of three working days otherwise they will be treated as non-responsive.

PACKET- C

a. For Percentage Rate Tenders

Online tender filled in either percentage plus or minus (above or below), or at par. (There is no separate provision

to quote % in physical form,  Tenderer shall submit the price bid  in Packet 'C'  (Financial Cover)  (ONLINE

ONLY) by filling  percentage variation figures  in BOQ.xls file uploaded on https://mahatenders.gov.in under

this tender bid number. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero only).

 Note:

1) In case of rebate / premium of 15 % and above as quoted by the tenderer, the rate analysis of major items shall

be submitted by L1 and L2 bidder after demand notification by email to bidders by concerned Dy. Ch.Eng. The

format for rate analysis is annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge within 3 working days

from the date of communication on email, failing to which EMD will be forfeited, and the bid will be rejected,

and next successful/ Responsive bidder will be considered. Thereafter, negotiation will be done with the said

successive/responsive bidder with respect to his quoted rate.

b) For Item Rate Tenders

       Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on the screen. Tenderer

shall submit the price bid in Packet 'C' (Financial Cover) (ONLINE ONLY) by filling the values in BOQ.xls file

uploaded on https://mahatenders.gov.in under this tender bid number.

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote inclusive of all

taxes  other  than  GST  (Excluding  GST),  Levies,  Duties,  Cess etc  as  applicable  at  the  time  of  bid

submission.

      GST as applicable shall be paid separately on submission of bills/invoice.

BID SECURITY OR EMD

● The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in 
the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 
shall be valid till the validity of the bid.
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● The tenderers shall pay the entire amount of EMD/Bid Security amount as specified in the 
bid, through payment gateways of Government of Maharashtra (GoM) on URL http://mahatenders.gov.in. 
The bidder shall upload scanned copy of online paid EMD along with the bid submission in packet ‘A’.

●  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
sub-clause mentioned above, shall be rejected by the Employer as non-responsive.

● The Bid Security of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the required Security Deposits.

●  In case, the successful bidder become non responsive or successful bidder  withdraw the 
bid or is unwilling to extend the bid validity period, in such circumstances, if L2 bidder is agreeable to 
extend the bid validity period and ready to deposit the requisite amount of bid security/ EMD / ASD to the 
department with in the stipulated time period i.e.15 days, the department will process further as per normal 
procedure.

● Refund of EMD
a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online will be refunded 

automatically.
            b) The Bid security of successful bidder will be discharged when the bidder has signed the agreement 
and /or furnish the required Security Deposits as elaborated in Standard Bid Document.

● Forfeiture of EMD

           The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the
bid during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by the bidder, EMD
shall be forfeited and bid will be rejected.

●  The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration  and  Monitoring  Cell.  Such  non-submission  of  documents  will  be  considered  as
‘Intentional  Avoidance’ and if  three or  more cases in 12 months  are re-ported,  shall  be viewed
seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be
taken by the registration cell with due approval of the concerned AMC.

● If non-responsive;

    If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such circumstances, the
bidder will be made non-responsive and financial packet ‘C’ of non-responsive bidder will not
be opened. However there will not be any forfeiture of EMD.

Note:

i)  Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

   i. Valid Registration Certificate

  ii. Valid Bank Solvency

      iii. GST Certificate

      iv. Certified Copies of PAN documents and photographs of individuals, owners, etc
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              v. Partnership Deed and any other documents

              vi. Undertakings as mentioned in the tender document.

     b.  Wrong calculation of  Bid  Capacity  (deleted  and  moved to  Non curable defect  as  per  circular  no.
CHE/BM/019919/II dt. 07.01.2019).

c. No proper submission of experience certificates and other documents, etc.(deleted and move to Non curable
defect  as per circular no.CHE/BM/019919/II dt. 07.01.2019).

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed & 2 % EMD will
be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5  shortfalls  of  curable  defects  shall  be  allowed and in  case,  curable  defects  are  not

complied by bidder within given time period, the bidder shall be treated as Non-Responsive & such cases will be

informed to Registration and Monitoring Cell Such non-submission of documents will be considered as Intentional

Avoidance' and if three or more cases in 12 months are reported, shall be viewed seriously and disciplinary action

against the defaulters such as banning/de registration, etc. shall be taken by Registration Cell with due approval of

the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean

 a. In-adequate submission of EMD/ASD amount,

 b. In-adequacy of technical and financial capacity with respect to Eligibility criteria

     as stipulated in the tender.

 c.  Wrong calculation of Bid Capacity (Not Applicable for this tender).

d.   No proper submission of experience certificates and other documents, etc.

BID VALIDITY    

Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date for bid

submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected by the Employer

as non-responsive.

In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the  Employer  may

request that the bidders may extend the period of validity for a specified additional period. The request and the

bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his

Bid Security. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be

required to extend the validity of his bid security for a period of the extension.

DEFECT LIABILITY PERIOD

● The Contractor is expected to carry out the construction work in Workmen like manner so as to meet the
requirement  and  specification  for  the  project.  It  is  expected  that  the  Workmanship  and  materials  will  be
reasonably fit for the purpose for which they are required.

● Defects or defective work is where standard and quality of workmanship and materials as specified in
the contract is deficient. Defect is defined as a failure of the completed project to satisfy the express or implied
quality or quantity obligations of the construction contract. Defective construction works are as the works which
fail short of complying with the express descriptions or requirements of the contract, especially any drawings or
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specifications  with  any  implied  terms  and  conditions  as  to  its  quality,  workmanship,  durability,  aesthetic,
performance or design. Defects in construction projects/works are attributable to various reasons.

●    Some of the defects are structural defects results in cracks or collapse of faulty defective plumbing,
inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or heating systems, inadequate
fire systems etc. The defects could be various on accounts of different reasons for variety of the projects.

● The Engineering In  charge  /  Project  Officer  shall  issue  the  practical  completion  certificate  for  the
project. During the Defect Liability Period which commences on completion of the work, the Engineering In
charge shall inform or the contractor is expected to be informed of any defective works by the Employer’s
representative of the defects and make good at contractor’s cost with an intention of giving opportunity to the
contractor of making good the defects appeared during that period. It is the contractor’s obligation under the
contract  to  rectify  the  defects  that  appear  during  Defect  Liability  Period  and  the  contractor  shall  within  a
reasonable time after receipt of such instructions comply with the same at his own cost. The Engineering In
charge/Project Officer shall issue a certificate to that effect and completion of making good defects shall be
deemed for  all  the  purpose of  this  contract  to  have  taken place on  the  day named in such defect  liability
certificate.

● If defective work or workmanship or design have been knowingly covered-up or conceived so as to
constitute fraud, commencement of the Defect Liability Period may be delayed. The decided period may be
delayed  until  discover actually  occurs  on  at  least  the  defect  could  have  been  discovered  with  reasonable
diligence, whichever is earlier.

● The DLP for this work shall be 3 years.

●  Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at. The Defects Liability Period shall be extended for  as long as
Defects remain to be corrected. Every time notice of Defect/Defects is given, the Contractor shall correct the
notified Defect/Defects within the duration of time specified by the Engineer’s notice. The Engineer may issue
notice to the Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, or
brought to his notice. The Contractor shall remove the defects and deficiencies within the period specified in the
notice and submit to the Engineer a compliance report.

● It is the Completion Stage when the contractor has completed all of the works and fixed all of the defects
that were on the list of issue by Engineer-in-charge. When this happens, the engineer must issue a ‘Certificate of
Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also
must issue a  ‘Certificate statement’ as  an acknowledgment to  the engineer not  later than 14 days after the
‘Certificate of Completion’ has been issued. During the ‘Defect Liability Period’, the contractor has to obey all
written instructions from the engineer to carryout repairs and fix any defects which appear in the Permanent
Works. If the contractor does not ,due to his own faults finish the repair works or fix the defects by the end of
‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all works instructed by engineer is
done.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I) Contract Deposit – The successful tenderer, here after referred to as the contractor shall pay an amount equal
to  two (2)  percent  of the  contract  sum shall  be  paid within thirty  days from the date of issue of  letter of
acceptance.

   The said contract deposit shall be paid in the form of Demand Draft (D.D.) only

II) Retention Money –– The retention money equal to 5.00% of the Contract
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Sum will be recovered from the contractors every bill i.e.interim/running/final bill.  The clause of retention
money will not be applicable M & E Department.

B. Additional Security Deposit (ASD) : - (Applicable for Percentage Rate tender ONLY)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate  above  12.01%  to  20%   on

estimated cost

At 1.00% of Estimated cost for each percentage rebate  and part thereof

above 12% rebate

For e.g. :- Rebate quoted (-) 18.06 %

ASD =(18.06-12)x1% x Estimated Cost

Rebate  above  20.01%  &  above  on

estimated cost

 1 % of estimated cost for each percentage and part thereof above 12%

upto 20% rebate (i.e.8%) + 2% extra for each percentage and part thereof

over and above 20% rebate

For e.g. :- Rebate quoted (-) 24.70 %

ASD = (8 % + [(24.70% -20% ) x2]) x Estimated Cost

Along with LOA department shall issue challan of requisite amount of ASD to be deposited by the contractor.

The ASD is to be submitted within 15 working days after issue of   LOA   in the form of Demand Draft at the CFC  
Counter and submit copy of the receipt to the concerned HOD. If the requisite ASD is not submitted within 15
working days after issue of LOA, 10% EMD shall be forfeited. Further, if requisite ASD is not submitted within
30 working days after issue of LOA, 100 % EMD shall be forfeited and the bidder/company shall be debarred
for a period of two years. Also, if any Director/Partner of such company is functioning as Director / Partner in
any other company, that company shall also be liable for debarment for two years.  Further, the work awarded
will be terminated/revoked. 

C. Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay amount in the form of “Performance
Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and

rebate less 0 to 12%

PG= 0.92% x contract sum applicable for rebate upto 12%

For rebate of 12.01% and more P.G. = {0.92% x contract sum applicable for rebate of 12%} +(X)
x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the contractor with
contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities
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IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the prescribed form
given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance Guarantee will
have to be paid & shall be valid till the defect liability period or finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 15 days after
receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

●   Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10% of

contract sum be taken from the successful bidder on award of contract only.

●    BMC departments shall ensure to incorporate specific condition regarding above in bid document

and e-tender notice.

D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in case of 5 years
DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no recoveries
are pending against the said work, provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor. No claim shall be made against the Balance Contract Deposit after the issue of Defects
Liability Certificate.

II. Refund of Retention Money (Not Applicable)

 One-half (50%)of the Retention Money shall be released within 30 days of issue of ‘Certificate of Completion’
with respect to the whole of the Works. In the event the Engineer issues a Taking-over Certificate for a section or
part of the Permanent Works, only such proposition thereof as the Engineer determines (having regard to the
relative value of such section or part of the Works) shall be considered by the Engineer for payment to the
Contractor.

The balance Retention Money shall be released within 30 days after completion of 3rd year of DLP (in case of 5
years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) provided that the
Engineer is satisfied that there is no demand outstanding against the Contractor. In the event of different Defects
Liability Periods have been specified or become applicable to different sections or parts of the Permanent Works,
the said moneys will be released within 30 days on expiration of the latest of such Defects Liability Periods.

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated in and that amount
shall be paid as per condition stated therein.

III)   Refund of Additional Security Deposit   (Applicable for Percentage Rate tender ONLY)  

One-half (50 % ) of the additional security deposited (ASD) shall be released after the completion of 50% financial
progress of the work. The balance ASD shall be released within 30 days of issue of ‘Certificate of Completion’ with
respect to the whole of the Work. In the event the Engineer issues a Taking-over Certificate for a section or part of the
Permanent Works, only such proposition thereof as the Engineer determines (having regard to the relative value of
such section or part of the Works) shall be considered by the Engineer for Refund of ASD to the contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30 days of completion of Defects
Liability Certificate subject finalization of final bill whichever is later and no recoveries are pending against the
said work, provided that the Engineer is satisfied that there is no demand outstanding against the Contractor.
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 Summary of time of Refund of deposit is tabulated as follows:  

a. Time of Refund for works having 5 years DLP

Deposits refunded

after completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD + 50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after

completion

After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and clubbing of
various contracts of the said contractor will not be allowed. In case of obtaining Bank Guarantee, it is necessary
to mention that the same shall be valid further 6 months from the completion of defect liability period/ warranty
period.

b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated time
period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf of the
Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks operating under Reserve
Bank of India regulations located in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the
end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan
and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager of a Regional Branch
of the same bank within the Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself  within Mumbai Limits and is  liable to be
enforced against the said Branch of the Bank or the bank itself in case of default by the Contractors furnishing
the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed from time to
time until the Contractor has executed and completed the works and remedied any defects therein.

E. Legal + Stationary Charges: (As per latest applicable circular in force)

          Successful tender shall pay the Legal Charges+Stationary charges with applicable GST, as given below or

as per latest applicable circular in force at the time of execution of written contract.

Sr.
No.

Contract Sum in Rs. Legal and Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2
From 50,001/- to 
1,00,00,000/-

0.10% of contract sum, round to the next 100 + 18 % GST
(Minimum Rs. 1,000/-  & Maximum Rs. 10,000/- + 18 %
GST)

3 From 1,00,00,001/- to  Rs.  10,000/- for contract sum upto                  Rs.
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10,00,00,000/-
1,00,00,000/-  + 0.05% of contract cost above 1,00,00,001/-
round to the next 100 plus 18 % GST

4
Rs.10,00,00,001 and 
above.

Rs. 55,000/-  for contract sum upto  Rs.10,00,00,000/- + @
0.01% of amount above Rs.10,00,00,000/- of contract cost
(rounded to next 100) plus 18% GST

           The tenderers are requested to note that stationary charges as given in the table above (or as per

latest  applicable  circular  in  force)  will  be  recovered  from  the  successful  tenderer  for  supply  of  requisite

prescribed forms for preparing certificate bills in respect of the work.

F. Stamp Duty  (as per latest applicable circular in force at the time of award of contract) : -

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable
for “works contract” that is to say, a contract for works and labour or services involving transfer of property in
goods (whether as goods or in some other form) in its execution and includes a sub-contract, as under :

a. Upto Rs. 5 lakhs Rs. 500/-

b. Above Rs. 5 lakhs upto Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above

Rs. 5 lakhs

Max. Rupees 25 lakhs

c. Above Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above

Rs. 5 lakhs

Max. Rupees 25 lakhs

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the date of issue of
Work Order and the same should be adjudicated for payment of Stamp Duty by the successful bidder.

iii.  Further shortfall  if  any,  in amount of stamp duty paid as  against  prescribed amount for  the documents
executed in Mumbai City & Mumbai Suburban District be recovered from the concerned work contractors and to
deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of
“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful tenderer.

v.  Stamp duty on Bank Guarantee :

Stamp Duty is payable on BG – Minimum Rs. 500/- or 0.5% of total BG amount. As per article 54 read with 40
(b) of stamp duty act, stamp duty of 0.5% will be applicable to the all bank guarantee submitted also which are
required to be renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.
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IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of which the
information  uploaded  will  be  considered  as  baseless  and  not  accepted  for  qualification  criteria.  All  the
documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in the relevant
places.

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder shall be
fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open Source Software
Link. The detail guidelines for creation and submission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be submitted by e-mail to
eemnepjppc.he@mcgm.gov.in.  

The subject  shall clearly  bear the Tender identification/ title: "Queries/  Request  for  Additional Information:
TENDER for……...………………………………………………………….. . Any changes in mail ID will be
intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by giving 48 hrs (2
working days) from the day of opening of packet C on same/different BID-Document number for re-quoting and
such development needs to done by IT department in BMC’s SRM system. Till  such development is made;
‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the successful bidder will be
decided by lottery system by H.E.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

4. Barricading for works shall be provided free of cost as per Circular u/No.MGC/F6342 dated 05.05.2018 and
as per Annexure I, II and III of Standard drawings and specifications with slogans and department wise colour
codes (Applicable only for Outside Plant Works).
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SECTION 7

SCOPE OF WORK
(Pl refer section 10 Specifications)
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

BILL OF QUANTITIES
(This is Full list of BOQ items f  or Information Purpose Only, Actual Rates of single job shall be  

filled Online as shown in Item Rate BOQ at Page No.  60  )

Sr. No. Description Quantity Unit
Total Amount in
INR (Exclusive

of GST)

1

Replacement  of
compressor  pipeline at
Stage-  I  settling  plant
Panjrapur.

1 job

Sub-Total (Exclusive of GST)

Note:

1. This full list of “Bill of Quantities and Rates” and it is for information purpose only. This page

should not be uploaded otherwise the tender shall be out rightly rejected.

2. The full description can be referred to this page.

3. Actual Rates of single job shall be filled Online as shown in Item Rate BOQ at Page No.60)
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Item Rate BOQ
Tender Inviting Authority: DY HE (PPC)

Name of
work Replacement of compressor pipeline at Stage- I settling plant Panjrapur.

         Contract No. : 2026_MCGM_1341105_1

Name of the Bidder/Bidding 
Firm/Company

To be filled online

PRICE SCHEDULE (Bill of Quantities)
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling

 the relevant columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and values only)

Sr
.
N
o.

Item Description
Quan
tity

Units

 Basic Rate in
figures to be
entereed by

Bidder
in INR (Exclusive

of GST)

Total Amount
without Taxes  in
INR (Exclusive of

GST)

Total Amount in
Words

1

Replacement  of
compressor  pipeline
at  Stage-  I  settling
plant Panjrapur.

1 job
To be filled

online
individually

Will be fetched by system
automatically

TOTAL in Figures (In Rs.) (Exclusive of GST)

Quoted Rates in Words

Note:

1. This “Bill of Quantities and Rates” is uploaded in BOQ.xls file for information purpose only. The tenderer

shall fill & upload price online BOQ.xls file as shown above.

2.  Tenderer shall fill  the prices for Item Rate tender online in Packet-'C' Financial  Cover of the bid.  The

tenderer shall  quote  inclusive  of  all  taxes  other  than GST (Excluding  GST),  Levies,  Duties,  Cess  etc  as

applicable  at  the  time  of  bid  submission.  GST as applicable  shall  be  paid  separately  on  submission  of

bills/invoice.
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SECTION-09.

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep

their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall  mean the  tender  and acceptance thereof  and the formal agreement if  any, executed

between the Contractor, Commissioner and the Corporation together with the documents referred to therein

including these conditions and appendices and any special conditions,  the specifications, designs,  drawings,

price schedules, bills of quantities and schedule of rates. All these documents taken together shall be deemed to

form one Contract and shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose tender has

been accepted by the employer and the legal successor of the individual or firm or company, but not (except

with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, including

routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.

The “Contract  Sum” means the  sum named in  the  letter  of  acceptance  including Physical  contingencies

subject  to  such addition thereto or  deduction  there-from as may be  made under  the  provisions  hereinafter

contained.

Note : The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as    mentioned in the

tender adjusted by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers

for various items and summation of the extended cost of each item.

• In case of lumpsum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by the

Corporation.

• Additions or deletions that are accepted after opening of the tenders.

The  “Contract  Cost” means  the  Contract  Sum plus  Price Variation  .  This  cost  shall  be

included in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period has

ended and upon correction of Defects by the Contractor.
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Drawings means all  the drawings,  calculations  and technical  information of  a  like  nature provided by the

Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,  calculations,  samples,  patterns,  models,

operation & maintenance manual and other technical information of like nature submitted by the Contractor and

approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation(BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai /  Municipal Commissioner for

Greater Mumbai, for the time being holding the said office and also his successors and shall also include all

“Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal

Commissioner, to whom the powers of Municipal Commissioner, have been deputed under Section 56 and 56B

of the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall include

the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall mean and include all the

successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct charge of

the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section appointed

by BMC.

The “Engineer” shall  mean the City Engineer  /  the Hydraulic  Engineer  /  the Chief Engineer /  the Special

Engineer, appointed for the time being or any other officer or officers of the Municipal Corporation who may be

authorized by the commissioner to carry out the functions of the City Engineer / the Hydraulic Engineer / the

Chief Engineer / the Special Engineer or any other competent person appointed by the employer and notified in

writing to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for the execution and

completions of the Works and the remedying of any defects therein, but does not include plant material or other

things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion  Date  is  the date on  which it  is  intended  that  the Contractor  shall  complete  the

construction works. The Intended Completion Date is specified in the Contract Data. The Intended Completion

Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works and

works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological

function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as specified in the

Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically mentioned in the

special conditions of the tender, on, under in or through which the permanent works or temporary works are to
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be executed and any other lands and places provided by the Municipal Corporation for working space or any

other purpose as may be specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports about the

surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof or addition or

deduction thereto as may from time to time be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor shall

commence execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out

a part of the construction work and/or routine maintenance in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for

construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install,

maintain, and turn over to the Employer. Routine maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of action

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute or

difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter,

and the other way around. Headings have no significance. Words have their normal meaning under the language

of the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these

Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the

Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than

references to the Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) Agreement, (2)

Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5) Contract Data, (6) Special

Conditions of Contract Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill

of Quantities, and (11) Any other document listed in the Contract Data.

3 . Engineer's Decisions

3.1  Except  where  otherwise  specifically  stated,  the  Engineer  will  decide  contractual  matters  between  the

Employer and the Contractor in the role representing the Employer. However, if the Engineer is required under
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the rules and regulations and orders of the Employer to obtain prior approval of some other authorities for

specific actions, he will so obtain the approval, before communicating his decision to the Contractor.

3.2  Except  as  expressly  stated  in  the  Contract,  the  Engineer  shall  not  have  any  authority  to  relieve  the

Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to

other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after

notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent on the

address or contact details given by the Contractor of Bid. The address and contact details for communication

with the Employer/ Engineer shall be as per the details given in Contract Data. Communications between parties

that are referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic

means shall be effective on confirmation of the transmission. The Notice sent by Registered post or Speed post

shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service.

6. Subcontracting

          6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where

otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting any part of

the work during execution of the Works, because of some unforeseen circumstances to enable him to complete

the Works as per terms of the Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship between

the sub-contractor and the BMC and shall not relieve the Contractor of any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b.  the  sub-Contractor  so  proposed  for  the  Work  possesses  the  experience,  qualifications  and  equipment

necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, and the

Employer between the dates given in the Schedule of Other Contractors, as referred to in the Contract Data. The
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Contractor shall also provide facilities and services for them as described in the Schedule. The Employer may

modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure there is

least hindrance to the smooth flow and safety of traffic including movement of vehicles and equipment of other

Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel including

technical personnel named in the Contract Data or other personnel approved by the Engineer. The Engineer will

approve any proposed replacement of technical personnel only if their relevant qualifications and abilities are

substantially equal to those of the personnel stated in the Contract Data.

8.2 The Contractor’s personnel  shall  appropriately be qualified, skilled and experienced in  their  respective

trades  or  occupations.  The  Engineer  shall  have  authority  to  remove,  or  cause  to  be removed,  any  person

employed on the site or works, who carries out duties incompetently or negligently and persists in any conduct

which is prejudicial to safety, health or the protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work

force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has

no further connection with the Works in the Contract.

8.4  The  Contractor  shall  not  employ  any  retired  Gazetted  officer  who  has  worked  in  the  Engineering

Department of the BMC /State Government and has either not completed two years after the date of retirement

or has not obtained BMC/State Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the

risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is  responsible for the excepted risks which are (a) in so far as they directly affect  the

execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion,

revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder (unless restricted to

the Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and

in consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are

the responsibility of the Contractor.
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12. Insurance (Not Applicable for Pure Supply)

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance

cover from the Start Date to the end of Defects Liability Period, in the amounts and deductibles stated in the

Contract Data for the following events which are due to the Contractor's risks:

    a) Loss of or damage to the Works, Plant and Materials;

    b) Loss of or damage to Equipment;

   c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment)

        in connection with the Contract; and

    d) Personal injury or death.

12.2  Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the  Contractor  to  the

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for

compensation to be payable in the types and proportions of currencies required to rectify the loss or

damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of

         the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may

affect  the  insurance  which  the  Contractor  should  have  provided  and  recover  the  premiums  the

Employer has paid,  from payments otherwise due to the Contractor or  if  no payment is  due,  the

payment of premiums shall be debt due.

12.6 As  per  GCC  2016,  Contractor shall take  out,  contractor’s  all  risk  (CAR) insurance policy. All

insurances to be affected by the Contractors and/or his subcontractors shall be taken out with the

Directorate of Insurance, Maharashtra State only. In case, however, a particular aspect is not covered

under the policy to be obtained from the Directorate of Insurance, Maharashtra State, the contractor

will be allowed to have such insurance from other insurance company with the prior permission of the

Commissioner.

13. Site Investigation Reports

    13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports

referred to in the Contract Data, supplemented by any other information available to him, before submitting the

bid.

14. Queries about the Contract Data

     14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the Specifications

and Drawings and as per instructions of the Engineer.
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15.2 The Contractor shall construct the works with intermediate technology, i.e., bymanual means with medium

input of machinery required to ensure the quality of works as per specifications. The Contractor shall deploy the

equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid

damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other

causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing

enactments on environmental protection and rules made there under, regulations, notifications and byelaws of the

State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or

notification that  may be issued in  future by the  State  or  Central  Government or the local  authority.  Salient

features of some of the major laws that are applicable are given below:

•  The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention

and control of water pollution and the maintaining and restoring of wholesomeness of water.

‘Pollution’ means such contamination of water or such alteration of the physical, chemical or

biological properties of water or such discharge of any sewage or trade effluent or of any

other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or

is likely to, create a nuisance or render such water harmful or injurious to public health or

safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the

life and health of animals or plants or of aquatic organisms.

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control

and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the

atmosphere in such concentration as may be or tend to be injurious to human beings or other

living creatures or plants or property or environment.

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of

environment and for  matters connected therewith,  and the prevention of hazards  to  human

beings, other living creatures, plants and property. ‘Environment’ includes water, air and land

and the inter-relationship which exists among and between water,  air  and land, and human

beings, other living creatures, plants, micro-organism and property.

•  The Public Liability Insurance Act, 1991, This provides for public liability insurance for the

purpose  of  providing  immediate  relief  to  the  persons affected  by accident  occurring while

handling  hazardous  substances  and  for  matters  connected  herewith  or  incidental  thereto.

Hazardous  substance  means  any  substance  or  preparation  which  is  defined  as  hazardous

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may

be specified by notification by the Central Government.
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16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works and

Routine Maintenance, if specified in the tender, in accordance with the Programme submitted by the Contractor,

as updated with the approval of the Engineer, and complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the

Engineer, who is to approve them if they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3  The  Engineer's  approval  shall  not  alter  the  Contractor's  responsibility  for  design  and  safety  of  the

Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or  permanent Works, are

subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with all

applicable safety requirements and take care of safety of all persons entitled to be on the site and the works. He

shall use reasonable efforts to keep the site and the works, both during construction and maintenance, clear of

unnecessary obstruction so as to avoid danger to the persons and the users.

• Workers employed on mixing asphaltic  materials,  cement  and lime mortars shall  be provided with

protective footwear and protective goggles.

•  Stone  breaker  shall  be  provided  with  protective  goggles  and  protective  clothing  and  seated  at

sufficiently safe intervals.

• The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Power

warning signs should be displayed for the safety of the public whenever cleaning works are undertaken during

night or day.

• The workers  engaged for cleaning the manholes/sewers should be properly trained before  allowing

working in the manhole.

 18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the firms/agencies are in

compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a comprehensive safety

program.

III. Monitor day to day implementation of safety procedures.
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18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible during

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or

part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii.  Adequate arrangements  shall  be  made for  immediate  recoupment  of  the equipment  when

necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the

work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall

be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and

carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance

of construction programme. At the start of the work, the Employer shall handover the possession of

atleast  75%  of  the  site  free  of  all  encumbrances,  the  remaining  25  %  of  the  possession  as  per

contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection with the

Contract  is  being  carried  out,  or  is  intended  to  be  carried  out  to  the  Engineer  and  any

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws

where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or accounts

and records of the Contractor and its subcontractors relating to the performance of the Contract, and to

have such accounts and records audited by auditors appointed, if so required. The Contractor’s attention

is  invited  to  Clause  of  ‘Fraud  and  Corruption’,  which  provides,  inter  alia,  that  acts  intended  to
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materially  impede the  exercise  of  the inspection and audit  rights provided for  under the Clause &

constitute a obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

      The Engineer shall have the power and authority from time to time and at all times to make and issue

such further  drawings  and  to  give  such  further  instructions  and  directions  as  may appear  to  him

necessary or proper for the guidance of the contractor and the good and sufficient execution of the

works according to terms of the specifications and Contractor shall receive, execute, obey and be bound

by the same, according to the true intent and meaning thereof, as fully and effectually as though the

same had accompanied or had been mentioned or referred to in the specification, and the Engineer may

also alter or vary the levels or position of nature of works contemplated by the specifications, or may

order any of the works contemplated thereby to be omitted, with or without the substitution of any other

works in lieu thereof, or may order any work or any portion of work executed or partially executed, to

be removed,  changed or  altered,  added if  needful,  may order that other works shall  be substituted

instead thereof and difference of expense occasioned by any such diminution or alteration so ordered

and  directed  shall  be  added  to  or  deducted  from the  amount  of  this  Contract,  as  provided  under

condition no.10(a) hereinafter.

      No work which radically changes the original nature of the Contract shall be ordered by the Engineer and

in the event of any deviation being ordered which in the opinion of the Contractor changes the original

nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the work and

the rate to be paid therefore shall be resolved in accordance with condition no.13d.

      The time for completion of the Works, shall be in even of any deviations resulting in additional cost over

the contract price being ordered, be extended or reduced reasonably by the Engineer. The Engineer’s

decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a

Programme, including Environment Management Plan showing the  general  methods,  arrangements,

order, and timing for all the activities in the Works, along with monthly cash flow forecasts for the

construction of works.

   After  the  completion  of  the  construction  works,  the  programme for  the Routine Maintenance  Work,

showing the general  methods,  arrangements,  order and timing for  all  the activities involved in the

Routine Maintenance will also be submitted by the Contractor to the Engineer for approval if specified

in the tender. The programme for Routine Maintenance will be submitted in each year for the period of

Maintenance.
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23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key

personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the

location of field laboratory along with the Programme. The Engineer shall cause these details to be

verified at each appropriate stage of the programme.

23.3 An update of the Programme shall  be a programme showing the actual progress achieved on each

activity and the effect of the progress achieved on the timing of the remaining Works, including any

changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer

than the period stated in the Contract Data. If the Contractor does not submit an updated Programme

within this period, the Engineer may withhold the amount stated in the Contract Data from the next

payment certificate and continue to withhold this amount until the next payment after the date on which

the overdue Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor

may revise the Programme and submit it to the Engineer again at any time. A revised Programme shall

show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the works

before completion of the whole, the contractor shall fully and finally complete the whole of the works

comprised in the contract (with such modifications as may be directed under conditions of this contract)

by the date entered in the contract or extended date in terms of the following clauses:

a)  Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of the

Engineer have materially increased the magnitude of the work, then such extension of the contracted date

of completion may be granted as shall appear to the Engineer to be reasonable in the circumstances,

provided moreover that the Contractor shall be responsible for requesting such extension of the date as

may be considered necessary as soon as the cause thereof shall arise and in any case should not be less

than 30 days before the expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over

the Contractor possession of the lands necessary for the execution of the works or to give the necessary

notice to commence the works or to provide the necessary drawings or instructions or any other delay

caused by the BMC due to any other cause whatsoever, then such failure or delay shall in no way affect

or vitiate the contract or alter the character thereof or entitle the contractor to damages or compensation

therefore, but in any such case, the BMC may grant such extension(s) of the completion date as may be

considered reasonable.
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Note: For extension of time period as governed in (i) and (ii) above, any modifications in design/drawings,

specifications, quantities shall be needed to be justified with recorded reasons with approval of Ch.Eng.

for not anticipating the same while preparing estimates and draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work or part of

the works specified in the contract documents shall be deemed to be the essence of the contract and the

works must be completed no later than the date(s) / the programme for completion of work as specified

in the contract. If the contractor fails to complete the works within the time as specified in the contract

for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied

that the works can be completed by the contractor within reasonable short time thereafter, allow the

contractor for further extension of time as the Engineer may decide. On such extension the BMC will be

entitled  without  prejudice  to  any  other  right  and  remedy  available  on  that  behalf,  to  recover  the

compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per

contract agreement including any supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of contract under Clause (b) of as

above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, the reasons

for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works.

Delay/delays totaling more than 30 days will require prior written approval of the DMC/AMC.

26. Management Meetings

26.1  The  Engineer  may  require  the  Contractor  to  attend  a  management  meeting.  The  business  of  a

management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of the record to

those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by

the Engineer either at the management meeting or after the management meeting and stated in writing

to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present

     All works under or in course of execution or executed in pursuance of the contract shall at all times be open

to the inspection and supervision of the Eng-in-charge and his subordinates and the contractor shall at all times

during the usual working hours, at all other times, during the usual working hours and at all other times at which

reasonable notice of the intention of the Eng-in-charge and his subordinates to visit the works shall have been

given to the contractor, either himself be present to receive orders and instruction or have responsible agent duly

accredited in writing present for that purpose. Order given to the contractors’ duly authorized agent shall be

considered to have the same force and effect as if they had been given to the contractor himself.
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27.2. Notice To Be Given Before Work Is Covered Up

         The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his subordinate

in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in

order that the same may be measured and correct dimension thereof taken before the same is so covered up or

placed beyond the reach of measurements and shall not cover up or place beyond the reach of measurement any

work without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the work, and if any

work shall be covered up or placed beyond the reach of measurement, without such notice having been given or

consent obtained the same shall be uncovered at the contractors expenses, and in default thereof no payment or

allowance shall be made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

         The contractor shall execute the whole and every part of the work the most substantial and workman like

manner and both has regards material  and every other respect  in strict accordance with specifications.  The

contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instructions in writing

relating to the work signed by the Engineer In-charge and lodged in his office and to which the contractor shall

be entitled to have access for the purpose of inspection at such office, or on the site or work during office hours.

The contractor shall be entitled to receive three sets of contract drawings and working drawings as well as one

certified copy of the accepted tender along with the work order free of cost.

27.4 Ready Mix Concrete/ Asphalt Mix

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT producing

plants registered with BMC

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least three RMC/Asphalt

producers with details of such plants including details and number of transit,  mixers & pumps etc. to be

deployed indicating name of owner/company, its location, capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is not satisfied

about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant.

b) Weight and quantity check on the ingredients, water and admixtures added for batch mixing for RMC

plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for use. This

will  include  continuous  control  on  the  work  ability  during  production  and  taking  corrective  action,  if

required.
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e)  For  exercising  such  control,  the  Engineer-in-charge  shall  periodically  depute  his  authorized

representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that

all necessary equipment, manpower & facilities are made available to Engineer-in-charge and or

his authorized representative at RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-

charge or his authorized representative. Engineer-in-charge shall, as required, specify guidelines

& additional procedures for quality control & other parameters in respect of material production&

transportation of concrete mix which shall be binding on the contractor & the RMC/Asphalt plant.

Only concrete as approved in design mix by Engineer-in-charge shall be produced in RMC plant

and transported to the site.

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS reports as

issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix

before releasing payment.   d B i d D o c u m e n t

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found.

Such  checking  shall  not  affect  the  Contractor's  responsibilities.  The  Engineer  may  instruct  the

Contractor to search for a Defect and to uncover and test any work that the Engineer considers may

have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work and

notify the Engineer and Contractor if any defects that are found.

29. Tests

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall establish

field laboratory at  the location decided by Engineer.  The  field  laboratory will  have minimum of

equipments as specified in the Contract Data. The contractor shall be solely responsible for:

 a. Carrying out the mandatory tests prescribed in the Specifications, and

     b. For the correctness of the test results, whether preformed in his laboratory or

     elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Quality

Assurance Handbook to check whether any work has a Defect and the test shows that it does, the

Contractor  shall  pay  for  the  test  and  any  samples.  If  there  is  no  defect,  the  test  shall  be  a

compensation event.

   When required by the Engineer-in-charge  the contractor(s)  shall  supply for  the  purpose of  testing

samples of all materials proposed to be used in the works. Samples submitted either to govern bulk

supplies or required for testing before use shall be in suitable packages to contain them and shall be

provided free of charge by the contractor. The cost of testing shall be borne by the contractor even if

the result of the sample confirm or do not confirm to the relevant BIS code specifications.
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     i. All expenditure required to be incurred for taking the samples conveyance, packing shall be borne by the

contractor himself.

    ii. The failed material shall be removed from the site by the contractor at his own cost within a week time of

written order of the Engineer-in-charge.

29.3 Setting of Site Laboratories:

Contractors shall set up a laboratory at site before commencement of work at their cost for performing

various tests and at least the following machines and equipments shall be pro-vided therein –

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine(For new works)

3. Oven, Electrically Operated

4. Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker

7. First Aid Box

8. Measuring Jar (for silt content)

9. Other Machines/apparatus as may be directed by the Engineer

10. Vernier Caliber

11. Level / Theodolite  

  All the test records shall be maintained in the site office and made available as and when required. The

laboratory must be established within 15 days from the date of receipt of the orders from Engineer In

charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.

    The  contractor  shall  install  testing equipment at  site.  The  contractor  shall  ensure and certify  the

calibration of the equipment so installed and shall maintain the same in working order throughout the

period of construction. The contractor shall also provide necessary technically qualified experienced

trained staff for carrying out such tests for using such equipment. The tests shall be carried out under

the supervision of the Engineer-in-charge. The calibration shall be checked every twelve months as

directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer  shall  give notice to the Contractor of any Defects  before the end of  the Defects

Liability Period, which begins at Completion and ends after three years. The Defects Liability Period

shall be extended for as long as Defects remain to be corrected.

   (b) Every time notice of Defect/Defects is given, the Contractor shall correct the   notified Defect/Defects

within the duration of time specified by the Engineer’s notice.
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     (c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and

deficiencies within the period specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause and

deficiencies  in  maintenance,  to  the  satisfaction  of  the  Engineer,  within  the  time  specified  in  the

Engineer's notice, the Engineer will assess the cost of having the Defect or deficiency corrected, and the

Contractor shall pay this amount, on correction of the Defect or deficiency by another agency.

D. Cost Control

32 Variations

         The Engineer shall having regard to the scope of the works and the sanctioned estimated cost, have power

to order, in writing, Variation within the scope of the works he considers necessary or advisable during the

progress of the works. Such variation shall form part of the contract and the contractor shall carry them out and

include them in updated programmes produced by the contractor. Oral orders of the engineer for variations,

unless followed by written confirmation, shall not be taken into account.

33 Payment for Variations

33.1     If rates for variation items are specified in the bill of quantities, the contractor shall carry out such work

at the same time.

33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General conditions of Contract.

34. Cash Flow Forecasts

       When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow

forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-charge for all

works executed in the previous month, and the Engineer In-charge shall take or cause to be taken requisite

measurement for the purpose of having the same verified and the claim, so far as it  is admissible, shall be

adjusted, if possible, within 10 days from the presentation of the bill. If the contractor does not submit the bill

within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work

in the presence of the contractor or his duly authorized agent whose counter signature to the measurement list

shall be sufficient warrant, and Engineer In-Charge may prepare a bill from such list which shall be binding on

the contractor in all respects.

(b)  The Engineer shall check the Contractor's  fortnightly/monthly statement within 14 days and certify the

amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.
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(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities

completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item

previously certified in any certificate in the light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The charges to

be made in the bills shall always be entered at the rates specified in tender.

36. Payments

36.1 Payments  shall  be adjusted for deductions for  advance  payments,  retention,  security  deposit,  other

recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall

pay the Contractor the amounts certified by the Engineer within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall be

considered as a reasonable compensation to be applied to the use of BMC without reference to the

actual loss or damage sustained and whether any damage has or has not been sustained.

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till after the

whole of work shall have been completed and the certificate of completion given. But in the case of

works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a monthly bill

therefore be entitled to receive payment proportionate to the part of the work than approved and passed

by the Engineer In-charge, whose certificate of such approval and passing of the sum so payable shall

be final and conclusive against the contractor. All such intermediate payments shall be regarded as

payments by way of advance against the final payments only and not as payments for work actual done

and  completed  and  shall  not  preclude  the  Engineer  In-charge  from  requiring  any  bad,  unsound,

imperfect or unskillful work to be removed or taken away and reconstructed or re-erected nor shall any

such payment be considered as an admission of the due performance of the contract or any part thereof

in any respect or the offering of any claim not shall it conclude, determine or effect in any other way,

the powers of the Engineer In-charge as to the final  settlement and adjustment of the accounts or

otherwise, or in any other way vary or effect the contract. The final bill shall be submitted by the

Contractor within one month of the date fixed for the completion of the work otherwise the Engineer

In-charge’s certificate of the measurements and of the total amount payable for the work shall be final

and binding on all parties.

37.  The Contractor  shall  not  be entitled to compensation to the extent  that the Employer's  interests are

adversely affected by the Contractor for not having given early warning or not having cooperated with

the Engineer.
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38. Tax

    The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as

applicable  at  the  time  of  bid  submission.  GST  as  applicable  shall  be  paid  separately  on  submission  of

bills/invoice.

    Input Tax Credit of GST as available with the bidder will not be claimed separately by BMC.

     However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC

by  way of equivalent reduction in quoted price.

 “Chapter  XXI-  Miscellaneous,  section  171(1)  of  GST  Act,  2017  governs  the  `Anti  Profiteering

Measures` (APM) As per the provision of this section,`Any reduction in rate of tax on any supply of goods or

services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate reduction

in  prices.`Accordingly,  the  contractor  should pass  on  the  complete  benefit  accruing  to  him on  account  of

reduced tax rate or additional input tax credit to BMC.

Further, all the provisions of GST Act will be applicable to the tenderer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1% SGST or 2%

IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/ 20 dtd. 05.10.2018

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both,  the Contractor  and the Employer have agreed that  it  is  not  feasible to  precisely estimate the

amount of losses due to delay in completion of works and the losses to the public and the economy,

therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the Employer

and not by way of penalty, at the rate per week or part thereof stated in the Contract Data for the period

that the Completion Date is later than the Intended Completion Date. Liquidated damages at the same

rates shall be withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data.

However,  in case the Contractor achieves the  next milestone, the amount of  the liquidated damages

already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The

Employer and the contractor have agreed that this is a reasonable agreed amount of liquidated damage.

The  Employer  may  deduct  liquidated  damages  from  payments  due  to  the  Contractor.  Payment  of

liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and

the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or

damage arises from the Contractor's acts or omissions.
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E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction of the

works, and the Engineer will do so upon deciding that the works is completed. This shall be governed

as per clause no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of

completion of works. The Contractor shall continue to remain responsible for its routine maintenance

during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement alongwith the representatives of the contractor should be taken recorded and

signed by the Contractors. Contractors should submit the final bill within 1 month of physical completion

of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill

based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against contractors.

No further claims should be made by the Contractor after submission of the final bill and these shall be

deemed to have been waived and extinguished. Payment of those items of the bills in respect of which

there is no dispute and of items in dispute, for quantities and rates as approved by the Commissioner

shall be made within a reasonable period as may be necessary for the purpose of verification etc.

After  payment  of  the  final  bill  as  aforesaid  has  been  made,  the  contractor  may,  if  he  so  desires,

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within 84

days, his disputed claim shall be dealt with as provided in the contract.

A percentage of the retention money, over and above the actual retention money as indicated below shall

be held back from payments till the finalization of final bill to be submitted as per above and will be paid

within 30 days of acceptance of the final bill.

Sr.N

o.

Amount of Contract 

Cost

Minimum Payable Amount in final bill

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
4. Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more
5. More  than  Rs.100

Crs.

Rs.7 Crore or final bill amount whichever is more
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The contractor have to submit the bill for the work carried out within 15 days from the date of completion of the

work to the respective executing department. If the contractor fails to submit their bills to concerned executing

department, penalty or action as shown below will be taken for each delayed bill:-

After 15 days from the date of completion/running bill

upto certain date, upto next 15 days i.e. upto 30 days Equal to 5% of bill amount

Next  15  days  upto  45  days  from  the  date  of

completion/running bill upto specified date Equal to 10% of bill amount

If  not  submitted  within  45  days  from  the  date  of

completion/ R.A. bill
Bill will not be admitted for payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall

supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data,

or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the

Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental

breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme and

the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or

amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract

and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;

d)  the  Contractor  does  not  maintain  a  Security,  which  is  required;  e)  the  Contractor  has  delayed  the

completion of the Works by the number of days for which the maximum amount of liquidated damages

can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practices as

defined in GCC in competing for or in executing the Contract.

h)  if  the Contractor  fails  to  set  up a  field  laboratory with  the  prescribed equipment,  within  the period

specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.
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j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract Data at

the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a cause other

than those listed above, the Engineer shall decide whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,

and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If  the Contract  is  terminated because of  a  fundamental  breach of  Contract  by the Contractor,  the

Engineer shall  issue a  certificate for  value of the  work done and materials ordered less  liquidated

damages, if any, less advance payments received up to the date of the issue of the certificate and less

the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If the

total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be

recovered from the security deposit, and performance security. If any amount is still left un-recovered it

will be a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for

the  value  of  the  work  done,  the  reasonable  cost  of  removal  of  Equipment,  repatriation  of  the

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and

securing the Works and less advance payments received up to the date of the certificate, less other

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable

law.

48. Property

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the

property  of  the  Employer  for  use  for  completing  balance  construction  work  if  the  Contract  is

terminated because of the Contractor's default,  till  the Works is completed after which it will be

transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor shall

make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all

work carried out before receiving it and for any work carried out afterwards to which a commitment was made.
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A) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form

and at such intervals as the Engineer may prescribe, showing the staff and the number of the several

classes of labour from time to time employed by the Contractor on the Site and such other information

as the Engineer may require.

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by all

existing labour enactments and rules made there under, regulations, notifications and bye laws of the

State or Central Government or local authority and any other labour law (including rules), regulations,

bye laws that may be passed or notification that may be issued under any labour law in future either by

the State or the Central Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against the

Employer by the competent authority on account of contravention of any of the provisions of any Act or

rules made there under, regulations or notifications including amendments. If the Employer is caused to

pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any,

on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to

the Contractor including his amount of performance guarantee. The Employer/Engineer shall also have

right to recover from the Contractor any sum required or estimated to be required for making good the

loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those concerning safety

at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of

the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the work,

secondly mid-way in the execution of different stages of work as required by Engineer In-charge and

lastly after the completion of the work. No separate payment will be made to the Contractor for this.

52.2 The Contractor shall  not  disclose details of Drawings furnished to him and works on which he is

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part

thereof  or  plant  employed  thereon,  except  those  permitted  under  above clause,  shall  be  taken  or

permitted by  the  Contractor  to  be  taken  by  any  of  his  employees  or  any employees  of  his  sub-
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Contractors without the prior approval of the Engineer in writing. No photographs/ Video photography

shall be published or otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the

rules made there under and the orders that may be issued from time to time under the said Act and the

said Rules and on his failure or neglect  to do so,  he shall  be subject to all  liabilities and penalties

provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another.  Unless

otherwise provided in the contract, the priority of the documents forming the contract shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding Process.

Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be deemed to have a

Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate thereof,

directly or through common third party/ parties, that puts either or both of them in a position to have access to

each other’s information about, or to influence the Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the Authority in

relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as the case may be, in

any manner for matters related to or incidental to the Project. For the avoidance of doubt, this disqualification

shall not apply where such adviser was engaged by the Applicant, its Member or Associate in the past but its

assignment expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this

disqualification  apply  where  such  adviser  is  engaged  after  a  period  of  3  (three)  years  from  the  date  of

commercial operation of the Project.
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56. Applications and costs thereof

No  Applicant  shall  submit  more  than  one  Application  for  the  Project.  An  applicant  applying

individually shall not be entitled to submit another application either individually. The Applicant shall be

responsible  for  all  of  the  costs  associated  with  the  preparation  of  their  Applications  and  their

participation in the Bid Process. The Authority will not be responsible or in any way liable for such

costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

    “The Authority” shall not be liable for any omission, mistake or error in respect of any of the

above or  on account of  any matter  or  thing arising out of  or concerning or relating to  the

TENDER or the Bidding Process, including any error or mistake therein or in any information

or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or

reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time

without any liability or any obligation for such acceptance, rejection or annulment, and without assigning

any reasons  therefore.  In  the  event  that  the  Authority  rejects  or  annuls  all  the  Bids,  it  may,  in  its

discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental

information sought by the Authority for evaluation of the Application.

 In case it is found during the evaluation or at any time before signing of the Agreement or after its

execution and during the period of subsistence thereof including the concession thereby granted by “The

Authority”, that one or more of the pre-qualification conditions have not been met by the Applicant, or

the  Applicant  has  made  material  misrepresentation  or  has  given  any  materially  incorrect  or  false

information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder

either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant

has already been issued the LOA or has entered into the Concession Agreement, as the case may be, the

same shall, notwithstanding anything to the contrary contained therein or in this TENDER, be liable to
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be terminated, by a communication in writing by “The Authority” to the Applicant, without the Authority

being liable in any manner whatsoever  to the Applicant  and without prejudice to any other right  or

remedy which the Authority may have under this TENDER, the Bidding Documents, the Concession

Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted by the

Applicant  in  response  to  the  TENDER.  Any  such  verification  or  lack  of  such  verification  by  the

Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any

rights of the Authority there under.

59 The bid shall be rejected if the bidder -

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or e-

mail. They should send in their queries before the date specified in the header data. “The Authority” shall

Endeavor to respond to the queries within the period specified therein. The responses will be sent by fax

and/or e-mail. The Authority will forward all the queries and its responses thereto, to all purchasers of the

TENDER without identifying the source of queries.

“The  Authority”  shall  Endeavor  to  respond  to  the  questions  raised  or  clarifications  sought  by  the

Applicants. However, the Authority reserves the right not to respond to any question or provide any

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or

requiring the Authority to respond to any question or to provide any clarification, but not later than the

date provided in header data.

“The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue  interpretations  and

clarifications  to all  Applicants. All  clarifications and interpretations  issued by the Authority shall  be

deemed to be part of the tender. Verbal clarifications and information given by Authority or its employees

or representatives shall not in any way or manner be binding on the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,

whether at its own initiative or in response to clarifications requested by an Applicant, modify the tender

by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the

tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any

other reason, the Authority may, in its sole discretion, extend the Application Due Date.
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Preparation and Submission of Application

62 Language

The Application and all related correspondence and documents in relation to the Bidding Process shall be

in English language. Supporting documents and printed literature furnished by the Applicant with the

Application may be in any other language provided that they are accompanied by translations of all the

pertinent passages in the English language, duly authenticated and certified by the Applicant. Supporting

materials, which are not translated into English, may not be considered. For the purpose of interpretation

and evaluation of the Application, the English language translation shall prevail.

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate

only those Applications that are received in the required formats and complete in all respects. Incomplete

and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned certified

copies of the documents given below and the documents uploaded has to be digitally signed by the bidder.

These copies shall be certified by Practicing Notary approved by the Govt. of Maharashtra or Govt. of

India with his stamp, clearly stating his name & registration number, except where original documents are

demanded

64 Marking of Applications

The Applicant  shall  submit  the Application in the format  specified at  Appendix-I, together with the

documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall not be

eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification,  evaluation,  and recommendation for  the short-

listed qualified Applicants shall not be disclosed to any person who is not officially concerned with the

process or is not a retained professional advisor advising the Authority in relation to or matters arising out

of, or concerning the Bidding Process.  The Authority will treat all  information, submitted as part  of

Application, in confidence and will require all those who have access to such material to treat the same in

confidence. The Authority may not divulge any such information unless it is directed to do so by any

statutory entity that has the power under law to require its disclosure or is to enforce or assert any right or

privilege of the statutory entity and/ or the Authority or as may be required by law or in connection with

any legal process.
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67 Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask

any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and

the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any

matter relating to his bid from the time of the bid opening to the time the contract is awarded. Any effort

by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract

award decisions may result in the rejection of the Bidder’s bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself

before submitting his tender as to the nature of the ground and subsoil (so far as is practicable),

the form and nature of the site, the quantities and nature of the work and materials necessary for

the completion of the works and means of access to the site, the accommodation he may require

and in general shall himself obtain all necessary information as to risk, contingencies and other

circumstances which may influence or affect his tender. He shall also take into consideration the

hydrological and climatic conditions.

2.  The  Employer  may  make  available  to  the  Contractor  data  on  hydrological  and  sub-surface

conditions as obtained by or on his behalf from investigations relevant to the works but the

Contractor shall be responsible for his own interpretation thereof. The contractor shall engage

his investigating agency with prior  approval of the Engineer from the approved list of  such

agencies by BMC or Govt at his cost initially before commencing actual work and which shall

be reimbursed immediately subject to satisfaction of the Engineer for faithful compliance and

submission of required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of

works /  items /  quantities,  or  in  Bill  of  Quantities,  which rates  and prices  shall,  except as

otherwise  provided  cover  all  his  obligations  under the  Contract  and  all  matters  and  things

necessary for proper completion and maintenance of the works. No extra charges consequent on

any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the

Works  the  Contractor  encounters  physical  obstructions  or  physical  conditions,  other  than

climatic  conditions  on  the  Site,  which  obstructions  or  conditions  were,  in  his  opinion,  not

foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to

the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or

conditions could not have been reasonably foreseen by an experienced contractor, after due

consultation with the Contractor, determine:

• any extension of time to which the Contractor is entitled and
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• The amount of any costs which may have been incurred by the Contractor by reason of

such obstructions or conditions having been encountered, which shall be added to the Contract

Price.

• and shall notify the Contractor accordingly. Such determination shall take account of any

instruction which the Engineer may issue to the Contractor in connection therewith, and any proper

and reasonable measures acceptable to the Engineer which the Contractor may take in the absence

of specific instructions from the Engineer. However such costings shall be got approved by the

competent authority as governed vide rules prevailing with authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary office,

at the work-site which will include tables, chairs and lockers for keeping the records. He shall also make

necessary  arrangements  for  drinking  water,  telephone  with  a  pre-requisite  of  e-governance  and

electronic  communication.  These offices  are not  to  be allowed on public  roads without  the written

instruction of the Engineer. These offices should be preferably located within 50 to 500 m of the work

site.  In  case  the  office  is  more  than  500m away from the  work  site,  the  contractor  is  to  provide

conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at the

work-site which will include tables,  chairs and lockers for  keeping the records.  He shall  also make

necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and fastenings

sufficient for security for the Engineer, and his subordinates, as close to the works from time to time in

progress as can be conveniently arranged, and shall at his own cost furnish the office with such chairs,

tables, lockers, locks and fastenings as may be required by the Engineer, and no expense of any kind in

connection with the erection or upkeep of the offices or fittings shall be borne by the Corporation, but all

such  work  shall  be  carried  out  by  the  Contractor  and  the  expenses  thereof  defrayed  by  him.  The

Contractor shall also make water connections and fit up stand pipe with a bib tap at each office. The

latrines and the water connections shall be subject to all the conditions herein elsewhere laid down for

temporary water connection and latrines generally with all requisite equipments for e-governance and

electronic and digital communication. These offices are not to be allowed on public roads without the

written instruction of the Engineer. These offices should be preferably located within 50 to 500 m of the

work site. In case the office is more than 500m away from the work site, the contractor is to provide

conveyance. Also, for staff working beyond working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work:

The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on

payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be

90



provided as directed and shall be removed by the Tenderers on completion of the work at their

cost.  It  is  binding on the Tenderer  to  fulfill  requirements of  Environmental  Authorities.  The

location  of  such  office  shall  be  finalized  and  got  approved  from  the  Engineer  before

erection/commencement work.

8. Contractor’s office near works: The Contractor shall have an office near the works at which notice

from the Commissioner or the Engineer may be served and shall, between the hours of sunrise and sunset

on all working days, have a clerk or some other authorized person always present at such office upon

whom such notices may be served and service of any notices left with such clerk or other authorized

person or at such office shall be deemed good service upon the Contractor and such offices shall have pre-

requisite facilities for e-governance.

69 Official Secrecy:

     The Contractor shall of all the persons employed in any works in connection with the contract that

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even

after execution of the said works and they will not disclose any information regarding this contract

to any third party. The contractor shall also bring into notice that, any information found to be leaked

out or disclosed the concern person as well as the Contractor will be liable for penal action; further

the Corporation will be at liberty to terminate the contract without notice.

70 Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State

stature,  Ordinance,  decree  or  other  law or  any  regulation  or  By-laws  or  any  local  or  other  duly

constituted authority or the introduction of any such National or State Statute, Ordinance, decree or by

which causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after

due consultation with the Contractor, be determined by the concerned Engineering Department of BMC

and shall be added to or deducted from the Contract Price with prior approval of competent authority

and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the

Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract.

71 Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims and

proceedings for or on account of infringement of any Patent rights, design trademark or name of other

protected  rights  in  respect  of  any  constructional  plant,  machine  work,  or  material  used  for  or  in

connection with the Works or any of them and from and against all claims, proceedings, damages, costs,

charges  and expenses whatsoever in  respect  thereof or  in relation thereto.  Except where  otherwise

specified,  the  contractor  shall  pay  all  tonnage  and  other  royalties,  rent  and  other  payments  or

compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or

any of them.
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72 Payments, Tax and Claims:

• The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC on

any account unless the contractor shall have submitted a claim in writing to the Eng-in-change within 1

month of the case of such claim occurring.

•  No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be liable

to  pay any  interest  or  damage  with  respect  of  any  moneys  or  balance  which  may be  in  its  or  its

Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding between

the Brihanmumbai Municipal Corporation or its Engineer or Officer on the one hand and the contractor

on the other, or with respect to any delay on the part of the Brihanmumbai Municipal Corporation or its

Engineer or Officers in making periodical or final payments or in any other respect whatever.

73 Settlement of Disputes:

• Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the

Contractor is  a partnership concern and one of  the legal representative of the individual Contractor  orf the

proprietor of the proprietary concern and in case of partnership, the surviving partners, are capable of carrying

out and completing the contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted

part  without  the Corporation being in any way liable to payment  of any compensation to the estate of the

deceased Contractor and or to the surviving partners of the Contractor’s firm on account of the cancellation of

the  contract.  The  decision of the  Commissioner  that  the legal  representative of the  deceased Contractor  or

surviving partners of the Contractor’s firm cannot carry out and complete the contract shall be final and binding

on the  parties.  In  the  event  of  such  cancellation  the  Commissioner  shall  not  hold  estate  of  the  deceased

Contractor and or surviving partners of the Contractor’s firm liable in damages for not completing the contract.

• Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the decision of any

person  is,  by  the  Contract,  expressed  to  be  final  and binding)  shall  arise  between the  Employer  and  the

Contractor or the Engineer and the Contractor in connection with or arising out of the Contract or carrying out

of the Works (Whether during the progress of the Works or after their completion and whether before or after the

termination, abandonment or breach of the Contract) it, the aggrieved party may refer such dispute within a

period of 7 days to the concerned Addl. Municipal Commissioner who shall constitute a committee comprising

of three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than

the Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in writing
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within 60 days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner within 7

days. Thereafter the Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal

Commissioners including Addl.  Municipal  Commissioner  in  charge of  Finance  Department.  The Municipal

Commissioner within a period of 90 days after being requested to doso shall give written notice of committee’s

decision to the Contractor. Save as herein provided such decision in respect of every matter so referred shall be

final and binding upon both parties until the completion of the works, and shall forthwith be given effect to by

the  Contractor  who  shall  proceed  with  the  works  with  due  diligence,  whether  he  requires  arbitration  as

hereinafter provided or not. If the Commissioner has given written notice of the decision to the Contractor and

no Claim to arbitration has been communicated within a period of 90 days from receipt of such notice the said

decision shall remain final and binding upon the Contractor.

74 Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days after being

requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and in any such case the

Contractor may within 90 days after receiving notice of such decision or within 90 days after the expirations of

the first named period of 90 days (as the case may be) require that the matter or matters in dispute be referred to

arbitration as hereinafter provided. All disputes or differences in respect of which the decision (if any) of the

Commissioner has not become final and binding as aforesaid shall be finally settled by

Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be conducted in

accordance with the provisions of the Arbitration Act, 1996 or any statutory modifications thereof, and shall be

held at such place and time within the limits of Brihan Mumbai as the arbitrator may determine. The decision of

the arbitrator shall be final and binding upon the parties hereto and the expense of the arbitration shall be paid as

may be determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, continued

during the arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld

unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full power to open up,

review and revise any decision, opinion, direction, certification or valuation of the Commissioner and neither

party shall be limited in the proceedings before such arbitrator to the evidence or arguments put before the

Commissioner  for  the purpose  of  obtaining  his  said  decision.  No decision  given  by  the  Commissioner  in

accordance  with  the  foregoing  provisions  shall  disqualify  him from being called  as  a  witness  and  giving

evidence before the arbitrator on any matters whatsoever relevant to the disputes or difference referred to the

arbitrator as aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such awards

shall state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be determined by

arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof shall be

deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute or difference shall

be instituted in a competent court in the City of Mumbai only.
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75 Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract shall remain

vested in the Contractor or his sub-contractors as the case may be the employer shall have a license to use such

drawings and other documents in connection with the design, construction, operation, maintenance of the works.

At any time the Employer shall have further license without additional payment to the Contractor to use any

such drawings or  documents  for  the purpose  of  making any improvement  of  the works or  enlargement  or

duplication of any part thereof, provided that such improvement, enlargement, or duplication by itself or in

conjunction with any other improvements, enlargements or duplications already made in accordance with the

further license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become transferable to the

Contractor under these present shall, if signed in the partnership name by any one of the partners, be a good and

sufficient  discharge  to  the  Commissioner  and  Municipal  Corporation  in  respect  of  the  money  or  security

purporting to be acknowledged thereby, and in the event of death of any of the partners during the pendency of

this contract, it is hereby expressly agreed that every receipt by any one of the surviving partners shall, if so

signed as aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause contained

shall be deemed to prejudice or effect any claim which the Commissioner or the Corporation may hereafter have

against the legal representatives of any partners so dying or in respect of any breach of any of the conditions

thereof, provided also that nothing in this clause contained shall be deemed prejudicial or affect the respective

rights or obligations of the Contractors and of the legal representatives of any deceased Contractors interest.

77 Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the Authority

shall  remain  or  become  the  property  of  the  Authority.  Applicants  are  to  treat  all  information  as  strictly

confidential and shall not use it for any purpose other than for preparation and submission of their Application.

The Authority will not return any Application or any information provided along therewith.

78 Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with any

Applicant in relation to the acceptance or rejection of any Application.

79 Price Variation Clause: (Not Applicable)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the variation in the value

of the work carried out from time to time, depending on whether the prices of material and labour as a whole rise
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or fall, and the method adopted for such computations shall be as given below, it being clearly understood that the

contractor shall have no claim for beingn reimbursed on the ground that the price of a particular material or group

of materials have risen beyond the limits of the presumptions made in the following paras, however, no price

variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the price level of which is

controlled by the Government or its agency. The rate ruling on the date of submission of the tender shall be

considered as the basic price of such material for adjustment. Any variation in this rate shall be considered for

reimbursement to the contractor or refund to be claimed from the contractor as the case may be. The contractor

shall, for the purpose of adjustment submit in original the relevant documents from the suppliers.

B) Labour and other materials: For the purpose of this contract and for allowing reimbursement of refund on

account  of  variation  of  prices  of  (i)  labour,  and  (ii)  materials  other  than  materials  mentioned  in  A above,

computation will be based on the formula enunciated below which is based on the presumptions that :

i.  The general price level of labour, rises or falls in proportion to the rise or fall of consumer price index

number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale price index as

published by ‘Economic Adviser to Govt. of India’.

iii.  And that  the component of labour is to the extent  of 30 percent of 88 percent and the component of

materials is to the extent of 70 percent of 88 percent of the value of the work carried out. The remaining 12

percent being the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or fall of index

referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of Labour and

Director of Employment, Mumbai) applicable to the period under reference (base year ending 2004-05 as 100 i.e.

new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner of labour and

Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of general rise or fall of

wholesale price index for period under reference.
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W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable to the period

under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of submission of the

tender.

R = Total  value  of  the  work done during the period  under reference as  recorded in the Measurement  Book

excluding water charges and sewerage charges but including cost of excess in respect of item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book and paid for at

original basic rate plus the value of materials used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive of permitted

wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components of cost of materials

excluding transport charges incurred for bringing the material from place of delivery to the site. Computations

based on the above formula will be made for the period of each bill separately and reimbursement will be made to

(when the result is plus) and refund will claimed from (when the result is minus) the contractor’s next bill. The

above formulae will be replaced by the formulae in Annexure-I as and when mentioned in special conditions of

contract The operative period of the contract for application of price variation shall mean the period commencing

from the date of commencement of work mentioned in the work order and ending on the date when time allowed

for the work order and ending on the date when time allowed for the work specified in the contract for work

expires, taking into consideration, the extension of time, if any, for completion of the work granted by Engineer

under  the  relevant  clause  of  the  conditions  of  contract  in  cases  other  than  those  where  such  extension  is

necessitated on account of default of the contractor. The decision of the Engineer as regards the operative period of

the contract shall be final and binding on the contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as zero.

C) Adjustment after completion: If  the Contractor  fails to complete the works within the time for completion

adjustment of prices thereafter until the date of completion of the works shall be made using either the indices or

prices relating to the prescribed time for completion, or the current indices or prices whichever is more favorable

to  the  employer,  provided  that  if  an  extension  of  time  is  granted,  the  above  provision  shall  apply  only  to

adjustments made after the expiry of such extension of time.

D) Price  variation  will  be  calculated similarly  and  separately for  extra  items  and  /  or  excess  quantities  and

provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based on the above

formula/formulae in Annexure-I as and when mentioned in Special conditions of contract; IO and WO being the

indices applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are

fixed. No price variation shall be admissible for FAIR items created during execution.

 80. Maximum Price Variation :

N.A. as per clause no. 79 above.            
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Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes  in

above.

Note:

1) The extension in time period for the projects originally estimated including monsoon results in change of

price variation slabs as mentioned above i.e.from first slab to second slab or from second slab to third slab,

then the maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. For example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months  including

monsoon extends to 16. The operative period

will be 11+5 months.

No variation allowed

If  original  period  of  11  months  excluding

monsoon extends to 16. The operative period

will be 11+5 months.

Maximum 5% variation

allowed

Price Variation during Extended Period of Contract:

i. Extension Due To Modification & Extension for delay due to Brihanmumbai Municipal Corporation :

The price variation for the period of extension granted shall be limited to the amount payable as per the Indices. In

case the indices increases or decreases, above/below the indices applicable, to the last month of the original or

extended period vide clause8(l)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

 The price variation for the period of extension granted shall be limited to the amount payable as per the Indices in

case the indices increase, above the indices applicable, to the last month of the original completion period or the

extended period vide above clause 8(l) (a)(i) and (ii) of standard GCC.

81. Payment: (As stated in section 10: Specifications)

Interim Payment:

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less than one

month) for the works executed. The Engineer shall arrange to have the bill s verified by taking or causing to be

taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to which the

Contractor is considered entitled by way of interim payment for all the work executed, after deducting there from
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the amount already paid, the security deposit / retention money and such other amounts as may be deductible or

recoverable in terms of the contract.

iii) On request,  the contractor will be paid upto 75 percent of the value of the work carried out  as an adhoc

payment in the first week of next month after deducting there from recoveries on account of advances, interest,

retention money, income tax etc. The balance payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied with the requirement

of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network Schedule for the works, as

detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim payment for non-

attainment of each milestone in the network and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may be modified or corrected by a

subsequent interim certificate  or by the final  certificate.  No certificate of the Engineer  supporting an interim

payment shall of itself be conclusive evidence that any work or materials to which it relates is / are in accordance

with the contract.

82 Banning/De-Registration of Agencies of Construction works in BMC

•  The regulations regarding Demotion/ Suspension Banning for specific period or permanently /

De-Registration shall be governed as per the respective condition in Contractor Registration Rules of

BMC.

83. JOINT VENTURE (Not Applicable)

In  case  if  Joint  Venture  is  allowed  for  the  Project,  the  guidelines  for  JV as  follows  shall  be

incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works is more than one and/or

the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed for complex technical work

below Rs.100 Crores with the approval of concerned AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal circumstances, if the work involves

only one discipline (say Civil or Electrical). If number of members in JV is required to be more than three, then

approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a member of

another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any constituent member of the

JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the name of constituent member.

However, EMD in the name of lead partner can be accepted subject to submission of specific request letter from

lead partner stating the reasons for not submitting the EMD in the name of JV and giving written confirmation
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from the JV partners to the effect that the EMD submitted by the lead partner may be deemed as EMD submitted

by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a majority (at least

51%) share of interest in the JV firm. The other members shall have a share of not less than 20% each in case of

JV firms with up to three members and not less than 10% each in case of JV firms with more than three members.

In case of JV firm with foreign member(s), the lead member has to be an Indian firm with a minimum share of

51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV members shall be

submitted by the JV firm along with the tender. The complete details of the members of the JV firm, their share

and responsibility in the JV firm etc. particularly with reference to financial technical and other obligation shall be

furnished in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/ altered/terminated during the validity of the

tender. In case the tenderer fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD)

shall be forfeited. In case of successful tenderer, the validity of this agreement shall be extended till the currency of

the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion of the Brihanmumbai Municipal

Corporation.

The constitution of the JV firm shall not be allowed to be modified after submission of the tender bid by the JV

firm except when modification becomes inevitable due to succession laws etc. and in any case the minimum

eligibility criteria should not get vitiated. In any case the Lead Member should continue to be the Lead Member of

the JV firm. Failure to observe this requirement would render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered during the

currency of contract except when modification become inevitable due to succession laws etc. and in any case the

minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be breach

of contract with all consequential penal action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be submitted by the JV

firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization

advance, machinery Advance etc. shall be accepted only in the name of the JV firm and no splitting of guarantees

amongst the members of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been awarded) has

to be executed and got registered before the Registrar of  the Companies under Companies Act or  before the

Registrar / Sub-Registrar under the Registration Act, 1908. This agreement shall be submitted by the JV firm to the

Brihanmumbai  Municipal  Corporation before  signing  the  contract  agreement   for  the work.  (This  agreement

format should invariably be part of the tender condition). In case the tenderer fails to observe/comply with this

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken

against partners of the JV and the JV. This joint venture agreement shall have, inter-alia, following clauses:-
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i) Joint and Several liability - The members of the JV firm to which the contract is awarded, shall be jointly and

severally liable to the Employer (Brihanmumbai Municipal Corporation) for execution of the project in accordance

with General and Special conditions of the contract. The JV members shall also be liable jointly and severally for

the  loss,  damages caused to  the  Brihanmumbai Municipal  Corporation during the course  of execution of  the

contract or due to no execution of the contract or part there-of.

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire period of the contract including

the period of extension if any and the maintenance period after the work is completed.

iii)  Governing Laws  -  The Joint  Venture  Agreement  shall  in  all  respect  be  governed  by  and  interpreted  in

accordance with Indian Laws.

iv)  Authorized Member  -Joint  Venture members  shall  authorize one of  the members on behalf  of the Joint

Venture firm to deal with the tender, sign the agreement or enter into contract in respect of the said tender, to

receive payment, to witness joint measurement of work done, to sign measurement books and similar such action

in respect of the said tender/contract. All notices/correspondences with respect to the contract would be sent only

to this authorized member of the JV firm. No member of the Joint Venture firm shall have the right to assign or

transfer the interest right or liability in the contract without the written consent of the other members and that of

the employer in respect of the said tender / contract.

n. Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), following documents shall be

submitted:

a) Notary certified copy of the Partnership Deed,

b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of appropriate value (in

original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign the MOU and

JV Agreement on behalf of the partners and cre-ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary Concern and he is sole

proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu Undivided Family and he has the authority,

power and consent given by other partners to act on behalf of HUF.

iii. In case one or more members is/are limited companies, the following documents shall be submitted:

a) Notary certified copy of resolutions of the Directors of the Company, permitting the company to enter into a JV

agreement, authorizing MD or one of the Direc-tors or Managers of the Company to sign MOU, JV Agreement,

such other doc-uments required to be signed on behalf of the Company and enter into liability against the company

and/or do any other act on behalf of the company.

b) Copy of Memorandum and articles of Association of the Company.

c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the person to do/act

mentioned in the para (a) above.
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o. All the members of the JV shall certify that they have not been black listed or debarred by  Brihanmumbai

Municipal Corporation from participation in tenders/contract in the past either in their individual capacity or the

JV firm or partnership firm in which they were members / partners.

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be adjudged based on

satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the JV firm shall

meet at least 35% requirement of technical capacity as stipulated in tender document.

                                                 OR

In case of composite works (e.g. works involving more than one distinct component such as Civil Engineering

works, M&E works, Electrical works, etc. and in the case of major bridges,

substructure and superstructure etc.), at least one member should have satisfactorily completed 35% of the value of

any one component of the project work so as to cover all the components of project work or any member having

satisfactorily completed 35% of the value of work of each component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly defined as part of the

tender condition without any ambiguity.

Financial eligibility criteria:  The contractual  payments  received by the  JV firm or  the arithmetic  sum of

contractual payments received by all the members of JV firm in any one of the previous three financial years and

shall be at least 100% of the estimated value of the work as mentioned in the tender.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or extended date(s) /

period(s) of completion, he shall, without prejudice to any other right or remedy of Municipal Corporation on

account of such breach, pay as agreed compensation, amount calculated as stipulated below (or such smaller

amount as may be fixed by the Engineer) on the contract value of the whole work or on the contract value of the

time or group of items of work for which separate period of completion are given in the contract and of which

completion is delayed for every week that the whole of the work of item or group of items of work concerned

remains uncompleted, even though the contract as a whole be completed by the contract or the extended date of

completion. For this purpose the term ‘Contract  Value’ shall be the value of the work at Contract Rates as

ordered including the value of all deviations ordered:

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months : to the extent of

maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and not exceeding 2

years: to the extent of maximum ½ percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to the extent of

maximum ¼ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week the compensation

payable for that fraction shall be proportional to the number of days involved.

101



Provided always that the total amount of compensation for delay to be paid this condition shall not exceed the

undernoted percentage of the Contract Value of the item or group of items of work for which a separate period

of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not exceeding 2 years :

7½ percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.

The amount of compensation may be adjusted set off against any sum payable to the contractor under this or

any other contract with the Municipal Corporation.

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open

and accessible to the inspection and supervision of the Engineer-in-charge, his authorized subordinates in charge

of the work and all the superior officers, officer of the Vigilance Department of the BMC or any organization

engaged by the BMC for Quality Assurance and the contractor shall, at all times, during the usual working hours

and at all other times at which reasonable notice of the visit of such officers has been given to the contractor,

either  himself  be present  to receive orders  and instructions or  have a responsible agent  duly accredited in

writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the same

force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to the officer

of Vigilance Department, that any work has been executed with unsound, imperfect or unskillful workmanship

or with materials of any inferior description, or that any materials or articles provided by him for the execution

of the work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the

contract, the contractor shall, on demand in writing which shall be made within twelve months of the completion

of  the  work  from  the  Engineer-in-Charge  specifying  the  work,  materials  or  articles  complained  of

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or remove and

reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the

materials or articles so specified and provide other proper and suitable materials or articles at his own charge

and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand

aforesaid, then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the

general condition of contract in section 9 of tender document (for Compensation for delay) for this default. In

such case the Engineer-in Charge may not accept the item of work at the rates applicable under the contract but

may  accept  such  items  at  reduced  rates  as  the  Engineer  in  charge  may  consider  reasonable  during  the

preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and utility

of the item and the structure or he may reject the work outright without any payment and/or get it and other

connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
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Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on

the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General Conditions of

Contract, then a show cause notice shall necessarily be issued to the contract as to why the contract should not

be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of  the powers conferred upon the Engineer In-charge by the  relevant clauses in

documents that form a part of contract as exercised or is exercisable in the event of any future case of default by

the Contractor, he is declared liable to pay compensation amounting to the whole of his security deposit. The

liability of the Contractor for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he so desires, take

possession of all or any tools and plant, materials and stores in or upon the work of site thereof or belonging to

the Contractor or procured by him and intended to be used for the execution of the work or any part thereof

paying or allowing for the same in account at the contract rates,  or in the case of contract rates not being

applicable at current market rates to be certified by the Executive Engineer, may after giving notice in writing to

the Contractor or his staff of the work or other authorized agent require him to remove such tools and plants,

materials or stores from the premises within a  time to be specified in such notice and in the event of  the

Contractor  failing to  comply  with  any  such  requisition,  the  Executive  Engineer  may remove them at  the

contractors expense of sell them by auction or private sell on account of the Contractor at his risk in all respects

and certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds

an expense of any such sell be final and conclusive against the Contractor.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work

(a) If at any time after the execution of contract documents, the Engineer shall for any reason whatsoever,

desires that the whole or any part of the works specified in the Tender should be suspended for any period or

that the whole or part of the work should not be carried out, at all, he shall give to the Contractor a Notice in

writing of such desire and upon the receipt of such notice, the Contractor shall forthwith suspend or stop the

work wholly or in part as required after having due regard to the appropriate stage at which the work should be

stopped or suspended so as not to cause any damage or injury the work already done or endanger the safety

thereof, provided that the decision of the Engineer as to the stage at which the work or any part of it could be or

could have been safely stopped or suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in pursuance of

any notice as aforesaid, on account of any suspension, stoppage or curtailment except to the extent specified

hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period exceeding 90 days

the contractor shall be at liberty to withdraw from the contractual obligations under the contract so far as it

pertains to the un-executed part of the work by giving 10 days prior notice in writing to the Engineer within 30
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days of the expiry of the said period of 90 days, of such intention and requiring the Engineering to record the

final measurement of the work already done and to pay final bill. Upon giving such Notice, the Contractor shall

be deem to have been discharged from his obligations to complete the remaining unexecuted work under his

contract. On receipt of such notice the Engineer shall proceed to complete the measurement and make such

payment as may be finally due to the contractor within a period of 90 days from the receipt of such Notice in

respect of the work already done by the contractor. Such payment shall not in any manner prejudice the right of

the contractor to any further compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days at any time

or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer within 30 days of the

resumption of the work after such suspension for payment of compensation to the extent of pecuniary loss

suffered by him in respect of working machinery remained ideal on the site of on the account of his having an to

pay the salary of wages and labour engaged by him during the said period of suspension provided always that

the contractor shall not be entitled to any claim in respect of any such working machinery, salary or wages for

the first 30 days whether consecutive or in the aggregate or such suspension or in respect of any such suspension

whatsoever occasion by unsatisfactory work or any other default on his part, the decision of the Engineer in this

regard shall be final and conclusive against the contractor.

88.  Contractor  to  supply  plant,  ladder,  scaffolding,  etc  and is  liable  for  damages  arising  from  non

provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, ladders, cordage,

tackle scaffolding and temporary works requisite or proper for the proper execution of the work, whether, in the

original altered or substituted form and whether included in the specification of other documents forming part of

the contract or referred to in these conditions or not and which may be necessary for the purpose of satisfying or

complying with the requirements of the Eng-In-Charge as to any matter as to which under these conditions is

entitled to be satisfied, or which is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the means and materials

necessary for the purpose of setting out works and counting, weighing and assisting in the measurements of

examination at any time and from time to time of the work or materials, failing which the same may be provided

by the Engineer In-charge at the expense of the contractor and the expenses may be deducted from any money

due to the contractor under the contract or from his security deposit or the proceeds of sale thereof, or offers

sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the public from accident and

shall also be bound to bear the expenses of defence of every suit, action or other legal proceedings, that may be

brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages

and cost which may be awarded in any such suit action or proceedings to any such person or which may with the

consent of the contractor be paid for compromising any claim by any such person.
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89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written permit from

the Engineer In-charge. When such permit is given, and also in all cases when destroying cut or dug up trees

brushwood, grass, etc., by fire, the contractor shall take necessary measure to prevent such fire spreading to or

otherwise damaging surrounding property. The Contractor shall make his own arrangements for drinking water

for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour whether in or

beyond the limits of BMC property including any damage caused by spreading the fire shall be estimated by the

Engineer In-charge or such other officer as he may appoint and the estimate of the Engineer in-charge to the

decision of the Dy. Chief Engineer on appeal shall be final and the contractor shall be bound to pay the amount

of the assessed compensation on demand failing which the same will  be recovered from the Contractor  as

damages or deducted by the Engineer In-charge from any sums that may be due or become due from BMC to

contractor under this Contract or otherwise. Contractor shall bear the expenses of defending any action or other

legal proceedings that may be brought to prevent the spread of fire and he shall pay any damages and costs that

may be awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, notified by

the contractor through the Engineer In-charge for his information.

92. Action where no specifications :

In the case of any class of work for which there is no such specifications, such works shall be carried out in

accordance with the specifications and in the event of there being no such specifications, then in such case, the

work shall be carried out in all respects in accordance with all instructions and requirements of the Engineer In-

charge.

93. Safety and medical help :

(i)  The  Contractor  shall  be  responsible  for  and  shall  pay  the  expenses  of  providing  medical  help  to  any

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by BMC, the

same shall be recoverable from the contractor forthwith and be included without prejudice to any other remedy

of BMC from any amount due or that may become due to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the use of persons

employed on the site and shall maintain the same in condition suitable for immediate use at any time.

(iii) The workers shall  be required to  use the  safety equipments  so provided by the contractor and the

contractor shall take adequate steps to ensure the proper use of equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk or drawing all necessary

equipments shall be provided and kept ready for use and all necessary steps shall be taken for the prompt rescue

of any person in danger.
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94. No compensation shall  be allowed for  any delay caused in the starting of the work on account  of

acquisition of land or in the case of clearance of works, on account of ant delay in according to sanction of

estimates.

 95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer of BMC.

Contractor shall see that mosquitogenic conditions are created so as to keep vector population to minimum level.

Contractor shall carry out anti-malaria measures in the area as per the guidelines issued by the Executive Health

Officer of BMC from time to time. In case of default, in carrying out prescribed anti-malaria measures resulting

in increase in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the

situation in addition to fine.
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BRIHANMUMBAI  MUNICIPAL  CORPORATION
(Hydraulic Engineer’s Department)

Sub:- Replacement  of  compressor  pipeline at  Stage-  I  settling  plant
Panjrapur.

 Scope of work, Technical Specifications and instructions to tenderer 
PREAMBLE:     

Approximately 50% of the water supply to Greater Mumbai is supplied daily from Pise

Panjrapur  Complex.  The  Pise  Panjrapur  Complex  was constructed  and  commissioned  under

Water  Supply  Project  Stage-  I,  II,  III  and  IIIA  in  the  years  1979,  1986,  1997  and  2007

respectively. Around 2020 Million Litres Per Day (MLD) water is supplied to Greater Mumbai.

Since then, the operation and maintenance of Stage- I, II and III of Pise Panjrapur Complex is

being done by the department of Deputy Hydraulic Engineer (Pise Panjrapur Complex).

The Water Treatment Plant at Pise Panjrapur Complex is an important installation. This

includes various plants such as Master Balancing Reservoir (MBR) Control Room, Settling Tank,

Filtration  Plant,  Chlorination  Plant,  Laboratory,  100  KV Electrical  Sub-Station  and  Pumping

Station, etc. for uninterrupted water supply to Greater Mumbai,  which are continuously working

24x7 without any interruption. Each plant has its own importance.

5. Introduction & Need of Work :

Settling tanks are important part of water treatment plant. There are total 12 Nos. of Settling

Tanks constructed under stage–I & stage-III by W.S.P. (Water Supply Projects) in the year 1979 &

1997  respectively.  Since  then  they  are  in  continuous  operation  from  its  commissioning.  The

installed capacity of each tank is 90 MLD (Million liters per day) & total capacity of 12 nos. of

tanks is 1080 MLD.

Stage-I:- For Stage –I, there are total 06 nos. of settling tanks having 90 MLD capacity each.

Function & Working of compressor pipeline:- 

The GI compressor air pipeline network is provided for conveying compressed air from the

air  compressor  system  to  pneumatic  actuators  installed  on  process  valves.  At  Stage-I,  the

compressed air  is  supplied to the pneumatic actuators  operating the Concentrator Hopper Gate

Valves. The compressed air transmitted through the pipeline provides the necessary operating force

for  opening,  closing,  and  regulating  the  valve  positions,  thereby ensuring smooth and reliable

desludging operations and process control.
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Life:-  The estimated useful  life of  the compressor air  pipeline is  not  formally defined.

However, the GI compressor air pipelines installed at Stage-I have been in continuous service since

1979. Accordingly, the Stage-I compressor pipeline has completed more than 40 years of service. 

Breakdown:-  The existing compressed air pipeline network has undergone repairs on

numerous  occasions  during  breakdown maintenance  to  rectify  leakages,  damaged fittings,  and

pressure losses. However, despite repeated maintenance interventions, the desired air pressure is

not being achieved at the terminal points of the pipeline and at the pneumatic actuators. Due to the

age-related deterioration of the GI pipeline, corrosion, scaling, leakage through threaded joints, and

pressure drop across the network, the efficiency of compressed air transmission has significantly

reduced. As a result,  pneumatic actuators installed on the Concentrator Hopper Gate Valves at

Stage-I  are not receiving adequate operating pressure for reliable valve operation. This adversely

affects the desludging process and overall operational efficiency of the settling tanks. Therefore,

replacement of the existing compressor air pipeline network is  essential to ensure adequate air

pressure at all pneumatic actuators and to achieve reliable and uninterrupted plant operations.

      Due to prolonged exposure to operating conditions, aging of the pipeline system, internal

corrosion,  leakage  at  threaded  joints,  and  general  wear  and  tear  are  likely  to  have  occurred,

adversely  affecting  the  reliability  and  efficiency  of  compressed  air  supply  to  the  pneumatic

actuators.

 Hence it is proposed to carry out the work of  "Replacement of compressor pipeline at

settling plant Panjrapur" Considering, the time required to carry out the work, the contract period

is kept as Four (04) months (Including Monsoon). 
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I.  SCOPE OF WORK & INSTRUCTIONS/CONDITIONS:-

1. The tenderer shall visit the site,  preferably prior to submitting their offer to get acquainted

themselves of the site condition/ constraints, nature of the work involved & the actual site &

work  requirement.  Site  visit  shall  be  done  on  working  days  (with  atleast  one  day  prior

intimation)  between 9 am to  3  pm (Monday to  Friday)  and  9  am to 11 am (Saturday)  in

presence of site engineer only. Site visit report as per Annexure-H shall be submitted along

with Packet-B documents while submitting the tender. The tenderer shall go through the full

Tender Document thoroughly and fully review the technical specifications, Bill of Quantities &

nature  of  the  work,  and  resolve  all  doubts  and  queries  with  the  BMC  engineers  before

submitting the tender. No claim regarding this, whatsoever will be entertained at later.

2. The technical specifications for the entire work included in this tender are prepared with care

with a view not to create any additional work. However, all the items and works which are

required for satisfactory completion and guaranteed performance of the system are deemed to

be included in the offer and no extra cost will be paid by Brihanmumbai Municipal Corporation

(BMC).

3. The  completed  work  shall  ensure  uninterrupted,  leak-proof,  and  adequate  compressed  air

supply to all pneumatic actuators, thereby enabling reliable operation of Concentrator Hopper

Gate Valves for efficient desludging operations at Stage-I settling tanks. The various activities/

components of scope of work are as follows:

i. Site Survey and Assessment:-

• The  successful  tenderer  shall  carry  out  detailed  site  inspection  and

measurement of the existing compressor air pipeline network at Stage-I.

• The  successful  tenderer  shall  verify  routing,  valve  locations,  pneumatic

actuator  connections,  pipe  supports,  and  associated  fittings  before

commencement of work.

ii. Dismantling of Existing Pipeline:-

• The successful tenderer shall carefully dismantle the existing deteriorated

GI  compressor  air  pipeline,  fittings,  valves,  clamps,  supports,  and

accessories as directed by the Engineer-in-Charge. 

• The  successful  tenderer  shall  shift  dismantled  materials  to  the  location

specified by the department.

iii. Supply of Materials

• The  successful  tenderer  shall  supply  all  pipes,  fittings,  bends,  tees,

reducers,  unions,  nipples,  isolation  valves,  moisture  drains,  clamps,
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supports,  fasteners,  consumables,  and  other  accessories  required  for

complete execution of the work. 

• The successful tenderer shall take a note that all materials shall conform to

relevant IS standards and approved specifications.

iv. Installation of New Compressor Air Pipeline:-

• The successful tenderer shall  Fabricate, install,  and commission the new

compressor  air  pipeline  network  from the  compressor  header  up  to  all

pneumatic actuators. 

• The  successful  tenderer  shall  take  a  note  that  the  pipeline  shall  supply

compressed air to: 

• Concentrator Hopper Gate Valve actuators (6 tanks) at Stage-I. 

• Upper gallery for air jetting.

• The  successful  tenderer  shall  ensure  proper  alignment,  slope,  support

spacing, and accessibility for maintenance.

v. Pipeline Supports and Structural Works:-

• The  successful  tenderer  shall  provide  and  install  necessary  GI  pipe

supports, brackets, clamps, hangers, anchor supports, and other structural

arrangements. 

• The successful tenderer shall carry out drilling, grouting, welding, cutting,

and painting work required for installation.

vi. Connection to Existing System:-

• The successful tenderer shall connect the new pipeline network with the 

existing compressor system, air receiver, solenoid valves, and pneumatic 

actuators. 

• The successful tenderer shall necessary shutdown coordination shall be 

carried out in consultation with the Engineer-in-Charge.

vii. Leak Testing and Pressure Testing:-

• The successful tenderer shall conduct hydro/pneumatic pressure testing of

the entire pipeline network as approved by the Engineer-in-Charge. 

• The successful tenderer shall rectify all leakages detected during testing at

no extra cost.
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4. The supply of material shall be strictly as per bill of quantities & Technical specifications. The

successful tenderer shall get approved the material from BMC before the supply of material at

site.  The delivery of compressor air pipeline along with all accessories, fitments, etc. shall be

given  by  the  successful  tenderer  at  Settling  Plant,  Panjrapur  Water  Treatment  Plant,  Post-

Vadpa, Taluka-Bhiwandi, District: Thane, Pin Code – 421302, State-Maharashtra, at no extra

cost. All necessary charges towards packing, transporting, handling, transit insurance, taxes,

duties etc. shall be included in the bid offer by the successful tenderer. All the charges towards

transportation  of  material,  Machinery/equipments,  personnel,  transit  insurance,  incidental

expenses and all other taxes and duties shall be borne by the successful tenderer. No extra

charges whatsoever, will be accepted under any circumstances.

5. Loading and unloading of the material without damaging other components at the plant/site

must be done by the successful tenderer in presence of BMC Engineers.

6. The successful tenderer shall disconnect/remove existing compressor air pipeline from system

& install new compressor air pipeline in that place in consultation with BMC Engineer.

7. As per site requirement, proper setting should be done for all installed compressor air pipeline.

After  settings  it  should  be  checked  and confirmed that  all  readings  are proper  as  per  site

condition and in consultation with BMC engineer.

8. Drawing & QAP Approval :-   The successful tenderer shall submit 3 set of detailed General

arrangement dimensional drawings  of compressor air pipeline to BMC for approval within 2

months of receipt of purchase order and get approved. Two sets of approved drawings will be

returned to the successful tenderer. 

9. Material Testing:-  The successful tenderer shall submit copies of material test certificate.

10. Testing and Commissioning of   compressor air pipeline   before handover   :- 

The  successful  tenderer  should  commission  the  complete  compressor  air  pipeline  system  &

complete the work within the specified isolation time.  The successful tenderer shall demonstrate

satisfactory operation of all  pneumatic actuators and associated valves.  The successful tenderer

shall  ensure  required  operating  air  pressure  is  available  at  the  farthest  actuator  point  without

abnormal pressure drop. Successful Tenderer shall carry out successful trial operation of the system

for a minimum period as directed by the Engineer-in-Charge. And also verify proper operation of

Concentrator Hopper Gate Valves through pneumatic actuators. 

11. Work  completion  schedule  : The  contract  period  of  the  work  is  04  Months  (Including

Monsoon)
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12. Records:-     The successful tenderer shall take out the photos before, during and after the work

and submit  the colored  copies  once  the  work completed and  before submission of  bill  to  the

department.

Payment Terms:  100% Payment will be made within 30 days after receipt of correct bill only

after successful & satisfactory completion of work in all respect as per specification and scope of

work, contract terms and conditions & as per BMC standard procedure. 

13. Penalty  for  Delay  and/or  lapses:-    Penalty  for  Delay will  be  levied  as  per  clause  84-

Compensation for delay of GCC of this tender document. In addition to this, penalty for various

other lapses (Rs. 5,000/- per incident) will be imposed.

14. Maintenance Gurantee & DLP:-     Successful tenderer shall submit maintenance guarantee for

three years in prescribed format on Rs 100 stamp paper. The defect liability period (DLP) for this

work  will  be  3  years. During  the  defect  liability  period  (DLP),  the  completed  work  shall  be

inspected, periodically by the site staff along with the successful tenderer and defects noticed if

any, shall be got rectified immediately from the successful tenderer as per provision of contract.

The above compliance report shall be mandatory prerequisite before releasing the deposits of the

work. If tenderer failed to do so, Contract deposit will be forfeited.

If any discrepancy in the material supplied or work carried out is observed during erection and

commissioning of  the  equipments  or  in  defect  liability  period,  and informed to  the  successful

tenderer in writing,  then the successful  tenderer shall  have to rectify  the defect/discrepancy or

replace the equipment/material at his own cost. If tenderer failed to do so, Contract deposit will be

forfeited.

15.  Submittals:- General Arrangement (GA) & Material of Construction (MOC) reports etc. of

installed compressor air pipeline, etc. shall be submitted.

II. ADDITIONAL INSTRUCTIONS/CONDITIONS

A. Instructions for Safety Requirements & Precautionary Measures

The successful tenderer  while performing the works shall  take into consideration safety

aspects against electrical, mechanical and health hazards to the workmen as well as safety of the

installation and plan his work and shall take into consideration following points:-

1. Successful  tenderer  is  requested to  fulfil  all  safety requirements  and follow all

required safety procedures. The successful tenderer shall follow all safety rules and

regulations for water work and other  regulations framed by Director,  Industrial

Safety and Health (DISH) while carrying out the work and shall take all safety
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measures while carrying out electrical works and shall follow the Indian Electricity

(I.E.) Rules, wherever applicable.

2. Adequate precaution shall be taken to prevent danger from electrical equipments.

When workers are employed on electrical installation, which are already energised,

insulating wearing apparatus such as gloves, sleeves and boots as may be necessary

shall be provided. Those engaged in welding works shall be provided with glass

shielding. 

3. All necessary personnel safety equipments shall be made available for the use of

person’s     employed  on the  site  and shall  be  maintained in  normal  condition

suitable  for  immediate  use.  To  ensure  effective  enforcement  of  the  rules  and

regulations relating to the safety precautions   arrangements made by the contractor

shall  be  open  for  inspection  by  BMC Engineer  or  his  representatives  and  the

inspecting officer and suggestions given, if any, shall be immediately incorporated.

4. The successful tenderer shall have to carry out the work at site at his risk and cost

with  all  the  necessary  precautionary  & safety  measures  while  carrying-out  the

work.  There  shall  be  no  liabilities  of  accident  or  damages  on  the  BMC  on

whatsoever  account.  No  claim  will  be  entertained  in  this  regard  under  any

circumstances. BMC will not be responsible for any mishap happened to his men

and loss/theft/damage to material, machinery or equipments due to the negligence

on account of non observance of the safety aspects by his staff or for whatsoever

any other reason. The cost of any damage to BMC’s properties, injury or death

caused during the execution of work or any claim arising out of it shall be the sole

responsibility of the successful tenderer and the cost, if any, towards the same shall

be recovered from the successful tenderer's bill.

5. The Successful tenderer shall be responsible for the safety of all activities on the

Site.  He shall  comply with all  applicable  safety requirements  and take  care  of

safety of all persons entitled to be on the site and the work. He shall use reasonable

efforts to keep the site and the works, both during construction and maintenance,

clear of unnecessary obstruction so as to avoid danger to the persons and the users.

6. The successful  tenderer at  his own cost  shall  arrange all  the tools  and tackles,

machinery, safety devices, etc. required to execute the job satisfactorily and shall

deliver all required material at site and communicate the work programme to the

engineer  in  advance.  If  BMC  authorities  are  convinced  about  readiness  of
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manpower  and  material  at  site,  the  successful  tenderer  shall  be  allowed  to

commence the work.

7. Utmost  care & caution shall  be taken while  carrying out the work so that,  the

working of  the plant  or  part  of  thereof  does  not  get  hampered.  The  successful

tenderer shall take utmost care not to cause any nuisance due to noise, welding,

operations etc. All the proper precautions shall be taken in this respect.

B
 

General Instructions/Conditions:-

1. The successful  tenderer  must  have  all  facilities  to  undertake  this  job  including

adequate plant and machinery. All the material used for the work shall be new &

from fresh stock. The material required for successful commissioning of work shall

be approved from BMC Engineers before installation at site.

2. The work shall be carried out strictly as per the specification and as directed by the

BMC  engineering  staff  at  site.  The  work  shall  be  carried  out  with  good

workmanship following standard Engineering practices. Payment shall be made as

per actual measurement of quantities. The contractor shall be entirely responsible

for any lapse/defects/mishaps/discrepancies in the contract work. 

3. Before starting the work, the successful tenderer shall furnish list of persons to be

deployed by him at  site.  Successful  Tenderer shall  take permission of Assistant

Engineer or his subordinates before taking up the job daily. The successful tenderer

shall provide ID cards to each employee deputed for the work at site. Also, the

Aadhaar card photocopy and one passport size photograph of each person deputed

for execution of work at site before start of the work shall be submitted.

4. The  required  &  sufficient  manpower  (of  required  skillset,  best  knowledge  and

having requisite qualifications), with required material, wherever necessary shall be

arranged by the successful tenderer. The successful tenderer shall not employ the

person below 18 years of age. 

5. The electric power & water supply required for carrying out works shall be made

available by BMC. However, necessary arrangements to get the same upto the site

shall  be  made  by  the  successful  tenderer.  And  any  breakages/damage  to  these

equipment shall have to be borne by the successful tenderer.
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6. Watch  and  ward  of  the  equipment/  machinery/  parts/  components/  cables/

accessories/consumables/spares/tools/instruments, etc till they are installed shall be

the  responsibility  of  the  successful  tenderer.  No  claim  of  theft/damage  or

whatsoever in this regard will be entertained.

C.  Special Instructions/Conditions

1. No escalation (extra/excess) in the cost of whatsoever nature will be allowed and in

case of any dispute, the decision of BMC will be final and binding to the successful

tenderer.

2. The  codes/standards:  In  case  of  any  conflict  between  codes  /  standards  and

specifications the latest shall prevail and in case of further conflict in this matter,

the  interpretation of  the  specifications  by the  BMC engineer  shall  be  final  and

binding.

Use of IS Specifications

 In case where no particular specifications are given for any article to be used under

the contract, the relevant specification, where one particular Indian Standard (IS) of

Bureau  of  Indian  Standards  exists,  then  that  IS  shall  be  applicable.  Specifying

various  standards  or  equipment  /  fittings  by  BMC does  not  absolve  successful

tenderer’s responsibility from proper working of the system as a whole.
3. The successful tenderer shall extend full cooperation with Municipal staff and have

good interaction with other agencies at site/installation, if involved.

4. Entry  permissions,  commissioning  trial  are  included  in  the  contract  period  no

separate time period will be allowed for the same. The successful tenderer shall

obtain entry permit to their vehicles and staff well in advance from the competent

authorities by following due procedure

5. The successful  tenderer  shall  obtain work permit  before starting the work from

BMC authority. The successful tenderer will be allowed to work from 8.00 am to

5.00 pm only.

6. The successful tenderer has to make his own arrangements for loading, unloading,

transportation  and  handling  of  their  equipment  /  material.  No  man,  material,

vehicle,  machinery,  etc.  will  be  provided  by  BMC for  loading  & unloading  of

material.  The  successful  tenderer  shall  make  his  own  proper  arrangement  for

transportation  of  their  staff.  The  service  engineer  shall  make  their  own

transportation arrangements for attending the regular servicing and for rectifying
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the breakdowns also, for transporting spares, stand-bye units, etc.

7. The contractor shall note that any claim, dispute or difference arising in respect of

contract, the cause of action, thereof shall deemed to have arising in Mumbai and

legal  proceedings  in  respect  of  any  such  claim,  dispute  or  difference  shall  be

instituted in competent court in the city of Mumbai only. All legal proceedings in

respect of any claim, dispute of difference shall be borne by the successful tenderer.

 III. TECHNICAL SPECIFICATIONS

a. TECHNICAL SPECIFICATION OF EXISTING   

TECHNICAL DATA SHEET

Sr.
No.

Item Quantity Technical Specification

1. GI Pipe - 1½ inch 1000 mtr
Hot-dip galvanized steel pipe, GI Class C, suitable
for  compressed-air  service  up to  10 bar;  threaded
ends; compatible with standard GI fittings.

2. GI Pipe - ¾ inch 25 mtr 
Hot-dip galvanized steel pipe, GI Class C, suitable
for  compressed-air  service  up to  10 bar;  threaded
ends.

3. Pressure Gauge 3 nos.

Bourdon-type gauge for compressed air; range 0-16
bar; accuracy ±1.6% FSD or better; approximately
100 mm dial; bottom/back connection as required;
suitable wetted parts.

4. Ball Valve - ½ inch 20 nos.

Full-bore,  lever-operated  threaded  ball  valve
suitable  for  compressed  air;  minimum  PN16
pressure rating; 
body material :- Brass

5. Ball Valve - ¾ inch 6 nos.

Full-bore,  lever-operated  threaded  ball  valve
suitable  for  compressed  air;  minimum  PN16
pressure rating; 
body material :- Brass

6. Copper Tube - 5 mm 300 mtr
Seamless  copper  pneumatic  tubing,  5  mm  OD,
suitable for  compressed/instrument air  at  ≥10 bar,
complete with compatible compression/end fittings.

7. Pipe Stand / Support 100 nos.

Fabricated  structural-steel  support  suitable  for  GI
compressed-air  piping;  section/thickness  to  suit
loading  and  site  conditions;  complete  with  base
plate, anchors/fasteners and corrosion protection.

8. U-Clamp - 1½ inch 500 nos. SS 304 U-bolt clamp suitable for 1½ in GI pipe OD,
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Sr.
No.

Item Quantity Technical Specification

complete with SS nuts and washers.

9. U-Clamp - ¾ inch 25 nos.
SS 304 U-bolt clamp suitable for ¾ in GI pipe OD,
complete with SS nuts and washers.

10. Tee - 1½ inch 300 nos.
GI  threaded  tee,  class/pressure  rating  compatible
with main pipe, suitable for compressed-air service
≥10 bar.

11. Tee - ¾ inch 15 nos.
GI  threaded  tee,  class/pressure  rating  compatible
with main pipe, suitable for compressed-air service
≥10 bar.

12. Union - 1½ inch 175 nos.
GI threaded union, pressure rating compatible with
pipeline,  suitable  for  compressed-air  service  ≥10
bar.

14. Union - ¾ inch 20 nos.
GI threaded union, pressure rating compatible with
pipeline,  suitable  for  compressed-air  service  ≥10
bar.

15. Elbow - 1½ inch 175 nos.
GI  threaded  90-degree  elbow,  pressure  rating
compatible with pipeline, suitable for compressed-
air service ≥10 bar.

16. Elbow - ¾ inch 20 nos.
GI  threaded  90-degree  elbow,  pressure  rating
compatible with pipeline, suitable for compressed-
air service ≥10 bar.

17. Coupling - 1½ inch 125 nos.
GI  threaded  socket/coupling,  pressure  rating
compatible with pipeline, suitable for compressed-
air service ≥10 bar.

18. Coupling - ¾ inch 10 nos.
GI  threaded  socket/coupling,  pressure  rating
compatible with pipeline, suitable for compressed-
air service ≥10 bar.

19.
Miscellaneous  GI
Fittings

250 nos.

GI  nipples,  reducers,  reducing/square  tees,  plugs,
long  bends,  adaptors  and  associated  threaded
fittings;  material/class  and  pressure  rating
compatible with main GI pipeline.

20. PTFE Tape / Sealant
As  per
requirement

Industrial-grade  PTFE  thread-sealing  tape  or
approved pneumatic thread sealant, compatible with
compressed-air  service  and  operating  pressure/
temperature.

21.
Miscellaneous
Hardware

As  per
requirement

Nuts,  bolts,  washers,  anchors,  fasteners  and
associated  installation  hardware;
galvanized/corrosion-resistant  construction  as
applicable.

Note:- The above-mentioned dimensions and quantities are indicative minimum requirements as
per  the  scope  of  work.  During  the  site  visit,  the  contractor  shall  verify  all  dimensions  and
quantities before execution of the work.
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Common Design Parameters
Parameter Requirement

Service Compressed Air
Maximum Operating Pressure 10 bar
Pipe Material Galvanized Iron (GI)
Pipe Class Class C as specified in BOQ
Main Pipe Sizes 1½ in and ¾ in
Branch / Instrument Tubing 5 mm OD Copper Tube
Pipe Jointing Threaded
Component Pressure Rating Suitable for 10 bar service; PN16 preferred for 

valves/fittings
U-Clamp Material SS 304
Pipeline Support Fabricated structural steel
Application Compressed-air distribution to pneumatic 

panels/actuators
Installation Indoor industrial water-treatment plant
Testing Pneumatic leakage/pressure test as per 

approved procedure
Acceptance Leak-free installation and stable system 

pressure

Note: Final flow capacity, pressure-gauge connection size, valve material and copper-tube end-
fitting configuration shall match the existing Stage-I equipment connections and approved tender 
requirements.
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BRIHANMUMBAI    MUNICIPAL CORPORATION  

(Hydraulic Engineer’s Deptt. O.C. Division)

Sub:- Replacement  of  compressor  pipeline at  Stage-  I  settling  plant
Panjrapur.

Annexure 1
TECHNICAL DATA  SHEET :

MANDATORY TECHNICAL DATA TO BE FURNISHED BY THE BIDDER

(To be filled by the Bidder & Uploaded Packet-B)

Sr.
No. BMC Specification Offered by Tenderer

Item Quantity Technical Specification

1. GI  Pipe  -  1½
inch

1000 mtr Hot-dip  galvanized  steel  pipe,
GI  Class  C,  suitable  for
compressed-air service up to 10
bar;  threaded  ends;  compatible
with standard GI fittings.

2. GI  Pipe  -  ¾
inch

25 mtr Hot-dip  galvanized  steel  pipe,
GI  Class  C,  suitable  for
compressed-air service up to 10
bar; threaded ends.

3. Pressure
Gauge

3 nos. Bourdon-type  gauge  for
compressed air; range 0-16 bar;
accuracy ±1.6% FSD or better;
approximately  100  mm  dial;
bottom/back  connection  as
required; suitable wetted parts.

4. Ball Valve - ½
inch

20 nos. Full-bore,  lever-operated
threaded ball valve suitable for
compressed air; minimum PN16
pressure rating; 
body material :- Brass

5. Ball Valve - ¾
inch

6 nos. Full-bore,  lever-operated
threaded ball valve suitable for
compressed air; minimum PN16
pressure rating; 
body material :- Brass
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Sr.
No. BMC Specification Offered by Tenderer

Item Quantity Technical Specification

6. Copper Tube -
5 mm

300 mtr Seamless  copper  pneumatic
tubing, 5 mm OD, suitable for
compressed/instrument  air  at
≥10  bar,  complete  with
compatible  compression/end
fittings.

7. Pipe  Stand  /
Support

100 nos. Fabricated  structural-steel
support  suitable  for  GI
compressed-air  piping;
section/thickness to suit loading
and  site  conditions;  complete
with  base  plate,
anchors/fasteners and corrosion
protection.

8. U-Clamp - 1½
inch

500 nos. SS  304  U-bolt  clamp  suitable
for 1½ in GI pipe OD, complete
with SS nuts and washers.

9. U-Clamp  -  ¾
inch

25 nos. SS  304  U-bolt  clamp  suitable
for ¾ in GI pipe OD, complete
with SS nuts and washers.

10. Tee - 1½ inch 300 nos. GI  threaded  tee,  class/pressure
rating  compatible  with  main
pipe,  suitable  for  compressed-
air service ≥10 bar.

11. Tee - ¾ inch 15 nos. GI  threaded  tee,  class/pressure
rating  compatible  with  main
pipe,  suitable  for  compressed-
air service ≥10 bar.

12. Union  -  1½
inch

175 nos. GI  threaded  union,  pressure
rating compatible with pipeline,
suitable  for  compressed-air
service ≥10 bar.

14. Union - ¾ inch 20 nos. GI  threaded  union,  pressure
rating compatible with pipeline,
suitable  for  compressed-air
service ≥10 bar.

15. Elbow  -  1½
inch

175 nos. GI  threaded  90-degree  elbow,
pressure rating compatible with
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Sr.
No. BMC Specification Offered by Tenderer

Item Quantity Technical Specification

pipeline,  suitable  for
compressed-air service ≥10 bar.

16. Elbow  -  ¾
inch

20 nos. GI  threaded  90-degree  elbow,
pressure rating compatible with
pipeline,  suitable  for
compressed-air service ≥10 bar.

17. Coupling - 1½
inch

125 nos. GI  threaded  socket/coupling,
pressure rating compatible with
pipeline,  suitable  for
compressed-air service ≥10 bar.

18. Coupling  -  ¾
inch

10 nos. GI  threaded  socket/coupling,
pressure rating compatible with
pipeline,  suitable  for
compressed-air service ≥10 bar.

19. Miscellaneous
GI Fittings

250 nos. GI  nipples,  reducers,
reducing/square  tees,  plugs,
long  bends,  adaptors  and
associated  threaded  fittings;
material/class  and  pressure
rating compatible with main GI
pipeline.

20. PTFE  Tape  /
Sealant

As  per
requireme
nt

Industrial-grade  PTFE  thread-
sealing  tape  or  approved
pneumatic  thread  sealant,
compatible with compressed-air
service  and operating pressure/
temperature.

21. Miscellaneous
Hardware

As  per
requireme
nt

Nuts,  bolts,  washers,  anchors,
fasteners  and  associated
installation  hardware;
galvanized/corrosion-resistant
construction as applicable.

                                                                                                            Tenderer’s signature Name, 

                                                                                               Trading under the name and style of

                                                               
Note :- Tenderer shall take out print of this page, fill in, sign manually, scan and upload this 
document in Packet-B.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. :

Sub:
Replacement of  compressor pipeline at  Stage- I  settling plant
Panjrapur.

       The Tenderer shall state briefly any deviation from the specifications, contained in his main offer.

Annexure 2
TECHNICAL DEVIATION SCHEDULE

Sr.
No.   

Item Deviation Remarks

Signature & Seal of authorized

person of concern/company
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SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the best of their

respective kinds and to the approval of the Engineer. The Engineer or his representative will accept that

the materials are really the best of their kinds, when it is proved beyond doubt that no better materials of

the particular kind in question are available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be used in the

works  and  shall  deposit  these  samples  with  him before  placing  an  order  for  the  materials  with  the

suppliers. The materials brought on the works shall conform in every respect to their approved samples.

Fresh samples shall be deposited with the Engineer whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of works to

see that they conform in all respects to the Specifications of the samples approved by the Engineer, or

both.

4. The Engineer will have the option to have any of the materials tested to find out whether they are in

accordance with the Specifications and the Contractor will bear all expenses for such testing. All B bills,

vouchers and test certificates, which in the opinion of the Engineer or his representative are necessary to

convince him as to the quality of the materials or their suitability shall be produced for his inspection

when required.

5. Any materials that have not been found to conform to the specifications will be rejected forthwith and

shall be removed from the site by the contractor at his own cost within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such materials from any

particular source, as may in his opinion be necessary for the proper execution of the work.

 7. Notwithstanding the source, the sand shall be washed using sand washing machine before use
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SECTION 11
FRAUD

AND
CORRUPT

PRACTICES
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FRAUD AND CORRUPT PRACTICES

•  The Applicants and their  respective officers,  employees,  agents  and advisers shall  observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained  herein,  the  Authority  may reject  an  Application  without  being  liable  in  any  manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the Bidding Process.

• Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an Applicant
is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in
any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive
practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender
or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is
found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as
the case may be.

• For the purposes of this Clause , the following terms shall have the meaning hereinafter respectively
assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of anything

of value to influence the actions of any person connected with the Bidding Process (for avoidance of doubt,

offering of employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any

official of the Authority who is or has been associated in any manner, directly or indirectly, with the Bidding

Process or the LOA or has dealt with matters concerning the Concession Agreement or arising there from,

before or after the execution thereof, at any time prior to the expiry of one year from the date such official

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to constitute

influencing the actions of a person connected with the Bidding Process); or save and except as permitted

under the relavant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or

after the issue of the LOA or after the execution of the Concession Agreement, as the case may be, any

person in respect of any matter relating to the Project or the LOA or the Concession Agreement, who at any

time  has  been  or  is  a  legal,  financial  or  technical  adviser  of  the  Authority  in  relation  to  any  matter

concerning the Project;

B.  “fraudulent  practice”  means  a  misrepresentation  or  omission  of  facts  or  suppression  of  facts  or

disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly,

any person or property to influence any persons participation or action in the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or employed or

engaged by  the  Authority  with  the  objective  of  canvassing,  lobbying  or  in  any  manner  influencing  or

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement among

Applicants  with the objective of  restricting or  manipulating a full  and fair  competition in  the Bidding

Process.
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F.  If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, collusive,

coercive or obstructive practices, in competing for or in executing the Contract, then the Employer may,

after giving 14 days’ notice to the Contractor, terminate the Contractor's employment under the Contract and

expel him from the Site, and the provisions of relevant Clause shall apply as if such expulsion had been

made.

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive,

coercive, or obstructive practice during the execution of the Works, then that employee shall be removed in

accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of value

to influence improperly the actions of another party;

ii.  “another  party”  refers  to  a  public  official  acting  in  relation  to  the  procurement  process  or  contract

execution. In this context, “public official” includes Financer staff and employees of other organizations

taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly

misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an improper

purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party;

vi.“obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence material

to  the  investigation  or  making  false  statements  to  investigators  in  order  to  materially  impede  the

Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or

threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters

relevant to the investigation or from pursuing the investigation;

vii. or acts intended to materially impede the exercise of the Financer’s inspection and audit rights

provided

viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement

process  or  contract  execution;  and  the  “act  or  omission”  is  intended to  influence the procurement

process or contract execution.

ix.  ”parties” refers to participants in the procurement process (including public officials) attempting

to establish bid prices at artificial, noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12

PRE BID MEETING
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PREBID MEETING

(NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened at the designated date, time and at

HE office,  Worli  Engineering Hub.  A maximum of one representative of  each Applicant  shall  be

allowed to participate on production of authority letter from the Applicant. Only official representative

having authority letter from the tenderer as mentioned above will be allowed to attend the pre-bid

meeting.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and

make  suggestions  for  consideration  of  the  Authority.  The  Authority  shall  endeavor  to  provide

clarifications and such further information as it may, in its sole discretion, consider appropriate for

facilitating a fair, transparent and competitive Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

eemnepjppc.he@mcgm.gov.in     one day before the date of pre-bid meeting   upto 4 pm  .   Please note

that all  emails which will  reach in the inbox as mentioned above, will be considered for Pre-bid

meeting.
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SECTION -13

LIST OF APPROVED BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.   The following banks with their Branches in Greater Mumbai from Churchgate to Virar & from CST to
Kalyan  have  been  approved  only  for  the  purpose  of  accepting  Banker’s  guarantee  from  1994-95
onwards until further instructions.

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted
only if the said Banker’s Guarantee is countersigned by the Manager of a Branch of the same bank within
the Mumbai city limits, categorically endorsing thereon that the said Banker’s Guarantee is binding on
the endorsing Branch of the Bank within Mumbai limits and is liable to be enforced against the said
Branch of the Bank in case of default by the bidder / supplier furnishing the Banker’s Guarantee.

3. List of approved bank  
A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
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41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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APPENDIX
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FORM OF TENDER
(To be submitted with Technical Packet-B)

To,
The Municipal Commissioner
Brihanmumbai Municipal Corporation
Sir,

I/ We have read and examined the following documents relating to the work of

___________________________________________________________________________________________
_____

___________________________________________________________________________________________
_____

i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corporation as 

amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii.     Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/
We_____________________________________________________________________________________

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Direc-
tor/ Holder of the Business, for the establishment / firm / registered company, named herein below, do
hereby offer to ………………………………………………………

………………………………………………………………………………………………………………
…..

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates entered
in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which are not appli-
cable).

1B. I/We do here by state and declare that I/We, whose names are given herein below in details with the ad-
dresses, have not filled in this tender under any other name or under the name of any other establish-
ment /firm or otherwise, nor are we in any way related or concerned with the establishment /firm or any
other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the terms
and conditions, contained or referred to therein and in accordance with the specifications designs, draw-
ings and other relevant details in all respects.

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-
(Rs._______________________________________________________)
I/We have deposited the amount through online payment gateways with the C.E. of the Corporation not
to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the
works  until  notice  of  non/acceptance  of  this  tender  has  first  been  communicated  to  me/us,  and  in
consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer constituted
by this tender before the date of communication to me/us of such notice of  on / acceptance, which date
shall be not later than ten days from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to
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accept this tender.(Subject to condition 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for

opening the same and not to make any modifications in its terms and conditions which are not acceptable
to the Corporation.

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to for-
feit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when called upon 
to do so.
c. I/we do not commence the work on or before the date specified by the Engineer in his 
work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the preparation,
stamping and execution of the said contract.

8. I/We further agree that,  I/we shall register ourselves as ‘Employer’ with the Bombay Iron and Steel
Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and other Manual
workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected
workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompanying tender with full
knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner relating
to any action, including forfeiture of deposit and blacklisting, for giving any information, which is found
to be incorrect and against the instructions and directions given in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment of
work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We
shall  compensate  the  Brihanmumbai  Municipal  Corporation for  any such losses  or  inconvenience
caused to the Corporation in any manner and will not resist any claim for such compensation on any
ground whatsoever. I/we agree and undertake that I/we shall not claim in such case any amount by way
of damages or compensation for cancellation of the contract given to me/us or any work assigned to me/
us or is with-drawn by the Corporation,”

           Address      
 Yours faithfully,

………………………………….
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                           
1.……………………………………………….

                                                       
2.……………………………………………….

                                                      
3.……………………………………………….

                                                      
4.……………………………………………….

                                                      
5……………………………….………………..

Full Name and private residential address of all the
partners constituting the Firm                          A/c No.

                                                      …. …………………………………………….

1. ……………………………………..                       Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                       Name of Branch
4. ……………………………………..                            ……………………………………..
5.…………………………………...                       Vendor No.   

                                                                           ……………………………………..

142



AGREEMENT         FORM      

Tender / Quotation dated
20…

Standing Committee/Education Committee Resolution No. …………………………….………...

CONTRACT FOR  T H E  W O R K S … … … … … … … … … … … … … … … . .
………………………………………………………………………….
…………………………….…………………………………………………………...… 
……………………………………………………. Two thousand ……………………....…..
……..……………...    Between

.……...……………...………………………………………………….
……………………………..……………………………….………………………..…………….
………………………………

inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  
………… ………………...…..…… ………………...…..…… ………………...
……………………...

in  Bombay  under  the  style  and  name  of  Messrs  
……………………………………..……………………………………………………………..

(Hereinafter called“ the contractor of the one part and
Shri………………………………………………………………….

the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the
BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter called “the Corporation”)
of the third part, WHEREAS the contractor has tendered for the construction, completion
and maintenance of the works described above and his tender has been accepted by the
Commissioner (with the approval of the Standing Committee/Education Committee of the
Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

a. In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works 
hereinafter referred to:-
b. The following documents shall be deemed to form and be read and constructed
as a part of this agreement viz.
a. The letter of Acceptance

b. The Bid:

c. Addendum to Bid; if any

d. Tender Document

e. The Bill of Quantities:

f. The Specification:

g. Detailed Engineering Drawings

h. Standard General Conditions of Contracts (GCC)

i. All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the provision of the
contract.

4)  The  Commissioner  hereby  covenants  to  pay  to  the  Contractor  in  consideration  of  the
construction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein
to affixed (or have hereunto set their respective hands and seals) the day and year above written.

Signed, Sealed and delivered by the
contractors

…………………………….

…………………………….

In the presence of Trading under the name and style of

…………………………….

…………………………….

Full Name……………………. Contractors

Address ………………………

…………………………….

Signed by the D.M.C. (S.E.)

…………………………….

…………………………….

in the presence of   Dy.Municipal Commissioner (Sp.Engg.)

The Common seal of the 
BRIHANMUMBAI MUNICIPAL
CORPORATION was  hereunto 
affixed on the …………...... 20  
in the presence of two members of 
the Standing Committee.

1.…………………………….. 1.…………………………….

  …………………………….   …………………………….

2.……………………………. 2.…………………………….

    …………………………….    …………………………….

         And in the presence of the

        Municipal Secretary………………………….
                                                

Municipal Secretary
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ANNEXURE '' A ''

1 Name of work :
Replacement of compressor pipeline at
Stage- I settling plant Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Rs________ 
Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

i.  Civil Work : -

ii. Mechanical/Electrical Work : Rs________ 

iii. Total Amount : Rs________ 

3 Earnest Money Deposit (EMD) : Rs. 10,000/-

4 Completion Period : 4 Months
(Including Monsoon)

Tenderer’s signature Name,

    under the trading style of
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            Annexure- B           

 (The Affidavit shall be executed with a Rs. 500/- stamp duty obtained through the Government Receipt

Accounting System (GRAS) and shall be duly notarized by a Notary Public)

 PRE-CONTRACT INTEGRITY PACT

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means and illegal
activities during any stage of his bid or during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commits himself to the following:-

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any
material or   immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the
BMC, connected directly or indirectly with the bidding process, or to any person, organization or third party related
to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly or indirectly any
bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC or otherwise in procuring the Contract or forbearing to do or
having done  any act  in  relation to the obtaining or  execution of  the Contract  or  any other  Contract  with the
Government for showing or forbearing to show favour or disfavour to any person in relation to the Contract or any
other Contract with the Government. 

3.   The Bidder will not collude with other parties interested in the contract to impair the transparency, fairness and
progress of the bidding process, bid evaluation, contracting and implementation of the contract. 

4.   The Bidder  will  not  accept  any advantage in  exchange for any corrupt  practice,  unfair  means and illegal
activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the contract,
shall disclose any payments he has made, is committed to or intends to make to officials of the BMC or their family
members, agents, brokers or any other intermediaries in connection with the contract and the details of services
agreed upon for such payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to others, any
information provided by the BMC as part of the business relationship, regarding plans, technical proposals and
business  details,  including information contained in  any electronic data  carrier.  The Bidder  also undertakes  to
exercise due and adequate care lest any such information is divulged. 

7.   The  Bidder  commits  to  refrain  from giving  any  complaint  directly  or  through any other  manner  without
supporting it with full and verifiable facts. 
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 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the actions mentioned
above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest standard of
ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, the Authority may
reject an Application without being liable in any manner whatsoever  to the Applicant if it  determines that the
Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after respectively assigned to
them:

1.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or disclosure of
incomplete facts, in order to influence the Bidding Process ;

2.  “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, any
person or property to influence any persons participation or action in the Bidding Process;

3.  “undesirable practice” means (i) establishing contact with any person connected with or employed or engaged
by the Authority with the objective of canvassing, lobbying or in any manner influencing or attempting to influence
the Bidding Process; or (ii) having a Conflict of Interest; and

4.“restrictive practice” means forming a cartel or arriving at any understanding or arrangement among Applicants
with the objective of restricting or manipulating a full and fair competition in the Bidding Process.

                                                                                               Signature of Tenderer/Bidder
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Annexure- C

 (The Affidavit shall be executed with a Rs. 500/- stamp duty obtained through the Government Receipt

Accounting System (GRAS) and shall be duly notarized by a Notary Public)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change in the contents of the

certificates that are submitted at the time of registration.

2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of ___________ has not

been charged with any prohibitory and /or penal action such as banning(for specific time or permanent)/de-registra-

tion or any other action under the law by any Government and/or Semi Government and/or Government undertak-

ing.

3. I declare that I have perused and examined the tender document including addendum, condition of contract, spec-

ifications, drawings, bill of quantity etc. forming part of tender and accordingly, I submit my offer to execute the

work as per tender documents at the rates quoted by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in accordance with the

terms and conditions and within the time prescribed and specified, BMC is entitled to carry out the work allotted to

me by any other means at my risk and cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of site for the contract

work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of commencement or

with respect to the progress of the work in phases, as per the instructions of site in charge

                                                                                               Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying on business
in  Mumbai  (hereinafter  referred to  as  'the bank'  which expression  shall  be  deemed to  include  its  successors and
assigns)of the first part __________________________________________ _________________________________
inhabitants carrying on business at _______________________________ in Mumbai under the style and name of
Messer’s  __________________(hereinafter  referred  to  as  'the  consultant')  of  the  second  part  Shri.
_______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the commissioner'

which expression shall be deemed, also to include his successor or successors for the time being in the said office of

Municipal Commissioner ) of the third part and THE Brihanmumbai Municipal Corporation (hereinafter  referred to

as 'the Corporation') of the fourth part WHEREAS the consultants have submitted to the Commissioner tender for the

execution of the work of ''_________________________________________________________and the terms of such

tender /contract require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest money

and /or the security a sum of Rs.______________(Rupees __________________)AND WHEREAS if and when any

such tender is accepted by the Commissioner, the contract to be entered into in furtherance thereof by the consultants

will provide that such deposit shall remain with and be appropriated by the Commissioner towards the Security -

deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and faithfully carry out

the terms and provisions of such contract and shall duly satisfy all claims properly chargeable against them there under

AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of the accounts of

the consultants, the Bank with the consent and concurrence of the consultants has requested the Commissioner  to

accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing with the Commissioner

the said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has

agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises,

the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the

commissioner upon demand in writing , whenever required by him , from time to time , so to do ,a sum not exceeding

in  the  whole  Rs._____________(Rupees___________________)under  the  terms  of  the  said  tender  and  /or  the

contract .The B.G. Is valid up to _________” Notwithstanding anything what has been stated above, our liability under

the above guarantee is restricted to Rs. ___________ only and guarantee shall remain in force upto ____________

unless the demand or claim under this guarantee is made on us in writing on or before __________all your right under

the above guarantee shall be forfeited and we shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF
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WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees.
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Annexure- D

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be inclusive 

of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer



152

PROFORMAS:

PROFORMA- I  (To be submitted with Technical Packet-B)

    The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I
Sr.N

o.

Name of the

Project

Name of the

employer

Stipulated date of
completion

Actual date of
completion

Actual Cost of       work
done

1 2 3 4 5 6

NOTE:
1. Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work
should be annexed in the support of information furnished in the above proforma.
2. Works shall be grouped financial year-wise.

PROFORMA- II (To be submitted with Technical Packet-B)
      Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financial
year

Annual  Turnover  of
Works

Updated value to 
current year

Average  of  last  3
years

Page No

NOTE: The above figures shall tally with the audited balance sheets uploaded by
            the tenderers duly certified by Chartered Accountant.

       PROFORMA- III (To be submitted with Technical Packet-B)

 At least similar work, as stated in eligibility criteria.                        

PROFORMA- III

Nam
e of
the

Proje
ct

Name
of the
Emplo

yer

Cost
of the
Projec

t

Date of
issue of

work Order

Stipulated
Date of

Completio
n

Actual Date of
Completion

Actual cost of
work done

Remarks
explaining reasons

for delay, if any

1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each work
should be annexed in support of information furnished in the above proforma.
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PERSONNEL:   (To be submitted with Technical Packet-B)  

PROFORMA- IV

Sr. No. Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years Name of Projects

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall be submitted
/uploaded.

MACHINERY: ( for special work only) Not applicable

PROFORMA- V/A

Sr.

No.
Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B

Sr.No. Equipment Number Owned

1 2 3 4
Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of  ownership/leased  of
machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)  
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descript
ion of
work

Place Contract
No. &
Date

Name &
Addresses of

employer

Value of
Contract in

Rs.

Scheduled
date of

completion

Value of work
remaining to be

completed

Antici-pated
Date of

comple-tion

1 2 3 4 5 6 7 8

21 22 54
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Note: Scanned Attested copies of work orders/completion/performance certificates from the Engineer-in-Charge for
each work should be annexed in the support of information furnished in the above proforma.

 PROFORMA - VI / B   (To be submitted with Technical Packet-B)  
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descripti
on of
work

Place
Name &

Addresses of
employee

Value of
Contract in

Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

        Note: Scanned Attested copies of certificates from the Engineer-in-charge for each

                 work should be annexed.

PROFORMA – VII    (To be submitted with Technical Packet-B)  

Information on Litigation History in which the tenderer is involved

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing
present status

1 2 3 4 5

     Note:    Litigation  History  must  cover  -  Any  action  of  blacklisting,  debarring,  banning,  suspension,
deregistration  and  cheating  with  BMC,  State  Govt.,  Central  Govt.  or  any  authority  under  State  or  Central
Govt./Govt. organisation initiated against the company, firm, directors, partners or authorized signatory shall be
disclosed for last 5 years from the date of submission of bid. Also, bidder must disclose the litigation history for
last 5 years from the date of submission of bid about any action like show cause issued, blacklisting. debarring,
banning,  suspension,  deregistration  and  cheating  with  BMC and  BMC is  party  in  the  litigation  against  the
company, firm, directors, partners or authorized signatory for carrying out any work for BMC by any authority of
BMC and the orders passed by the competent authority or by any Court where BMC is a party. While taking
decision on litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case, should
consider the details submitted by bidder and take decision based on the gravity of the litigation and the adverse
effect of the act of company, firm, directors, partners or authorized signatory on the BMC works which can spoil
the quality, output, delivery of any goods or any work execution and within the timeframe.
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ANNEXURE- E

    AFFIDAVIT FOR BEST PRICE   

 (The Affidavit shall be executed with a Rs. 500/- stamp duty obtained through the Government Receipt Accounting
System (GRAS) and shall be duly notarized by a Notary Public)

(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the Brihanmumbai Municipal Corporation

Sir,

                Bid No. 2026_MCGM_1341105_1

      "I/We  __________________________________________________________(full  name  in
capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ Holder of the
Business/ Manufacturer/ Authorized Dealer, for the establishment/ firm / registered company, named herein
below, do hereby, state and declare that I/We ______________________ whose names are given herein below
in details with the addresses have not filled in this tender under any other name or under the name of any other
establishment/ firm or otherwise, nor are we in any way related or concerned with any establishment/ firm or
any other person, who have filled in the tender for the aforesaid work".

          I/We do hereby further undertake that we have offered the best prices for the subject supply work as
per  the  present  market  rates.  Further  we  do  hereby  undertake  and  commit  that  we  have  not
offered/supplied the subject product/systems or sub systems in the past one year in  Maharashtra State
for quantity variation upto – 50% or + 10% at a price lower that that offered in the present bid to any
other outside agencies including Govt./Semi Govt. agencies and within BMC also. Further, we have filled in
the  accompanying tender  with  full  knowledge of  the above liabilities  and therefore  we will  not  raise  any
objection or dispute in any manner relating to any action including forfeiture of deposit and blacklisting, for
giving any information which is found to be incorrect and against the instruction and direction given in this
behalf in this tender.

     “I/We further agree and undertake that in the event it is revealed subsequently after the allotment of work/
contract to me/ us that any information given by me/ us in this tender is false or incorrect, I/We shall compensate
the Brihanmumbai Municipal Corporation for any such losses or inconveniences caused to the Corporation in
any manner and will not raise any claim for such compensation on any ground whatsoever.  I/We agree and
undertake  that  I/We  shall  not  claim  in  such  case  any  amount,  by  way  of  damages  or  compensation  for
cancellation of the contract given to me/ us or any work assigned to me/ us or is withdrawn by the Corporation".

    However, in case of price difference, if it is a result of differential tax structures, different Dollar value of
Rupee, differential logistic of transport etc.  Considering this aspect, before invoking the penalty, blacklisting,
I/We will be given a reasonable opportunity of being heard by representing our, case as to why such price
variation/ differential has been arisen.

In case if the explanation submitted by me/ us is unsatisfactory then action including forfeiture of
deposit & blacklisting may be taken against me/us.

      

    TENDER'S FULL SIGNATURE

 WITH FULL NAME AND RUBBER STAMP

    (Note : The Affidavit shall be submitted on Rs.500/- stamp duty paid through GRAS (Government Receipt
Accounting System), duly attested and notarized by a Notary Public. The Affidavit shall clearly bear the Notary's Red

Seal and valid Registration Number.).
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Annexure –F

Irrevocable Undertaking

( The Affidavit shall be executed with a Rs. 500/- stamp duty obtained through the Government Receipt Accounting
System (GRAS) and shall be duly notarized by a Notary Public)

(To be submitted with Technical Packet-B)

       I  Shri/Smt  .....................................................................  aged,  ...............years  Indian  Inhabitant.

Proprietor/Partner/Director  of  M/s.................................................................  resident

at ................................................................................. do hereby give Irrevocable undertaking as under;

1)    I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax on

supply of goods or services or the benefit of input tax credit shall be mandatorily passed on BMC by way of

commensurate reduction in prices.

2)   I further say and undertake that I understand that in case the same is not passed on and is discovered at

any later stage, BMC shall be at liberty to initiate legal action against me for its recovery including, but not

limited to, an appeal to the Screening Committee of the GST Counsel.

3) I say that above said irrevocable undertaking is binding upon me/my partners/company/other Directors

of the company and also upon my/our legal heirs, assignee, Executor, administrator etc.

4)  If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/punishment or

both as per the provisions of GST Act.

      Whatever has been stated here in above is true & correct to my/our own knowledge & belief.

            Solemnly affirmed at         DEPONENT

              This day of BEFORE ME

            

             Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION
CIRCULAR

U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of
         various infrastructure development projects by BMC in Mumbai.

       Various infrastructure development projects are being executed by Brihanmumbai Municipal Corporation for the

betterment of citizens of Mumbai. During the course of execution of the projects, it is necessary to to provide strong

and secured barricading as a safety measure to avoid any mishaps as well as to avoid nuisance to vehicular and

pedestrian  traffic.  Nowadays,  the  following  types  of  barricades  are  being used  exclusively  in  BMC as  per  the

convenience of various departments at different sites.

1. Water/sand fillable PVC Metro barricades.

2. RW 7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies buried in

              existing road sufficiently)

          3. RW 7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half the depth in

            drums of 20 litres capacity in 1:3:6 concrete)

          4. Structural steel barricade for major trenches having depth more than 2.00 meters.

Thus from the above, it can be seen that there is no uniformity in provision of barricades as they are of

different size and shape. Further it is also observed that the continuity is not maintained in providing the barricading

keeping gaps in between thus endangering the safety of vehicular as well as pedestrian traffic. Also the barricades are

not being cleaned, thus further adding to shabbiness. Further Mumbai being the financial capital of India, people

from all over the world visit the city daily and to maintain good image of city the following decisions are taken.

A) Only two type of barricades having department wise colour coding are proposed to be  used

depending upon the nature of work i.e. Minor and Major.

  i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle

                 post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as

                 shown in Annex-I.

              ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate

                  ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X

                  2 m as shown in Annex-II.

          B) The department wise colour coding for the barricading shall be as under:-

                 i) H.E. & W.S.P. department – Blue

                 ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

                  iii) S.P. & S.O department – Green

        iv) S.W.D., Building Maintenance department & for ward works – Red
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C) The basic principle behind installing secured and continuous barricading is to ensure the safety of vehicular

as well as pedestrian traffic and residents in the nearby vicinity of the project. Due to non-installation of

appropriate barricades on sites if any mishap occurs leading to injury or loss of life, then the contractor and

contractor’s Engineer in-charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor has not provided barricading

then a penalty of Rs.1000/- per meter per day will be imposed upon the contractor and will be deducted

from the due Bill. This penalty shall be a part of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of the barricades alongwith the

Social Slogans as given in Annexure III and the Cycle of the same shall be maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as per the Annexure

III,  at his own cost  and no payment will be made for this, however the contractor shall quote the bid

accordingly by considering the cost of barricading.

        The condition shall be included in the tender as given below.

    “ Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342 dated 5.5.2018 and as

per Annexure I, II and III of Standard drawings and specifications with slogans and department wise colour

codes.” The copy of circular will be attached to the tender as a part of tender document.

    This  circular  will  be  applicable  for  the  new tenders  proposed  to  be  invited  from

01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded. However, for the

projects wherein the tenders are already invited, the barricading shall be provided strictly as per tender

condition. All the details (Annexure I, II & III of Standard drawings and specifications with slogans and

department  wise  colour  codes,  sketches  and  department  wise  colour  coding)  are  uploaded  on

Brihanmumbai Municipal Corporation portal.

                          This circular shall come in force with immediate effect.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal  Mechanism for redressal  of bidder's grievances.  Any Bidder or

prospective bidder  aggrieved  by any decision,  action  or  omission of  the  procuring  entity  being contrary  to  the

provisions of the tender or any rules or guidelines issued therein in Packet A, B & C can make an application for

review of decision of responsiveness in Packet "A, B & C within a period of 7 days or any such other period, as may

be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or prospective bidders

shall clearly specify the ground or grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet A (General Requirements), an application

for review may be filed only by a bidder who has participated in procurement proceedings and after declaration of

successful bidder in Packet 'B' (Technical Bid), an application for review may be filed only by successful bidders of

Packet A. Provided further that, an application for review of the financial bid can be submitted, by the bidder whose

technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is required to be

suspended pending disposal of such review. The BMC after examining the application and the documents available

to him, give such reliefs, as may be considered appropriate and communicate its decision to the Applicant and if

required to other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any case within 10 days

from the date of receipt of such application or such other period as may be specified in pre-qualification document,

bidder registration document or bid documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the bidder or prospective

bidder  feels  aggrieved by the decision  of  the  procuring entity,  such  bidder  or  prospective bidder  may file  an

application for redressal before the "Internal Procurement Redressal Committee" within 7 days of the expiry of the

allowed time or of the date of receipt  of the decision as the case may be. Every such application for internal

redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in the form

of D.D. in favour of BMC.

1st  Appeal  by  the  bidder against  the  decision  of  C.E./  HOD/  Dean can  be  made  to  concerned

DMC/Director who should decide appeal in 7 days.

 If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C/ Director of particular department

for the first appeal grievances by the bidder against the decision for responsiveness/non-responsiveness in Packet A,
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Packet B or Packet C and if not satisfied, concerned A.M.C. will take decision as per second appeal made by the

bidder.

This  Grievance Redressal  Committee (GRC) will  be operated through DMC (CPD) office where

appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from aggrieved bidder. The necessary

correspondence in respect of said applications to the aggrieved bidder & concerned department, issuing

notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and further proceeding will be

carried out through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any decision of the BMC

relating to following issues:

• Determination of need of procurement

• The decision of whether or not to enter into negotiations

• Cancellation of a procurement process for certain reasons.

On receipt  of  recommendation  of  the  Committee,  It  will  be  communicate  his  decision thereon  to  the

Applicant within 10 days or such further time not exceeding 20 days, as may be considered necessary from the date

of receipt of the recommendation and in case of non-acceptance of any recommendation, the reason of such non-

acceptance shall also be mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if  found,  come  to  the

conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and submitted with the

intention of delaying or defeating any procurement or causing loss to the procuring entity or any other bidder, then

such complainant shall be punished with fine, which may extend to Five Lac rupees or two percent of the value of

the procurement, whichever is higher.

Full Signature of the tenderer

 with Official Seal and Address
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BRIHANMUMBAI MUNICIPAL CORPORATION

  (Hydraulic Engineer's Department, O.C. Div.)

(To be duly filled, signed & stamped and submitted with Packet-B)

UNDERTAKING-I

To,
The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mahapalika Marg, Fort,

Mumbai – 400 001.

 Due date: -. ______________________

Name 
of Work

Tender ID  2026_MCGM_1341105_1

Sir,
   I/We certify that I/we have read all the terms and conditions stipulated in the above tender document/Minutes of
Prebid/Corrigendum/Addendums and have considered all while submitting the subject work tender.

                                                                                                   

Tenderer's full address and email address,
____________________________
____________________________
_____________________________

Date:                Tenderer's Signature & Seal
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,                         
The Municipal Commissioner,
Brihanmumbai Municipal Corporation,
Mumbai -400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________ (Name of the manufacturing concern) are an established 

manufacturer of _______________________________________________________________ 

__________________________________________________ (description of product) having factory at 

___________________________________________________________________________________________ 

________________________________________________________ (factory address)

             We hereby assure quantity and quality as per the contract for the goods offered for supply/work against this

invitation for  tender  and undertake to  abide  by the said clause.  We also assure uninterrupted supply of  spares,

material, service, etc. included in Bill of Quantities in the tender for till the completion of entire contract period

(Inclusive of defect liability period of 3 years).

                                                                                                         For and on behalf of
                                                                                                         M/s.________________________________
                                                                                                            (Name of manufacturer)

Note:- 1)  This  Proforma  is  meant  for  manufacturers  who  are  participating  in  the  tendering

themselves. This letter shall be submitted with the tender in original on the letterhead of the

manufacturing concern and signed by a person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED REPRESENTATIVE

(DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,                         

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mumbai -400 001.

                                       Sub.:    e-Tender for the _____________________________
                                                    ______________________________________
                                                    e-Tender No.: ______________ Due on: _________

Dear Sir,           

We, _____________________________________________ (Name of the manufacturing concern) are

 an established manufacturer of ________________________having factory at

 ________________________________________________________ (factory address) do hereby

 authorize M/s. __________________________________________________________________________

 ____________________________________________________________________________________ (name

 and address of the authorised representative (Dealer/Distributor/Contractor/Firm)) to represent us to tender and 
conclude the contract for the above goods manufactured by us with you against invitation of e-tender no. 
_______________________ due on ________.

 We hereby assure quantity and quality as per the contract for the goods offered. We also assure uninterrupted supply
of spares, material, service, etc. included in Bill of Quantities in the tender for till the completion of entire contract
period (Inclusive of defect liability period  of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________

                                                                               (Name of manufacturer)

                                                                                           Signature

                                                                              (______________________________)

                                                                 (Name & Designation of authorized signatory with Stamp.)

Place:                                                         

Date:

Note:  This letter shall be submitted with the tender in original on the letterhead of the

           manufacturing concern and signed by a person competent to sign the same.
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT)

ANNEXURE- H

UNDERTAKING FOR SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in Packet B)

 Date:                                    
To,
Asst. Eng  g. (STM), Pa  njrapur  
1st  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District- Thane, Pin -421 302

Bid No. :                                

Name of Work :                                                                                                         
___________________________________________________

Subject : Site Visit Undertaking

Dear Sir/Madam,

We M/s.                                                                                        (name of tenderer) hereby undertake that,
before submitting our bid for the above mentioned work and bid no, we have completed the site visits at BMC site
locations:                                                                     (mention BMC site address) to  understand the scope of work
along with the BMC site Engineer                                                       (mention name of BMC Site engineer) on
________________(mention site visit date).

We are now fully aware of the site conditions and has taken into consideration all factors as an experienced
contractors to successfully carry out the work as per the tender requirements of BMC for above mentioned work and
bid no, before submitting our Bid for the above mentioned work.

Thanking you.

Yours faithfully,                     

(Name, Stamp & Signature of Tenderer)
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BRIHANMUMBAI MUNICIPAL   CORPORATION      
(H.E.’sDepartment-O.C.Division)

ANNEXURE- I
ENVIRONMENTAL MANAGEMENT PLAN

  S r. 
No

Head Information to be filled by the Project 
Proponent

1 Project Overview

1.1 Project Details

1.2 Project Proponent information

2 Project Details
2.1 Construction Activities

2.2 Material Management

2.3 Existing site Features

3 Statutory Requirement
3.1 Legal Compliances

3.2 Applicable Permits

4 Organization Structure Arrangement

 4.1 Project Team & Roles

5 Environmental Management Plan (EMP)
6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 Environmental Monitoring & Reporting

8 Conclusion & Commitment

           Prepared & Checked by                                                    Authorised by

(Sign, Name and Designation)                    (Sign, Name and Designation)

                         (To be signed by                                 (To be signed by

Site Incharge/Manager of Contractor)           Project Proponent/Contractor )


