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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./ 4402  dated 15.10.2026

E-TENDER NOTICE 

Name of

Work:

The  work  of  replacement  &  up-gradation  of  electronic

weighbridge at Panjrapur Complex.

          The Brihanmumbai Municipal Corporation (BMC) invites e-tender on “Item Rate

rate” basis to appoint Contractor for the aforementioned work from contractors of repute,

multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/Partnership

Firms/  Private  Limited  Companies/  Public  Limited  Companies/Companies  registered

under  the  Indian  companies’  act  2013,  the  contractors  registered  with  the

Brihanmumbai  Municipal  Corporation,  (BMC)  in  M&E  Class  “A”  as  per  new

registration  and from the contractors equivalent and superior classes registered in

Central or State Government/Semi Govt. Organization/Central or State Public Sector

Undertakings, will be allowed subject to condition that, the contractors who are not

registered with BMC will have to apply for registering their firm within three months

time  period  from the  award  of  contract,  otherwise  their  Bid  Security  i.e.  E.M.D.

(Earnest  Money  Deposit)  will  be  forfeited/recovered  and  an  amount  equal  to

Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The  application  form  can  be  downloaded  from  e-procurement  system  of

Government  of  Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The

applicants  not  registered  with  BMC  are  mandated  to  get  registered  (Vendor

Registration) with BMC for e-tendering process & also with Mahatenders & obtain

login credentials to participate in the online bidding process. (The application form for

BMC  Vendor  registration  can  be  downloaded  from  BMC's  portal

(http://portal.mcgm.gov.in)  on payment of Rs.1000+18% GST. 

i)  To  download  the  application  form,  for  those  applicants  not  having  vendor

registration, need to apply first for vendor registration at the office of CA (WSSD),

Byculla, Mumbai.  (Note- Online vendor  registration is available on BMC's portal

http://portal.mcgm.gov.in)

ii) Followed  by  Mahatenders  login  ID  and  password  to  be  obtained  from

Mahatender portal https://mahatenders.gov.in.

iii) For e-Tendering registration, enrollment for digital signature certificates and user

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get
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digital  signature  from  any  one  of  the  Certifying  Authorities  (CA's)  licensed  by

controller of certifying authorities namely, Safes crypt, IDRBT, National informatics

center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA.

Tender No. Name and location of work
Contract

period

Estimated Cost of 

Project 

2026_MCGM_13

43692_1

55

The  work  of  replacement  &  up-

gradation  of  electronic  weighbridge

at Panjrapur Complex.

04 (Four) 

months 

(Including

Monsoon)

Not Applicable being 
Item Rate tender. 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,

along  with  its  Bid,  an  Earnest  Money  Deposit  of  Rs.  33,730/-(Rupees  Thirty three

Thousand  Seven Hundred Thirty only) online through https://mahatenders.gov.in. EMD is

refundable in accordance to the relevant clause of bid document,  from the Bid Due Date,

except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The

Bidders will have to provide Earnest Money Deposit through the payment gateways while

submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the

Earnest Money Deposit. The e-tender is available on e-Procurement System of Government

of  Maharashtra  (Mahatenders)  https://mahatenders.gov.in. as  mentioned  in  the  Header

Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates

as mentioned in header data. All the responsive and eligible bidders if they so wish can be

present at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur

Complex). The Packet C shall be opened if bids submission in Packet A & B satisfies/includes

all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will  be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in 
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The Applicants interested for the above referred works may contact the  Dy. Hydraulic

Engineer (Pise-Panjrapur Complex) at the following address on any working day during office

hours. 

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 

Panjrapur Water Treatment Plant, Administrative Building, 1st Floor, 

Post: Vadapa, Tal: Bhiwandi, Dist: Thane- 421 302.

Email :- eemnepjppc.he@mcgm.gov.in

The applicants may wish to visit the site under reference located at Panjrapur,  Post:

Vadapa, Tal: Bhiwandi, Dist: Thane and can collect the information of the present status from

the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the

application received for above works, without assigning any reasons thereof. The information

regarding  above  subject  matter  is  available  on  e-procurement  system  of  Government  of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON 

NIC PORTAL (https://mahatenders.gov.in). 

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at

https://mahatenders.gov.in/nicgep/apppage=BiddersManualKit&service=page  for  further

details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing Eprocurement help-

desk number 0120-4001002/5 and 0120-4493395.

 For Technical Support Email: support-eproc@nic.in 

                

                   Sd/-       
Executive Engineer (M&E) 

                   Panjrapur 
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Header Data

 Tender Document No. 2026_MCGM_1343692_I

Name of Organization Brihanmumbai Municipal Corporation (BMC)

Subject
The  work  of  replacement  &  up-gradation  of  electronic

weighbridge at Panjrapur Complex.

Cost of tender
(Tender Fee)

Rs.9,424/- (Rs.7,986/- + 18% GST)

(to be paid online on Mahatender portal)

Cost of E-tender (Estimated 
Cost)

Not Applicable being Item Rate tender

Bid Security Deposit/ EMD 
Rs 33,730/- 
(100 % of EMD to be paid Online on Mahatender portal)

Date of issue and sale of tender 19.10.2026 from 11:00 Hrs 

 Last date & time for sale of 
tender 

28.10.2026 upto 12:00 Hrs 

Submission of Packet- A, B & 
Packet-C (Online) & (Receipt of 
Bid Security Deposit)

28.10.2026  upto 16:00 Hrs 

Pre-Bid Meeting                            Not Applicable

Opening of Packet A 29.10.2026      after 16:01Hrs 

Opening of Packet B 29.10.2026       after 16:10 Hrs 

Opening of Packet C 05.11.2026       after 15:00Hrs 

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur Complex)  
Panjrapur Water Treatment Plant,
Administrative Building, 1st Floor, Post: Vadapa, 
Tal: Bhiwandi, Dist:Thane.
Email :- eemnepjppc.he@mcgm.gov.in

Venue for opening of bid Online in Dy.H.E. (PPC)'s office.

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

– Sd/-
– Executive Engineer
–        (M&E) Panjrapur 
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SECTION - 2

ELIGIBILITY CRITERIA 
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1.  For Regular, Routine and Maintenance Works

1.1 Technical Capacity: (Non-curable Document)

The  tenderer  shall  be  either  manufacturer  of  Electronic  weigh  bridge or  their

authorized  representative  (Dealer/Distributor/Contractor/Firm). The  tenderer  shall

submit an authorization letter in prescribed format from the manufacturer  for said

work along with the tender, without which tender will be out rightly rejected.

 Tenderer  shall  be  submit  the  documentary  evidence  from  manufacturer/

authorized dealer/ distributor, along with tender.

                     And

The tenderer(s)  in their own name should have satisfactorily executed the work of sim-
ilar nature in BMC / Semi Government /Government/ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in which bids
are invited as a prime contractor (or as a nominated sub-Contractor, where the sub-
contract had involved similar nature of work as described in the scope of works in this
bid document, provided further that all other qualification criteria are satisfied.)

a) Three similar completed works each of value not less than the value equal to 
 Rs.10,11,820/-

                     Or

b)  Two similar completed works each of value not less than the value equal to    
Rs. 11,80,455/-

                    Or

c) One similar completed work of value equal and or not less than the
Rs. 16,86,365/- 

The value of executed works shall be brought to current costing level by en-

hancing the actual value of work at compound rate of 10 % per annum; calculated

from the date of completion to last date of receipt of applications for tenders. 

Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to Rs. 10,11,820/-  in last three (3) financial years immediately preceding the

Financial Year in which bids are invited . 

    To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited

balance sheet) duly certified by Chartered Accountant.  

     The turnover can be enhanced by 10% every year to bring the present level.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)
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•           For assessing the technical capacity of Regular, Routine & Maintenance
works; Similar work means ‘Supply, Installation, Testing & Commissioning of
minimum 30  M.T.  capacity  Computerised  Electronic  Weighbridge for  BMC
department/ Government/Semi Government / Public Sector Organizations’.

• Past performance certificates (along with Purchase Order/Work Order), including
the work order number and date, cost of the work, contract period, etc. shall be
annexed by the bidder while submitting the offer.

 C  
Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
•  A = Maximum value of  Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 year)
For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and  on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
-  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience): 

The tenderer(s)  in their  own name should have satisfactorily executed the
work of similar nature BMC /Semi Govt. /Govt./ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in
which  bids  are  invited  as  a  prime  Contractor  (or  as  a  nominated  sub-
Contractor,  where the subcontract  had involved similar  nature of  work as
described in the scope of works in this bid document, provided further that
all other qualification criteria are satisfied)

a)  Three  similar  completed  works  or  currently  executing  three  works  of
similar nature each costing 30% of estimated cost.*
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OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of similar nature of
aggregate 60% of estimated cost.*

The value  of  executed  works shall  be  brought  to  current  costing  level  by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications
for tenders. 

*In case of ongoing works to be considered, the bidder must have received
payment bills of 80% of the contract sum for the work/works executed last
day of month previous to the one in which bids are invited.

2.2  Financial Capacity
Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered
Accountant’ (in all classes of civil engineering construction works only) equal
to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited. 

•  To ascertain this,  tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.  

•  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C  
Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
•  A  = Maximum value of Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
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DISCLAIMER 

The  information  contained  in  this  e-tender  document  or  provided  to  Applicant(s),

whether  verbally  or  in  documentary  or  any  other  form,  by  or  on  behalf  of  the

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter also referred as “The Authority

“, or any of its employees or advisors, is provided to Applicant(s) on the terms and conditions

set  out  in  this  e-tender  and  such  other  terms  and  conditions  subject  to  which  such

information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such

assumptions, assessments and statements do not purport to contain all the information that

each Applicant may require. This e-tender may not be appropriate for all persons, and it is

not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to

consider the investment objectives, financial situation and particular needs of each party who

reads  or  uses  this  e-tender.  The  assumptions,  assessments,  statements  and information

contained  in  this  e-tender  may  not  be  complete,  accurate,  adequate  or  correct.  Each

Applicant should therefore, conduct its own investigations and analysis and should check the

accuracy,  adequacy,  correctness,  reliability  and  completeness  of  the  assumptions,

assessments, statements and information contained in this e-tender and obtain independent

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,

some of which may depend upon interpretation of law. The information given is not intended

to be  an exhaustive  account  of  statutory requirements and should not  be  regarded as a

complete or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC)

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on

law expressed here. 

The Brihanmumbai Municipal Corporation (BMC) its employees and advisors make no

representation or warranty and shall have no liability to any person, including any Applicant

or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or

unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from

or be incurred or suffered on account of anything contained in this e-tender or otherwise,

including the accuracy, adequacy, correctness, completeness or reliability of the e-tender and

any assessment, assumption, statement or information contained therein or deemed to form

part of this e-tender or arising in any way with pre-qualification of Applicants for participation

in the Bidding Process. The Brihanmumbai Municipal  Corporation (BMC) also accepts no

liability  of  any  nature  whether  resulting  from negligence  or  otherwise  howsoever  caused

arising from reliance of any Applicant upon the statements contained in this e-tender. 
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion

but  without  being  under  any  obligation  to  do  so,  update,  amend  or  supplement  the

information, assessment or assumptions contained in this e-tender. 

The  issue  of  this  e-tender  does  not  imply  that  the  Brihanmumbai  Municipal

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or

to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the

Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all  or any of the

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and

submission  of  its  Application  including  but  not  limited  to  preparation,  copying,  postage,

delivery fees, expenses associated with any demonstrations or presentations which may be

required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in

connection with or relating to its Application. All such costs and expenses will remain with

the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable in any

manner whatsoever for the same or for any other costs or other expenses incurred by an

Applicant  in  preparation  or  submission  of  the  Application,  regardless  of  the  conduct  or

outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 
         The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71 sq.kms. with

a population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of

India’s international trade and government’s revenue, from being one of the foremost centers of

education, science and technological research and advancement. 

          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the

cause of  a better life for all  its citizens. And it’s the Brihanmumbai Municipal Corporation

(BMC), hereafter called the “corporation”, the primary agency responsible for urban governance

in Greater Mumbai. 

            BMC (The Authority) is one of the largest local self-governments in the Asian Continent.

In observance of historic traditions of strong civic activism, with the change in time and living

conditions to match with the urbanization, BMC has mainly focused in providing almost all

kinds  of  engineering  services  viz,  Hydraulics,  storm  water  drain,  sewerage,  water  supply

projects, roads, bridges, solid waste management, and environmental services. Beside this, the

BMC  is  also  providing  dedicated  services  in  various  segments  such  as  Health,  Primary

Education  as  well  as  the  construction  and  maintenance  of  Public  Markets  and  Slaughter

Houses. 

           BMC is an organization having different departments, right from engineering depts. to

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi

and other such departments where quite a good number of staff members are working.

Preamble:

Pise- Panjrapur Complex installation is one of the vital installation of BMC. Approximately

50% of the water supply (around 2005 MLD) to Greater Mumbai is supplied daily from the Pise

Panjrapur Complex. The construction of Pise Panjrapur Complex was carried out in stages by

Water  Supply  Project  (WSP)  Department.  Stage-I,  II,  III   and  MIIIA  were  completed  and

commissioned in the years 1979, 1986 and 1997 and 2007 respectively. The Operation and

Maintenance  of  Stage-I,  II  and  III  of  Pise  Panjrapur  Complex  is  being  carried  out  by  the

Department of Deputy Hydraulic Engineer (Pise Panjrapur Complex). 

The  Water  Treatment  Plant  at  Panjrapur  an  important  establishment.  This

includes various plants  such as  Master  Balancing Reservoir  (MBR)  Control  Room,  100 KV

Electrical  Sub-Station,   Pumping  Station,  Settling  Tank,  Filtration  Plant,  Laboratory,

Chlorination Plants at Panjrapur & Yewai for uninterrupted water supply to Greater Mumbai,

which  are  continuously  working  24  x  7  without  interruption.  Each  plant  has  its  own

importance.   

Scope of Work:
The detailed scope of work is mentioned in Section 10 (Specifications)
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E-TENDERING ONLINE SUBMISSION PROCESS

1 Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal‟

https://mahatenders.gov.in/nicgep/app

2 All  the  tender  notices  including  e-Tender  notices  will  be  published  on  NIC’s

Mahatender Portal

https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal

for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can

apply  online  by  clicking  the  link online  registration section of  NIC’s  Mahatender

portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.

%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders

even if these are submitted on the Firm s letter head and received in time. All such‟

manual offers shall be considered as invalid offers and shall be rejected summarily

without any consideration

6 Please read the tender document carefully “Instructions and Articles of Agreement”

for supply of general items or work. All documents that are required to be submitted

as part of eligible & technical bid, need to be uploaded in the Packets provided for

this purpose and commercial bid need to be filled online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document

which  are  available  in  the  tender  document  make  part  of  all  tender  documents

unless stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be

deemed to mean acceptance of the terms and conditions contained in the tender

document as well as confirmation of the bid/bids offered by the vendor which shall

include acceptance of special Directions/ terms and conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed.

The  system will  prompt  for  digital  signature  certificate.  It  is  mandatory  for  the

vendors willing to participate in tender process to procure digital signature certificate

of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a

team  from  one  of  the  certifying  authorities  is  made  available  to  help  them  for

obtaining digital Signature certificates. Interested vendors may approach help desk

for details.

11 The browser settings required for digitally signing the uploaded documents are listed
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in the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow the

steps given in the section “Guidelines for hassle free Bid submission” and “Bidders

Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on

https://www.mahatenders.gov.in

b Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site  Compatibility”

section.  Carry  out  the  necessary  settings  and  root  certificates  installation  as

mentioned in the document. Vendors to note that the computer user should have

administrative rights to the computer to be able to work with e-Tendering application

c Login to the application with your credentials and follow the instructions given in the

document “User Manual for Vendors- Bidding Process  which is available in the “For‟

Partners” section of Mahatender Portal.

d Pay EMD and other charges, where applicable, as per the instructions given in the

Tender Notice and/or Tender Document.

e Upload the administrative & technical bid documents. System will prompt for digital

signature certificate while uploading the document.

f Ensure that documents are uploaded properly by downloading them after uploading.

g Submitting the commercial bid by filling in the values on the screen. All the inputs

given on this screen need to be digitally signed.

h The administrative, technical and commercial bids can be submitted only online on

or before the due date and due time mentioned for submission of bids.

i The bids can be modified till the end date and time for bid submission. However, if a

new version of a document is to be uploaded, please ensure to delete the old version.

j Ensure that bid is submitted by ensuring that the “status” of the bid in the initial

bids listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and

due time. Vendors trying to submit the bid at last moment just before due date and

due time and failing to do so due to system problems at their end, internet problems,

User Id locking problems etc. shall note that no complaints in this regard will be

entertained.

14 It is the responsibility of the vendors to maintain their computers or other digital

devices, which are used for submitting their bids, free of viruses, all types of malware

etc. by installing appropriate anti-virus software and regularly updating the same

with  virus  free  signatures  etc.  Vendors  should  scan  all  the  documents  before

uploading the same.

15 The administrative, technical and commercial evaluation documents will be available
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for all the participating vendors after completion of the evaluation.

16 Additional  information can be availed by referring to FAQs in the e-Procurement

section of Mahatender portal.

17 For any help, in the e-Tendering process, can be availed by dialing Eprocurement

help-desk number 0120-4001002/5 and 0120-4493395.

International Bidders are requested to prefix 91 as country code. 

Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)

For Technical Support Email: support-eproc@nic.in 

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) 

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process, the registered vendors need to follow the

steps given in the section “Guidelines for hassle free Bid submission” and “Bidders Manual

Kit - Open Source Software Link” available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please

refer  to  respective  links  provided  in  e-tendering  tab.  The  vendors  can  get  digital

signature from anyone of the Certifying Authorities (CA s) licensed by the Controller of‟

Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS,

Customs, MTNL, GNFC and e-Mudhra.
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SECTION 6

INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS 

 A) Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 B) Eligibility of Applicants 

             The Brihanmumbai Municipal Corporation (BMC) invites e-tender on  “Item

Rate” basis  in  Packet  ‘A’,’B’  and  ’C’  system  for  the  aforementioned  work to  appoint

Contractor  for  the  aforementioned  work  from contractors  of  repute,  multidisciplinary

engineering  organizations  i.e.  eminent  firm,  Proprietary/Partnership  Firms/  Private

Limited Companies/ Public Limited Companies/Companies registered under the Indian

companies’  act  2013, the  contractors  registered  with  the   Brihanmumbai  Municipal

Corporation, (BMC) in Class “A” as per new registration and from the contractors/firms

equivalent and superior classes registered in Central or State Government/Semi Govt.

Organization/Central  or  State  Public  Sector  Undertakings,  will  be  allowed subject  to

condition that, the contractors who are not registered with BMC will have to apply for

registering  their  firm  within  three  months  time  period  from  the  award  of  contract,

otherwise  their  Bid  Security  i.e.  E.M.D  (Earnest  Money  Deposit)  will  be

forfeited/recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty. 

To be eligible  for  pre-qualification and short-listing,  an Applicant shall  fulfill  the
following conditions of eligibility criteria: 

1.For Regular, Routine and Maintenance Works :

1.1 Technical Capacity: (Non-curable Document)

The tenderer  shall  be  manufacturer  of  Electronic  weigh bridge  or  their  authorized

representative  (Dealer/Distributor/Contractor/Firm). The  tenderer  shall  submit

authorization letter in prescribed format from the manufacturer  for said work along

with the tender, without which tender will be out rightly rejected.

                     And

. The tenderer(s)  in their own name should have satisfactorily executed the work of sim-

ilar nature in BMC / Semi Government /Government/ Public Sector Organizations

during last seven (7) years ending last day of month previous to the one in which bids

are invited as a prime contractor (or as a nominated sub-Contractor, where the sub-

contract had involved similar nature of work as described in the scope of works in this

bid document, provided further that all other qualification criteria are satisfied.)

a) Three similar completed works each of value not less than the value equal to 
 Rs.10,11,820/-
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                     Or

b)  Two similar completed works each of value not less than the value equal to    
Rs. 11,80,455/-

                    Or

c) One similar completed work of value equal and or not less than the
Rs. 16,86,365/- 

The value of executed works shall be brought to current costing level by en-
hancing the actual value of work at compound rate of 10 % per annum; calculated
from the date of completion to last date of receipt of applications for tenders. 
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to Rs. 10,11,820/- in last three (3) financial years immediately preceding the

Financial Year in which bids are invited. 

    The value of executed works shall be brought to current costing level by enhancing

the actual value of work at compound rate of 10 % per annum; calculated from the

date of completion to last date of receipt of applications for tenders.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

        For assessing the technical capacity of Regular, Routine & Maintenance

works; Similar work means ‘Supply, Installation, Testing & Commissioning of

minimum 30  M.T.  capacity  Computerised  Electronic  Weighbridge for  BMC

department/ Government/Semi Government / Public Sector Organizations’.

• Past  performance  certificates  (along  with  Purchase  Order/Work  Order),

including the work order number and date, cost of the work, contract period,

etc. shall be annexed by the bidder while submitting the offer.

 C)  Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A  = Maximum value of Civil  Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.
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•  N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience): 

The tenderer(s)  in their  own name should have satisfactorily executed the
work of similar nature BMC /Semi Govt. /Govt./ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in
which  bids  are  invited  as  a  prime  Contractor  (or  as  a  nominated  sub-
Contractor,  where the subcontract  had involved similar  nature of  work as
described in the scope of works in this bid document, provided further that
all other qualification criteria are satisfied)

a)  Three  similar  completed  works  or  currently  executing  three  works  of
similar nature each costing 30% of estimated cost.*

OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of similar nature of
aggregate 60% of estimated cost.*

The value  of  executed  works shall  be  brought  to  current  costing  level  by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications
for tenders. 

*In case of ongoing works to be considered, the bidder must have received
payment bills of 80% of the contract sum for the work/works executed last
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day of month previous to the one in which bids are invited.

2.2  Financial Capacity
Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered
Accountant’ (in all classes of civil engineering construction works only) equal
to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited. 

•  To ascertain this,  tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.  

•  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C)  Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A  = Maximum value of Civil  Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

  D. Equipment Capabilities as required for this work: 

a) Regular and Routine works: (NOT APPLICABLE FOR PURE SUPPLY TENDER)

   The successful bidder will make the arrangements of the required equipment on the day

of  commencement  or  with  respect  to  the  progress  of  the  work  in  phases,  as  per  the
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instructions of site  in charge.  The successful  bidder and, to that  effect he will  ensure

commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid

in Packet B. However, this condition in no way shall  dilute the respective condition in

Registration Rules of BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-

nish with their bid, a detailed construction planning and methodology supported with

assessment  study  of  requirements  of  equipment/plants  &  machineries  to  allow  the

employer to review their proposal. The bidder will ensure his commitment to make the

arrangements of the required equipment on the day of commencement or with respect to

the  progress  of  the  work  in  phases,  as  per  the  instructions of  site  in  charge  on an

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in Registration

Rules of BMC.

Note:

1. Bidders shall submit the undertaking for equipment capability  (NOT APPLICABLE

FOR PURE SUPPLY TENDER) and other undertakings as such on a single Rs. 500/-

stamp paper. 

E. Technical Personnel 
For fixing requirement of Technical staff as required for this work shall be as 

follows:-

Cost of work

(Rs. In 

Crores) 

Requirement of Technical Staff Minimu

m 

Experien

ce (year)

Designation

Qualification Number
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More than 
100 
(Not
Applicable)

i)Graduate 
Engineer(Major 
component) 

ii)Graduate Engineer 

iii) Graduate 
Engineer 
or 
Diploma 
Engineer 

iv) Graduate 
Engineer

v) Diploma 
Engineer 

vi) Graduate 
Engineer

1 

2+1 

4 

2 

1+1 

1 

1+1 

20 

12 

5 

10 

8 

8 

6

Project Manager in 
major discipline of 
engineering 

Deputy Project 
Manager in major 
discipline of 
engineering 

Project/Site Engineer 

Quality Engineer 

surveyor 

Project Planning/ 
Billing Engineer 

More than 
50 to 100 
(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer

iii) Graduate 
Engineer
or 
Diploma 
Engineer 

iv) Graduate 
Engineer

v) Diploma 
Engineer 

vi) Graduate 
Engineer

1 

1+1 

2+1 

1 

1 

1+1

20 

12 

5 
Or 

10 

8 

8 

6 

Project Manager 

Deputy Project 
Manager 

Project/Site Engineer 

Quality Engineer 

surveyor 

Project Planning/ 
Billing Engineer

More than 
20 to 50 

(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer
or 
Diploma 

1 

1+1 

20 

5 
Or 
10 

Project Manager 

Project/Site Engineer 
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Engineer 

iv) Graduate 
Engineer

v) Diploma 
Engineer 

vi) Graduate 
Engineer

1 

1 

1 

8 

8 

6 

Quality Engineer 

surveyor 

Project Planning/ 
Billing Engineer 

10 to 20 
(Not
Applicable)

i)Project Manager 
with degree in 
corresponding 
discipline of 
Engineering 

ii) Graduate Engineer

iii) Graduate 
Engineer 
             or 
    Diploma Engineer 

1 

1 

2 

2 

10 

5 

2 

5 

 Principal Technical 
Representative 

Technical 
Representative 

Project/Site Engineer 
and 

Project Planning/ 
billing 
Engineer 

5 to10 

(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer

             or 

   Diploma Engineer 

1 

2 

2 

5 

2 

5 

Principal Technical 

Representative 

Project/Site Engineer 

Engineer 

More than 
1.5 to 5
(Not
Applicable)

i) Graduate Engineer 

ii) Graduate Engineer
           or 

   Diploma Engineer 

1

1

1

5

2

5

Principal Technical 
Representative 

Project/Site Engineer 

Billing Engineer 

Up to1.5 1. Graduate Engineer
 or

 2. Diploma Engineer

1

1

2

5

Principal Technical 
Representative 

Project / Site Engineer
/ Billing Engineer
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Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following 

rates.

Sr. 

No.

Qualification Experience

(years)

Rate of recovery

1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Diploma Engineer 5 Rs.15,000/- p.m.

 F. TIME PERIOD OF THE PROJECT :

Entire  project  should  be  completed  and delivered  within 04  (Four) months

(Including Monsoon) of time from the date of issue of Purchase Order (PO). 

The time allowed for carrying out the work as entered in the Tender shall be

strictly  observed  by  the  Contractor  and shall  be  reckoned from the  date  on which  the

Purchase Order (PO) is given to the Contractor. The work shall throughout the stipulated

period of the Contract be proceeded with all due diligence as time being deemed to be the

essence of the contract on the part of the Contractor. On failing to do so, the Contractor

shall  pay  as  compensation  an  amount  which  shall  be  governed as  per  Clause  -  84  of

Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below: 

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 04 (Four) months (Including Monsoon)

The programme for completion of work shall be a part of the Contract Document

in the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the

work  as  per  the  Schedule  given in  the  Contract  and the  programme submitted  by  the

Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within

30 days from the date of issue of letter of acceptance. If the documents are not submitted

within the stipulated time a penalty of  Rs 5000/- per day will be applicable to the

contractor. All contract documents need to be duly affixed with stamp duty properly signed
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along with evidence/proof of payment of security/contract deposit within 30 days from the

date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30

days  from the  date  of  issue  of  Letter  of  Acceptance,  the  Tenderer/  Contractor  already

accepted shall be considered as cancelled and legal steps be taken against the contractor for

recovery of the amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after

expiry of period up to which the contractor has agreed to maintain the work in good order is

over. In the event of the contractor failing or neglecting to complete the rectification work

within the period up to which the contractor has agreed to maintain the work in good order,

the amount of security deposit retained by BMC shall be adjusted to-wards the excess cost

incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall

have rendered himself liable to pay compensation amounting to the whole of this security

deposit whether paid in one sum or deducted by installments or in the case of abandonment

of the work owning to serious illness or death of the contractor or any other cause, the

Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the

following process, as he may deem best suited to the interest of BMC - 

(a) To rescind the contract (for which recession notice in writing to the contractor under the

head of  Executive  Engineer shall  be  conclusive  evidence) and in that  case, the security

deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

 (b) To carry out the work or any part of the work departmentally debiting the contractor

with  the  cost  of  the  work,  expenditure  incurred  on  tools  and  plant,  and  charges  on

additional supervisory staff including the cost of work-charged establishment employed for

getting the unexecuted part of the work completed and crediting him with the value of the

work done departmentally in all respects in the same manner and at the same rates as if it

had been carried out by the contractor under the terms of his contract. 

The  certificate  of  the  Executive  Engineer  as  to  the  costs  and other  allied  expenses  so

incurred  and  as  to  the  value  of  the  work  so  done  departmentally  shall  be  final  and

conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof as

shall be un-executed out of his hands, and to give it to another contractor to complete, in

which case all  expenses incurred on advertisement for fixing a new contracting agency,
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additional supervisory staff including the cost of work charged establishment and the cost of

the work executed by the new contract agency will be debited to the contractor and the

value of the work done or executed through the new contractor shall be credited to the

contractor in all respects and in the same manner and at the same rates as if it had been

carried out by the contractor under the terms of his contract. The certificate of the Executive

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in

getting the un-executed work done by the new contractor and as to the value of the work so

done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be

entitled to recover or be paid any sum for any work therefor actually performed by him

under this contract unless and until the Executive Engineer shall have certified in writing

the performance of such work and the amount payable to him in respect thereof and he

shall only be entitled to be paid the amount so certified. In the event of either of the courses

referred  to  in  Clause  (b)  or  (c)  being  adopted  and  the  cost  of  the  work  executed

departmentally or through a new contractor and other allied expenses exceeding the value of

such work credited to the contractors amount of excess shall be deducted from any money

due to the contractor, by BMC under the contract or otherwise, howsoever, or from his

security deposit or the sale proceeds thereof provided, however, the contractor shall have no

claim against BMC even if the certified value of the work done departmentally or through a

new contractor exceeds the certified cost of such work and allied expenses, provided always

that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the

Executive  Engineer,  the  contractor  shall  have  no  claim  to  compensation  for  any  loss

sustained by him by reason of his having purchase or procured any materials or entered in

to any engagements or made any advance on account of or with a view to the execution of

the work or the performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a public officer

or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become

insolvent or commence any proceeding to get himself adjudicated and insolvent or make any

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,

reward or advantage,  pecuniary or otherwise,  shall  either directly or indirectly be given

promised or offered by the contractor or any of his servants or agents through any public

officer,  or  person  in  the  employ  of  BMC/Govt.  in  any  way  relating  to  his  office  or

employment, or if any such officer or person shall become in any way directly or indirectly

interested  in  the  contract  the  Engineer  In-charge  may  thereupon,  by  notice  in  writing

rescind  the  contract  and the  Security  Deposit  of  the  Contractor  shall  thereupon stand
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forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure

as if  the contract had been rescinded under above clause J hereof;  and in addition the

contractor  shall  not  be  entitled  to  recover  or  be  paid  for  any  work  therefore  actually

performed under the contract.
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➢ Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’ 

a) Valid Registration Certificate (BMC M&E Class ‘A’ as per new registration and from the

contractors/firms  equivalent  and  superior  classes  registered  in  Central  or  State

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will   be

allowed subject to condition that,  the contractors who are not registered with BMC  will

have to give undertaking that they will apply for registering their firm in BMC within three

months’  time period from the award of contract,  otherwise their Bid Security i.e.  E.M.D

(Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee

of respective class will be recovered as penalty). 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 lakhs as governed

by Registration Rules in force for respective Class of Contractor M&E works. A Solvency

Certificate registered beyond 12 months from the date of its issue will not be considered.

Certificate  of  Solvency  (in  Hindi/Marathi/English)  shall  be  obtained  from scheduled  or

Nationalised Bank, in the name of the applicant/Firm/Company only.

c)  A  document  in  support  of  Registration  under  Maharashtra  GST  Act  2017.  GST

Registration Certificate in Maharashtra. Those not registered in Maharashtra shall submit

an undertaking to the effect that if  they are successful tenderer, they shall submit GST

Registration Certificate in Maharashtra within 15 days of issue of work order, failing which

payment for the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,

Karta of Hindu undivided Family, firms, private limited companies, registered co-operative

societies, partners of partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be. However, in case

of Public Limited companies, Semi Government Undertakings, Government Undertakings,

no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) / C.A.(WSSD) of BMC.

f) Scanned copy of EMD paid receipt and Tender Fee paid receipt

g)  The bidders shall categorically provide their valid Email-ID in packet ‘A’.
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NOTE: 

● If  the tenderer(s) withdraw tender offer during the tender validity period, his entire

E.M.D shall be forfeited. 

● If it is found that the tenderer has not submitted required documents in Packet “A”

then,  the  shortfalls  will  be  communicated  to  the  tenderer  through  e-mail  only  and

compliance required to be made within a time period of three working days otherwise they

will be treated as non-responsive. 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) The list  of  similar type of  works as stated in para ‘A’  of  Post  qualification (eligibility

criteria) successfully completed during the last seven years in prescribed proforma, in the

role of prime contractor. Information furnished in the prescribed proforma (Proforma – I)

shall  be  supported  by  the  certificate  duly  self-attested.  Documents  stating  that  it  has

successfully completed during the last seven years at least one contract of similar works as

stated in eligibility criteria. 

b)  Annual  financial  turnover  for  preceding  three  financial  years  as  certified  by

Chartered Accountant preceding the Financial Year in which bids are invited.  Copies of

Applicants duly audited balance sheet and profit and loss account for the preceding

three financial years preceding the Financial Year in which bids are invited. (Proforma

II) 

c)  Documents stating that, it has access to or has available liquid assets, unencumbered

assets, lines of credit and other financial means (independent of any contractual advance

payment) sufficient to meet the construction cash flow requirements for the subject contract

in the event of stoppage, start-up, or other delay in payment, of  the minimum 15% of the

cost  of  the  work  tendered  for,  net  of  the  tenderer's  commitment  of  other  contracts

(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence). 

d) The  bidder  shall  give  undertaking  on Rs  500/-stamp paper  that  it  is  his/their  sole

responsibility to arrange the required machineries either owned/on lease or hire basis, at

site before start of the work (NOT APPLICABLE FOR PURE SUPPLY TENDER).

i)Regular and Routine works: The successful bidder shall make the arrangements of the

required equipments on the day of commencement or with respect to the progress of the

work in phases, as per the instruction of site in charge. The successful bidder and to that

effect  he  will  ensure  commitment  on  an  undertaking  on  Rs.  500/-  stamp paper  to  be

submitted along with the bid in Packet B. However, this condition in no way shall dilute the

43



respective conditions in Registration Rules of BMC (NOT APPLICABLE FOR PURE SUPPLY

TENDER). 

Note: 

Insistence of availability of equipments / plants at a particular distance from site should

not be made in the tender document. 

ii) New and Original Works: The bidder should, undertake their own studies and furnish

with  their  bid,  a  detailed  construction  planning  and  methodology  sup-ported  with

assessment study of requirements of equipment/plants & machinery to allow the employer

to review their proposal. The bidder shall ensure his commitment to make the arrangements

of the required equipment on the day of commencement or with respect to the progress of

the work in phases, as per the instructions of site in charge on an undertaking on Rs.500

stamp paper to be submitted along with the Bid in Packet B. However, this condition in no

way shall dilute the respective condition in Registration Rules of BMC

iii)  Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender

document justified for the project and ensure the capacity of the bidder for the same with

the approval of concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not

be made in the tender document

iv)Details of  works in hand (Proforma VI-A & VI-B) (original),  along with copies of work

orders & attested copies of  works completed duly filled, signed and stamped on letterhead..

v) Statement showing assessed available Bid Capacity

vi Details of atleast similar work as per Proforma III, along with copies of work orders &

attested copies of  works completed duly filled, signed and stamped on letterhead.

vii) Details of Personnel  as per Proforma IV duly filled, signed and stamped on letterhead.

viii)  Details of  Litigation history as per Proforma-VII  duly filled,  signed and stamped on

letterhead.

ix) Duly filled, signed & stamped Annexure-A  on letterhead

x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in

    Annexure -B (Pre Integrity PACT), Annexure- C (Declaration cum Indemnity Bond),

Annexure -E (Affidavit for Best price), Annexure- F (Irrevocable Undertaking) 
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Note: Bidders  shall  submit  the  undertaking  for  equipment  capability  and  other

undertakings as such on a single Rs.500/- stamp paper  (NOT APPLICABLE FOR PURE

SUPPLY TENDER).

xi) The tenderer shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time

period, considering major activities. 

2.   Organizational set up envisaged by the contractors.

3.Plant & equipment proposed to be deployed for this work. (NOT APPLICABLE FOR PURE

SUPPLY TENDER)

4.Site Offices and laboratories proposed to be  set up

5. A note on how the whole work will be carried out (work plan including methodology). 

6. Quality management plan.

7. All the activities included in the Scope of work shall be covered in the work plan 

xii) Grievance Redressal Mechanism as per Annexure- G

xiii) Documents related to technical and financial capacity with respect to Eligibility

criteria as stipulated in the tender document (Non-curable).

xiv) Copy of Manufacturer's authorization certificate as per attached format in draft

tender  for  authorized  representative  (dealer/distributor/contractor/firm)  who  is

tenderer (Non-curable) (Wherever Applicable).   

xv) Site visit undertaking as per Annexure- H

xvi) Technical Data sheet (Annexure-1), if applicable

xvii) Technical Deviation Schedule (Annexure-2), if applicable

xviii) Duly filled, signed & stamped Form of Tender

xix) Annexure-Rebate (For Rebate/Buyback), if applicable

xx)  Duly filled, signed & stamped Undertaking-I on letter head

xxi) Environmental Management Plan Annexure- I

xxii) Digitally signed this Full Tender document copy
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Note: 

i. The Electrical / Mechanical work shall be got carried out by the civil contractors through

the contractors registered with BMC. in Electrical Category. Information about the registered

contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E.  (Monitoring  &

Registration Cell).  Attested scanned copy of the valid registration certificate  in Electrical

Category shall be uploaded with the tender along with the undertaking from the registered

Electrical Contractor stating his willingness to carry out the tender work. 

ii. The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the

tenderer has more than 10 employees /persons on his establishment (in case of production

by use of energy) and 20 employees/persons on his establishment (in case of production

without use of energy) to BMC as and when demanded. In case of less employees/persons

mentioned above then the successful bidder has to submit an undertaking to that

effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii. The bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952,

if tenderer has more than 20 employees/persons on his establishment, to BMC as and when

demanded.  In case  if  the successful  bidder  has  less  employees/persons mentioned

above then the successful bidder has to submit an undertaking to that effect on Rs.

200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note: 

● If it is found that the tenderer has not submitted required curable documents in

Packet “B” then, the shortfalls will be communicated to the tenderer through e-mail

only and compliance required to be made within a time period of three working days

otherwise they will be treated as non-responsive. 

PACKET- C

a. For Percentage Rate Tenders 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is

no separate provision to quote % in physical form, Tenderer shall submit the price bid  in

Packet  'C'  (Financial  Cover)  (ONLINE ONLY) by filling  percentage variation figures  in

BOQ.xls  file  uploaded on https://mahatenders.gov.in under this  tender  bid number. (If

entered ‘0’ it will be treated as ‘at par’. By default the value is zero only).

 Note: 

1)  In case of  rebate  / premium of  15 % and above as quoted by the tenderer,  the rate

analysis of major items shall be submitted by L1 and L2 bidder after demand notification by
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email  to  bidders  by  concerned  Dy.  Ch.Eng.  The  format  for  rate  analysis  is  annexed  at

Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge

within 3 working days from the date of communication on email, failing to which EMD will be

forfeited,  and  the  bid  will  be  rejected,  and  next  successful/  Responsive  bidder  will  be

considered. Thereafter, negotiation will be done with the said successive/responsive bidder

with respect to his quoted rate.

b) For Item Rate Tenders 

       Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on

the screen.  Tenderer shall submit the price bid in Packet 'C'  (Financial Cover)  (ONLINE

ONLY) by filling the values in BOQ.xls file uploaded on https://mahatenders.gov.in under

this tender bid number. 

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote

inclusive of  all  taxes other than GST (Excluding GST),  Levies,  Duties,  Cess etc as

applicable at the time of bid submission. 

      GST as applicable shall be paid separately on submission of bills/invoice. 

BID SECURITY OR EMD 

● The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

● The tenderers shall pay the entire amount of EMD/Bid Security amount as 

specified in the bid, through payment gateways of Government of Maharashtra (GoM) on 

URL http://mahatenders.gov.in. The bidder shall upload scanned copy of online paid 

EMD along with the bid submission in packet ‘A’.

●  Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.

● The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits.

●  In case, the successful bidder become non responsive or successful bidder  

withdraw the bid or is unwilling to extend the bid validity period, in such circumstances,

if L2 bidder is agreeable to extend the bid validity period and ready to deposit the 

requisite amount of bid security/ EMD / ASD to the department with in the stipulated 

time period i.e.15 days, the department will process further as per normal procedure.
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● Refund of EMD 

    a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online

                will be refunded automatically. 

            b) The Bid security of successful bidder will be discharged when the bidder has signed

                the agreement and /or furnish the required Security Deposits as elaborated in

                Standard Bid Document. 

● Forfeiture of EMD

           The Bid Security may be forfeited: 

a)  if  the  Bidder  withdraws  the  Bid  after  bid  opening  (opening  of  technical

qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by

the bidder, EMD shall be forfeited and bid will be rejected. 

●  The cases wherein if the shortfalls are not complied by a contractor, will be

informed to Registration and Monitoring Cell. Such non-submission of documents

will  be  considered as ‘Intentional  Avoidance’  and if  three or more cases in 12

months are re-ported, shall be viewed seriously and disciplinary action against the

defaulters such as banning/de-registration, etc. shall be taken by the registration

cell with due approval of the concerned AMC. 

● If non-responsive; 

    If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such

circumstances,  the bidder will be made non-responsive and financial packet

‘C’ of non-responsive bidder will not be opened. However there will not be

any forfeiture of EMD.

Note: 

i)  Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

   i. Valid Registration Certificate 

  ii. Valid Bank Solvency 

      iii. GST Certificate 
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      iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

              v. Partnership Deed and any other documents 

              vi. Undertakings as mentioned in the tender document. 

     b. Wrong calculation of Bid Capacity (deleted and moved to Non curable defect as per

circular no. CHE/BM/019919/II dt. 07.01.2019).

c. No proper submission of experience certificates and other documents, etc.(deleted and

move to Non curable defect  as per circular no.CHE/BM/019919/II dt. 07.01.2019).

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed

& 2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, curable

defects are not complied by bidder within given time period, the bidder shall be treated as

Non-Responsive & such cases will  be informed to Registration and Monitoring Cell  Such

non-submission of documents will be considered as Intentional Avoidance' and if three or

more  cases in  12 months are  reported,  shall  be  viewed seriously  and disciplinary action

against the defaulters such as banning/de registration, etc. shall be taken by Registration

Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean 

 a. In-adequate submission of EMD/ASD amount, 

 b. In-adequacy of technical and financial capacity with respect to Eligibility criteria

     as stipulated in the tender. 

 c.  Wrong calculation of Bid Capacity (Not Applicable for this tender).

   d.   No proper submission of experience certificates and other documents, etc.

BID VALIDITY    

Bids shall remain valid for a period of not less than one eighty (180) days after the

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive. 

In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the

Employer may request that the bidders may extend the period of validity for a specified

additional period. The request and the bidders’ responses shall be made in writing or by

cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing

to the request will not be required or permitted to modify his bid, but will be required to

extend the validity of his bid security for a period of the extension. 
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DEFECT LIABILITY PERIOD 

● The Contractor is expected to carry out the construction work in Workmen like manner

so as to  meet  the requirement and specification for  the  project.  It  is  expected that  the

Workmanship  and  materials  will  be  reasonably  fit  for  the  purpose  for  which  they  are

required. 

● Defects or defective work is where standard and quality of workmanship and materials

as specified in the contract is deficient. Defect is defined as a failure of the completed project

to satisfy the express or implied quality or quantity obligations of the construction contract.

Defective construction works are as the works which fail short of complying with the express

descriptions or requirements of the contract, especially any drawings or specifications with

any  implied  terms  and conditions  as  to  its  quality,  workmanship,  durability,  aesthetic,

performance or design. Defects in  construction projects/works are attributable to various

reasons. 

●   Some  of  the  defects  are  structural  defects  results  in  cracks  or  collapse  of  faulty

defective plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation,

cooling or heating systems, inadequate fire systems etc. The defects could be various on

accounts of different reasons for variety of the projects. 

● The  Engineering  In  charge  /  Project  Officer  shall  issue  the  practical  completion

certificate  for  the  project.  During  the  Defect  Liability  Period  which  commences  on

completion of the work, the Engineering In charge shall inform or the contractor is expected

to be informed of any defective works by the Employer’s representative of the defects and

make good at contractor’s cost with an intention of giving opportunity to the contractor of

making good the defects appeared during that period. It is the contractor’s obligation under

the  contract  to  rectify  the  defects  that  appear  during  Defect  Liability  Period  and  the

contractor shall within a reasonable time after receipt of such instructions comply with the

same at his own cost. The Engineering In charge/Project Officer shall issue a certificate to

that effect and completion of making good defects shall be deemed for all the purpose of this

contract to have taken place on the day named in such defect liability certificate. 

● If  defective  work  or  workmanship  or  design  have  been  knowingly  covered-up  or

conceived so as to constitute fraud, commencement of the Defect Liability Period may be

delayed. The decided period may be delayed until discover actually occurs  on at least the

defect could have been discovered with reasonable diligence, whichever is earlier. 

● The DLP for this work shall be 3 years 

●  Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects

before the end of the Defects Liability Period, which begins at. The Defects Liability Period
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shall  be  extended  for  as  long  as  Defects  remain  to  be  corrected.  Every  time  notice  of

Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the

duration of time specified by the Engineer’s notice. The Engineer may issue notice to the

Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, or

brought to his notice. The Contractor shall remove the defects and deficiencies within the

period specified in the notice and submit to the Engineer a compliance report. 

● It is the Completion Stage when the contractor has completed all of the works and fixed

all of the defects that were on the list of issue by Engineer-in-charge. When this happens,

the  engineer  must  issue  a  ‘Certificate  of  Completion’.  On  the  issue  of  ‘Certificate  of

Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate

statement’  as  an  acknowledgment  to  the  engineer  not  later  than  14  days  after  the

‘Certificate  of  Completion’  has  been  issued.  During  the  ‘Defect  Liability  Period’,  the

contractor has to obey all written instructions from the engineer to carryout repairs and fix

any defects which appear in the Permanent Works. If the contractor does not ,due to his

own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the

‘Defect Liability Period’ will continue until all works instructed by engineer is done. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – The successful tenderer, here after referred to as the contractor shall

pay an amount equal to two (2) percent of the contract sum shall be paid within thirty days

from the date of issue of letter of acceptance.

   The said contract deposit shall be paid in the form of Demand Draft (D.D.) only

II) Retention Money –– The retention money equal to 5.00% of the Contract

Sum will  be  recovered from the contractors every bill  i.e.interim/running/final bill.  The

clause of retention money will not be applicable M & E Department.

B. Additional Security Deposit (ASD) : - (Applicable for Percentage Rate tender ONLY)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by bidder ASD Applicable

Up to 12% rebate No ASD
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12.01% to 20% rebate 1% of estimated cost  for each percentage and part  thereof above 12%

rebate.

For e.g. :- Rebate quoted (-)18.06%

ASD = (18.06-12) x 1% x Estimated cost

20.01% rebate & above 1% pf estimated cost  for each percentage and part  thereof above 12%

upto 20% rebate (i.e.8%) + 2% extra for each percentage and part thereof

over and above 20% rebate

For e.g. :- Rebate quoted (-)24.70%

ASD = (8% + [24.70% - 20%] x 2) x Estimated cost

The ASD is to be submitted within 15 working days after issue of LOA in the form of

Demand Draft at the CFC counter and submit the copy of the receipt to the concerned

HOD. If the requisite ASD is not submitted within 15 working days after issue of LOA

10% EMD shall  be forfeited.   Further if  requisite ASD is not submitted within 30

working days after issue of LOA 100% EMD shall be forfeited and the bidder/ company

shall be debarred for a period of two years. Also, if  any Director/ Partner of such

company is functioning as Director/ Partner in any other company, that company

shall  also  be  liable  for  debarment  for  two  years.  Further,  the  awarded  will  be

terminated/ revoked.

C. Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay amount in the

form of “Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and

rebate less 0 to 12%

PG=  0.92%  x  contract  sum  applicable  for  rebate

upto 12%

For  rebate  of  12.01%  and

more

P.G. = {0.92% x contract sum applicable for rebate of

12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by

the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities
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IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in

the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.

Performance Guarantee will have to be paid & shall be valid till the defect liability period or

finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid

within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

●        Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only

PG of 10% of contract sum be taken from the successful bidder on award of contract

only.

●    BMC departments shall ensure to incorporate specific condition regarding above

in bid document and e-tender notice.

D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP

(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3

years DLP) subject to no recoveries are pending against the said work, provided that the

Engineer is satisfied that there is no demand outstanding against the Contractor. No claim

shall  be  made  against  the  Balance  Contract  Deposit  after  the  issue  of  Defects  Liability

Certificate.

II. Refund of Retention Money (Not Applicable)

 One-half  (50%)of  the  Retention  Money  shall  be  released  within  30  days  of  issue  of

‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer

issues a Taking-over Certificate for a section or part of the Permanent Works, only such

proposition thereof as the Engineer determines (having regard to the relative value of such

section  or  part  of  the  Works)  shall  be  considered  by  the  Engineer  for  payment  to  the

Contractor. 

The balance Retention Money shall be released within 30 days after completion of 3rd year

of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or

2  or  3  years  DLP)  provided  that  the  Engineer  is  satisfied  that  there  is  no  demand
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outstanding against the Contractor. In the event of different Defects Liability Periods have

been specified or become applicable to different sections or parts of the Permanent Works,

the said moneys will be released within 30 days on expiration of the latest of such Defects

Liability Periods. 

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated

in and that amount shall be paid as per condition stated therein.

III)   Refund of Additional Security Deposit   (Applicable for Percentage Rate tender ONLY)

One-half (50 % ) of the additional security deposited (ASD) shall be released after the completion

of 50% financial progress of the work. The balance ASD shall be released within 30 days of issue

of ‘Certificate of Completion’ with respect to the whole of the Work. In the event the Engineer

issues  a  Taking-over  Certificate  for  a  section  or  part  of  the  Permanent  Works,  only  such

proposition thereof  as  the  Engineer  determines  (having regard to  the  relative  value of  such

section or part of the Works) shall be considered by the Engineer for Refund of ASD to the

contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  of

completion of Defects Liability Certificate subject finalization of final bill whichever is later

and no recoveries are pending against the said work, provided that the Engineer is satisfied

that there is no demand outstanding against the Contractor.

 Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP 

Deposits refunded 

after completion

After 3 yrs of DLP After  Completion  of
DLP

ASD + 50% of RM CD + 50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after 

completion

After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract

and clubbing of  various contracts of  the said contractor will  not  be allowed. In case of

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6

months from the completion of defect liability period/ warranty period. 
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b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the

stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee

issued  on  behalf  of  the  Contractor  by  any  of  the  Nationalized  or  Scheduled  banks  or

branches of foreign banks operating under Reserve Bank of India regulations located in

Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of Instructions

to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan

and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager

of a Regional Branch of the same bank within the Mumbai City Limit categorically endorsing

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or

the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of

the  Bank or  the  bank itself  in  case  of  default  by  the  Contractors  furnishing  the  Bank

Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed

from time to time until the Contractor has executed and completed the works and remedied

any defects therein.

E. Legal + Stationary Charges: (As per latest applicable circular in force) 

          Successful tender shall pay the Legal Charges+Stationary charges with applicable

GST, as given below or as per latest applicable circular in force at the time of execution of

written contract. 

Sr.

No.
Contract Sum in Rs. Legal and Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2
From 50,001/- to 

1,00,00,000/-

0.10% of contract sum, round to the next 100 +

18 % GST (Minimum Rs. 1,000/- & Maximum Rs.

10,000/- + 18 % GST)

3
From 1,00,00,001/- 

to 10,00,00,000/-

 Rs.  10,000/-  for  contract  sum  upto

Rs. 1,00,00,000/-  + 0.05% of contract cost above

1,00,00,001/- round to the next 100 plus 18 %

GST

4
Rs.10,00,00,001 and

above.

Rs.  55,000/-   for  contract  sum  upto

Rs.10,00,00,000/-  + @ 0.01% of  amount  above

Rs.10,00,00,000/- of contract cost  (rounded to

next 100) plus 18% GST 

           The tenderers are requested to note that stationary charges as given in the table

above (or as per latest applicable circular in force) will  be recovered from the successful

55



tenderer for supply of requisite prescribed forms for preparing certificate bills in respect of

the work. 

F. Stamp Duty  (as per latest applicable circular in force at the time of award of

contract) : - 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp

duty is payable  for “works contract” that  is  to  say,  a contract for  works and labour or

services involving transfer of property in goods (whether as goods or in some other form) in

its execution and includes a sub-contract, as under :

a. Upto Rs. 5 lakhs Rs. 500/-

b. Above Rs. 5 lakhs upto Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above 

Rs. 5 lakhs

Max. Rupees 25 lakhs

c. Above Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above

Rs. 5 lakhs

Max. Rupees 25 lakhs

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days

from the date of issue of Work Order and the same should be adjudicated for payment of

Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for

the documents executed in Mumbai City & Mumbai Suburban District be recovered from

the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty

by  two  separate  Demand  Draft  or  Pay  Order  in  favour  of  “Superintendent  of  Stamp,

Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the

successful tenderer.

v.  Stamp duty on Bank Guarantee : 

Stamp Duty is payable on BG – Minimum Rs. 500/- or 0.5% of total BG amount. As per

article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% will be applicable to the all

bank guarantee submitted also which are required to be renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.
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IMPORTANT DIRECTIONS

1.  All  the  information  uploaded shall  be  supported  by  the  corroborative  documents  in

absence of which the information uploaded will be considered as baseless and not accepted

for qualification criteria. All the documents shall be uploaded with proper pagination. The

page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.

The Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open

Source Software Link. The detail guidelines for creation and submission of bid are available

in the referred document. 

Any  queries  or  request  for  additional  information  concerning  this  TENDER  shall  be

submitted by e-mail to eemnepjppc.he@mcgm.gov.in.  

The  subject  shall  clearly  bear  the  Tender  identification/  title:  "Queries/  Request  for

Additional  Information:  TENDER  for……...…………………………………………………………..  .

Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by

giving 48 hrs (2 working days) from the day of opening of packet C on same/different BID-

Document number for re-quoting and such development needs to done by IT department in

BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the

bidders quoting the same rates i.e. L1. 

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the

successful bidder will be decided by lottery system by H.E.

Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of

Acceptance.

4. Barricading for works shall be provided free of cost as per Circular u/No.MGC/F6342

dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and specifications

with slogans and department wise colour codes (Applicable only for Outside Plant Works).
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SECTION 7 
SCOPE OF WORK

(Pl refer section 10 Specifications)
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

BILL OF QUANTITIES AND RATES

           (For information purpose only and actual rates shall be filled online)

Sr.
No.

Description Unit Qty. Rate Amount

1) The  work  of  replacement  &  up-gradation  of

electronic weighbridge at Panjrapur Complex.

Job 01 To be filled 
online

To be filled 
online

Note: 

1. This full list of “Bill of Quantities and Rates” and it is for information purpose only. This

page should not be uploaded otherwise the tender shall be out rightly rejected.

2. The full description can be referred to this page.

3. Actual Rates of single job shall be filled Online as shown in Item Rate BOQ at Page No       

62



BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

To, 
The Municipal Commissioner 
Brihanmumbai Municipal Corporation 
Mahanagarpalika Marg , Fort,
Mumbai 400 001 

Sub:-  The work of replacement & up-gradation of electronic weighbridge at Panjrapur
Complex.
                  BID No :- 2026-MCGM_                  _1

Annexure Rebate (Buyback) cost for taking away old removed material

Sr.
No
.

Description
Qty Rate Total BMC 

Rebate 
Amount
 in INR 
(Excluding 
GST & TCS):

Total Rebate 
Amount Quoted
 by Tenderer 
 in INR 
(Excluding GST 
& TCS): 

1 Rebate  for   Buy-Back  of  existing
old weigh bridge

1 Nos Rs. 
72,000.00

Rs. 
72,000.00

Rs. 

Total in Rs (Excluding GST & TCS): Rs. Rs.

Total Rebate in Words:  _______________________________________________________________
        _______________________________________________

Note :-
1. Buyback/ rebate value of the old equipment is worked out by BMC. The tenderer shall

not quote their buy back value below buy back value of BMC while submitting bid online.

Tenderer can quote higher value for buyback than BMC value. If tenderer quotes rates

below buyback value of BMC, or does not offer any buyback/rebate amount, then the BMC

buyback/rebate  value shall  be  considered for  evaluation without any further reference to

tenderer. If tenderer quotes rates higher than buyback value of BMC, tenderers higher value

shall be considered for evaluation 

2. The Rebate/buyback cost (excluding GST and TCS) shall be paid by us before final bill to

the CFC center of BMC. Payment of GST and TCS on buyback cost to Government shall be

totally our responsibility.

 Tenderer Name and full address: 

Tenderer Email ID & Contact No          

 Vendor No:            Tenderer Signature & Stamp

(Tenderer shall take print out of this page, fill in, sign manually, scan and upload with 

Packet-B).  
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SECTION-09. 

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract 

A. General 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract  but  keep  their  defined  meanings.  Capital  initials  are  used  to  identify  defined

terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if

any, executed between the Contractor, Commissioner and the Corporation together with the

documents referred to therein including these conditions and appendices and any special

conditions, the specifications, designs, drawings, price schedules, bills of quantities and

schedule of rates. All these documents taken together shall be deemed to form one Contract

and shall be complementary to one another. 

The Contract  Data defines  the  documents  and other  information  which  comprise  the

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or

not,  whose  tender  has  been  accepted  by  the  employer  and  the  legal  successor  of  the

individual  or  firm or  company,  but  not  (except  with  the  consent  of  the  Employer)  any

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to

the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical

contingencies subject to such addition thereto or deduction there-from as may be made

under the provisions hereinafter contained. 

Note : The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as

mentioned in the tender adjusted by the Contractor’s percentage. 

•  In the case  of  item rate  contracts,  the cost  of  the work arrived at  after

finalisation of the quantities shown in schedule of items / quantities by the

item rates quoted by the tenderers for various items and summation of the

extended cost of each item. 

• In case of lumpsum contract, the sum for which tender is accepted. 

• Special discount / rebate / trade discount offered by the tenderer if any and

accepted by the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation . This

cost shall be included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature

provided  by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,

calculations,  samples,  patterns,  models,  operation  &  maintenance  manual  and  other

technical  information  of  like  nature  submitted  by  the  Contractor  and  approved  by  the

Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation(BMC) 

The “Employer” shall  mean the Municipal Corporation for Greater Mumbai / Municipal

Commissioner for Greater Mumbai, for the time being holding the said office and also his

successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,  Director

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works

and shall  include  the  superior  officers  of  the Engineering department  i.e.  Dy.Ch.Eng /

Ch.Eng. and shall mean and include all the successors in BMC 

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr.

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer

/ the Special Engineer, appointed for the time being or any other officer or officers of the

Municipal  Corporation  who  may  be  authorized  by  the  commissioner  to  carry  out  the

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special

Engineer or any other competent person appointed by the employer and notified in writing

to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for

the execution and completions of the Works and the remedying of any defects therein, but

does not include plant material or other things intended to form or forming part of the

Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall

complete the construction works. The Intended Completion Date is specified in the Contract
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Data. The Intended Completion Date may be revised only by the Engineer by issuing an

extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically

mentioned in  the  special  conditions  of  the  tender,  on,  under  in  or  through which  the

permanent works or temporary works are to be executed and any other lands and places

provided by the Municipal Corporation for working space or any other purpose as may be

specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are

reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification

thereof or addition or deduction thereto as may from time to time be furnished or approved

in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the

Contractor shall commence execution of the Works. It does not necessarily coincide with

any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the

Contractor to carry out a part of the construction work and/or routine maintenance in the

Contract, which includes work on the Site. 

Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor

to construct,  install,  maintain,  and turn over to  the Employer.  Routine maintenance is

defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings

in respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only. 
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2. Interpretation 

2.1 In interpreting these Conditions of  Contract,  singular also means plural,  male  also

means female or neuter, and the other way around. Headings have no significance. Words

have their normal meaning under the language of the Contract unless specifically defined.

The Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply to

any Section  of  the  Works  (other  than  references  to  the  Completion  Date  and Intended

Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following documents:

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's

Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other

document listed in the Contract Data. 

3 . Engineer's Decisions 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters

between the Employer and the Contractor in the role representing the Employer. However, if

the Engineer is required under the rules and regulations and orders of the Employer to

obtain prior approval of some other authorities for specific actions, he will so obtain the

approval, before communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,

and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer

shall be sent on the address or contact details given by the Contractor of Bid. The address

and contact details for communication with the Employer/ Engineer shall be as per the

details given in Contract Data. Communications between parties that are referred to in the

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means

shall be effective on confirmation of the transmission. The Notice sent by Registered post or

Speed post shall be effective on delivery or at the expiry of the normal delivery period as

undertaken by the postal service. 
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6. Subcontracting

          6.1 Unless specifically mentioned in the contract subletting will not be allowed.

Subletting, where otherwise provided by the contract shall not be more than 25% of the

contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the

Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the

Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub

contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  some

unforeseen  circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor

of any responsibility under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public

authorities, utilities, and the Employer between the dates given in the Schedule of Other

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities

and services for them as described in the Schedule. The Employer may modify the Schedule

of Other Contractors, and shall notify the Contractor of any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by the

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including

movement of vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel 

8.1 The Contractor shall employ for the construction work and routine maintenance the

key personnel including technical personnel named in the Contract Data or other personnel

approved by the Engineer. The Engineer will approve any proposed replacement of technical

personnel only if their relevant qualifications and abilities are substantially equal to those of

the personnel stated in the Contract Data. 
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8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in

their  respective  trades or occupations. The Engineer shall  have authority to remove,  or

cause to be removed, any person employed on the site or works, who carries out duties

incompetently or negligently and persists in any conduct  which is prejudicial  to safety,

health or the protection of the environment. 

8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that  the

person leaves the Site within seven days and has no further connection with the Works in

the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the

Engineering Department of the BMC /State Government and has either not completed two

years after the date of retirement or has not obtained BMC/State Government’s permission

to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they

directly  affect  the  execution of  the  Works in  the  Employer’s  country,  the  risks  of  war,

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped

power,  civil  war,  riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s

employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s

design. 

11. Contractor's Risks 

11.1 All risks of loss of or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract other than the

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance (Not Applicable for Pure Supply)

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the

amounts and deductibles stated in the Contract Data for the following events which are due

to the Contractor's risks: 

    a) Loss of or damage to the Works, Plant and Materials; 

    b) Loss of or damage to Equipment; 

   c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment)

        in connection with the Contract; and
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    d) Personal injury or death. 

12.2  Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the

Contractor to the Engineer for the Engineer's approval before the Start Date. All

such insurance shall provide for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of

         the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 

12.5 If the Contractor does not provide any of the policies and certificates required, the

Employer may affect the insurance which the Contractor should have provided and

recover the premiums the Employer has paid, from payments otherwise due to the

Contractor or if no payment is due, the payment of premiums shall be debt due.

12.6 As  per  GCC  2016,  Contractor shall take  out,  contractor’s  all  risk  (CAR)

insurance  policy.  All  insurances  to  be  affected  by  the  Contractors  and/or  his

subcontractors shall be taken out with the Directorate of Insurance, Maharashtra

State only. In case, however, a particular aspect is not covered under the policy to

be obtained from the Directorate of Insurance, Maharashtra State, the contractor

will  be  allowed to have such insurance from other insurance company with the

prior permission of the Commissioner.

13. Site Investigation Reports 

    13.1 The  Contractor,  in preparing the Bid,  may rely,  at  his own risk,  on any Site

Investigation  Reports  referred  to  in  the  Contract  Data,  supplemented  by  any  other

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

     14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in

the tender)

15.1 The  Contractor  shall  construct,  and  install  and  maintain  the  Works  in

accordance  with the Specifications and Drawings and as per instructions of the

Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by

manual means with medium input of machinery required to ensure the quality of

works as per specifications. The Contractor shall deploy the equipment and

machinery as required in the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on and

off the Site and to avoid damage or nuisance to persons or to property of the

public

71



or others resulting from pollution, noise or other causes arising as a consequence

of his methods of operation. 

     During continuance of the contract, the Contractor and his sub-contractors shall abide

at all times by all existing enactments on environmental protection and rules made there

under, regulations, notifications and byelaws of the State or Central Government, or local

authorities and any other law, bye-law, regulations that may be passed or notification that

may be issued in future by the State or Central Government or the local authority. Salient

features of some of the major laws that are applicable are given below: 

º  The Water (Prevention and Control of Pollution) Act, 1974, this provides for the

prevention and control of water pollution and the maintaining and restoring of

wholesomeness of water. ‘Pollution’ means such contamination of water or such

alteration  of  the  physical,  chemical  or  biological  properties  of  water  or  such

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid

substance into water (whether directly or indirectly) as may, or is likely to, create

a nuisance or render such water harmful or injurious to public health or safety,

or to domestic, commercial, industrial, agricultural or other legitimate uses, or to

the life and health of animals or plants or of aquatic organisms. 

º The  Air  (Prevention  and  Control  of  Pollution)  Act,  1981,  this  provides  for

prevention,  control  and abatement  of  air  pollution.  ‘Air  Pollution’  means  the

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid

or  gaseous  substance  (including  noise)  present  in  the  atmosphere  in  such

concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment. 

º The Environment  (Protection)  Act,  1986,  this  provides for  the  protection and

improvement  of  environment  and  for  matters  connected  therewith,  and  the

prevention  of  hazards  to  human  beings,  other  living  creatures,  plants  and

property. ‘Environment’ includes water, air and land and the inter-relationship

which exists among and between water, air and land, and human beings, other

living creatures, plants, micro-organism and property. 

º The  Public  Liability  Insurance  Act,  1991,  This  provides  for  public  liability

insurance for the purpose of providing immediate relief to the persons affected

by accident occurring while  handling hazardous substances and for  matters

connected  herewith  or  incidental  thereto.  Hazardous  substance  means  any

substance or preparation which is defined as hazardous substance under the

Environment  (Protection)  Act  1986,  and exceeding such quantity  as  may be

specified by notification by the Central Government. 
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16. The Works and Routine Maintenance to be completed by the Intended Completion

Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with

the Programme submitted by the Contractor, as updated with the approval of the Engineer,

and complete them by the Intended Completion Date. 

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings showing the proposed

Temporary Works to the Engineer, who is to approve them if they comply with

the Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

   17.3 The Engineer's approval shall not alter the Contractor's responsibility for design

and safety of the Temporary Works. 

17.4 The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the

Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or

permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall

comply with all applicable safety requirements and take care of safety of all persons entitled

to be on the site and the works. He shall use reasonable efforts to keep the site and the

works, both during construction and maintenance, clear of unnecessary obstruction so as

to avoid danger to the persons and the users.

º Workers employed on mixing asphaltic materials, cement and lime mortars shall

be provided with protective footwear and protective goggles. 

º Stone breaker shall be provided with protective goggles and protective clothing

and seated at sufficiently safe intervals.

º The  area  should  be  barricaded  or  cordoned  off  by  suitable  means  to  avoid

mishaps of any kind. Power warning signs should be displayed for the safety of

the public whenever cleaning works are undertaken during night or day.

º The  workers  engaged  for  cleaning  the  manholes/sewers  should  be  properly

trained before allowing working in the manhole. 

    18.2 Safety Programs:-

73



I. Have adequate safety supervision in place to ensure that safety programs set up

by the firms/agencies are in compliance with prevalent laws and regulations.

II. Review  safety  programs  developed  by  each  of  the  trade  firms,  prepare  and

submit a comprehensive safety program.

III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily

accessible during working hours, first-aid boxes at the rate of not less than one

box for 150 contract labour or part thereof ordinarily employed. 

ii. The  first-aid  box  shall  be  distinctly  marked with  a  red  cross  on white  back

ground.

iii. Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the

equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always

be readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid

treatment, in the work places where the number of contract labour employed is

150 or more. 

19. Discoveries 

19.1  Anything  of  historical  or  other  interest  or  of  significant  value  unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor shall

notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them. 

20. Possession of the Site 

20.1  The  Employer  shall  handover  complete  or  part  possession  of  the  site  to  the

Contractor 7 days in advance of construction programme. At the start of the work,

the Employer shall  handover the possession of atleast 75% of the site free of all

encumbrances,  the  remaining  25  %  of  the  possession  as  per  contractor’s

construction programme. 

21. Access to the Site 

21.1 The  Contractor  shall  allow access to  the  Site  and to  any  place  where  work in

connection with the Contract is being carried out, or is intended to be carried out to

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The

Employer or authorized by the Employer. 
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22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply

with the applicable laws where the Site is located. 

22.2 The  Contractor  shall  permit  the  appointed  and/or  authorized  persons  to

inspect  the  Site  and/or  accounts  and  records  of  the  Contractor  and  its

subcontractors relating to the performance of the Contract, and to have such

accounts  and  records  audited  by  auditors  appointed,  if  so  required.  The

Contractor’s  attention is  invited to  Clause of  ‘Fraud and Corruption’,  which

provides, inter alia, that acts intended to materially impede the exercise of the

inspection  and  audit  rights  provided  for  under  the  Clause  &  constitute  a

obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 
      The Engineer shall have the power and authority from time to time and at

all times to make and issue such further drawings and to give such further

instructions and directions as may appear to him necessary or proper for the

guidance of the contractor and the good and sufficient execution of the works

according to terms of the specifications and Contractor shall receive, execute,

obey and be bound by the same, according to the true intent and meaning

thereof, as fully and effectually as though the same had accompanied or had

been mentioned or referred to in the specification, and the Engineer may also

alter or vary the  levels or  position of  nature  of  works contemplated by the

specifications,  or  may  order  any  of  the  works  contemplated  thereby  to  be

omitted, with or without the substitution of any other works in lieu thereof, or

may order any work or any portion of work executed or partially executed, to be

removed, changed or altered, added if needful, may order that other works shall

be  substituted instead thereof  and difference of  expense  occasioned by any

such diminution or alteration so ordered and directed shall  be  added to or

deducted  from  the  amount  of  this  Contract,  as  provided  under  condition

no.10(a) hereinafter. 

      No work which radically changes the original nature of the Contract shall be

ordered by the Engineer and in the event of any deviation being ordered which

in the opinion of the Contractor changes the original nature of Contract he shall

nevertheless carry it out and disagreement as to the nature of the work and the

rate to be paid therefore shall be resolved in accordance with condition no.13d. 

      The time for completion of the Works, shall be in even of any deviations

resulting in additional cost over the contract price being ordered, be extended
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or reduced reasonably by the Engineer. The Engineer’s decision in this case

shall be final. 

  

B. Time Control 

23. Programme

23.1  Within the time stated in the Contract Data, the Contractor shall submit to the

Engineer for approval a Programme, including Environment Management Plan

showing  the  general  methods,  arrangements,  order,  and  timing  for  all  the

activities  in  the  Works,  along  with  monthly  cash  flow  forecasts  for  the

construction of works. 

   After the completion of the construction works, the programme for the Routine

Maintenance  Work,  showing  the  general  methods,  arrangements,  order  and

timing for all  the activities involved in the Routine Maintenance will  also be

submitted by the  Contractor to  the  Engineer for  approval  if  specified in  the

tender. The programme for Routine Maintenance will be submitted in each year

for the period of Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought

to  site,  the  list  of  key  personnel  being  deployed,  the  list  of  machinery/

equipments being placed in field laboratory and the location of field laboratory

along with the Programme. The Engineer shall cause these details to be verified

at each appropriate stage of the programme. 

23.3 An  update  of  the  Programme  shall  be  a  programme  showing  the  actual

progress achieved on each activity and the effect of the progress achieved on

the timing of the remaining Works, including any changes to the sequence of

the activities.

23.4 The  Contractor  shall  submit  to  the  Engineer  for  approval  an  updated

Programme at intervals no longer than the period stated in the Contract Data. If

the Contractor does not submit an updated Programme within this period, the

Engineer may withhold the amount stated in the Contract Data from the next

payment  certificate  and  continue  to  withhold  this  amount  until  the  next

payment after the date on which the overdue Programme has been submitted. 

23.5 The  Engineer's  approval  of  the  Programme  shall  not  alter  the  Contractor's

obligations.  The  Contractor  may revise  the  Programme and submit  it  to  the

Engineer  again  at  any  time.  A  revised  Programme  shall  show  the  effect  of

Variations and Compensation Events. 

24. Extension Of Time In Contracts : 
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Subject  to  any  requirement  in  the  contract  as  to  completion  of  any  portions  or

portions of the works before completion of the whole, the contractor shall fully and

finally  complete  the  whole  of  the  works  comprised  in  the  contract  (with  such

modifications  as  may  be  directed  under  conditions  of  this  contract)  by  the  date

entered in the contract or extended date in terms of the following clauses: 

a)  Extension attributable to BMC 

(i) Extension Due To Modification: If any modifications have been ordered which in

the opinion of the Engineer have materially increased the magnitude of the work, then

such extension of the contracted date of completion may be granted as shall appear to

the  Engineer  to  be  reasonable  in  the  circumstances,  provided  moreover  that  the

Contractor shall be responsible for requesting such extension of the date as may be

considered necessary as soon as the cause thereof shall arise and in any case should

not be less than 30 days before the expiry of the date fixed for completion of the

works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the

BMC to hand over the Contractor possession of the lands necessary for the execution

of the works or to give the necessary notice to commence the works or to provide the

necessary drawings or instructions or any other delay caused by the BMC due to any

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or

compensation therefore, but in any such case, the BMC may grant such extension(s)

of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in

design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified

withrecorded reasons with approval of Ch.Eng. for not anticipating the same while

preparing estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the

work or part of the works specified in the contract documents shall be deemed to be

the essence of  the contract  and the works must be completed no later than the

date(s) / the programme for completion of work as specified in the contract. If the

contractor fails to complete the works within the time as specified in the contract for

the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC

may, if satisfied that the works can be completed by the contractor within reasonable

short  time  thereafter,  allow  the  contractor  for  further  extension  of  time  as  the

Engineer may decide. On such extension the BMC will be entitled without prejudice

to any other right and remedy available on that behalf, to recover the compensation

as governed by Clause 8(e) of GCC. 
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For the purpose of this Clause, the contract value of the works shall be taken as

value  of  work  as  per  contract  agreement  including  any  supplementary  work

order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract

under Clause (b) of as above may also consider levy of penalty, as deemed fit based on

the  merit  of  the  case.  Also,  the  reasons  for  granting  extension  shall  be  properly

documented. 

25. Delays Ordered by the Engineer 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any

activity within the Works. Delay/delays totaling more than 30 days will require prior

written approval of the DMC/AMC. 

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The

business of a management meeting shall be to review the plans for progress of

the Works. 

26.2 The Engineer shall record the business of management meetings and provide

copies of the record to those attending the meeting. The responsibility of the

parties for actions to be taken shall be decided by the Engineer either at the

management meeting or after the management meeting and stated in writing to

all those who attended the meeting. 

 C. Quality Control 

27.1.  Work  to  be  open  to  Inspection  and  Contractor  or  Responsible  agent  to  be

present 

     All works under or in course of execution or executed in pursuance of the contract shall

at  all  times  be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his

subordinates and the contractor shall at all times during the usual working hours, at all

other times, during the usual working hours and at all other times at which reasonable

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall

have  been  given  to  the  contractor,  either  himself  be  present  to  receive  orders  and

instruction or have responsible agent duly accredited in writing present for that purpose.

Order given to the contractors’ duly authorized agent shall be considered to have the same

force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 
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         The contractor shall give not less than ten days’ notice in writing to the Eng-In-

Charge or his subordinate in-charge of the work before covering up or otherwise placing

beyond the reach of measurement any work in order that the same may be measured and

correct dimension thereof taken before the same is so covered up or placed beyond the

reach of measurements and shall not cover up or place beyond the reach of measurement

any work without the consent in writing of the Eng-In-Charge or his subordinate in-charge

of  the  work,  and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of

measurement, without such notice having been given or consent obtained the same shall be

uncovered at the contractors expenses, and in default  thereof no payment or allowance

shall be made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings / orders

etc. : 

         The contractor  shall  execute  the whole  and every part  of  the  work the  most

substantial  and workman like  manner  and both  has  regards  material  and every  other

respect in strict accordance with specifications. The contractor shall also confirm exactly,

fully and faithfully to the designs, drawings and instructions in writing relating to the work

signed by the Engineer In-charge and lodged in his office and to which the contractor shall

be entitled to have access for the purpose of inspection at such office, or on the site or work

during  office  hours.  The  contractor  shall  be  entitled  to  receive  three  sets  of  contract

drawings and working drawings as well as one certified copy of the accepted tender along

with the work order free of cost. 

27.4 Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from

RMC/ASPHALT producing plants registered with BMC 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at

least three RMC/Asphalt producers with details of such plants including details

and number of transit, mixers & pumps etc. to be deployed indicating name of

owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for

batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 
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d) Testing of fresh concrete/asphalt mix, recording of results and declaring the

mix fit or unfit for use. This will include continuous control on the work ability

during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his

authorized representative at the RMC/Asphalt plant. It shall be responsibility of

the contractor to ensure that all necessary equipment, manpower & facilities are

made available to Engineer-in-charge and or his authorized representative at

RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the

Engineer-in-charge or his authorized representative. Engineer-in-charge shall,

as required,  specify guidelines & additional procedures for quality control  &

other parameters in respect of material production& transportation of concrete

mix which shall be binding on the contractor & the RMC/Asphalt plant. Only

concrete as approved in design mix by Engineer-in-charge shall be produced in

RMC plant and transported to the site. 

g)  The  contactor  shall  have  to  produce  a  copy  of  chalan  receipts/SCADA

reports/VTS reports as issued by the RMC/Asphalt  plant as a documentary

proof in lieu of supply of RMC/Asphalt mix before releasing payment.   d B i d D

o c u m e n t 

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any

Defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor's

responsibilities. The Engineer may instruct the Contractor to search for a Defect

and to  uncover  and test  any  work  that  the  Engineer  considers  may have  a

Defect.

28.2 The  Contractor  shall  permit  the  Employer’s  technical  person(s)  to  check the

Contractor’s work and notify the Engineer and Contractor if any defects that are

found.

29. Tests

29.1 For  carrying  out  mandatory  tests  as  prescribed  in  the  specifications,  the

Contractor shall establish field laboratory at the location decided by Engineer.

The  field  laboratory  will  have  minimum  of  equipments  as  specified  in  the

Contract Data. The contractor shall be solely responsible for:

 a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or

elsewhere. 

22.2 If the Engineer instructs the Contractor to carry out a test not specified in the
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Specification/ Quality Assurance Handbook to check whether any work has a

Defect and the test shows that it does, the Contractor shall pay for the test and

any samples. If there is no defect, the test shall be a compensation event. 

   When required by the Engineer-in-charge the contractor(s) shall supply for

the  purpose  of  testing samples of  all  materials  proposed to  be  used in  the

works. Samples submitted either to govern bulk supplies or required for testing

before use shall be in suitable packages to contain them and shall be provided

free  of  charge  by  the  contractor.  The  cost  of  testing  shall  be  borne  by  the

contractor even if the result of the sample confirm or do not confirm to the

relevant BIS code specifications. 

 i.  All expenditure required to be incurred for taking the samples conveyance,

packing shall be borne by the contractor himself. 

ii. The failed material shall be removed from the site by the contractor at his own

cost within a week time of written order of the Engineer-in-charge.

29.3 Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their

cost  for  performing  various  tests  and  at  least  the  following  machines  and

equipments shall be pro-vided therein – 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / Theodolite  

        All the test records shall be maintained in the site office and made available as

and when required. The laboratory must be established within 15 days from the

date of receipt of the orders from Engineer In charge. On failure to do so, a penalty

of Rs 1000/- per day shall be imposed. 

           The contractor shall install testing equipment at site. The contractor shall

ensure and certify the calibration of the equipment so installed and shall maintain

the same in working order throughout the period of construction. The contractor

shall  also  provide  necessary  technically  qualified  experienced  trained  staff  for
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carrying out such tests for using such equipment. The tests shall be carried out

under the supervision of the Engineer-in-charge. The calibration shall be checked

every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period. 

 (a) The Engineer shall give notice to the Contractor of any Defects before the end of

the Defects Liability Period, which begins at Completion and ends after three years.

The Defects Liability Period shall be extended for as long as Defects remain to be

corrected. 

 (b) Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall  correct  the

notified  Defect/Defects  within  the  duration  of  time  specified  by  the  Engineer’s

notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies,  if  any,  noticed  in  his  inspection,  or  brought  to  his  notice.  The

Contractor shall remove the defects and deficiencies within the period specified in

the notice and submit to the Engineer a compliance report. 

   

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period

under clause and deficiencies in maintenance, to the satisfaction of the Engineer,

within the time specified in the Engineer's notice, the Engineer will assess the cost of

having the Defect or deficiency corrected, and the Contractor shall pay this amount,

on correction of the Defect or deficiency by another agency.

D. Cost Control 

32 Variations

         The Engineer shall having regard to the scope of the works and the sanctioned

estimated cost, have power to order, in writing, Variation within the scope of the works he

considers necessary or advisable during the progress of the works. Such variation shall

form part of the contract and the contractor shall carry them out and include them in

updated programmes produced by the contractor. Oral orders of the engineer for variations,

unless followed by written confirmation, shall not be taken into account.

33 Payment for Variations

33.1  If rates for variation items are specified in the bill of quantities, the contractor

shall carry out such work at the same time.

33.2 The rate for extra / excess shall be governed by clause 10.A of Standard General

conditions of Contract.
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34. Cash Flow Forecasts 

       When the Programme is updated, the Contractor shall provide the Engineer with an

updated cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by

the Engineer In-charge for all works executed in the previous month, and the

Engineer In-charge shall take or cause to be taken requisite measurement for

the purpose of having the same verified and the claim, so far as it is admissible,

shall be adjusted, if possible, within 10 days from the presentation of the bill. If

the contractor does not submit the bill within the time fixed as aforesaid, the

Engineer In-charge may depute a subordinate to measure up the said work in

the  presence  of  the  contractor  or  his  duly  authorized  agent  whose  counter

signature to the measurement list shall be sufficient warrant, and Engineer In-

Charge  may  prepare  a  bill  from  such  list  which  shall  be  binding  on  the

contractor in all respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within

14 days and certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by

the Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the

items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and

Compensation Events.

(f) The Engineer may exclude any item certified in a previous certificate or reduce

the proportion of any item previously certified in any certificate in the light of

later information.

(g) The  contractor  shall  submit  all  bills  on  the  printed  forms  at  the  office  of

Engineer In-charge. The charges to be made in the bills shall always be entered

at the rates specified in tender.

36. Payments

36.1 Payments shall  be  adjusted for deductions for  advance  payments,  retention,

security deposit, other recoveries in terms of the Contract and taxes at source,

as  applicable  under  the  law.  The  Employer  shall  pay  the  Contractor  the

amounts certified by the Engineer within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these
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conditions, shall be considered as a reasonable compensation to be applied to

the use of BMC without reference to the actual loss or damage sustained and

whether any damage has or has not been sustained. 

36.3  No payment shall be made for any work estimated to cost less than Rupees One

Thousand  till  after  the  whole  of  work  shall  have  been  completed  and  the

certificate of completion given. But in the case of works estimated to cost more

than  Rs.  One  Thousand,  the  contractor  shall  on  submitting  a  monthly  bill

therefore be entitled to receive payment proportionate to the part of the work

than approved and passed by the Engineer In-charge, whose certificate of such

approval  and  passing  of  the  sum so  payable  shall  be  final  and  conclusive

against the contractor. All  such intermediate payments shall  be  regarded as

payments  by  way  of  advance  against  the  final  payments  only  and  not  as

payments  for  work  actual  done  and  completed  and  shall  not  preclude  the

Engineer In-charge from requiring any bad, unsound, imperfect or unskillful

work to be removed or taken away and reconstructed or re-erected nor shall any

such payment be considered as an admission of the due performance of the

contract or any part thereof in any respect or the offering of any claim not shall

it conclude, determine or effect in any other way, the powers of the Engineer In-

charge as to the final settlement and adjustment of the accounts or otherwise,

or in any other way vary or effect the contract. The final bill shall be submitted

by the Contractor within one month of the date fixed for the completion of the

work otherwise the Engineer In-charge’s certificate of the measurements and of

the total amount payable for the work shall be final and binding on all parties.

37.  The  Contractor  shall  not  be  entitled  to  compensation  to  the  extent  that  the

Employer's interests are adversely affected by the Contractor for not having given

early warning or not having cooperated with the Engineer. 

38. Tax

    The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,

Duties, Cess etc. as applicable at the time of bid submission. 

GST as applicable shall be paid separately on submission of bills / invoice .

Input Tax Credit of GST as available with the bidder will not be claim separately by

BMC. However, while quoting the rates benefit of Input Tax Credit or Exemption shall be

pass on to the BMC by way of equivalent reduction in quoted price. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 
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Both, the Contractor and the Employer have agreed that it is not feasible to precisely

estimate the amount of losses due to delay in completion of works and the losses to

the  public  and  the  economy,  therefore,  both  the  parties  have  agreed  that  the

Contractor shall pay liquidated damages to the Employer and not by way of penalty,

at the rate per week or part thereof stated in the Contract Data for the period that the

Completion Date is later than the Intended Completion Date. Liquidated damages at

the same rates shall  be  withheld if  the Contractor fails  to  achieve the milestones

prescribed in the Contract Data. However, in case the Contractor achieves the next

milestone, the amount of the liquidated damages already withheld shall be restored to

the Contractor by adjustment in the next payment certificate. The Employer and the

contractor have agreed that this is a reasonable agreed amount of liquidated damage.

The Employer may deduct liquidated damages from payments due to the Contractor.

Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the

Start  Date  and  the  end  of  the  Defects  Correction  periods  shall  be  remedied  by  the

Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the

construction of the works, and the Engineer will do so upon deciding that the works

is  completed.  This  shall  be  governed as  per  clause  no.8(g)  of  Standard  General

Conditions of Contract. 

43. Taking Over 

43.1 The Employer shall take over the works within seven days of the Engineer issuing a

certificate  of  completion  of  works.  The  Contractor  shall  continue  to  remain

responsible for its routine maintenance during the maintenance period if specified in

the contract. 

44. Final Account 

Final joint measurement alongwith the representatives of the contractor should be

taken recorded and signed by the Contractors. Contractors should submit the final

bill within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill  within 1 month, the BMC staff  will

prepare the final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims

against contractors. 
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No further claims should be made by the Contractor after submission of the final bill

and these shall be deemed to have been waived and extinguished. Payment of those

items of the bills in respect of which there is no dispute and of items in dispute, for

quantities  and  rates  as  approved  by  the  Commissioner  shall  be  made  within  a

reasonable period as may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he

so desires, reconsider his position in respect of a disputed portion of the final bills

and if he fails to do so within 84 days, his disputed claim shall be dealt with as

provided in the contract. 

A percentage of the retention money, over and above the actual retention money as

indicated below shall be held back from payments till the finalization of final bill to be

submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr.

No.

Amount of 

Contract Cost 

Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1  Crore  or  final  bill  amount  whichever  is

more 
3 Upto Rs. 50 Crs. Rs.2  Crores  or  final  bill  amount  whichever  is

more 
4. Upto Rs.100 Crs. Rs.4  Crore  or  final  bill  amount  whichever  is

more 
5. More than Rs.100

Crs. 

Rs.7  Crore  or  final  bill  amount  whichever  is

more 

The contractor have to submit the bill for the work carried out within 15 days from the date

of completion of the work to the respective executing department. If the contractor fails to

submit their bills to concerned executing department, penalty or action as shown below will

be taken for each delayed bill:- 

After  15  days  from  the  date  of

completion/running  bill  upto  certain  date,

upto next 15 days i.e. upto 30 days 
Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of

completion/running bill upto specified date Equal to 10% of bill amount 

If not submitted within 45 days from the date

of completion/ R.A. bill 
Bill will not be admitted for payment.

45. Operating and Maintenance Manuals

45.1  If "as built" Drawings and/or operating and maintenance manuals are required,
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the Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates

stated in the Contract Data, or they do not receive the Engineer's approval, the

Engineer shall withhold the amount stated in the Contract Data from payments

due to the Contractor. 

 

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if  the other

party causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to,

the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown

on the current Programme and the stoppage has not been authorized by the

Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than

for approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure  to correct a particular Defect is a

fundamental breach of Contract and the Contractor fails to correct it within

a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of

days for which the maximum amount of liquidated damages can be paid, as

defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant

clause 

g) if  the Contractor,  in  the  judgment of  the Employer,  has engaged in  the

corrupt or fraudulent practices as defined in GCC in competing for or in

executing the Contract. 

h) if  the  Contractor  fails  to  set  up  a  field  laboratory  with  the  prescribed

equipment, within the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as

specified in the Contract Data at the appropriate time. 

46.3 When either party to the contract gives notice of a breach of contract to the

Engineer  for  a  cause  other  than  those  listed  above,  the  Engineer  shall

decide whether the breach is fundamental or not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for
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convenience.

46.5  If the Contract is terminated, the Contractor shall stop work immediately,

make the Site safe and secure, and leave the Site as soon as reasonably

possible.

47. Payment upon Termination

 

47.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for value of the work done and

materials  ordered  less  liquidated  damages,  if  any,  less  advance  payments

received up to the date of the issue of the certificate and less the percentage to

apply to the value of the work not completed, as indicated in the Contract Data.

If  the  total  amount  due  to  the  Employer  exceeds  any  payment  due  to  the

Contractor,  the  difference  shall  be  recovered  from  the  security  deposit,  and

performance security. If any amount is still left un-recovered it will be a debt due

from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall

issue a certificate for the value of the work done, the reasonable cost of removal

of Equipment, repatriation of the Contractor's personnel employed solely on the

Works, and the Contractor's costs of protecting and securing the Works and less

advance payments received up to the date of the certificate, less other recoveries

due in terms of the Contract, and less taxes due to be deducted at source as per

applicable law.

48. Property 

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be

deemed  to  be  the  property  of  the  Employer  for  use  for  completing  balance

construction work if the Contract is terminated because of the Contractor's default,

till the Works is completed after which it will be transferred to the Contractor and

credit, if any, given for its use.

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside

the control of the Employer or the Contractor, the Engineer shall certify that the Contract

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as

possible  after receiving this certificate and shall  be  paid for all  work carried out before

receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 

50. Labour
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50.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport. 

50.2 The  Contractor  shall,  if  required  by  the  Engineer,  deliver  to  the  Engineer  a

return  in  detail,  in  such  form  and  at  such  intervals  as  the  Engineer  may

prescribe, showing the staff and the number of the several classes of labour from

time to time employed by the Contractor on the Site and such other information

as the Engineer may require. 

51. Compliance with Labour Regulations

(a) During continuance of  the Contract,  the Contractor and his sub-Contractors

shall abide at all times by all existing labour enactments and rules made there

under,  regulations,  notifications  and  bye  laws  of  the  State  or  Central

Government  or  local  authority  and  any  other  labour  law  (including  rules),

regulations,  bye laws that may be passed or notification that may be issued

under any labour law in future either by the State or the Central Government or

the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any

action is taken against the Employer by the competent authority on account of

contravention of any of the provisions of any Act or rules made there under,

regulations or notifications including amendments. If the Employer is caused to

pay or reimburse, such amounts as may be necessary to cause or observe, or for

non-observance  of  the  provisions  stipulated  in  the  notifications/bye

laws/Acts/Rules/regulations including amendments, if any, on the part of the

Contractor, the Engineer/Employer shall have the right to deduct any money due

to  the  Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor any sum

required or estimated to be required for making good the loss or damage suffered

by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including

those concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall  be

treated as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before

the start of the work, secondly mid-way in the execution of different stages of

work as required by Engineer In-charge and lastly after the completion of the
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work. No separate payment will be made to the Contractor for this

52.2 The  Contractor  shall  not  disclose  details  of  Drawings  furnished to  him and

works on which he is engaged without the prior approval of  the Engineer in

writing.  No  photograph  of  the  works  or  any  part  thereof  or  plant  employed

thereon, except those permitted under above clause, shall be taken or permitted

by the Contractor to be taken by any of his employees or any employees of his

sub-Contractors  without  the  prior  approval  of  the  Engineer  in  writing.  No

photographs/  Video  photography  shall  be  published  or  otherwise  circulated

without the approval of the Engineer in writing.

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III

of 1961), the rules made there under and the orders that may be issued from time to

time under the said Act and the said Rules and on his failure or neglect to do so, he

shall  be  subject  to all  liabilities and penalties provided by the said Act  and said

Rules. 

54 Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one

another.  Unless otherwise  provided in  the  contract,  the  priority  of  the  documents

forming the contract shall be, as follows: 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 

4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1 A constituent of such Applicant is also a constituent of another Applicant; or

2 Such Applicant has the same legal representative for purposes of this Application as

any other Applicant; or

3 Such Applicant, or any Associate thereof has a relationship with another Applicant, or
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any Associate  thereof,  directly or  through common third party/ parties,  that  puts

either or both of them in a position to have access to each other’s information about,

or to influence the Application of either or each other; or

4 The Applicant shall be liable for disqualification if any legal, financial or technical

adviser of the Authority in relation to the Project is engaged by the Applicant, its

Member or any Associate thereof, as the case may be, in any manner for matters

related to or incidental to the Project. For the avoidance of doubt, this disqualification

shall  not apply where such adviser was engaged by the Applicant,  its Member or

Associate in the past but its assignment expired or was terminated 6 (six) months

prior to the date of issue of this TENDER. Nor will this disqualification apply where

such adviser is engaged after a period of 3 (three) years from the date of commercial

operation of the Project.

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant

applying  individually  shall  not  be  entitled  to  submit  another  application  either

individually. The Applicant shall be responsible for all of the costs associated with the

preparation  of  their  Applications  and  their  participation  in  the  Bid  Process.  The

Authority will not be responsible or in any way liable for such costs, regardless of the

conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a made a complete and careful examination of the tender; 

b received all relevant information requested from the Authority;

c accepted the risk of inadequacy, error or mistake in the information provided in the

tender or furnished by or on behalf of the Authority relating to any of the matters

referred; and 

d Agreed to be bound by the undertakings provided by it under and in terms hereof. 

 The Authority” shall not be liable for any omission, mistake or error in respect of any of the

above or on account of any matter or thing arising out of or concerning or relating to the

TENDER  or  the  Bidding  Process,  including  any  error  or  mistake  therein  or  in  any

information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the

right to accept or reject any Application and to annul the Bidding Process and reject

all Applications/ Bids, at any time without any liability or any obligation for such

acceptance, rejection or annulment, and without assigning any reasons therefore. In

91



the event that the Authority rejects or annuls all the Bids, it may, in its discretion,

invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Applicant does not provide, within the time specified by the Authority, the

supplemental  information  sought  by  the  Authority  for  evaluation  of  the

Application.

 In  case  it  is  found  during  the  evaluation  or  at  any  time  before  signing  of  the

Agreement  or  after  its  execution  and  during  the  period  of  subsistence  thereof

including the concession thereby granted by “The Authority”, that one or more of the

pre-qualification conditions have not been met by the Applicant, or the Applicant has

made  material  misrepresentation  or  has  given  any  materially  incorrect  or  false

information, the Applicant shall be disqualified forthwith if not yet appointed as the

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of

the Agreement, and if the Applicant has already been issued the LOA or has entered

into the Concession Agreement, as the case may be, the same shall, notwithstanding

anything  to  the  contrary  contained  therein  or  in  this  TENDER,  be  liable  to  be

terminated,  by  a  communication  in  writing  by  “The  Authority”  to  the  Applicant,

without the Authority being liable in any manner whatsoever to the Applicant and

without prejudice to any other right or remedy which the Authority may have under

this TENDER, the Bidding Documents, the Concession Agreement or under applicable

law. 

“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and

documents  submitted  by  the  Applicant  in  response  to  the  TENDER.  Any  such

verification or lack of such verification by the Authority shall not relieve the Applicant

of its obligations or liabilities hereunder nor will it affect any rights of the Authority

there under. 

59 The bid shall be rejected if the bidder -

a Stipulates the validity period less than 180 days.

b Stipulates own condition/conditions. 

c Does not fill and (digital) sign undertaking forms, which are incorporated, in the

document.

 

60 Clarifications 

Applicants  requiring any clarification on the tender may notify “the Authority”  in

writing or by fax or e-mail. They should send in their queries before the date specified
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in the header data. “The Authority” shall Endeavor to respond to the queries within

the period specified therein. The responses will  be sent by fax and/or e-mail.  The

Authority will forward all the queries and its responses thereto, to all purchasers of

the TENDER without identifying the source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications

sought by the Applicants. However, the Authority reserves the right not to respond to

any question or provide any clarification, in its sole discretion, and nothing in this

Clause shall be taken or read as compelling or requiring the Authority to respond to

any question or to provide  any clarification, but not later than the date provided in

header data. 

“The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue

interpretations  and  clarifications  to  all  Applicants.  All  clarifications  and

interpretations issued by the Authority shall  be  deemed to be part  of  the tender.

Verbal  clarifications  and  information  given  by  Authority  or  its  employees  or

representatives shall not in any way or manner be binding on the Authority. 

61 Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for

any reason, whether at its own initiative or in response to clarifications requested by

an Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have

purchased the tender. 

In order to afford the Applicants a reasonable  time for taking an Addendum into

account, or for any other reason, the Authority may, in its sole discretion, extend the

Application Due Date. 

Preparation and Submission of Application 

62 Language 

The Application and all  related correspondence  and documents in  relation to  the

Bidding  Process shall  be  in  English language.  Supporting  documents and printed

literature  furnished  by  the  Applicant  with  the  Application  may  be  in  any  other

language  provided  that  they  are  accompanied  by  translations  of  all  the  pertinent

passages in the English language, duly authenticated and certified by the Applicant.

Supporting materials, which are not translated into English, may not be considered.

For  the  purpose  of  interpretation  and  evaluation  of  the  Application,  the  English

language translation shall prevail. 

63 Format and signing of Application 

The  Applicant  shall  provide  all  the  information  sought  under  this  TENDER.  The

Authority  will  evaluate  only  those  Applications  that  are  received  in  the  required
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formats  and complete  in  all  respects.  Incomplete  and /or  conditional  Applications

shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain the

scanned certified copies of the documents given below and the documents uploaded

has to be digitally signed by the bidder. These copies shall be certified by Practicing

Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly

stating  his  name  &  registration  number,  except  where  original  documents  are

demanded 

64 Marking of Applications 

The Applicant  shall  submit  the  Application in  the  format  specified at  Appendix-I,

together  with  the  documents,  upload  in  folder  as  “VENDOR”  together  with  their

respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be

rejected outright. 

65 Late Applications 

Applications received by the Authority after the specified time on the Application Due

Date shall not be eligible for consideration and shall be summarily rejected. 

66 Confidentiality 

Information  relating  to  the  examination,  clarification,  evaluation,  and

recommendation for the short-listed qualified Applicants shall not be disclosed to any

person  who  is  not  officially  concerned  with  the  process  or  is  not  a  retained

professional advisor advising the Authority in relation to or matters arising out of, or

concerning the Bidding Process. The Authority will treat all information, submitted as

part of Application, in confidence and will require all those who have access to such

material to treat the same in confidence. The Authority may not divulge any such

information unless it is directed to do so by any statutory entity that has the power

under law to require its disclosure or is to enforce or assert any right or privilege of the

statutory entity and/ or the Authority or as may be required by law or in connection

with any legal process.

67 Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may,

at his discretion, ask any bidder for clarification of his Bid, including breakdown of

unit  rates. The request for clarification and the response shall be in writing or by

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to

his bid from the time of the bid opening to the time the contract is awarded. Any effort

by  the  Bidder  to  influence  the  Engineer  in  the  Engineer’s  bid  evaluation,  bid

comparison or contract award decisions may result in the rejection of the Bidder’s bid.
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68 Inspection of site and sufficiency of tender: 

1 The Contractor shall inspect and examine the site and its surrounding and shall

satisfy himself before submitting his tender as to the nature of the ground and

subsoil (so far as is practicable), the form and nature of the site, the quantities and

nature of the work and materials necessary for the completion of the works and

means of access to the site, the accommodation he may require and in general

shall himself obtain all necessary information as to risk, contingencies and other

circumstances which may influence or affect his tender. He shall also take into

consideration the hydrological and climatic conditions. 

2 The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to

the  works  but  the  Contractor  shall  be  responsible  for  his  own  interpretation

thereof. The contractor shall engage his investigating agency with prior approval of

the Engineer from the approved list of such agencies by BMC or Govt at his cost

initially  before  commencing  actual  work  and  which  shall  be  reimbursed

immediately  subject  to  satisfaction of  the  Engineer for  faithful  compliance  and

submission of required data regarding such investigation within specified time. 

3 The Contractor shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his tender for the works and of the rates and prices

quoted in the schedule of works / items / quantities, or in Bill of Quantities, which

rates and prices shall, except as otherwise provided cover all his obligations under

the  Contract  and all  matters  and things  necessary  for  proper  completion  and

maintenance of the works. No extra charges consequent on any misunderstanding.

4 Not Foreseeable Physical Obstructions or Conditions: If, however, during the

execution  of  the  Works  the  Contractor  encounters  physical  obstructions  or

physical conditions, other than climatic conditions on the Site, which obstructions

or conditions were, in his opinion, not foreseeable by an experienced contractor,

the Contractor shall forthwith give notice thereof to the Engineer. On receipt of

such notice, the Engineer shall, if in his opinion such obstructions or conditions

could not have been reasonably foreseen by an experienced contractor, after due

consultation with the Contractor, determine:

º any extension of time to which the Contractor is entitled and

   º The amount of any costs which may have been incurred by the Contractor

by reason of such obstructions or conditions having been encountered, which

shall be added to the Contract Price. 

  º and shall notify the Contractor accordingly. Such determination shall take

account of any instruction which the Engineer may issue to the Contractor in
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connection therewith, and any proper and reasonable measures acceptable to the

Engineer which the Contractor may take in the absence of specific instructions

from the Engineer. However such costings shall be got approved by the competent

authority as governed vide rules prevailing with authority.

5 Office for the Engineer (Works costing upto Rs.50 Lakhs) 
The Contractor shall at his own cost and to satisfaction of the Engineer provide a

small  temporary  office,  at  the  work-site  which  will  include  tables,  chairs  and

lockers for keeping the records. He shall also make necessary arrangements for

drinking  water,  telephone  with  a  pre-requisite  of  e-governance  and  electronic

communication. These offices are not to be allowed on public roads without the

written  instruction  of  the  Engineer.  These  offices  should  be  preferably  located

within 50 to 500 m of the work site. In case the office is more than 500m away

from the work site, the contractor is to provide conveyance for Municipal Staff.

6  Office for the Engineer (Works costing above Rs.50 lakhs)  
The Contractor shall at his own cost and to satisfaction of the Engineer provide a

temporary office at the work-site which will include tables, chairs and lockers for

keeping  the  records.  He  shall  also  make  necessary  arrangements  for  drinking

water,  latrines,  with  doors,  windows,  locks,  bolts  and  fastenings  sufficient  for

security for the Engineer, and his subordinates, as close to the works from time to

time  in  progress  as  can  be  conveniently  arranged,  and  shall  at  his  own  cost

furnish the office with such chairs, tables, lockers, locks and fastenings as may be

required by the  Engineer,  and no expense of  any kind in connection with  the

erection or upkeep of the offices or fittings shall be borne by the Corporation, but

all  such work shall  be carried out by the Contractor and the expenses thereof

defrayed by him. The Contractor shall  also make water connections and fit  up

stand pipe with a bib tap at each office. The latrines and the water connections

shall be subject to all  the conditions herein elsewhere laid down for temporary

water  connection  and  latrines  generally  with  all  requisite  equipments  for  e-

governance and electronic and digital communication. These offices are not to be

allowed on public roads without the written instruction of  the Engineer. These

offices should be preferably located within 50 to 500 m of the work site. In case the

office is more than 500m away from the work site, the contractor is to provide

conveyance. Also, for staff working beyond working hours the contractor has to

provide conveyance.

7 Permission for provision and removal of office on completion of work: 
The tenderer shall obtain permission for provision of site office, cement go-down,

store,  etc.  on  payment  of  necessary  cost  implication.  The  cement  go-down,

Watchman cabins, etc. shall be provided as directed and shall be removed by the
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Tenderers on completion of the work at their cost. It is binding on the Tenderer to

fulfill requirements of Environmental Authorities. The location of such office shall

be finalized and got approved from the Engineer before erection/commencement

work.

8 Contractor’s  office near  works:  The  Contractor  shall  have  an office  near  the

works at which notice from the Commissioner or the Engineer may be served and

shall, between the hours of sunrise and sunset on all working days, have a clerk or

some  other  authorized  person always  present  at  such  office  upon whom such

notices may be served and service  of  any notices left  with such clerk or other

authorized  person  or  at  such  office  shall  be  deemed  good  service  upon  the

Contractor and such offices shall have pre-requisite facilities for e-governance.

69 Official Secrecy: 

     The Contractor shall of all the persons employed in any works in connection with

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them

and will continue to apply even after execution of the said works and they will not

disclose any information regarding this contract to any third party. The contractor

shall  also  bring  into  notice  that,  any  information  found  to  be  leaked  out  or

disclosed the concern person as well as the Contractor will  be liable for penal

action; further the Corporation will be at liberty to terminate the contract without

notice. 

70 Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any such

National  or  State  Statute,  Ordinance,  decree  or  by  which  causes  additional  or

reduced cost  to  the  Contractor,  such additional  or  reduced cost  shall,  after  due

consultation  with  the  Contractor,  be  determined  by  the  concerned  Engineering

Department of BMC and shall be added to or deducted from the Contract Price with

prior approval of competent authority and the concerned Engineering Department

shall notify the Contractor accordingly with a copy to the Employer. BMC reserve the

right to take decision in respect of addition/reduction of cost in contract. 

71 Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against

all claims and proceedings for or on account of infringement of any Patent rights,

design trademark or name of other protected rights in respect of any constructional
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plant, machine work, or material used for or in connection with the Works or any of

them and from and against all  claims, proceedings, damages, costs, charges and

expenses whatsoever in respect thereof or in relation thereto. Except where otherwise

specified, the contractor shall pay all tonnage and other royalties, rent and other

payments or  compensation,  if  any,  for  getting  stone,  sand,  gravel,  clay  or  other

materials required for the works or any of them. 

72 Payments, Tax and Claims: 

• The limit for unforeseen claims 

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any

compensation from BMC on any account unless the contractor shall have submitted a

claim in  writing  to  the  Eng-in-change  within  1  month of  the  case  of  such claim

occurring. 

•  No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer

shall  not  be  liable  to  pay any interest  or  damage  with respect  of  any moneys or

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute

or difference or claim or misunderstanding between the Brihanmumbai  Municipal

Corporation or its Engineer or Officer on the one hand and the contractor on the

other,  or  with  respect  to  any  delay  on  the  part  of  the  Brihanmumbai  Municipal

Corporation or its Engineer or Officers in making periodical or final payments or in

any other respect whatever. 

73 Settlement of Disputes: 

• Termination of contract for death 

If  the  Contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the

proprietor  dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  legal

representative of the individual Contractor orf the proprietor of the proprietary concern and

in case of partnership, the surviving partners, are capable of carrying out and completing

the  contract,  the  Commissioner  shall  be  entitled  to  cancel  the  contract  as  to  its

uncompleted  part  without  the  Corporation  being  in  any  way  liable  to  payment  of  any

compensation to the estate of the deceased Contractor and or to the surviving partners of

the Contractor’s firm on account of the cancellation of the contract. The decision of the

Commissioner that the legal representative of the deceased Contractor or surviving partners

of  the Contractor’s  firm cannot carry out  and complete  the contract  shall  be  final  and

binding on the parties. In the event of such cancellation the Commissioner shall not hold
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estate of the deceased Contractor and or surviving partners of the Contractor’s firm liable in

damages for not completing the contract. 

• Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which,

the decision of any person is, by the Contract, expressed to be final and binding) shall arise

between the Employer and the Contractor or the Engineer and the Contractor in connection

with  or  arising  out  of  the  Contract  or  carrying  out  of  the  Works  (Whether  during  the

progress of the Works or after their completion and whether before or after the termination,

abandonment or breach of the Contract)  it,  the aggrieved party may refer such dispute

within  a  period  of  7  days  to  the  concerned  Addl.  Municipal  Commissioner  who  shall

constitute  a  committee  comprising  of  three  officers  i.e.  concerned  Deputy  Municipal

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract

and concerned Chief Accountant. The Committee shall give decision in writing within 60

days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner

within  7  days.  Thereafter  the  Municipal  Commissioner  shall  constitute  a  Committee

comprising  of  three  Addl.  Municipal  Commissioners  including  Addl.  Municipal

Commissioner  in charge  of  Finance  Department.  The  Municipal  Commissioner  within  a

period of 90 days after being requested to doso shall  give written notice of committee’s

decision to the Contractor. Save as herein provided such decision in respect of every matter

so referred shall be final and binding upon both parties until the completion of the works,

and shall forthwith be given effect to by the Contractor who shall proceed with the works

with due diligence, whether he requires arbitration as hereinafter provided or not. If the

Commissioner has given written notice of the decision to the Contractor and no Claim to

arbitration has been communicated within a period of 90 days from receipt of such notice

the said decision shall remain final and binding upon the Contractor. 

74 Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of

90 days after being requested as aforesaid, or if  the Contractor be dissatisfied with any

such decision, then and in any such case the Contractor may within 90 days after receiving

notice of such decision or within 90 days after the expirations of the first named period of

90 days (as the case may be) require that the matter or matters in dispute be referred to

arbitration  as  hereinafter  provided.  All  disputes  or  differences  in  respect  of  which  the

decision (if any) of the Commissioner has not become final and binding as aforesaid shall be

finally settled by 

Arbitration as follows: 
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Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any

statutory modifications thereof, and shall be held at such place and time within the limits of

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be

final and binding upon the parties hereto and the expense of the arbitration shall be paid as

may be determined by the arbitrator. Performance under the Contract shall, if reasonably

be  possible,  continued  during  the  arbitration  proceedings  and  payment  due  to  the

Contractor by the Employer shall not be withheld unless they are the subject matter of

arbitration proceedings. The said arbitrator shall have full power to open up, review and

revise any decision, opinion, direction, certification or valuation of the Commissioner and

neither party shall be limited in the proceedings before such arbitrator to the evidence or

arguments put before the Commissioner for the purpose of obtaining his said decision. No

decision  given  by  the  Commissioner  in  accordance  with  the  foregoing  provisions  shall

disqualify him from being called as a witness and giving evidence before the arbitrator on

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as

aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such

awards shall state reasons for amounts awarded. The expenditure of arbitration shall be

paid as may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of

action  thereof  shall  be  deemed to  have  arisen in  Mumbai  and all  legal  proceedings  in

respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only. 

75 Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the

contract shall remain vested in the Contractor or his sub-contractors as the case may be

the employer shall have a license to use such drawings and other documents in connection

with  the  design,  construction,  operation,  maintenance  of  the  works.  At  any  time  the

Employer shall have further license without additional payment to the Contractor to use

any such drawings or documents for the purpose of making any improvement of the works

or  enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,

enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,

enlargements or duplications already made in accordance with the further license does not

result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 
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Every receipt for money which may become payable or for any security which may become

transferable to the Contractor under these present shall, if signed in the partnership name

by any one of the partners, be a good and sufficient discharge to the Commissioner and

Municipal Corporation in respect of the money or security purporting to be acknowledged

thereby,  and in the  event of  death of  any of  the partners  during the pendency of  this

contract,  it  is  hereby  expressly  agreed  that  every  receipt  by  any  one  of  the  surviving

partners  shall,  if  so  signed as aforesaid,  be  good and sufficient  discharge  as aforesaid

provided that nothing in this clause contained shall be deemed to prejudice or effect any

claim which the Commissioner or the Corporation may hereafter have against  the legal

representatives of any partners so dying or in respect of any breach of any of the conditions

thereof, provided also that nothing in this clause contained shall be deemed prejudicial or

affect the respective rights or obligations of the Contractors and of the legal representatives

of any deceased Contractors interest. 

77 Proprietary data

All  documents  and  other  information  supplied  by  the  Authority  or  submitted  by  an

Applicant to the Authority shall remain or become the property of the Authority. Applicants

are to treat all information as strictly confidential and shall not use it for any purpose other

than for preparation and submission of their Application. The Authority will not return any

Application or any information provided along therewith. 

78 Correspondence with the Applicant 

Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any

correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  any

Application. 

79 Price Variation Clause: (Not Applicable)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the

variation in the value of the work carried out from time to time, depending on whether the

prices  of  material  and labour  as a  whole  rise  or  fall,  and the  method adopted  for  such

computations shall be as given below, it being clearly understood that the contractor shall

have no claim for beingn reimbursed on the ground that the price of a particular material or

group of materials have risen beyond the limits of the presumptions made in the following

paras, however, no price variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the

price level of which is controlled by the Government or its agency. The rate ruling on the date

of  submission  of  the  tender  shall  be  considered  as  the  basic  price  of  such  material  for
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adjustment.  Any  variation  in  this  rate  shall  be  considered  for  reimbursement  to  the

contractor or refund to be claimed from the contractor as the case may be. The contractor

shall,  for  the  purpose  of  adjustment submit  in  original  the relevant documents from the

suppliers.

B)  Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials other

than materials mentioned in A above, computation will be based on the formula enunciated

below which is based on the presumptions that :

i.  The  general  price  level  of  labour,  rises  or  falls  in  proportion  to  the  rise  or  fall  of

consumer price index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale

price index as published by ‘Economic Adviser to Govt. of India’.

iii. And that the component of labour is to the extent of 30 percent of 88 percent and the

component of materials is to the extent of 70 percent of 88 percent of the value of the work

carried out. The remaining 12 percent being the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general

rise or fall of index referred to above.

I  =  Consumer  Price  Index  number  of  working  class  for  Mumbai  (declared  by  the

Commissioner  of  Labour  and  Director  of  Employment,  Mumbai)  applicable  to  the  period

under reference (base year ending 2004-05 as 100 i.e. new series of indices).

IO  =  Consumer  price  index  number  for  working  class  for  Mumbai  (declared  by  the

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 28

days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of

general rise or fall of wholesale price index for period under reference.

W =  Average  wholesale  price  index  as  published  by  Economic  Adviser  to  Govt.  of  India

applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date

of submission of the tender.
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R =  Total  value  of  the  work  done  during  the  period  under  reference  as recorded in  the

Measurement  Book excluding  water  charges  and sewerage  charges  but  including  cost  of

excess in respect of item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book

and paid for at original basic rate plus the value of materials used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be

inclusive of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components

of cost of materials excluding transport charges incurred for bringing the material from place

of delivery to the site. Computations based on the above formula will be made for the period of

each bill separately and reimbursement will be made to (when the result is plus) and refund

will claimed from (when the result is minus) the contractor’s next bill. The above formulae will

be replaced by the formulae in Annexure-I as and when mentioned in special conditions of

contract The operative period of the contract for application of price variation shall mean the

period commencing from the date of commencement of work mentioned in the work order and

ending on the date when time allowed for the work order and ending on the date when time

allowed for the work specified in the contract for work expires, taking into consideration, the

extension of time, if any, for completion of the work granted by Engineer under the relevant

clause  of  the  conditions  of  contract  in  cases  other  than  those  where  such  extension  is

necessitated on account of default of the contractor. The decision of the Engineer as regards

the operative period of the contract shall be final and binding on the contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken

as zero.

C) Adjustment after completion: If the Contractor fails to complete the works within the time

for completion adjustment of prices thereafter until the date of completion of the works shall

be made using either the indices or prices relating to the prescribed time for completion, or

the current indices or prices whichever is more favorable to the employer, provided that if an

extension of time is granted, the above provision shall apply only to adjustments made after

the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause

10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in

Special conditions of contract; IO and WO being the indices applicable to the date on which

the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price

variation shall be admissible for FAIR items created during execution.

 80. Maximum Price Variation : 

N.A. as per clause no. 79 above.            
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Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes  in

above.

Note:

1) The extension in time period for the projects originally estimated including monsoon

results  in change of  price variation slabs  as  mentioned above i.e.from first  slab to

second slab or from second slab to third slab, then the maximum limit of original slab

will prevail.

2) Operative period shall mean original or extended time period of contract. For example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months

including  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

No variation allowed

If  original  period  of  11  months

excluding  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

Maximum 5% variation

allowed

Price Variation during Extended Period of Contract:

i.  Extension Due To Modification & Extension for delay due to  Brihanmumbai  Municipal

Corporation :

The price variation for the period of extension granted shall be limited to the amount payable

as  per  the  Indices.  In  case  the  indices  increases  or  decreases,  above/below  the  indices

applicable, to the last month of the original or extended period vide clause8(l)(a)(i) and (ii) of

standard GCC

ii. Extension Of Time For Delay Due To Contractor :

 The price variation for the period of extension granted shall be limited to the amount payable

as per the Indices in case the indices increase, above the indices applicable, to the last month

of the original completion period or the extended period vide above clause 8(l) (a)(i) and (ii) of

standard GCC.

81. Payment: (As stated in section 10: Specifications)

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of

not less than one month) for the works executed. The Engineer shall arrange to have the bill s
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verified by taking or causing to be taken, where necessary, the requisite measurement of

work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the

sum to which the Contractor is considered entitled by way of interim payment for all the work

executed, after deducting there from the amount already paid, the security deposit / retention

money and such other amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out

as an adhoc payment in the first week of next month after deducting there from recoveries on

account of advances, interest, retention money, income tax etc. The balance payment due will

be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval

of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in

abeyance at the time of next interim payment for non-attainment of each milestone in the

network and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may be modified or

corrected by a subsequent interim certificate or by the final certificate. No certificate of the

Engineer supporting an interim payment shall of itself be conclusive evidence that any work

or materials to which it relates is / are in accordance with the contract.

82 Banning/De-Registration of Agencies of Construction works in BMC 

•  The regulations regarding Demotion/ Suspension Banning for specific period or

permanently / De-Registration shall be governed as per the respective condition in

Contractor Registration Rules of BMC. 

83. JOINT VENTURE (Not Applicable)

In  case  if  Joint  Venture  is  allowed  for  the  Project,  the  guidelines  for  JV as  follows  shall  be

incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works is

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also

be allowed for complex technical work below Rs.100 Crores with the approval of concerned

AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal circumstances, if

the work involves only one discipline (say Civil or Electrical). If number of members in JV is

required to be more than three, then approval of concerned AMC needs to be sought.
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d) A member of JV firm shall not be permitted to participate either in individual capacity or as

a member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any

constituent member of the JV.

f)  Normally EMD shall  be submitted only in the name of the JV and not in the name of

constituent member. However, EMD in the name of lead partner can be accepted subject to

submission of specific request letter from lead partner stating the reasons for not submitting

the EMD in the name of JV and giving written confirmation from the JV partners to the effect

that the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have

a majority (at least 51%) share of interest in the JV firm. The other members shall have a

share of not less than 20% each in case of JV firms with up to three members and not less

than 10% each in case of JV firms with more than three members. In case of JV firm with

foreign member(s), the lead member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV

members shall be submitted by the JV firm along with the tender. The complete details of the

members of the JV firm, their share and responsibility in the JV firm etc. particularly with

reference to financial technical and other obligation shall be furnished in the agreement.

i)  Once the tender is submitted, the agreement shall  not be modified/ altered/terminated

during  the  validity  of  the  tender.  In  case  the  tenderer  fails  to  observe/comply  with  this

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful

tenderer, the validity of this agreement shall be extended till  the currency of the contract

expires.

j)  Approval  for  change  of  constitution  of  JV  firm  shall  be  at  the  sole  discretion  of  the

Brihanmumbai Municipal Corporation.

The constitution of the JV firm shall not be allowed to be modified after submission of the

tender bid by the JV firm except when modification becomes inevitable due to succession laws

etc. and in any case the minimum eligibility criteria should not get vitiated. In any case the

Lead Member should continue to be the Lead Member of the JV firm. Failure to observe this

requirement would render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to

be altered during the currency of contract except when modification become inevitable due to

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.

Failure  to  observe  this  stipulation  shall  be  deemed  to  be  breach  of  contract  with  all

consequential penal action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be

submitted by the  JV firm as per  tender  conditions.  All  the  Guarantees like  Performance
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Guarantee,  Bank  Guarantee  for  Mobilization  advance,  machinery  Advance  etc.  shall  be

accepted only in the name of the JV firm and no splitting of guarantees amongst the members

of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has

been awarded) has to be executed and got registered before the Registrar of the Companies

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act,

1908. This agreement shall be submitted by the JV firm to the  Brihanmumbai Municipal

Corporation before  signing the contract  agreement  for  the work.  (This agreement format

should  invariably  be  part  of  the  tender  condition).  In  case  the  tenderer  fails  to

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited

and other penal actions due shall be taken against partners of the JV and the JV. This joint

venture agreement shall have, inter-alia, following clauses:-

i) Joint and Several liability - The members of the JV firm to which the contract is awarded,

shall be jointly and severally liable to the Employer (Brihanmumbai Municipal Corporation)

for execution of the project in accordance with General and Special conditions of the contract.

The JV members shall also be liable jointly and severally for the loss, damages caused to the

Brihanmumbai Municipal Corporation during the course of execution of the contract or due

to no execution of the contract or part there-of.

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire period of the

contract including the period of extension if any and the maintenance period after the work is

completed.

iii)  Governing Laws - The Joint Venture Agreement shall in all respect be governed by and

interpreted in accordance with Indian Laws.

iv)  Authorized Member  -Joint  Venture  members shall  authorize  one  of  the  members on

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into

contract in respect of the said tender, to receive payment, to witness joint measurement of

work  done,  to  sign  measurement  books  and  similar  such  action  in  respect  of  the  said

tender/contract. All notices/correspondences with respect to the contract would be sent only

to this authorized member of the JV firm. No member of the Joint Venture firm shall have the

right to assign or transfer the interest right or liability in the contract without the written

consent  of  the  other  members and that  of  the  employer  in  respect  of  the  said tender  /

contract.

n. Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), following

documents shall be submitted:

a) Notary certified copy of the Partnership Deed,
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b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of

appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to

sign the MOU and JV Agreement on behalf of the partners and cre-ate liability against the

firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents

shall be enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary

Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu

Undivided Family and he has the authority, power and consent given by other partners to act

on behalf of HUF.

iii. In case one or more members is/are limited companies, the following documents shall be

submitted:

a)  Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company,  permitting  the

company to enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers

of the Company to sign MOU, JV Agreement, such other doc-uments required to be signed on

behalf of the Company and enter into liability against the company and/or do any other act

on behalf of the company.

b) Copy of Memorandum and articles of Association of the Company.

c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the

person to do/act mentioned in the para (a) above.

o. All the members of the JV shall certify that they have not been black listed or debarred by

Brihanmumbai  Municipal  Corporation from participation  in  tenders/contract  in  the  past

either in their  individual capacity or the JV firm or partnership firm in which they were

members / partners.

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be

adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of

the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender

document.

                                                 OR

In case of composite works (e.g. works involving more than one distinct component such as

Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,

substructure  and  superstructure  etc.),  at  least  one  member  should  have  satisfactorily

completed 35% of the value of any one component of the project work so as to cover all the

components of project work or any member having satisfactorily completed 35% of the value

of work of each component during last seven financial years.
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In  such cases,  what  constitutes a  component  in a  composite  work shall  be clearly

defined as part of the tender condition without any ambiguity.

Financial  eligibility  criteria:  The  contractual  payments  received  by  the  JV  firm  or  the

arithmetic sum of contractual payments received by all the members of JV firm in any one of

the previous three financial years and shall be at least 100% of the estimated value of the

work as mentioned in the tender.

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract or

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or

remedy of Municipal Corporation on account of such breach, pay as agreed compensation,

amount calculated as stipulated below (or such smaller amount as may be fixed by the

Engineer) on the contract value of the whole work or on the contract value of the time or

group of items of work for which separate period of completion are given in the contract and

of which completion is delayed for every week that the whole of the work of item or group of

items of work concerned remains uncompleted, even though the contract as a whole be

completed by the contract or the extended date of completion. For this purpose the term

‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the

value of all deviations ordered: 

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)  not  exceeding  6

months : to the extent of maximum 1 percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 6 months

and not exceeding 2 years: to the extent of maximum ½ percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to

the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week

the compensation payable for that fraction shall be proportional to the number of days

involved. 

Provided always that the total amount of compensation for delay to be paid this condition

shall not exceed the undernoted percentage of the Contract Value of the item or group of

items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10

percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years : 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.

The amount of  compensation may be  adjusted set  off  against  any sum payable  to  the

contractor under this or any other contract with the Municipal Corporation. 
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85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per

Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at

all  times be  open and accessible  to  the inspection and supervision of  the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers,

officer of the Vigilance Department of the BMC or any organization engaged by the BMC for

Quality Assurance and the contractor shall, at all times, during the usual working hours

and at all other times at which reasonable notice of the visit of such officers has been given

to the contractor, either himself be present to receive orders and instructions or have a

responsible agent duly accredited in writing, present for that purpose. Orders given to the

Contractor’s agent shall be considered to have the same force as if they had been given to

the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the

work or  to  the  officer  of  Vigilance  Department,  that  any work  has been executed with

unsound, imperfect or unskillful workmanship or with materials of any inferior description,

or that any materials or articles provided by him for the execution of the work are unsound

or  of  a  quality  inferior  to  that  contracted  for  or  otherwise  not  in  accordance  with  the

contract,  the contractor shall, on demand in writing which shall be made within twelve

months of the completion of the work from the Engineer-in-Charge specifying the work,

materials or articles complained of notwithstanding that the same may have been passed,

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in

whole or in part, as the case may require or as the case may be, remove the materials or

articles so specified and provide other proper and suitable materials or articles at his own

charge  and cost.  In  the  event  of  the  failing  to  do  so  within  a  period  specified  by  the

Engineer-in-Charge  in his demand aforesaid,  then the  contractor  shall  be  liable  to  pay

compensation at the same rate as under clause 8.e. of the general condition of contract in

section 9 of tender document (for Compensation for delay) for this default. In such case the

Engineer-in Charge may not  accept  the item of  work at  the rates applicable  under the

contract  but  may  accept  such  items  at  reduced  rates  as  the  Engineer  in  charge  may

consider reasonable during the preparation of on account bills or final bill if the item is so

acceptable without detriment to the safety and utility of the item and the structure or he

may reject the work outright without any payment and/or get it and other connected and

incidental items rectified, or removed and re-executed at the risk and cost of the contractor.

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be

final and binding on the contractor. 
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If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard

General Conditions of Contract, then a show cause notice shall necessarily be issued to the

contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the

relevant clauses in documents that form a part of contract as exercised or is exercisable in

the event of  any future  case  of  default  by the Contractor,  he  is  declared liable  to  pay

compensation amounting to the whole of his security deposit. The liability of the Contractor

for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may,

if he so desires, take possession of all or any tools and plant, materials and stores in or

upon the  work  of  site  thereof  or  belonging  to  the  Contractor  or  procured  by  him and

intended to be used for the execution of the work or any part thereof paying or allowing for

the  same  in  account  at  the  contract  rates,  or  in  the  case  of  contract  rates  not  being

applicable  at  current  market rates to  be  certified by the Executive  Engineer,  may after

giving notice in writing to the Contractor or his staff of the work or other authorized agent

require him to remove such tools and plants, materials or stores from the premises within a

time to be specified in such notice and in the event of the Contractor failing to comply with

any such requisition, the Executive Engineer may remove them at the contractors expense

of sell them by auction or private sell on account of the Contractor at his risk in all respects

and certificate of the Executive Engineer as to the expense of any such removal and the

amount of the proceeds an expense of any such sell be final and conclusive against the

Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of

Work

a) If at any time after the execution of contract documents, the Engineer shall for any

reason whatsoever, desires that the whole or any part of the works specified in the

Tender should be suspended for any period or that the whole or part of the work

should not be carried out, at all, he shall give to the Contractor a Notice in writing of

such  desire  and  upon  the  receipt  of  such  notice,  the  Contractor  shall  forthwith

suspend or stop the work wholly or in part as required after having due regard to the

appropriate stage at which the work should be stopped or suspended so as not to

cause any damage or injury the work already done or endanger the safety thereof,

provided that the decision of the Engineer as to the stage at which the work or any

part of it could be or could have been safely stopped or suspended shall be final and

conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by
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reason of or in pursuance of any notice as aforesaid, on account of any suspension,

stoppage or curtailment except to the extent specified hereinafter. 

b) Where the total suspension of Work Order as aforesaid continued for a continuous

period exceeding 90 days the contractor shall  be  at liberty to withdraw from the

contractual obligations under the contract so far as it pertains to the un-executed

part of the work by giving 10 days prior notice in writing to the Engineer within 30

days of the expiry of the said period of 90 days, of such intention and requiring the

Engineering to record the final measurement of the work already done and to pay

final  bill.  Upon  giving  such  Notice,  the  Contractor  shall  be  deem  to  have  been

discharged from his obligations to complete the remaining unexecuted work under

his contract. On receipt of such notice the Engineer shall proceed to complete the

measurement and make such payment as may be finally due to the contractor within

a period of 90 days from the receipt of such Notice in respect of the work already

done by the contractor. Such payment shall not in any manner prejudice the right of

the contractor to any further compensation under the remaining provisions of this

clause. 

c) Where the Engineer required to Contractor to suspend the work for a period in excess

of 30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to

apply  to  the  Engineer  within  30  days  of  the  resumption  of  the  work  after  such

suspension for payment of compensation to the extent of pecuniary loss suffered by

him in respect of working machinery remained ideal on the site of on the account of

his having an to pay the salary of wages and labour engaged by him during the said

period of suspension provided always that the contractor shall not be entitled to any

claim in respect of any such working machinery, salary or wages for the first 30 days

whether consecutive or in the aggregate or such suspension or in respect of any such

suspension whatsoever occasion by unsatisfactory work or any other default on his

part, the decision of the Engineer in this regard shall be final and conclusive against

the contractor. 

 

88.  Contractor  to  supply  plant,  ladder,  scaffolding,  etc  and is  liable  for  damages

arising from non provision of lights, fencing, etc. 

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,  appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper

for the proper execution of the work, whether, in the original altered or substituted form

and whether included in the specification of other documents forming part of the contract

or referred to in these conditions or not and which may be necessary for the purpose of

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to
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which under these conditions is  entitled to  be satisfied,  or which is  entitled to  require

together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary for the purpose of setting out works and counting, weighing

and assisting in the measurements of examination at any time and from time to time of the

work or materials, failing which the same may be provided by the Engineer In-charge at the

expense of the contractor and the expenses may be deducted from any money due to the

contractor under the contract or from his security deposit or the proceeds of sale thereof, or

offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the public

from accident and shall also be bound to bear the expenses of defence of every suit, action

or other legal proceedings, that may be brought by any person for injury sustained owing to

neglect of the above precautions and to pay any damages and cost which may be awarded

in any such suit action or proceedings to any such person or which may with the consent of

the contractor be paid for compromising any claim by any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a

written permit from the Engineer In-charge. When such permit is given, and also in all

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor

shall  take  necessary measure  to  prevent  such fire  spreading  to  or  otherwise  damaging

surrounding property. The Contractor shall make his own arrangements for drinking water

for the labour employed by him. 

90.  Compensation for  all  damages done intentionally  or  unintentionally  by contractor’s

labour whether in or beyond the limits of BMC property including any damage caused by

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of

the assessed compensation on demand failing which the same will be recovered from the

Contractor as damages or deducted by the Engineer In-charge from any sums that may be

due or become due from BMC to contractor under this Contract or otherwise. Contractor

shall bear the expenses of defending any action or other legal proceedings that may be

brought to prevent the spread of fire and he shall pay any damages and costs that may be

awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be

forthwith, notified by the contractor through the Engineer In-charge for his information.
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92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works shall

be carried out in accordance with the specifications and in the event of there being no such

specifications, then in such case, the work shall be carried out in all respects in accordance

with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help :

(i) The Contractor  shall  be  responsible  for  and shall  pay the  expenses of  providing

medical  help to  any workmen who may suffer  a  bodily  injury as a result  of  an

accident. If such expenses are incurred by BMC, the same shall be recoverable from

the contractor forthwith and be included without prejudice to any other remedy of

BMC from any amount due or that may become due to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box

for the use of persons employed on the site and shall maintain the same in condition

suitable for immediate use at any time.

   iii) The workers  shall  be  required to  use  the  safety  equipments so  provided by the

contractor and the contractor shall take adequate steps to ensure the proper use of

equipments by those concerned.

   iv) When the work is carried on in proximity to any place where there is risk or drawing

all necessary equipments shall be provided and kept ready for use and all necessary

steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on

account of acquisition of land or in the case of clearance of works, on account of ant delay

in according to sanction of estimates.

 95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health

Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to keep

vector population to minimum level. Contractor shall carry out anti-malaria measures in

the area as per the guidelines issued by the Executive Health Officer of BMC from time to

time.  In  case  of  default,  in  carrying  out  prescribed  anti-malaria  measures  resulting  in

increase  in  malaria  incidence,  contractor  shall  be  liable  to  pay  BMC  on  anti-malaria

measures to control the situation in addition to fine.
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 BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department) O. C. Division

Subject:- The work of replacement & up-gradation of electronic weighbridge at

Panjrapur Complex.

SCOPE  OF  WORK,  TECHNICAL  SPECIFICATIONS  AND  INSTRUCTIONS  TO

TENDERER

PREAMBLE: Pise- Panjrapur Complex installation is one of the vital installation of

BMC. Approximately 50% of the water supply (around 2005 MLD) to  Mumbai  city is 

supplied daily from the Pise Panjrapur Complex. The construction of Pise Panjrapur 

Complex was carried out in stages by Water Supply Project (WSP) Department. Stage-I, 

II, III and MIIIA were completed and commissioned in the years 1979, 1986 and 1997 

and 2007 respectively. The Operation and Maintenance of Stage-I, II and III of Pise 

Panjrapur Complex is being carried out by the Department of Deputy Hydraulic 

Engineer (Pise Panjrapur Complex).

The Water Treatment Plant at Panjrapur is an important establishment.

This includes various plants such as Master Balancing Reservoir (MBR) Control Room,

100  KV  Electrical  Sub-Station,   Pumping  Station,  Settling  Tank,  Filtration  Plant,

Laboratory, Chlorination Plants at Panjrapur & Yewai for uninterrupted water supply to

Mumbai city, which are continuously working 24 x 7 without interruption. Each plant

has its own importance.

The water treatment is being carried out in different stages like settling, filtration

and chlorination. During the process of water treatment, 50-60 metric ton of PAC (Poly

Aluminium Chloride) dosing is required to be added daily as a coagulant to raw water.

PAC is supplied by various manufactures & suppliers in lorries and tankers which are

required to be measured the weight of PAC on weigh bridge so as to process for dosing

as per requirement.

          The existing AVERY make 40MT capacity Weigh Bridge model 5106 DCB, Sr. No.

8313066 is installed & commissioned in 1983 and in use for more than 42 years for

weighing the PAC supplied by various manufactures & suppliers in trucks & tankers.

Now a days the PAC is being supplied through trucks & tankers of capacity 50-60 MT

and weighing of the same is not possible by the existing weigh bridge.

            The average yearly consumption of PAC at Panjrapur complex is approximately

12000 metric ton, so weigh bridge is being regularly used, so it needs to be maintained
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 regularly and properly.  Weigh Bridge at Panjrapur is the only one Weigh Bridge in

outside OC division (Kapurbawadi, Tansa, Vaitarana, Middle  Vaitarana, Modaksagar,

Pise & Panjrapur) which is used to weigh scrap material and pipes also.

             Since the existing weigh bridge is in service from more than 42 years  and the

spare of the same are not available in the market for maintenance. Also it has already

completed its estimated useful life of ten years, so it needs to be replaced.               

       Hence it is proposed to carry out, “The work of replacement & up-gradation of

electronic weighbridge at Panjrapur Complex”. In this work DLP of 03 years is also

considered. The contract period will be 04 months (excluding monsoon).   
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I.  SCOPE OF WORK & INSTRUCTIONS/CONDITIONS:-

1 The tenderer shall visit the site, preferably prior to submitting their offer to get

acquainted themselves of the site condition/constraints, nature of the work

involved & the actual  site  & work requirement.  Site  visit  shall  be  done on

working days (with at-least one day prior intimation) between 9 am to 3 pm

(Monday to Friday) and 9 am to 11 am (Saturday) in presence of site engineer

only.

Site  visit  report  as  per  Annexure-H  shall  be  submitted  along  with

Packet-B  documents  while  submitting  the  tender.  The  tenderer  shall  go

through the full Tender Document thoroughly and fully review the technical

specifications, Bill of Quantities & nature of the work, and resolve all doubts

and queries with the BMC engineers before submitting the tender. No claim

regarding this, whatsoever will be entertained at later.

Before tendering, the tenderer shall visit the site and examine the

site,  ascertain the actual quantum of work, collect full information

and satisfy him to the nature of the work to be done. Tenderer shall

confirm all the required quantities. It will be the responsibility of the

Tenderer to consider for all minor works and accessories irrespective of

whether the same are specifically indicated/described hereunder or not,

but essential and necessary for the completion and due performance of

the equipments and the electrical systems. No extra charges will  be

entertained  /  allowed  in  consequences  of  any  misunderstanding  or

incorrect information or on the grounds of insufficient description.

The  Tenderer,  after  visiting  the  site  if  finds  any  discrepancies,

omissions, ambiguities or conflicts in or among the tender documents, or

to be in doubt as to their meaning, he shall bring the same to the notice

of BMC s Engineer in writing and get clarification before uploading the‟

tender.

2 The  technical  specifications for  the  entire  work  included in  this  tender  are

prepared with care with a view not to create any additional work. However, all

the  items  and  works  which  are  required  for  satisfactory  completion  and

guaranteed performance of the system are deemed to be included in the offer

and no extra cost will be paid by Brihanmumbai Municipal Corporation (BMC).

3)  The various activities/components of scope of work are as follows:

i. The scope of  work would involve a complete turnkey solution (but not

limited) design, fabrication, Supply, delivery at site, unloading, erection,
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testing,  and  commissioning  of  60  MT  capacity  electronic  weigh  bridge

along with its allied equipment and all other necessary works in order

to complete the work.
ii Category A- Civil Work

Category B- S.I.T.C. of Mechanical, Electrical and Electronic devices such as

1 M.S. Platform

2 Digital Load cell

3 Digitizer

4 Interconnecting cable

5 Air Conditioning System

6 Computer

7 Printer

8 UPS

9 Junction box

10 Jumbo Display

    
iii) Categary C:- Maintenance Work

Free repair and maintenance service for the period of three years (DLP 

period)from the installation of the 60 MT weigh-bridge.

Basic         Operation         of         The         System  

The  Electronic  Weigh-bridge  platform  is  made  up  of  a  framework  of

girders adequately reinforced with transverse beams and suitable non-

slip top  deck  with  Pit  less  Structure.  The  entire  steel  framework  is

mounted on compression type Load Cells (08 Nos Load Cells) depending

on length of the platform. Column Compression Digital Weigh Processor

load cells work by converting compressive forces into digital signals for

precise weight measurement. Load is applied, the column-shaped load

cell compresses under the weight. Strain gauges, bonded to the column,

detect the deformation caused by the compressive force. These gauges

measure  changes  in  electrical  resistance.  Change  in  resistance  is

converted into an electrical signal, which is proportional to the applied

force. The processor within the load cell analyses the signal, performs

diagnostics,  and  transmits  the  data  digitally  for  accurate  weight

measurement.

The shear stress produced by the load is detected by a stain gauge, full bridge

circuit and converted into an analogue electrical signal.
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Signal from each load cell is fed to junction box. Output from junction box is fed

to Microprocessor based weigh bridge Intelligent Terminal. The digitizer process

the signal from the junction box using an ADC, based on time proven technique

and weight  is  registered on LED display.  The data is  also recorded in a PC

provided with the system and weights displayed in the PC monitor.

All data is entered through the PC Keyboard, printout of all data can be

obtained from the attached printer. In event of failure of PC, the

facility  should be there to directly  couple the printer to weighing

system so a to get the direct print of weigh without PC. The software

(windows based)shall be provided in the personal computer with windows

XP/windows  Vista/  windows  7  operating  system to  allow  the  user  to

maintain weight data including- material  being weighed, suppliers data

base, vehicle data base etc.
iv A.General         Requirement:-  

The contract comprises of design, manufacture, delivery, trial runs, tests,

installation, stamping, commissioning, guarantee of the works, including,

the provisions of all labour,  materials,  manufacturing plant, temporary

works and everything whether of temporary or permanent nature for

completion of works.

The work shall be executed to the highest standards using best quality material.

The system design shall use state of art techniques. The contractor shall ensure

that the entire specification is complied with. It shall be the responsibility of the

contractor  to  demonstrate  compliance  of  technical  as  well  as  functional

specifications.

The completed installation shall be subject to checks at all stages and tests as

prescribed in the bid or as deemed necessary by the BMC. The contractor shall

be liable to rectify such defects during these checks and tests and make good all

deficiencies at his own cost.

The site is near the refilled land and near the creek ground and prone

to the land settlement due to sea / creak weather. Tenderer has to take

care to provide the materials suitable for tropical climate.

It is essential on part of the tenderer to visit the site prior to submission

of the offer. Safe load bearing capacity of the soil  strata for deciding the

foundation shall be verified by conducting soil test. Accordingly suitable civil

foundation for weighbridge shall be designed. It  shall be sole

responsibility of the successful bidder to carry out civil work with proper
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structural stability of subject tender work & submit the structural stability

certificate from concern authorized expert/consultant.

The work shall be carried out after the layout is finalized by BMC

engineer. The work shall be carried out as per the relevant standards.

The  contractor  shall  at  all  times  during  the  execution  of  the  works

maintain  the  site  and  working  area  free  from  all  surplus  materials,

rubbish  and  offensive  matter  all  of  which  shall  be  disposed  of  in  a

manner  to  be  approved  by  the  Corporation  on  the  completion  of  the

works,  the  contractor  shall  clear  away  and  remove  from the  site  all

constructional plants, surplus materials, rubbish and temporary works

in a manner to be approved by the Corporation and leave whole of the

site and works clean and in a workman like condition.

The contractor shall ensure that the execution of the work does not

interfere with or disrupt the ongoing operations of the existing weighbridge at

any stage. The contractor is required to take all necessary precautions

and  measures  to  maintain  the  uninterrupted  functionality of the

weighbridge during the contract period.

All offices, sheds and stores required by the contractor shall be erected

at his own cost  with the prior approval of  the Corporation and shall  be

dismantled and removed upon the completion of the contract,

immediately after the issue of such intimation. Such buildings shall be

subject to the approval of the Corporation and shall be maintained in a clean

and hygienic condition throughout the period of work.

When the machinery installation and other structures of the specific part of the

works are ready for operation, the contractor shall intimate for trial run. The

Corporation  shall  there  upon  fix  the  date  for  the  trial  run/test  run  and

inspection.  The  contractor  shall  be  present  at  the  time  of  trial  runs  and

inspection. In case the required results are not obtained and the machinery,

equipment, the installation and related structures do not fulfil the requirements

of the specifications and appropriate standard, the contractor shall remedy all

deficiencies and defects in so far as such works are covered by the contract,

tests shall be repeated until satisfactory results are obtained. The contractor

shall be responsible for arranging test weights and any other items required for

initial trial runs/trial test.

The contractor shall arrange for a training to BMC s or designated personnel‟

at site. Hands-on operational and diagnostic training in all aspects of
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software and hardware shall be covered in the training.
v. The  contractor  shall  bear  full  responsibility  for  obtaining all  necessary

permissions, approvals, and clearances required for the completion of

the  said work, in strict compliance with applicable laws and

regulations.
vi  Stamping  

The contractor shall prepare the weighbridge for stamping /verification

by the weights & metrology department of State Government by setting

the calibration of the work as per statutory requirement. It will be

responsibility of the contractor to get the weighbridge certified/stamping

by the weights & measure department. Fees/ Charges required to be paid

for  such  verification/stamping / certification shall be paid by

contractor. The contractor shall provide/ arrange weights as required by

the  weights  and  measure  department.  The  work  will  be  treated  as

completed after trail run and stamping / Calibration of weigh bridge.
vii Operation and maintenance:

Operation Part: The successful tenderer shall have to conduct training

program for the BMC staff  in order to make the BMC staff to operate the

weigh  bridge  and  the  associated  utilities  with  ease.  The  successful

tenderer  shall  provide  attendant  for  a  period  of  1  month in  order  to

attend  the  difficulties  and  problems  if  any  during  operation.  The

successful  tenderer  shall  also provide extended support  beyond the  1

month period if required to attend the faults.
viii MAINTENANCE DURING WARRANTY PERIOD (D.L.P.) OF THREE YEARS

During  the  warranty  period  the  tenderer(s)  shall  carry  out  the

Comprehensive Maintenance of the weigh bridge and the associated utilities /

accessories according to the manufacturer’s maintenance manual.

The  contractor  shall  ensure  that  on receipt  of  information about  any

electrical  /electronic  /mechanical  breakdown  of  weighbridge  the  same  is

attended promptly and the weighbridge is re-commissioned within a reasonable

time  not  exceeding  24  hrs.  The  contractor  shall  attend  breakdown  at

weighbridges round the clock on all 7 days of the week during the warranty

period.
ix SOFTWARE

 The manufacturer shall provide and install necessary software (licensed Copy)

for the weigh bridge system. The computer shall be linked to digitizer via built in

RS-232 /USB communication. The software package for this system shall be
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provided by tenderer at no extra cost. Supply to the P.C, and printer, shall be

given through an uninterrupted power supply system (i.e. UPS System)
x  AIR CONDITIONING SYSTEM

The  control  cabin  of  the  weigh  bridge  shall  be  provided  with  1  no.  of  Air

condition unit of minimum 3 star rating of brand Daikin, Carrier, Blue star,

Lloyd, Hitachi, Mitsubishi, O-General of minimum 1.5 Tonne capacity. Regular

maintenance of the Air condition unit shall be carried out in order to keep the

same in proper working condition. Also, it shall be arranged 2 Tables, 8 chairs,

4 fans & 4 tube-light in  control cabin. 
xi Buyback of old removed material:-

The  bidder  shall  offer  buyback  value  for  existing  weigh  bridge.  They

should submit these rates in the format attached in the tender document. The

successful tenderer shall take away old removed material on “as is where is”

basis on proper acknowledgment to BMC and clear the site before completion of

the work.

The buyback value for old removed material shall be quoted and it shall

not be less than estimated buyback value. In case, the tenderer quotes buyback

amount less than estimated buyback value or does not offer any rebate amount,

the BMC estimated rebate/buyback value shall  be  considered for evaluation

without any further reference to tenderer.

The successful tenderer shall have to pay full amount of final buyback

value (as decided by BMC) plus TDS @ 2% at any BMC CFC and submit the

receipt to this office before submission of final bill. Applicable GST shall also be

paid separately by the successful tenderer.

After successful completion of the work & payment of buyback amount to

BMC,  the  successful  tenderer  will  be  allowed to  take  away the  old  existing

removed material as buyback, by following due Municipal procedure.

The  supply  of  material  shall  be  strictly  as  per  bill  of  quantities  &

Technical specifications. The successful tenderer shall get approved the

material from BMC before the supply of material at site. The delivery of

upgraded  weigh  bridge  accessories  shall  be  given  by  the  successful

tenderer  at  Panjrapur  Water  Treatment  Plant,  Post-Vadpa,  Taluka-

Bhiwandi, District: Thane, Pin Code – 421302, State-Maharashtra, at no

extra cost.

All  necessary  charges  towards  packing,  transporting,  handling,

transit insurance, taxes, duties etc. shall be included in the bid offer by
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the  successful  tenderer.  All  the  charges  towards  transportation  of

material, Machinery/equipment, personnel, transit insurance, incidental

expenses and all other taxes and duties shall be borne by the successful

tenderer.  No  extra  charges  whatsoever,  will  be  accepted  under  any

circumstances.

Loading and unloading of the material without damaging other components at

the plant/site must be done by the successful tenderer in presence of BMC

Engineers.

The  successful  tenderer  shall  disconnect/remove  existing  weighbridge  in

consultation with BMC Engineer.

As per  site  requirement,  proper  setting/programming/calibration should be

done for all installed upgraded weighbridge. After settings it should be checked

and  confirmed  that  all  readings  are  proper  as  per  site  condition  and  in

consultation with BMC engineer.

4 Drawing & QAP Approval

The successful tenderer shall submit 3 set of detailed dimensional drawings to

BMC  for  approval  within  2  months  of  receipt  of  purchase  order  and  get

approved. Two sets of approved drawings will be returned to the successful

tenderer. All the approved drawings shall be submitted in plastic coated file for

longer use.

5 Material Testing

The  successful  tenderer  shall  submit  copies  of  routine  test  carried  out  on

accessories of weighbridges as per relevant IS at manufacturer’s works.

6 Testing and Commissioning of before handover :-

a) Successful Tenderer should complete the above work within the specified

time.

7 Work completion schedule:

The contract period of the work is 04 Months (Excluding Monsoon)

Successful  tenderer  shall  submit  the  Manufacturer’s  test  certificates  of

weighbridge at the time of billing.

8  Records

The successful tenderer shall take out the photos before, during and after the

work  and  submit  the  colored  copies  once  the  work  completed  and  before

submission of bill to the department. The successful tenderer shall maintain

record/diary of the activities performed at the site and shall submit once the

work completed and before submission of bill.  The contactor shall supply
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the following sets of documents as the case may be. An index of all hand

books, drawing etc. shall be available with each set.

Installation manual

ii) Equipment layout drawings

iii) Cabling and wiring diagrams

iv) Overall  system  specification  and  description  of  hardware,  software,

explaining  facilities,  functions  &  principles.  Original  license  copy  of

software, drivers etc.

v) Operation and Maintenance Manual:-The contractor shall

submit the layout drawings of the deployed  ELECTRONIC

WEIGH BRIDGES clearly  depicting  its  integration  and logic  flow

with other subsystems. The drawing shall be the “as built

drawings”

vi) Test certificate-i) Dept of metrology Maharashtra for calibration  ii)

Material Test Certificate iii) Load cell accuracy certificate iv) Other

relevant test certificates

9  Name         Plate  : Weigh bridge shall have following details on its name

plate:

Manufacturer name.

Serial No.

Capacity in Tons.

Year of manufacture.

10 Payment Terms:   100% Payment will be made within 30 days after receipt of

correct  bill  only  after  successful  &  satisfactory  completion  of  work  in  all

respect as per specification and scope of work, contract terms and conditions

& as per BMC standard procedure.

11 Penalty for Delay and/or lapses

Penalty for Delay will  be levied as per clause 84-Compensation for delay of

GCC of this tender document. In addition to this,  penalty for various other

lapses (Rs. 5,000/- per incident) will be imposed.
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12 Maintenance Gurantee & DLP

Successful  tenderer  shall  submit  maintenance  guarantee for  three  years  in

prescribed format on Rs 100 stamp paper

The defect liability period (DLP) for this work will be 3 years. During the

defect liability period (DLP), the completed work shall be inspected, periodically

by the site staff along with the successful tenderer and defects noticed if any,

shall be got rectified immediately from the successful tenderer as per provision

of  contract.  The  above  compliance  report  shall  be  mandatory  prerequisite

before releasing the deposits of the work. If tenderer failed to do so, Contract

deposit will be forfeited.

13 Training to Staff and After Sales Service

Successful  tenderer shall provide training to  the BMC staff (5 nos) and shall

provide necessary after Sales service/technical help/hand-holding during the

entire contract period and during Defect Liability Period of 3 years, as & when

required, without any extra cost.

II. TECHNICAL SPECIFICATIONS
A.Civilwork  

Specifications:  

Weigh-Bridge Foundation  

The foundation for weigh bridge shall be of RCC & PCC. The depth & Size shall be as

per site requirement & manufactures design. RCC pedestals shall be constructed to

support the weighbridge.

Weigh bridge ramp:-

Approach ramp shall be constructed from RCC & PCC, the size of the ramp shall

be as per site requirement.

 

Surge         Protection         System:  

To protect the entire electronic weigh bridge and load cell against  surges

caused by lightning & high voltage surges, It shall be sole responsibility of the

contractor to carry out civil work with proper structural stability of subject

tender work & submit the structural stability certificate from concern

authorized expert/consultant.

B. Mechanical         And         Electrical         Works:  
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 I)  Overall weighbridge Specifications

Sr. No Description Details

1 Make Avery / ESSAE or equivalent

2 Type of weigh bridge Digital  Strain  gauge  Compression
type load Cell based, electronic, fully
welded/  bolted,  Pit  less,  Platform
size 12m X3m  ,  Capacity 60 Metric
Ton,

3 Type of weigh-bridge
terminal

Digital,  Micro  processor  based  terminal
with weigh display

4 Minimum graduation
kg

10 kg

5 Power supply 230V+/- 10%, AC, 50 Hz, Single
Phase

6 Overall capacity
(Tonnes)

150%  overload,  200%  Ultimate
overload

7 Maximum  speed  of
vehicle pass over

10 km per hour

8 Load cell SS304,  IP69  protection,  hermetically
sealed  column  compression type  or
equivalent.

9 Load cell (capacity
and no. of
load cells)

8 load cells , 30 MT capacity each

10 Details of interface
with PC

RS232, USB, ethernet

11 Frequency of loading 60 vehicles per hour or more

II) MECHANICAL STRUCTURAL STEEL WORK  FOR  PLATFORM  STRUCTURE.

The platform shall be of 12 meters (Length) x 3 meter (Width)  or of more size,  fabricated

from Mild Steel Girders & "I" section etc. properly bolted / welded with not less than 8

mm. thick M.S. plate. The platform shall be suitable to carry 60 Tonnes load plus 25%

over and above.

The Structural steel work of platform Structure shall be conforming to IS.808/IS2062.

The structure shall consisting of girders of size minimum 450 mm. and cross members

not less than 250 mm. fabricated from M.S. "I" Sections. The platform deck plates shall

have stripped slip resistant surface and not chequered plate. Platform construction shall

be fully welded/bolted main beams welded/bolted to structural steel beams for strength.

Deck plates welded/bolted to structural steel beams.

Special  attention  shall  be  paid  to  the  design,  arrangement  and  condition  of  the

constrainers to prevent damages and measuring errors without affecting the required
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space for movement and to avoid the damages to the load cell  and measuring failure in

case  of  exceeding  the  special  limit  of  parasitic  forces,  horizontal  forces  and torque.

Proper constraining arrangement shall be provided for protecting weighbridge & correct

measurement of the Goods.

The carrying strength of structural module shall be 25% over & above the rated capacity

of  the  weighbridge  and  strength  of  all  structural  Components  must  have  sufficient

overload  capacity.  Supporting  structure  to  the  load  cell  shall  be  stable  enough  to

withstand the maximum design loads. The platform structure shall be painted with two

coats Epoxy paint. The suitable guide rails shall be provided for truck drivers on the

both lateral sides.

III) LOAD CELLS:  (Compression Type)

The Load cell shall have stainless steel construction, digital load cell. The load cells shall

be compression type, hermetically sealed and shall confirming to IP 69 protection class

with test certificate.

There  should be  no  error  producing  due  to  change in  ambient  temperature.

Necessary  system shall  be  incorporated  to  naturalize  the  effect  of  hysteresis

losses and errors due to temperature changes. The rated output shall be

adaptive for coastal climate of Mumbai city. The load cell shall have

integrated lightning protection system.

Load  cells  shall  have  high  overload  capacity  and  mechanical  overload

protection (Limit stop) shall be provided to avoid the change the

characteristic of load cell/ damage to the electrical parts due to forces which

are exceeding the max. load without damage limit.

The mounting of the load cells shall always ensure that axial load is

applied at all  time on the load cell  self-  centering.  The load cell  shall  be

mounted on a structural assembly. The structural assembly shall be grouted

to the cement concrete pedestals with proper bolting. The load cell shall be

connected to PTEF insulated special screened multi core copper cable to a

common junction box. Then the indicator in the control room, in approved

manner through suitable size “C”class GI pipe laid from load cells to junction

box to digitizer in control room.

Sr.

No.

Description Details

1 Make Avery/  ESSAE  make  or  equivalent  with

manufacturer test certificate.
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2 Weighing capacity 30 M. Tonnes per load cell

3 Housing material SS304

4 Type Digital Compression Type or Cup shape with

Ball Interface

5 Geometry Point contact with self alignment and restores

its original position.

6 Output matching All  load  cells  out  put  shall  match  so  that

corner error adjustment is not required.

7 Insulation resistance Min. 5000 M ohms

8 Hysteresis Low

9 Protection class IP 69

10 Lighting Protection Built in the load cell

11 Sealing type Hermetically sealed

12 Mounting Kit To seat load cells, with hardened spacers to

facilitate self  alignment and point contact of

load  cell.  Earth  straps  to  be  provided  for

additional safety.

     

     Specifications for Mounting kits – 8 nos

Material of Construction ----MS

Assembly  ----Hardened spacers  to  be  provided  for  self  alignment  and point  contact

Safety Feature Earth strap to be supplied

    IV) DIGITIZER (DIGITAL INDICATOR SYSTEM) / WEIGH BRIDGE  TERMINAL. :  

Digital indicator system shall have robust compact metal housing with splash-proof and

dust-proof panel. The Microprocessor based instrumentation system shall be provided

for indicating and recording gross or net weights on any load cell weighing system. The

system shall have built in RS-232/USB Port communication and facility to connect the

indicator to a computer and printer very easily for effective truck data management in

continuation with the weigh software.

The  system shall  have  LED  displays,  front  panel  controls  and  communications  for

indication of selected major operations.

The Electrical safety of weight terminal shall be in accordance with IEC-348

standard applicable. The indicator shall have surge withstand capacity on

main  and  complete  with  protection  against  electro-magnetic  and  radio
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frequency interference and meet or exceeds OIML Class III. The system shall

have digital calibration facility.

The supply to the digitizer shall be given through uninterrupted power

supply system. The configuration of the digitizer shall be as follow,

Sr.No. Description Details

1. Load Cell supply Voltage 12V DC internally regulated

2. Programmable logic As per design

3. Mains supply 230V AC –15%, +10%, 50-60Hz,

max.19VA

4. Interface Built in RS232/USB

5. Operating temperature -10 to +50 degrees C

6. Electrical Safety

and Immunity

According to IEC

7 Weight Display Six  Digit  Seven  segment  plus  status

symbol, calibration through software only

with software protection facility.

8 Housing material Aluminium/ SS/Powder coated MS/ABS

plastic.

V) Specifications         for         interconnecting         cable  

i) Number of Cores -Multi Core.

ii) Connection –Multi Core connection method

iii) Shielding -Overall cable shield with individual shield  for

measuring signal carrying wires

   VI) Specifications for Junction Box
i) Protection Class -Minimum IP65

ii) Surge Protection -Surge Arrestors provided within junction box

iii) Material of Construction Cast –Aluminium /SS.

iv) Connection type -Terminals on PCB mounted inside the junction box. No

potentiometers will be allowed inside for corner error compensation due

to their unreliability.

v) Glands for Cable Entry  Compression Type

VII) JUMBO DISPLAY:

Jumbo Display unit shall be enclosed in appropriate sized M.S./ Die -cast box  with

toughened acrylic sheet complete with display unit circuit for 6 digit 7 segment, LED
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display.  The  character  height  shall  be  minimum 85  mm.  having  green/  red/yellow

characters. This display unit shall be fixed in operator’s cabin. The box shall be painted

with two coats of red oxide and one coat of enamel paint of approved manner.

VIII) True Online  2KVA UPS   :

Supply, Installation, testing, commissioning, performance demonstration of 2 KVA UPS

true online with 1 phase input, 1 phase output with back up batteries for 2 Hours

backup along with rack & connectors. The contractor shall have to provide all wiring

and switches for incoming and outgoing of UPS system.

Make: Luminous/ Microtek/ Sukam

IX)  PERSONAL COMPUTER.

Component Description
Model Must be specified
Form Factor SFF (Small Form Factor) Less than 13 Ltr. or

Tiny/Micro/Mini less than 1.2 Ltr.
Processor 2.4 GHz (8 core, 12 MB Cache or better) Intel Core

i7 latest generation
Memory 16 GB DDR4 RAM @ 2666 MHz. With additional DIMM

Slot, expandable

to 32 GB
Chipset

motherboard

compatible chipset motherboard

Graphics Integrated Graphics( min 1GB )
Hard Disk Drive 1 TB or higher
Audio High  Definition  Integrated  Audio  with  combo

headphone/Mic jack
Network port 10/100/1000 Mbps on-board integrated RJ-45

Ethernet Port
Wireless

Connectivity

Wireless LAN – 802.11 a/b/g/n/ac & Bluetooth

USB Ports Minimum 5 USB ports
Display Port 1 Display/HDMI Port, 1 VGA
Power supply SFF: Min . 250 Watt Tiny/Micro/Mini: 65W

With required cables and other accessories.
Keyboard USB 104 Keys Keyboard (same make as PC)
Mouse Optical with USB interface (same make as PC)
Monitor 19.5” diagonal LED Monitor with 1600 x 900 or

higher resolution. (same

make  as  Pc  with  proper  stand  and  accessories),

Energy star & TCO 07 or higher certified‟
Operating

System and

Pre-loaded Windows 10 (or latest) Professional 64 bit,

licensed copy,
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Support Recovery media/partition
Security TPM 2.0

    X) Printer-
   Component Description
Printer Dot Matrix

Speed Minimum 18 PPM (A4)
Print resolution (dpi) 600x600
Memory 8 MB minimum

Interface USB, Wi-Fi, RJ-45 (optional) or higher
Quantity 01 Nos.

XI) AIR CONDITIONING SYSTEM:
 The control cabin of the weigh bridge shall be provided with 1 no. of Air condition unit

of minimum 3 star rating of brand Daikin, Carrier, Blue star, Lloyd, Hitachi, Mitsubishi,

O General of minimum 1.5 Tonne capacity. Regular maintenance of the Air condition

unit shall be carried out in order to keep the same in proper working condition. Also, it

shall be arranged 2 Tables, 8 chairs, 4 fans & 4 tube-light  control cabin.

XI. SOFTWARE:
The manufacturer shall provide and install necessary software (licensed Copy) for the

weigh bridge system. The computer shall be linked to digitizer via built in RS-232 /USB

communication. The software package for this system shall be provided by tenderer at

no extra cost. Supply to the P.C, and printer, shall be given through an uninterrupted

power supply system (i.e. UPS System)

XII. Stamping:

The contractor shall prepare the weighbridge for stamping / verification by the weights

& metrology department of State Government by setting the calibration of the work as

per  113 statutory  requirement.  It  will  be  responsibility  of  the  contractor  to  get  the

weighbridge certified/stamping by the weights & measure department. Fees/ Charges

required  to  be  paid  for  such  verification/stamping  /  certification  shall  be  paid  by

contractor. The contractor shall provide/ arrange weights as required by the weights and

measure department. The work will be treated as completed after trail run and stamping

/ Calibration of weigh bridge.
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XIII.  MAINTENANCE  DURING  WARRANTY  PERIOD  (D.L.P.)  OF  THREE  YEAR:-

During  the  warranty  period  the  contractor  shall  carry  out  the  Comprehensive

Maintenance of the weigh bridge and the associated utilities / accessories according to

the manufacturer’s maintenance manual. The contractor shall ensure that on receipt of

information about any electrical/ electronic/ mechanical breakdown of weighbridge the

same is attended promptly and the weighbridge is re-commissioned within a reasonable

time not exceeding 24 hrs. The contractor shall attend breakdown at weighbridges round

the clock on all 7 days of the week during the warrantee period.

Maintenance work

Free repair and maintenance service for the period of three year (D.L.P. period) from the

installation of the 60 MT weigh-bridges.

Operation Part :-

The successful  tenderer shall  have  to  conduct  training program for the MCGM staff

working at Weigh Bridge in order to make the MCGM staff to operate the weigh bridge

and the associated utilities with ease. The successful tenderer shall provide a attendant

for a period of 1 month in order to attend the difficulties and problems if any during

operation. The successful tenderer shall also provide extended support beyond the 1

month period if required to attend the faults.

III. ADDITIONAL INSTRUCTIONS/CONDITIONS

A. Instructions for Safety Requirements & Precautionary Measures

         The successful tenderer while performing the works shall take into consideration

safety aspects against electrical, mechanical and health hazards to the workmen as well

as safety of the installation and plan his work and shall take into consideration following

points:-

i) Successful tenderer is requested to fulfil all safety requirements and follow

all  required  safety  procedures.  The  successful  tenderer  shall  follow  all

safety rules and regulations for water work and other regulations framed

by Director,  Industrial  Safety and Health  (DISH) while  carrying out the

work and shall take all safety measures while carrying out electrical works

and shall follow the Indian Electricity (I.E.) Rules, wherever applicable.

ii) Adequate  precaution  shall  be  taken  to  prevent  danger  from  electrical

equipments. When workers are employed on electrical installation, which

are already energised, insulating wearing apparatus such as gloves, sleeves

and  boots  as  may  be  necessary  shall  be  provided.  Those  engaged  in

welding works shall be provided with glass shielding.

134



iii) All necessary personnel safety equipments shall be made available for the

use of person’s employed on the site and shall be maintained in normal

condition suitable for immediate use.

iv)  To ensure effective enforcement of the rules and regulations relating to the

safety precautions arrangements made by the contractor shall be open for

inspection  by  BMC Engineer  or  his  representatives  and  the  inspecting

officer and suggestions given, if any, shall be immediately incorporated

v) The successful tenderer shall have to carry out the work at site at his risk

and cost  with  all  the necessary precautionary & safety  measures while

carrying-out the work. There shall be no liabilities of accident or damages

on the BMC on whatsoever account. No claim will be entertained in this

regard  under  any  circumstances.  BMC will  not  be  responsible  for  any

mishap  happened  to  his  men  and  loss/theft/damage  to  material,

machinery  or  equipments  due  to  the  negligence  on  account  of  non

observance of the safety aspects by his staff or for whatsoever any other

reason.  The  cost  of  any  damage  to  BMC’s  properties,  injury  or  death

caused during the execution of work or any claim arising out of it shall be

the  sole  responsibility  of  the  successful  tenderer  and  the  cost,  if  any,

towards the same shall be recovered from the successful tenderer's bill.

vi) The Successful tenderer shall be responsible for the safety of all activities

on the Site. He shall comply with all applicable safety requirements and

take care of safety of all persons entitled to be on the site and the work. He

shall use reasonable efforts to keep the site and the works, both during

construction and maintenance, clear of unnecessary obstruction so as to

avoid danger to the persons and the users.

vii) The successful tenderer at his own cost shall  arrange all  the tools and

tackles,  machinery,  safety  devices,  etc.  required  to  execute  the  job

satisfactorily  and  shall  deliver  all  required  material  at  site  and

communicate  the  work  programme to  the  engineer  in  advance.  If  BMC

authorities are convinced about readiness of  manpower and material  at

site, the successful tenderer shall be allowed to commence the work.

viii) Utmost care & caution shall be taken while carrying out the work so that,

the working of the plant or part  of  thereof does not get hampered.  The

successful tenderer shall take utmost care not to cause any nuisance due

to noise, welding, operations etc. All the proper precautions shall be taken

in this respect.
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B.  General Instructions/Conditions:-

i) The  successful  tenderer  must  have  all  facilities  to  undertake  this  job

including adequate plant and machinery. All the material used for the work

shall  be  new  &  from fresh  stock.  The  material  required  for  successful

commissioning  of  work  shall  be  approved  from  BMC  Engineers  before

installation at site.

ii) The  work  shall  be  carried  out  strictly  as  per  the  specification  and  as

directed by the BMC engineering staff at site. The work shall be carried out

with good workmanship following standard Engineering practices. Payment

shall  be  made  as per actual  measurement of  quantities.  The contractor

shall be entirely responsible for any lapse/defects/mishaps/discrepancies

in the contract work.

iii) Before  starting  the  work,  the  successful  tenderer  shall  furnish  list  of

persons to be deployed by him at site. The successful tenderer shall provide

ID cards to each employee deputed for the work at site. Also, the Aadhaar

card photocopy and one passport size photograph of each person deputed

for execution of work at site before start of the work shall be submitted.

iv) The required & sufficient manpower (of required skill set, best knowledge

and  having  requisite  qualifications),  with  required  material,  wherever

necessary  shall  be  arranged by the  successful  tenderer.  The  successful

tenderer shall not employ the person below 18 years of age.

v) The electric power & water supply required for carrying out works shall be

made available by BMC. However, necessary arrangements to get the same

upto  the  site  shall  be  made  by  the  successful  tenderer.  And  any

breakages/damage  to  these  equipment  shall  have  to  be  borne  by  the

successful tenderer.

vi) Watch  and  ward  of  the  equipment/machinery/parts/components/

cables/accessories/consumables/spares/tools/instruments,  etc  till  they

are installed shall be the responsibility of the successful tenderer. No claim

of theft/damage or whatsoever in this regard will be entertained.

C.  Special Instructions/Conditions

i) No escalation (extra/excess) in the cost of whatsoever nature will be allowed

and in case of any dispute, the decision of BMC will be final and binding to

the successful tenderer.

ii) The codes/standards: In case of any conflict between codes / standards
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and specifications the latest shall prevail and in case of further conflict in

this matter, the interpretation of the specifications by the BMC engineer

shall be final and binding.

iii) Use of IS Specifications

 In case where no particular specifications are given for any article to be

used under the contract, the relevant specification, where one particular

Indian Standard (IS)  of  Bureau of Indian Standards exists,  then that IS

shall be applicable. Specifying various standards or equipment / fittings by

BMC  does  not  absolve  successful  tenderer’s  responsibility  from  proper

working of the system as a whole.

iv) The successful tenderer shall extend full cooperation with Municipal staff

and  have  good  interaction  with  other  agencies  at  site/installation,  if

involved.

v) Entry permissions, commissioning trial are included in the contract period

no  separate  time  period  will  be  allowed  for  the  same.  The  successful

tenderer shall obtain entry permit to their vehicles and staff well in advance

from the competent authorities by following due procedure

vi) The successful tenderer shall obtain work permit before starting the work

from BMC authority. The successful tenderer will be allowed to work from

8.00 am to 5.00 pm only.

vii) The successful tenderer has to make his own arrangements for loading,

unloading, transportation and handling of their equipment / material. No

man, material, vehicle, machinery, etc. will be provided by BMC for loading

& unloading of material. The successful tenderer shall make his own proper

arrangement  for  transportation  of  their  staff.  The  service  engineer  shall

make  their  own  transportation  arrangements  for  attending  the  regular

servicing and for rectifying the breakdowns also, for transporting spares,

stand-bye units, etc.

viii) The contractor shall note that any claim, dispute or difference arising in

respect  of  contract,  the  cause  of  action,  thereof  shall  deemed  to  have

arising  in  Mumbai  and legal  proceedings  in  respect  of  any  such  claim,

dispute or difference shall be instituted in competent court in the city of

Mumbai  only.  All  legal  proceedings  in  respect  of  any  claim,  dispute  of

difference shall be borne by the successful tenderer.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department) O. C. Division

Subject:- The work of replacement & up-gradation of electronic weighbridge at

Panjrapur Complex.
TECHNICAL DATA SHEET  FOR WEIGH BRIDGE

Sr.
No.

Description Details Offer by Contractor

1 Make Avery / ESSAE or equivalent

2 Type of weigh bridge Strain  gauge  Compression
type load/ Cup Ball Type Cell
based,  electronic,  fully
welded/  bolted,  Pit  less,
Platform  size  12m  X3m  ,
Capacity 60 Metric Ton

3 Type of weigh-bridge
terminal

Digital  ,  Micro  processor  based
terminal with weigh display

4 Minimum
graduation kg

10 kg

5 Power supply 230V+/- 10%, AC, 50 Hz,
Single Phase

6 Overall capacity
( Tonnes)

150% overload , 200% Ultimate
overload

7 Maximum  speed  of
vehicle pass over

10 km per hour

8 Load cell SS304,  IP69K  protection,
hermetically  sealed  column
compression type

9 Load cell (capacity
and no.of load cells)

8 load cells , 30 MT capacity
each

10 Details of interface
with PC

RS232, USB, ethernet

11 Frequency of loading 60 vehicles per hour or more

Contractors sign & Stamp
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department) O. C. Division

Subject:-The work of replacement & up-gradation of electronic weighbridge at

Panjrapur Complex.

       The Tenderer shall state briefly any deviation from the specifications, contained in

his main offer.

Annexure 2

TECHNICAL DEVIATION SCHEDULE 

Sr.

No.   

Item Deviation Remarks

Signature & Seal of authorized 

person of concern/company
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be

the best of their respective kinds and to the approval of the Engineer. The Engineer or

his representative will accept that the materials are really the best of their kinds, when it

is proved beyond doubt that no better materials of the particular kind in question are

available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to

be used in the works and shall deposit these samples with him before placing an order

for the materials with the suppliers. The materials brought on the works shall conform

in every respect to their approved samples. Fresh samples shall be deposited with the

Engineer whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the

site of works to see that they conform in all respects to the Specifications of the samples

approved by the Engineer, or both.

4. The Engineer will  have the option to have any of the materials tested to find out

whether they are in accordance with the Specifications and the Contractor will bear all

expenses for such testing. All B bills, vouchers and test certificates, which in the opinion

of the Engineer or his representative are necessary to convince him as to the quality of

the materials or their suitability shall be produced for his inspection when required.

5.  Any materials  that  have  not  been found to  conform to  the  specifications will  be

rejected forthwith and shall be removed from the site by the contractor at his own cost

within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

 7. Notwithstanding the source, the sand shall be washed using sand washing machine

before use
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FRAUD AND CORRUPT PRACTICES 

º  The Applicants and their respective officers, employees, agents and advisers

shall  observe  the  highest  standard  of  ethics  during  the  Bidding  Process.

Notwithstanding anything to the contrary contained herein, the Authority may

reject an Application without being liable in any manner whatsoever to the

Applicant  if  it  determines  that  the  Applicant  has,  directly  or  indirectly  or

through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process.

º Without  prejudice  to  the  rights  of  the  Authority  under  relevant  Clause

hereinabove,  if  an  Applicant  is  found by  the  Authority  to  have  directly  or

indirectly or through an agent, engaged or indulged in any corrupt practice,

fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive

practice during the Bidding Process, such Applicant shall not be eligible to

participate in any tender or RFQ issued by the Authority during a period of 2

(two) years from the date such Applicant is found by the Authority to have

directly or indirectly or through an agent, engaged or indulged in any corrupt

practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or

restrictive practice, as the case may be. 

For the purposes of this Clause , the following terms shall have the meaning

hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly

or  indirectly,  of  anything  of  value  to  influence  the  actions  of  any  person

connected  with  the  Bidding  Process  (for  avoidance  of  doubt,  offering  of

employment to, or employing, or engaging in any manner whatsoever, directly

or indirectly, any official of the Authority who is or has been associated in any

manner, directly or indirectly,  with the Bidding Process or the LOA or has

dealt with matters concerning the Concession Agreement or arising there from,

before or after the execution thereof, at any time prior to the expiry of one year

from the date such official resigns or retires from or otherwise ceases to be in

the service  of  the  Authority,  shall  be  deemed to constitute  influencing the

actions of a person connected with the Bidding Process); or save and except as

permitted under the relavant sub clause, engaging in any manner whatsoever,

whether during the Bidding Process or after the issue of the LOA or after the

execution of the Concession Agreement, as the case may be, any person in

respect of any matter relating to the Project or the LOA or the Concession
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Agreement,  who at  any  time  has been or  is  a  legal,  financial  or  technical

adviser of the Authority in relation to any matter concerning the Project;

B. “fraudulent  practice”  means  a  misrepresentation  or  omission  of  facts  or

suppression of facts or disclosure of incomplete facts, in order to influence the

Bidding Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or

harm, directly or indirectly, any person or property to influence any persons

participation or action in the Bidding Process; 

D. “undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence

the Bidding Process; or (ii) having a Conflict of Interest; and 

 E. “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any

understanding  or  arrangement  among  Applicants  with  the  objective  of

restricting or manipulating a full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing

for or in executing the Contract, then the Employer may, after giving 14 days’

notice  to the Contractor,  terminate the Contractor's employment under the

Contract and expel him from the Site, and the provisions of relevant Clause

shall apply as if such expulsion had been made.

G. Should any employee  of  the  Contractor  be  determined to  have  engaged in

corrupt,  fraudulent,  collusive,  coercive,  or  obstructive  practice  during  the

execution of the Works, then that employee shall be removed in accordance

with relevant Clause. 

For the purposes of this Sub-Clause: 

i “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or

indirectly, of anything of value to influence improperly the actions of another

party; 

ii “another party” refers to a public official acting in relation to the procurement

process  or  contract  execution.  In  this  context,  “public  official”  includes

Financer  staff  and  employees  of  other  organizations  taking  or  reviewing

procurement decisions. 
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iii “fraudulent practice” is any act or omission, including a misrepresentation,

that  knowingly  or  recklessly  misleads,  or  attempts  to  mislead,  a  party  to

obtain a financial or other benefit or to avoid an obligation; 

iv “collusive practice” is an arrangement between two or more parties designed to

achieve an improper purpose, including to influence improperly the actions of

another party; 

v “coercive practice” is impairing or harming, or threatening to impair or harm,

directly  or  indirectly,  any  party  or  the  property  of  the  party  to  influence

improperly the actions of a party;

vi “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or

concealing of evidence material to the investigation or making false statements

to investigators in order to materially impede the Financier investigation into

allegations  of  a  corrupt,  fraudulent,  coercive  or  collusive  practice;  and/or

threatening, harassing or intimidating any party to prevent it from disclosing

its knowledge of matters relevant to the investigation or from pursuing the

investigation; 

vii or acts intended to materially impede the exercise of the Financer’s inspection

and audit rights provided

viii “party” refers to a public official; the terms “benefit” and “obligation” relate to

the procurement process or contract execution; and the “act or omission” is

intended to influence the procurement process or contract execution.

ix ”parties” refers to participants in the procurement process (including public

officials) attempting to establish bid prices at artificial, noncompetitive levels.

x a  “party”  refers  to  a  participant  in  the  procurement  process  or  contract

execution.
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PREBID MEETING 

(NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened at the designated

date,  time  and  at  HE  office,  Worli  Engineering  Hub.  A  maximum  of  one

representative of each Applicant shall be allowed to participate on production of

authority letter  from the Applicant. Only official  representative  having authority

letter from the tenderer as mentioned above will be allowed to attend the pre-bid

meeting. 

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek

clarifications  and  make  suggestions  for  consideration  of  the  Authority.  The

Authority shall endeavor to provide clarifications and such further information as it

may, in its sole discretion, consider appropriate for facilitating a fair, transparent

and competitive Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

e  emne  pjppc.he@  mcgm  .gov.in     one day before the date of pre-bid meeting   upto 4

pm  . Please note that all emails which will reach in the inbox as mentioned above,

will be considered for Pre-bid meeting. 
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LIST OF APPROVED BANKS

149



List of approved bank for Acceptance of Bank Guarantee

1.  The following banks with their Branches in Greater Mumbai from Churchgate to Virar &
from CST to  Kalyan have been approved only  for  the  purpose  of  accepting  Banker’s
guarantee from 1994-95 onwards until further instructions.

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a
Branch of the same bank within the Mumbai city limits, categorically endorsing thereon
that the said Banker’s Guarantee is binding on the endorsing Branch of the Bank within
Mumbai limits and is liable to be enforced against the said Branch of the Bank in case of
default by the bidder / supplier furnishing the Banker’s Guarantee.

3. List of approved bank
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
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38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 

(To be submitted with Technical Packet-B)

To, 

The Municipal Commissioner 

Brihanmumbai Municipal Corporation 

Sir, 

I/ We have read and examined the following documents relating to the work of

_______________________________________________________________________________________

_________

_______________________________________________________________________________________

____

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for M & E Works of the Brihanmumbai Municipal 

Corporation as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii.     Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A.  

I/We__________________________________________________________________________________

___

(full name in capital  letters, starting with surname),  the Proprietor/ Managing

Partner/  Managing  Director/  Holder  of  the  Business,  for  the  establishment  /

firm  /  registered  company,  named  herein  below,  do  hereby  offer  to

………………………………………………………
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…………………………………………………………………………………………………………

…

Referred to in the specifications and schedule to the accompanying form of con-

tract of the rates entered in the schedule of rates sent herewith and signed by

me/ us” (strike out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below

in details with the addresses, have not filled in this tender under any other name

or under the name of any other establishment /firm or otherwise, nor are we in

any way related or concerned with the establishment /firm or any other person,

who have filled in the tender for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid doc-

uments, upon the terms and conditions, contained or referred to therein and in

accordance with the specifications designs, drawings and other relevant details in

all respects. 

3. According  to  your  requirements for  payment  of  Earnest  Money amounting to

Rs.______________________/-

(Rs._______________________________________________________) 

I/We have deposited the amount through online payment gateways with the C.E.

of the Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for

the execution of the works until notice of non/acceptance of this tender has first

been communicated to me/us, and in consideration of yours agreeing to refrain

from so doing I/we agree not to withdraw the offer constituted by this tender

before the date of communication to me/us of such notice of  on / acceptance,

which date shall be not later than ten days from the date of the decision of the

Standing  Committee  or  Education  Committee  of  the  Corporation,  as  maybe

required under the Mumbai Municipal Corporation Act, not to accept this tender.

(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days

from the date fixed for opening the same and not to make any modifications in its

terms and conditions which are not acceptable to the Corporation. 

6.  I/We agree that the Corporation shall, without prejudice to any other right or

remedy, be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
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b. I/We fail to execute the formal contract or make the contract deposit when 

called upon to do so. 

c. I/we do not commence the work on or before the date specified by the En-

gineer in his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-

tion with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bom-

bay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maha-

rashtra Mathadi, Hamal and other Manual workers (Regulation of Employment

and  Welfare)  Act  1969  and  the  Bombay  Iron  and  Steel  unprotected  workers

Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying ten-

der with full knowledge of liabilities and, therefore, we will not raise any objection

or dispute in any manner relating to any action, including forfeiture of deposit

and blacklisting, for giving any information, which is found to be incorrect and

against the instructions and directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently

after  the allotment  of  work/contract  to  me/us,  that  any information given by

me/us in this tender is false or incorrect, I/We shall compensate the Brihanmum-

bai Municipal Corporation for any such losses or inconvenience caused to the

Corporation in any manner and will not resist any claim for such compensation

on any ground whatsoever. I/we agree and undertake that I/we shall not claim in

such case any amount by way of damages or compensation for cancellation of the

contract given to me/us or any work assigned to me/us or is with-drawn by the

Corporation,” 

           Address      

 Yours faithfully, 

…………………………………. 

…………………………….……   Digital Signature of the Tenderer or

the Firm

                                                           

1.

……………………………………………….
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2.

………………………………………………. 

                                                      

3.

……………………………………………….

                                                      

4.

……………………………………………….

                                                      

5……………………………….

………………..

Full Name and private residential address of all the

partners constituting the Firm                          A/c No.

                                                      …. 

…………………………………………….

1. ……………………………………..                       Name of Bank

2. ……………………………………..                            ……………………………………..

3. ……………………………………..                       Name of Branch

4. ……………………………………..                            ……………………………………..

5.…………………………………...                       Vendor No.   

                                                                           …………………………………….. 

157



AGREEMENT         FORM      
Tender / Quotation dated 20…

Standing  Committee/Education  Committee  Resolution  No.  …………………………….
………...CONTRACT FOR  T H E  W O R K S … … … … … … … … … … … … … … … . .
………………………………………………………………………….…………………………….
…………………………………………………………...………………………………………….
This agreement made this day of ………… ……………………………………………………. Two

thousand ……………………....…..……..……………...    Between
.……...……………...………………………………………………….……………………………..
……………………………….………………………..…………….………………………………
inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………
………………...…..…… ………………...…..…… ………………...……………………...
in  Bombay  under  the  style  and  name  of  Messrs  ……………………………………..
…………………………………………………………….. (Hereinafter  called“  the  contractor  of  the

one part and Shri………………………………………………………………….
the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the
BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter called “the Corporation”) of the
third  part,  WHEREAS the  contractor  has tendered for  the  construction,  completion and
maintenance  of  the  works  described  above  and  his  tender  has  been  accepted  by  the
Commissioner (with the approval of the Standing Committee/Education Committee of the
Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

a. In  this  agreement  words  and  expressions  shall  have  the  same  meanings  as  are
respectively  assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

b. The following documents shall be deemed to form and be read and constructed as
a part of this agreement viz.

a. The letter of Acceptance
b. The Bid:
c. Addendum to Bid; if any
d. Tender Document
e. The Bill of Quantities:
f. The Specification:
g. Detailed Engineering Drawings
h. Standard General Conditions of Contracts (GCC)
i. All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with
the  Commissioner  to  construct,  complete  and  maintain  the  works  in
conformity in all respects with the provision of the contract.

4)  The  Commissioner  hereby  covenants  to  pay  to  the  Contractor  in
consideration of the construction, completion and maintenance of the works
the contract sum, at times and in the manner prescribed by the contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered 
by the
contractors

…………………………….

…………………………….

In the presence of Trading under the name and style of

…………………………….

…………………………….

Full 
Name…………………….

Contractors

Address 
………………………

…………………………….

Signed by the D.M.C. (S.E.)

…………………………….

…………………………….

in the presence of   Dy.Municipal Commissioner (Sp.Engg.)

The Common seal of the 
BRIHANMUMBAI MUNICIPAL
CORPORATION was  
hereunto affixed on the 
…………...... 20  in the 
presence of two members of 
the Standing Committee.

1.
……………………………..

1.…………………………….

  …………………………….   …………………………….

2.……………………………. 2.…………………………….

    
…………………………….

   …………………………….

         And in the presence of the

        Municipal Secretary………………………….
                                                

Municipal Secretary
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ANNEXURE '' A ''

1 Name of work : The  work  of  replacement  &  up-

gradation  of  electronic  weighbridge

at Panjrapur Complex.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

i.  Civil Work : -

ii. Mechanical/Electrical Work : Rs________

iii. Total Amount : Rs________ 

3 Earnest Money Deposit (EMD) : Rs 33,730/

4 Completion Period : 4 Months 
(Including Monsoon) 

Tenderer’s signature
Name, 

  under the trading style of
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            Annexure- B           

 ( On Rs.500/- stamp paper)

 PRE-CONTRACT INTEGRITY PACT

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commits himself to the following:-

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward,  favour,  any  material  or   immaterial benefit  or  other  advantage,  commission,  fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding  process,  or  to  any  person,  organization or  third  party  related  to  the  contract  in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage,  commission,  fees,  brokerage or inducement to  any official  of  the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the Contract or any other Contract with the Government for showing
or forbearing to show favour or disfavour to any person in relation to the Contract or any other
Contract with the Government. 

3.   The Bidder will  not  collude  with  other  parties interested in  the  contract  to  impair  the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract. 

4.   The Bidder will  not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make  to  officials  of  the  BMC  or  their  family  members,  agents,  brokers  or  any  other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass
on  to  others,  any  information  provided  by  the  BMC as  part  of  the  business  relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged. 
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7.   The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. 

 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the
contrary contained herein, the Authority may reject an Application without being liable in any
manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or
indirectly  or  through  an  agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts
or disclosure of incomplete facts, in order to influence the Bidding Process ;

2.  “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly,  any  person  or  property  to  influence  any persons  participation  or  action  in  the
Bidding Process;

3.  “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

4.“restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in
the Bidding Process.

                                                                                               Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change in

the contents of the certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________  has  not  been  charged  with  any  prohibitory  and  /or  penal  action  such  as

banning(for specific time or permanent)/de-registration or any other action under the law by

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, con-

dition of contract, specifications, drawings, bill of quantity etc. forming part of tender and ac-

cordingly, I submit my offer to execute the work as per tender documents at the rates quoted

by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in ac-

cordance with the terms and conditions and within the time prescribed and specified, BMC is

entitled to carry out the work allotted to me by any other means at my risk and cost, at any

stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of

site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day

of commencement or with respect to the progress of the work in phases, as per the instructions

of site in charge
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                                                                                               Signature of Tenderer/Bidder

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall
be  deemed  to  include  its  successors  and  assigns)of  the  first  part
__________________________________________  _________________________________  inhabitants
carrying on business at _______________________________ in Mumbai under the style and name
of Messer’s __________________(hereinafter referred to as 'the consultant') of the second part
Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the

commissioner' which expression shall be deemed, also to include his successor or successors

for the time being in the said office of Municipal Commissioner ) of the third part and THE

Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the Corporation')  of the

fourth part WHEREAS the consultants have submitted to the Commissioner tender for the

execution of the work of ''_________________________________________________________and the

terms  of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the

Commissioner  as/contract  deposit/  earnest  money  and  /or  the  security  a  sum  of

Rs.______________(Rupees __________________)AND WHEREAS if and when any such tender is

accepted by the Commissioner, the contract to be entered into in furtherance thereof by the

consultants will  provide that such deposit  shall  remain with and be appropriated by the

Commissioner  towards  the  Security  -deposit  to  be  taken  under  the  contract  and  be

redeemable  by the consultants, if  they shall  duly and faithfully carry out  the terms and

provisions of such contract and shall duly satisfy all claims properly chargeable against them

there under AND WHEREAS the consultants are constituents of the Bank and in order to

facilitate the keeping of the accounts of the consultants, the Bank with the consent and

concurrence of the consultants has requested the Commissioner  to accept the undertaking

of  the  Bank  hereinafter  contained,  in  place  of  the  contractors  depositing  with  the

Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS

accordingly  the  Commissioner  has  agreed  to  accept  such  undertaking  NOW  THIS

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of

the  consultants  (  hereby testified )  UNDERTAKES WITH the commissioner  to  pay to  the

commissioner upon demand in writing , whenever required by him , from time to time , so to

do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under the
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terms  of  the  said  tender  and  /or  the  contract  .The  B.G.  Is  valid  up  to  _________”

Notwithstanding  anything  what  has  been  stated  above,  our  liability  under  the  above

guarantee is  restricted to  Rs.  ___________ only  and guarantee shall  remain in force  upto

____________ unless the demand or claim under this guarantee is made on us in writing on or

before __________all your right under the above guarantee shall be forfeited and we shall be

released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian

Rupees.
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Annexure- D 

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be 

inclusive of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer 
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PROFORMAS:
PROFORMA- I  (To be submitted with Technical Packet-B)

    The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I
Sr.

No.

Name of

the Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of       work
done

1 2 3 4 5 6

NOTE: 
1.  Scanned  Attested  copies  of  completion/performance  certificates  from  the  Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above
proforma.
2. Works shall be grouped financial year-wise.

PROFORMA- II (To be submitted with Technical Packet-B)
      Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financial
year

Annual  Turnover
of  Works

Updated value 
to current year

Average  of  last
3 years

Page No 

NOTE: The above figures shall tally with the audited balance sheets uploaded by
            the tenderers duly certified by Chartered Accountant.

       PROFORMA- III (To be submitted with Technical Packet-B)
 At least similar work, as stated in eligibility criteria.                        

PROFORMA- III 

Nam
e of
the
Proj
ect

Name
of the
Empl
oyer

Cost
of the
Proje

ct

Date of
issue of

work
Order

Stipulate
d Date of
Completi

on

Actual Date of
Completion

Actual cost of
work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8

Note:   Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.
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PERSONNEL:   (To be submitted with Technical Packet-B)

PROFORMA- IV

Sr. No. Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years Name of Projects

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details  of  work experience
shall be submitted /uploaded.

MACHINERY: ( for special work only) Not applicable

PROFORMA- V/A

Sr.

No

.

Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B 

Sr.No. Equipment Number Owned

1 2 3 4
Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descrip
tion of
work

Place Contra
ct No.
& Date

Name &
Addresses of

employer

Value of
Contract in

Rs.

Scheduled
date of

completion

Value of work
remaining to
be completed

Antici-pated
Date of

comple-tion

1 2 3 4 5 6 7 8

21 22 54
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Note:  Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information furnished
in the above proforma.

 PROFORMA - VI / B   (To be submitted with Technical Packet-B)
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descript
ion of
work

Place
Name &

Addresses of
employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

        Note: Scanned Attested copies of certificates from the Engineer-in-charge for each

                 work should be annexed.

PROFORMA – VII    (To be submitted with Technical Packet-B)

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing
present status

1 2 3 4 5

     Note:    Litigation History must cover - Any action of blacklisting, debarring, banning,
suspension,  deregistration  and  cheating  with  BMC,  State  Govt.,  Central  Govt.  or  any
authority under State or Central Govt./Govt. organisation initiated against the company, firm,
directors, partners or authorized signatory shall be disclosed for last 5 years from the date of
submission of bid. Also, bidder must disclose the litigation history for last 5 years from the
date of submission of bid about any action like show cause issued, blacklisting. debarring,
banning, suspension, deregistration and cheating with BMC and BMC is party in the litigation
against the company, firm, directors, partners or authorized signatory for carrying out any
work for BMC by any authority of BMC and the orders passed by the competent authority or
by any Court where BMC is a party. While taking decision on litigation history, the concerned
Chief  Engineer  or  D.M.C.  or  Director,  as  may  be  the  case,  should  consider  the  details
submitted by bidder and take decision based on the gravity of the litigation and the adverse
effect of the act of company, firm, directors, partners or authorized signatory on the BMC
works which can spoil the quality, output, delivery of any goods or any work execution and
within the timeframe.

ANNEXURE- E

    AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)

(To be submitted with Technical Packet-B)

To
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The Municipal Commissioner.

For the Brihanmumbai Municipal Corporation

Sir,

                Bid No. 2026_MCGM_

      "I/We  __________________________________________________________(full
name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/
Managing Director/ Holder of  the Business/ Manufacturer/ Authorized Dealer,  for  the
establishment/ firm / registered  company,  named herein  below,  do  hereby,  state  and
declare that I/We ______________________ whose names are given herein below in details
with the addresses have not filled in this tender under any other name or under the name
of any other establishment/ firm or otherwise, nor are we in any way related or concerned
with any establishment/ firm or any other person, who have filled in the tender for the
aforesaid work". 

          I/We do hereby further undertake that we have offered the best prices for the subject
supply  work  as  per  the  present  market  rates.  Further  we  do  hereby  undertake  and
commit  that  we  have  not  offered/supplied  the  subject  product/systems  or  sub
systems in the past one year in  Maharashtra State for quantity variation upto – 50%
or + 10% at a price lower that that offered in the present bid to any other outside
agencies including Govt./Semi Govt. agencies and within BMC also. Further, we have
filled in the accompanying tender with full knowledge of the above liabilities and therefore
we will not raise any objection or dispute in any manner relating to any action including
forfeiture  of  deposit  and  blacklisting,  for  giving  any  information  which  is  found  to  be
incorrect and against the instruction and direction given in this behalf in this tender.

     “I/We further agree and undertake that in the event it is revealed subsequently after
the allotment of work/ contract to me/ us that any information given by me/ us in this
tender  is  false  or  incorrect,  I/We  shall  compensate  the  Brihanmumbai  Municipal
Corporation for any such losses or inconveniences caused to the Corporation in any manner
and will not raise any claim for such compensation on any ground whatsoever.  I/We agree
and undertake that I/We shall not claim in such case any amount, by way of damages or
compensation for cancellation of the contract given to me/ us or any work assigned to me/
us or is withdrawn by the Corporation".

    However,  in case of  price  difference,  if  it  is  a  result  of  differential  tax structures,
different  Dollar  value  of  Rupee,  differential  logistic  of  transport  etc.   Considering  this
aspect,  before  invoking  the  penalty,  blacklisting,  I/We  will  be  given  a  reasonable
opportunity  of  being heard by representing our,  case  as to  why such price  variation/
differential has been arisen.

In case if the explanation submitted by me/ us is unsatisfactory then action including
forfeiture of deposit & blacklisting may be taken against me/us.

      

    TENDER'S FULL SIGNATURE

 WITH FULL NAME AND RUBBER STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by 

             Notary with Red Seal and Registration number).
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Annexure –F 

Irrevocable Undertaking

(on Rs. 500/- Stamp Paper notarized)

(To be submitted with Technical Packet-B)

       I  Shri/Smt  .....................................................................  aged,  ...............years

Indian  Inhabitant.   Proprietor/Partner/Director  of

M/s.................................................................  resident

at  .................................................................................  do  hereby  give  Irrevocable

undertaking as under;

1)    I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction

in rate of tax on supply of goods or services or the benefit of input tax credit shall be

mandatorily passed on BMC by way of commensurate reduction in prices.

2)   I further say and undertake that I understand that in case the same is not passed on

and is discovered at  any later stage,  BMC shall  be  at  liberty  to  initiate  legal  action

against me for its recovery including, but not limited to, an appeal to the Screening

Committee of the GST Counsel.

3)  I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me/my

partners/company/other Directors of the company and also upon my/our legal heirs,

assignee, Executor, administrator etc.

4)   If  I  fail  to  compliance  with  the  provisions  of  the  GST  Act,  I  shall  be  liable  for

penalty/punishment or both as per the provisions of GST Act.

      Whatever has been stated here in above is true & correct to my/our own knowledge

& belief.

            Solemnly affirmed at         DEPONENT

              This day of BEFORE ME

            

             Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION
CIRCULAR

U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of
         various infrastructure development projects by BMC in Mumbai.

       Various  infrastructure  development  projects  are  being  executed  by  Brihanmumbai

Municipal Corporation for the betterment of citizens of Mumbai. During the course of execution

of the projects, it is necessary to to provide strong and secured barricading as a safety measure

to avoid any mishaps as well as to avoid nuisance to vehicular and pedestrian traffic. Nowadays,

the following types of barricades are being used exclusively in BMC as per the convenience of

various departments at different sites.

1. Water/sand fillable PVC Metro barricades.

2. RW 7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies buried in

              existing road sufficiently)

          3. RW 7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half the depth in

            drums of 20 litres capacity in 1:3:6 concrete)

          4. Structural steel barricade for major trenches having depth more than 2.00 meters.

Thus from the above, it can be seen that there is no uniformity in provision of barricades

as they are of different size and shape. Further it is also observed that the continuity is not

maintained in providing the barricading keeping gaps in between thus endangering the safety of

vehicular as well as pedestrian traffic. Also the barricades are not being cleaned, thus further

adding to shabbiness. Further Mumbai being the financial capital of India, people from all over

the world visit the city daily and to maintain good image of city the following decisions are taken.

A) Only two type of barricades having department wise colour coding are proposed

to be  used depending upon the nature of work i.e. Minor and Major.

  i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle

                 post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as

                 shown in Annex-I.

              ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate

                  ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X

                  2 m as shown in Annex-II.

          B) The department wise colour coding for the barricading shall be as under:-

                 i) H.E. & W.S.P. department – Blue

                 ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

                  iii) S.P. & S.O department – Green
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        iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is to ensure

the safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity of

the project.  Due to non-installation of appropriate barricades on sites if  any mishap

occurs leading to injury or loss of life, then the contractor and contractor’s Engineer in-

charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor has not

provided barricading then a penalty of Rs.1000/- per meter per day will  be imposed

upon the contractor and will be deducted from the due Bill. This penalty shall be a part

of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of the barricades

alongwith the Social Slogans as given in Annexure III and the Cycle of the same shall be

maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as

per the Annexure III, at his own cost and no payment will be made for this, however the

contractor shall quote the bid accordingly by considering the cost of barricading.

        The condition shall be included in the tender as given below.

    “  Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342

dated 5.5.2018 and as per Annexure I, II and III of Standard drawings and specifications

with slogans and department wise colour codes.” The copy of circular will be attached to

the tender as a part of tender document. 

    This circular will be applicable for the new tenders proposed to be invited from

01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded.

However, for the projects wherein the tenders are already invited, the barricading shall

be  provided  strictly  as  per  tender  condition.  All  the  details  (Annexure  I,  II  &  III  of

Standard drawings and specifications with slogans and department wise colour codes,

sketches and department wise colour coding) are uploaded on Brihanmumbai Municipal

Corporation portal.

                          This circular shall come in force with immediate effect.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.

Any Bidder or prospective bidder aggrieved by any decision, action or omission of the procuring

entity being contrary to the provisions of the tender or any rules or guidelines issued therein in

Packet A, B & C can make an application for review of decision of responsiveness in Packet "A, B

& C within a period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or

prospective bidders shall  clearly specify the ground or grounds in respect  of  which he feels

aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General

Requirements), an application for review may be filed only by a bidder who has participated in

procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid),

an application for review may be filed only by successful bidders of Packet A. Provided further

that,  an application for  review of  the  financial  bid  can be  submitted,  by  the  bidder  whose

technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is

required  to  be  suspended pending  disposal  of  such  review.  The  BMC after  examining  the

application  and  the  documents  available  to  him,  give  such  reliefs,  as  may  be  considered

appropriate and communicate its decision to the Applicant and if required to other bidders or

prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any

case within 10 days from the date of receipt of such application or such other period as may be

specified in pre-qualification document, bidder registration document or bid documents, as the

case may be.

Where BMC fails to dispose off the application within the specified period or if the bidder

or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or

prospective  bidder  may  file  an  application  for  redressal  before  the  "Internal  Procurement

Redressal Committee" within 7 days of the expiry of the allowed time or of the date of receipt of

the decision as the case may be. Every such application for internal redressal before Redressal

Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D.

in favour of BMC.
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1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to

concerned DMC/Director who should decide appeal in 7 days.

 If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance  Redressal  Committee  (GRC)  is  headed  by  concerned  D.M.C/  Director  of

particular department for the first  appeal grievances by the bidder against the decision for

responsiveness/non-responsiveness in Packet A, Packet B or Packet C and if  not satisfied,

concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal  Committee (GRC) will  be operated through DMC (CPD)

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from

aggrieved bidder. The necessary correspondence in respect of said applications to the

aggrieved  bidder  &  concerned  department,  issuing  notices,  arranging  of  Grievance

Redressal  Committee  (GRC)  with  D.M.C.  and  further  proceeding  will  be  carried  out

through registrar appointed by BMC.

No application shall  be maintainable  before the redressal Committee in regard of any

decision of the BMC relating to following issues: 

• Determination of need of procurement 

• The decision of whether or not to enter into negotiations 

• Cancellation of a procurement process for certain reasons.

On receipt  of  recommendation of  the Committee,  It  will  be  communicate  his decision

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be

considered necessary from the date  of  receipt  of  the recommendation and in case  of  non-

acceptance  of  any  recommendation,  the  reason  of  such  non-acceptance  shall  also  be

mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if  found,

come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious

nature and submitted with the intention of delaying or defeating any procurement or causing

loss to the procuring entity or any other bidder, then such complainant shall be punished with

fine, which may extend to Five Lac rupees or two percent of the value of the procurement,

whichever is higher.

Full Signature of the tenderer

 with Official Seal and Address
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BRIHANMUMBAI MUNICIPAL CORPORATION

  (Hydraulic Engineer's Department, O.C. Div.)

(To be duly filled, signed & stamped and submitted with Packet-B)

UNDERTAKING-I

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mahapalika Marg, Fort,

Mumbai – 400 001.

 Due date: -. ______________________

Name of 

Work

Tender 

ID  
 2026_MCGM_

Sir,

   I/We certify that I/we have read all the terms and conditions stipulated in the above tender

document/Minutes  of  Prebid/Corrigendum/Addendums  and  have  considered  all  while

submitting the subject work tender.   

Tenderer's full address and email address, 

____________________________

____________________________

_____________________________

Date:                Tenderer's Signature & Seal



177

PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation,
Mumbai -400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________ (Name of the manufacturing concern) are an 

established manufacturer of _______________________________________________________________ 

__________________________________________________ (description of product) having factory at 

___________________________________________________________________________________________ 

________________________________________________________ (factory address)

We hereby  assure  quantity  and quality  as  per  the  contract  for  the  goods  offered  for

supply/work against this invitation for tender and undertake to abide by the said clause. We

also assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities

in the tender for till the completion of entire contract period (Inclusive of defect liability period of

3 years).

                 For and on behalf of
              M/s.________________________________

    (Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the

tendering  themselves.  This  letter  shall  be  submitted  with  the  tender  in

original  on the letterhead of  the manufacturing concern and signed by a

person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED REPRESENTATIVE

(DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mumbai -400 001.

Sub.: e-Tender for the _____________________________
______________________________________
e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________________ (Name of the manufacturing concern) are

 an established manufacturer of ________________________having factory at

 ________________________________________________________ (factory address) do hereby

 authorize M/s. __________________________________________________________________________

 ____________________________________________________________________________________ (name

 and address of the authorised representative (Dealer/Distributor/Contractor/Firm)) to

 represent us to tender and conclude the contract for the above goods manufactured by us

 with you against invitation of e-tender no. _______________________ due on ________.

 We hereby assure quantity and quality as per the contract for the goods offered. We also

 assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in

 the tender for till the completion of entire contract period (Inclusive of defect liability period

  of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________

                                                                               (Name of manufacturer)

Signature

(______________________________)

(Name & Designation of authorized signatory with Stamp.)

Place:                                                         

Date:

Note:  This letter shall be submitted with the tender in original on the letterhead of the

           manufacturing concern and signed by a person competent to sign the same.
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT) 

ANNEXURE- H

UNDERTAKING FOR SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in Packet B) 

 Date:                                    
To,
Asst. Engg. (  Instru  ), Panjrapur
2nd  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District- Thane, Pin -421 302

Bid No. :                                

Name of Work :                                                                                  
___________________________________________________

Subject : Site Visit Undertaking

Dear Sir/Madam,

We M/s.                                                                                        (name of tenderer)
hereby undertake that, before submitting our bid for the above mentioned work and bid no, we
have  completed  the  site  visits  at  BMC  site  locations:
(mention BMC site address) to  understand the scope of work along with the BMC site Engineer
(mention name of BMC Site engineer) on                                  ________________(mention site visit
date). 

We are now fully aware of the site conditions and has taken into consideration all factors
as an experienced contractors to successfully carry out the work as per the tender requirements
of  BMC  for  above  mentioned  work  and  bid  no,  before  submitting  our  Bid  for  the  above
mentioned work. 

Thanking you.

Yours faithfully,                     

(Name, Stamp & Signature of Tenderer)
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BRIHANMUMBAI MUNIC  IPAL   CORPORATION  
(H.E.’sDepartment-O.C.Division)

ANNEXURE- I
ENVIRONMENTAL MANAGEMENT PLAN

  S 
r. 
No

Head Information to be filled by the Project 
Proponent

1 Project Overview
1.1 Project Details

1.2 Project Proponent information

2 Project Details

2.1 Construction Activities

2.2 Material Management

2.3 Existing site Features

3 Statutory Requirement

3.1 Legal Compliances

3.2 Applicable Permits

4 Organization Structure 
Arrangement

 4.1 Project Team & Roles

5 Environmental Management Plan 
(EMP)

6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 Environmental Monitoring & 
Reporting

8 Conclusion & Commitment

           Prepared & Checked by                                                    Authorised by 

(Sign, Name and Designation)                    (Sign, Name and Designation)

                         (To be signed by                                 (To be signed by 

Site Incharge/Manager of Contractor)           Project Proponent/Contractor )
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