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  E – Tender for 
 Name of the work  

Sub: Operation of Stationary Compactors at 9 Nos. of Stationary compactor sites 
along with maintenance of the St. Compactor site chowkies, Maintenance of 14 
Nos. of Stationary Compactors and Transportation (To and Fro) of Stationary 
Compactors from 13Nos. of St. Compactor site chowkies to Landfill sites for a 
period of One year under Ex. Eng. (Transport) Eastern Suburbs Division. 

Bid No: 7200030344 dt.21/03/2022. 
Website: http://portal.mcgm.gov.in/tenders    

Office of the 
      Executive Engineer (Tr.) E.S 

                                 1st floor, Municipal building, 
                                 Behind Pantnagar BEST Bus Depot, 
                                 Ghatkopar (East),Mumbai:400075. 
 
 
 

  Prepared By                      Checked By                      Approved By 
  Sd/-                                 Sd/-                                    Sd/- 

A. E.(Tr.) E.S..              Ex. Eng.(Tr.) E.S.              Dy.ChE.(SWM)Tr. 
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                 SECTION 1 
       E-TENDER NOTICE
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MUNICIPAL CORPORATION OF GREATER MUMBAI 
Dy.Ch.Eng.(SWM) Transport / Ex. Eng.(Tr.)E. S  

Bid No.:   7200030344 dt.21/03/2022 E-TENDER NOTICE 
 

Subject: Operation of Stationary Compactors at 9 Nos. of Stationary compactor sites along with 
maintenance of the St. Compactor site chowkies, Maintenance of 14 Nos. of Stationary 
Compactors and Transportation (To and Fro) of Stationary Compactors from 13Nos. of 
St. Compactor site chowkies to Landfill sites for a period of One year under Ex. Eng. 
(Transport) Eastern Suburbs Division. 
The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 
engineering  organizations   i.e.  eminent   firm,  Proprietary/Partnership  firms/Private Limited  
Companies/Public Limited  Companies/Companies  registered  under Indian companies’ act 
2013. the contractors  registered  with the  Municipal Corporation of Greater Mumbai,    
(MCGM)  in   appropriate Class as per  old registration and  Class as per  new registration 
and  from the  contractors/firms equivalent  and superior  classes registered  in Central or 
State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will   
be    allowed subject   to    condition that,   the contractors  who  are not registered  with MCGM   
will have to apply for registering their firm  within three  months’ time  period  from the  
award  of contract,  otherwise  their  Bid Security i.e. E.M.D (Earnest Money Deposit) shall be 
forfeited/recovered and  an amount  equal  to Registration Fee of respective class shall be 
recovered as penalty. 

Bidding Process will comprise of THREE stages. 
The application form can be downloaded from MCGM's portal (http://portal.mcgm.gov.in) 

on payment of Rs. 9400.00 + GST as applicable. The applicants no registered with MCGM are 
mandated to get registered (Vendor Registration) with MCGM for e-tendering process & obtain 
login credentials to participate in the on line bidding process.  

i) To   download   the  application  form,  for   those   applicants  not  having  vendor 
registration,  need  to  apply first for vendor  registration  at  the  office   of Account Officer 
(FAR), 3rd floor,  Municipal Headquarters. ii) Followed by  SRM   login   ID   and password  to   be   
obtained  from the  Office of Central Purchase Department (CPD), Bakariadda, Byculla, Mumbai. 
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iii) For    e-Tendering  registration,  enrolment  for digital signature  certificates  and 
user manual, please  refer  to   respective  links provided in  ‘Tenders’  tab. Vendors can get 
digital   signature   from   any one      of   the    Certifying Authorities   (CA's)     licensed   by 
controller  of  certifying  authorities     namely,  Safes  crypt,  IDRBT,   National      informatics 
center,  TCS,   CUSTOMS,  MTNL, GNFC   and e-Mudhra CA. 

Name of Work Contract Period Earnest Money Deposit(EMD) 
Operation of Stationary Compactors at 9 Nos. of Stationary 
compactor sites along with maintenance of the St. Compactor 
site chowkies, Maintenance of 14 Nos. of Stationary 
Compactors and Transportation (To and Fro) of Stationary 
Compactors from 13Nos. of St. Compactor site chowkies to 
Landfill sites for a period of One year under Ex. Eng. (Transport) 
Eastern Suburbs Division. 

1 year 
 

Rs. 2,00,000.00 
 

In terms of the 3 stage system of e-tendering,  a Bidder will be  required to  deposit, 
along with its Bid, an Earnest Money Deposit of Rs.2,00,000.00 (the "EMD"), refundable  in 
accordance  to the relevant  clause of bid document,  from the Bid  Due Date, except in  the 
case  of the  selected  Bidder whose  Bid Security/EMD  shall be retained.  The Bidders  will 
have  to provide Earnest  Money Deposit through  the  payment  gateways  while submitting 
the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest Money 
Deposit. The e-tender is available on MCGM portal (http://portal.mcgm.gov.in) as mentioned 
in the Header Data of the tender. 

As  per  THREE Packet systems,  the document   for  Packet A & B  is  to  be uploaded by 
the  bidder  in   vendors’ document   online  in   Packet  A,  B.  Packet  A,B  & C    shall be opened  
on dates  as mentioned in   header  data.  All the  responsive  and  eligible bidders  if they so 
wish can be present  at the time of opening of bids, in the  office of E x . E n g . ( T r . ) E.S d i v i s i o 
n.  The  Packet  C   shall  be  opened   if bids  submission  in  Packet  A  & B satisfies/includes 
all the requirements and same are found acceptable  to the Authority. 
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 The  Municipal  Commissioner  reserves   the  right  to  reject  all  or  any  of  the  e- 
tender(s) without assigning any reasons at any stage. The  dates  and  time  for  submission  
and  opening  the  bids  are  as  shown  in the Header  Data. If  there  are  any changes  in 
the  dates  the  same  shall be  displayed  on  the MCGM Portal. (http://portal.mcgm.gov.in) 

The  applicants   interested   for   the    above   referred    works   may   contact    the 
Executive Engineer (Transport) W.S at the following address on any working day during office 
hours. 

 
Office of the  Executive Engineer (Tr.) E.S 

 1st floor, Municipal building,  Behind Pantnagar BEST Bus Depot,  Ghatkopar (East),Mumbai:400075.  
The  applicants  may  wish  to  visit the  site  under  reference   and  can  collect  the 

information of the present  status  from the department who have invited the bids. 
 The MCGM reserves  the  rights to accept  any of the  application or reject  any or all 

the  application  received  for  above  works,  without  assigning  any  reasons   thereof.   The 
information regarding above subject matter is available on Website of MCGM 
(http://portal.mcgm.gov.in/tenders) 

  Sd/-Sd/- 
 /-                                                                                                           Ex.Eng.(Tr)E.S.              
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HEADER DATA  Tender Document No e-bid no:- 7200030344  dt. 21/03/2022 
Name of Organization Municipal Corporation  of  Greater Mumbai 
Subject Operation of Stationary Compactors at 9 Nos. of Stationary 

compactor sites along with maintenance of the St. 
Compactor site chowkies, Maintenance of 14 Nos. of 
Stationary Compactors and Transportation (To and Fro) of 
Stationary Compactors from 13Nos. of St. Compactor site 
chowkies to Landfill sites for a period of One year under Ex. 
Eng. (Transport) Eastern Suburbs Division. 

Cost of Tender Rs. 9,400/- + GST (As applicable) 
Bid Security Deposit/EMD Rs.2,00,000/- 
Date of issue and sale of tender  22/ 03 /2022 from 11.00 Hrs. 
Last date & time for sale of tender 
&Receipt of Bid Security Deposit 

 05/04/2022 upto 16:00 Hrs. 
Submission   of   Packet   A,    B    & Packet C (Online)  05/04/2022 upto 16:00 Hrs. 
Pre-Bid Meeting  29/03/2022 at 11.00 am 

Venue:- Office of the ChE(SWM). 3rd floor Khatav Market Bldg, Near Grant Road station, Khatavwadi Sleater road, Grantroad (West) ,  Mumbai-400007 
Opening of Packet A & B 07/04/2022 after16:00 Hrs. 
Opening of Packet C 08/04/2022 after 16.00 Hrs. 
Address for communication Office of the, 

Executive Engineer (Tr.) E.S 
1st floor, Municipal building,  Behind Pantnagar BEST Bus Depot, Ghatkopar (East),Mumbai,400075. Venue for opening of bid Office of the Ex. Engineer (Tr.) E.S. 

This tender document is not transferable. 
If  any Addendum and  / or Corrigendum are  issued  for the  subject  e-tender, the 

details   of  the   same   will  be   published   / uploaded   on   the   website   of  MCGM   i.e. 
http://portal.mcgm.gov.in under  Tenders > e-Tenders > Tenders. Prospective  Bidders are 
requested to take the note of the same. 

The MCGM reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
                Sd/- 

Ex. Eng.(Tr.) E.S.
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            SECTION 2 
    ELIGIBILITY CRITERIA
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ELIGIBILITY CRITERIA   
The bidders in its name fulfilling the following criteria are eligible to bid for tender.  2.1 Technical Capacity:  The tenderer shall be a natural or legal person who can sue or can be sued in the 

court of law in Mumbai. 
The tenderer(s) in their own name should have satisfactorily executed  the work of 

similar nature in MCGM/Semi Government/Government & Public Sector  Organizations 
during last seven  (7)years ending last day of month  previous to the one in which bids are 
invited as a prime Contractor or as a nominated sub-Contractor, where the subcontract 
had involved similar nature  of work as described  in the  scope  of works in this bid 
document, provided further that all other qualification criteria are satisfied. 
Details of  Three   similar   completed works each costing not  less than amount equal  to 20% of estimated cost of subject tender. 

Two similar completed works each costing not less than amount equal  to 25% of estimated cost of subject tender. 

One similar completed works  each  costing not less than amount equal  to 40% of estimated cost of subject tender. 

A) Operation and Maintenance Cost   AND 
B)Transportation Cost   

Rs.23,06,200.00 
  AND  Rs. 14,97,600.00 

Rs.28,82,700.00   
  AND  Rs.18,72,000.00 
  

Rs. 46,12,400.00 
  AND  Rs 29,95,500.00 
  Total Cost Rs. 38,03,800.00 Rs.47,54,700.00 Rs.76,07,900.00 
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Definition of similar work: 
For assessing the technical capacity of the subject tender, s i m i l a r  work shall mean 

the experience of completed or completed  part of on-going works in respect of – 
Operation & Maintenance and Transportation of Stationary Compactors/Refuse 
compactors / MSW vehicles.   
 In   case  of on-going works to  be  considered,  the  bidder  must  have  received 

payment of 80% of the contract sum for the work/works executed  till the last date of 
the month previous to the one in which bid are invited. 
2.2 Financial Capacity:  The Bidder shall have achieved an average annual financial turnover  certified by ‘Chartered 

Accountant’ not  less than  30% of estimated cost  of subject  tender  during last 03 years 
ending 31st March of 2021.i.e. Rs. 57,06,000.00 

The value of executed  works shall be brought  to current  costing level by enhancing 
the actual value of work at compound rate of 10 % per annum; calculated from the date of 
completion to last date of receipt of applications for tenders. 
 Even though the bidders   meet the above  qualifying criteria, they are subject to 
be disqualified if they have: 

 Made  misleading  or  false  representation  in  the  forms,  statements  and 
attachments   submitted  in proof of the qualification requirements; and/or 

 Record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion or financial failures etc. 

2.3 Bid Capacity: Deleted  2.4 Joint Venture: Joint Venture is not allowed in this tender.    Sd/-                  Sd/-/- 
Ex.Eng.(Tr.)E.S.
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        SECTION 3 
  DISCLAIMER
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DISCLAIMER  The information  contained  in this e-tender document  or provided  to Applicant(s), 
whether  verbally or in documentary or any other  form, by or on behalf of the  Municipal 
Corporation  of Greater  Mumbai  (MCGM), hereafter also referred  as “The  Authority  “, or 
any of its employees  or advisors, is provided  to Applicant(s)  on the  terms  and conditions 
set  out  in  this  e-tender  and  such  other   terms  and  conditions  subject  to  which  such 
information is provided. 

 This   e-tender   includes   statements,   which   reflect   various   assumptions    and 
assessments arrived  at  by  the   Municipal  Corporation  of  Greater   Mumbai  (MCGM)  in 
relation  to the  Project. Such assumptions,  assessments and statements do not  purport  
to contain  all the  information   that  each  Applicant may require.  This  e-tender may not  
be appropriate for all persons,  and it is not possible for the Municipal Corporation of 
Greater Mumbai (MCGM), its employees or advisors to consider the investment  objectives, 
financial situation   and   particular   needs   of  each   party  who  reads   or  uses  this  e-
tender.  The assumptions,  assessments, statements and information contained  in this e- 
tender  may not be complete,  accurate,  adequate or correct.   Each  Applicant  should  
therefore, conduct its own  investigations  and  analysis  and  should  check  the  accuracy,  
adequacy,  correctness, reliability and completeness of the  assumptions,  assessments, 
statements and information contained in this e-tender and obtain independent advice 
from appropriate sources. 

 Information provided  in this  e-tender to  the  Applicant(s)  is on  a  wide  range  of 
matters, some  of which may depend  upon  interpretation of law. The  information  given 
is not  intended  to  be  an  exhaustive  account  of statutory  requirements and  should  not  
be regarded  as a complete  or authoritative statement of law. The Municipal Corporation 
of Greater  Mumbai (MCGM) accepts  no responsibility for the  accuracy or otherwise  for any 
interpretation or opinion on law expressed here. 

 The Municipal Corporation of Greater  Mumbai(MCGM), its employees  and advisors 
make no representation or warranty and shall have no liability to any person, including any 
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Applicant or Bidder,  under   any  law,  statute,  rules  or  regulations   or  tort,   principles  of 
restitution   or  unjust enrichment   or  otherwise   for  any  loss,  damages,   cost  or  expense 
which  may  arise  from  or  be incurred or suffered on account of anything contained  in this 
e-tender  or  otherwise,   including the  accuracy,  adequacy,  correctness,   completeness 
orreliability  of  the  e-tender  and  any  assessment,  assumption,   statement  or  
information contained  therein  or deemed  to form part of this e-tender or arising in any 
way with pre- qualification   of  Applicants   for   participation   in  the   Bidding   Process.   The  
Municipal Corporation of Greater  Mumbai  (MCGM) also accepts  no liability of any nature  
whether resulting  from  negligence  or  otherwise  howsoever  caused  arising from  reliance  
of  any applicant upon the statements contained in this e-tender. 

 The  Municipal  Corporation  of  Greater   Mumbai  (MCGM)   may,  in  its  absolute 
discretion but without  being under  any obligation to do so, update,  amend  or 
supplement the information, assessment or assumptions  contained in this e-tender. 

 The issue of this e-tender does not imply that  the  Municipal Corporation of Greater 
Mumbai (MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or 
to appoint the selected   Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project 
and  the  Municipal Corporation of Greater  Mumbai (MCGM) reserves  the right to reject all 
or any of the Applications or Bids without assigning any reasons whatsoever. 

 The Applicant shall bear  all its costs associated  with or relating to the  preparation 
and  submission   of  its  Application  including  but   not   limited  to  preparation,  copying, 
postage,   delivery  fees,  expenses   associated   with  any  demonstrations  or  
presentations which may be required  by The Municipal Corporation of Greater  Mumbai 
(MCGM) or any other  costs  incurred  in connection  with or  relating  to  its Application. All  
such  costs  and expenses  will remain  with the Applicant and the  Municipal Corporation of 
Greater Mumbai(MCGM) shall not  be  liable in any manner  whatsoever  for the  same  or  
for any other  costs or other  expenses  incurred by an Applicant in preparation or 
submission of the Application, regardless of the conduct or outcome of the Bidding Process.
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                     SECTION 4 
  INTRODUCTION
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4.1 Background: 
 
Municipal Corporation of Greater Mumbai provides various refuse and non- refuse 
vehicular services of essential  nature  which comprise of Refuse Compactors, Refuse 
Dumpers,Trucks, Fire Fighters, Breakdown  Vehicles,  Cesspool  Vehicles,  Water  Tankers,  
etc.  In  addition  to these  services, SWM transport department provide  many services 
for various cleanliness and  health  drives initiated  by State  Government,  Central 
Government  and various NGOs. Being Local Governing Body, these  services are required  to 
be provided uninterruptedly for maintaining public hygiene and sanitation. 
4.2 Scope of work: 

The Scope of Work and Technical Specifications are defined in Section 7 in details.
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         SECTION 5 E-TENDERING ONLINE 
SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS  
The terminology of e-Tendering is solely depending  upon policies in existence, 

guidelines and methodology  adopted since decades.  The SRM is only change in process of 
accepting and evaluation  of tenders  in addition  to manual. The SAP module  to be used in 
this  E-tendering is known  as  Supplier  Relationship  Module  (SRM).SRM  is designed  and 
introduced  by ABM Knowledge ware Ltd. who will assist MCGM in throughout the tendering 
process for successful implementation. 
 NOTE: This tendering  process  is covered  under  Information Technology ACT & Cyber Laws as 
applicable. 

 In e-tendering  process some of the terms and its definitions are to be read as 
under wherever it reflects in online tendering process. 
Start Date read as “Sale Date” 
End Date read as “Submission Date” 
Supplier read as “Contractor/bidder” 
Vendor read as “Contractor/bidder” 
Vendor Quotation read as “Contractors Bid/Offer” 
Purchaser read as “Department/MCGM” 

I.  Before entering  in to  online  tendering  process,  the  contractors   should  complete  the 
registration  process  so as to get User ID for E-tendering links. For this, the  contractors 
can access through Supplier registration via MCGM Portal. 

 There are two methods  for this registration :( II and III)  II. Transfer from R3 (registered contractors  with MCGM) to SRM  a. Contractors already registered  with MCGM will approach to Vendor Transfer cell.  b.  Submit  his details  such  as  (name,  vendor  code,  address,  registered   Email  ID, 
pan card etc.) to Vendor transfer cell. 
c. MCGM authority for Vendor Transfer, transfers  the Vendor to SRM application 
from R3 system to SRM system.
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d. Transferred Vendor receives User ID creation link on his supplied mail Id.  e. Vendor creates  his User ID and Password for e-tendering  applications by 
accessing link sent to his mail ID. 

 III. Online Self Registration (Temporary registration for applicant not registered with MCGM)  a.   Vendor fills up Self Registration form via accessing MCGM portal.  b.  Vendor  Transfer  cell (same  as  mentioned  above)  accesses  Supplier  Registration 
system and accepts the Vendor request. 

 c.   Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  d.   Vendor creates his User ID and Password for e-tendering  application.  IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents  1.  Access e-tender link of SRM Portal  2.  Log in with User ID and Password  3.  Selects desired Bid Invitation (he wants to bid)  4.  To download  tender  documents  contractors  will have  to  pay online Tender  fee.  The 
same can be done by accessing Pay Tender Fees option. By this one shall be able to pay 
Tender fee through Payment Gateway-If transaction  successful, Contractors can register 
his interest  to participate. Without Registration one cannot quote for the Bid/Tender.  5.  Applicant  will download   Tender  Documents   from  Information  from  purchaser   tab 
by accessing Purchaser document  folder through collaboration ‘C’ folder link.  6.   Applicant  will upload  Packet  A related  and  Packet  B related  Documents  in Packet  A 
and Packet B folder respectively by accessing these folders through “My Notes” Tab and 
collaboration folder link.  7.   All  the  documents  uploaded  have  to  be  digitally signed  and  saved.  Contractors can 
procure there digital signature from any certified CA’s in India.  8.     EMD and ASD, if applicable, shall be paid online in the EMD and ASD tab for bidders in E-    
Tendering system before submission of due date.
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9.   For commercial  details  (in Packet  C)  contractors   will fill data  in  Item  Data  tab  in 
Service Line Item via details and quotes  his “Percentage  Variation” (i.e.% quoted)  figure. 
If entered ‘0’, it shall be treated as at par. By default the value is zero only.  10.   Applicants to check the bid, digitally signs & save and submit his Bid Invitation.  11. Applicants  can  also  save  his  uploaded   documents/commercial  information  
without submitting the BID for future editing through ‘HOLD’ option.  12.   Please note that “Hold” action do not submit the Bid.  13.   Applicants will receive confirmation once the Bid is submitted.  14.   Bid creator  (MCGM) starts  Bid Opening for Packet A after  reaching End Date and 

Time and Bid Evaluation process starts.  As per Three Packet system, the  document  for Packet A & B are to be uploaded  by 
the tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ 
downloading the  tender  copy, tenderer may refer  to post-  Qualification criteria 
mentioned  in e-Tender Notice. 

The tenderer shall pay  the  EMD/Bid Security through  payment  gateways  
before submission  of Bid  and  shall upload  the  screenshot of receipt  of payment  in 
Packet  ‘A’ instead of paying the EMD at any of the CFC centres in MCGM Ward Offices. 

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned 
in  the  Header  Data  of  the  tender.   The  tenders   duly filled in should  be  uploaded  
and submitted  online on or before  the  end  date  of submission.  The Packet  ‘A’,  Packet  
‘B’ & Packet ‘C’ of the tenderer shall be opened as per the time-table  shown in the Header 
Data in the office of Ex. Engineer (Transport)E.S. 

The  Municipal  Commissioner  reserves   the   right  to  reject   all  or  any  of  the  e- 
Tender(s) without assigning any reason at any stage. The dates and time for submission 
and opening the tenders  are as shown in the Header Data. If there  are any changes in the 
dates the same shall be displayed on the MCGM Portal (http://portal.mcgm.gov.in).
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          SECTION 6   INSTRUCTIONS TO APPLICANTS
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A. Scope of Application 
 The authority wishes to receive Application for Qualification in order to SELECT experienced and 
capable Applicants for the Bid Stage. 
 B. Eligibility of Applicants  The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 
engineering    organizations   i.e.   eminent    firm,   Proprietary/Partnership   Firms/   Private 
Limited   Companies/   Public   Limited   Companies/   Companies   registered    under    the 
Indian companies’ act 2013. the  contractors  registered  with the  Municipal Corporation of 
Greater    Mumbai,   (MCGM) in appropriate Class as per old registration and Class as per 
new registration and from the contractors/firms equivalent  and superior classes registered 
in Central  or  State  Government/Semi  Govt. Organization/Central or  State  Public Sector 
Undertakings, will   be    allowed subject   to    condition that,   the contractors  who  are not 
registered  with MCGM   will have to apply for registering their firm  within three  months’ time  
period  from the  award  of contract,  otherwise  their  Bid Security i.e. E.M.D (Earnest Money 
Deposit) shall be forfeited/recovered and  an amount  equal  to Registration Fee of respective 
class shall be recovered as penalty. 
 The applicant shall also fulfill the eligibility criteria which are defined in Section 2.  C. Bid Capacity: Deleted  D.  Equipment Capabilities as required for this work    The successful contractor shall provide approximately 6 to 7  prime mover services  daily  

to Zone-V and Zone-VI in E.S. Wards. Hence, it is  desirable   that   successful contractor  
should have sufficient nos. of prime in his command  to meet  the daily demand of the 
user department. 

 However, the no. of prime movers services may increase or decrease as per the  day  
to  day  requirement of user  department. The contractor   shall be equipped  with 
sufficient number of prime movers to meet the demand at any given instant.               
The bidder should undertake their own studies  of the nature  of work and devise a 
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plan and methodology  for the executing the said work or as per the instructions of the 
site in-charge and he shall make his own arrangement of vehicles/ equipment / 
machinery for the  same.  The tenderer shall ensure commitment on an undertaking 
on Rs.500/- stamp paper to be submitted  along with the Bid in Packet B in the 
prescribed Proforma (VII). 

 E.          Technical Personnel:  Deleted  F.         Time Period of the Project 
 

The contract  period  is 1 year  from  date  of start  of contract  and  shall be strictly 
observed  by the  Contractor and  shall be  reckoned  from  the  date  on  which the Letter 
of Acceptance is given to the Contractor.  The work shall, throughout the stipulated period 
of the Contract, be proceeded with all due diligence, as time being deemed to be the 
essence of the contract,  on the part of the Contractor.  On failing to do so, the contractor 
shall pay as compensation an amount  which shall be governed  as per Clause-8(e) of the 
Standard General Conditions of Contract.  G.       Contract Execution  All required  documents  for execution  of the  contract  shall be submitted  within 30 
days from the  date  of issue of letter  of acceptance. If the  documents  are  not  submitted 
within  the  stipulated   time,  a  penalty  of  Rs.5000/-  per  day  shall  be  applicable  to  the 
contractor.  All contract  documents  need to be duly affixed with stamp duty properly signed 
along with evidence/proof of payment of security/contract deposit/ within 30 days from 
the date of letter of acceptance received by him. 

 H.     If the  amount  of the  Contract Deposit to be paid above is not paid within 30 days 
from the  date  of issue of Letter of Acceptance, the  Tender / Contractor already accepted 
shall be considered as cancelled and legal steps be taken against the contractor  for recovery 
of the documents. 

 I:           Deleted  J:         Action when whole security deposit is forfeited:  In any case  in which under  any Clause of this contract,  the  contractor  shall have 
rendered himself liable to pay compensation amounting to the whole of this security deposit 
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whether  paid in one sum or deducted by installments  or in the case of abandonment of the 
work owning to serious illness or death  of the contractor  or any other  cause, the Engineer 
on behalf of the  Municipal Commissioner shall have power  to adopt  any of the  following 
process, as he may deem best suited to the interest of MCGM. 
(a) To rescind the  contract  (for which recession  notice  in writing to the  contractor under  the  
head  of  Executive  Engineer  shall be  conclusive  evidence)  and  in that case, the security 
deposit  of the  contract  shall stand  forfeited  and be absolutely  at the disposal of MCGM. 
 (b) To  carry  out  the  work  or  any  part  of the  work departmentally debiting  the contractor  
with the  cost of the  work, expenditure incurred on tools and plant, and charges   on   
additional   supervisory   staff   including  the   cost   of   work-charged establishment employed 
for getting the un-executed  part of the work completed  and crediting him with the value of the 
work done departmentally in all respects  in the same manner  and at the same rates  as if it 
had been  carried out by the contractor under  the  terms  of his contract.  The certificate  of the  
Executive Engineer as to the costs and other  allied expenses  so incurred and as to the value of 
the work so done departmentally shall be final and conclusive against the contractor. 
 (c) To order that  the work of the contractor  be measured up and to take such part there of 
as shall be un-executed  out of his hands, and to give it to another  contractor to complete,  in 
which case all expenses  incurred on advertisement for fixing a new contracting  agency, 
additional  supervisory staff including the  cost of work charged establishment and the cost of 
the work executed by the new contract agency shall be debited  to the  contractor  and the 
value of the  work done or executed  through  the new contractor  shall be credited  to the  
contractor  in all respects  and in the  same manner  and at the same rates  as if it had been  
carried out by the contractor  under the terms of his contract.  The certificate of the Executive 
Engineer as to all the cost of the  work and  other  expenses  incurred  as  aforesaid  for  or  in 
getting  the  un- executed  work done by the new contractor  and as to the value of the work so 
done shall be final and conclusive against the contractor. 
 In case the contract  shall be rescinded  under Clause (a) above, the contractor  shall not  be  
entitled  to  recover  or  be  paid  any  sum  for  any  work  therefore actually performed  by him 
under  this contract  unless and until the Executive Engineer shall have certified in writing the 
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performance of such work and the amount  payable to him in respect  thereof  and  he  shall 
only be  entitled  to  be  paid  the  amount  so certified. In the event  of either  of the courses 
referred  to in Clause (b) or (c) being adopted  and  the  cost  of  the  work  executed   
departmentally  or  through  a  new contractor  and other  allied expenses  exceeding the  value 
of such work credited  to the  contractors  amount  of excess shall be  deducted from any 
money  due  to  the contractor,   by MCGM  under  the  contract  or  otherwise,  howsoever,  or  
from  his security deposit or the sale proceeds thereof  provided, however, the contractor  shall 
have  no  claim  against   MCGM  even  if  the   certified   value  of  the   work  done 
departmentally or through a new contractor  exceeds the certified cost of such work and allied 
expenses, provided always that whichever of the three  courses mentioned in clauses (a), (b) or 
(c) is adopted by the  Executive  Engineer, the  contractor  shall have no claim to compensation 
for any loss sustained  by him by reason of his having purchase  or procured  any materials or 
entered in to any engagements or made any advance  on  account   of  or  with  a  view  to  the  
execution  of  the  work  or  the performance of the contract. 
K.  Contract may be rescinded and security deposit forfeited for bribing a public officer or if the 
contractor becomes  insolvent: 
 If the  contractor  assigns or sublets  his contracts  or attempt so to  do, or become insolvent 
or commence  any proceeding  to get himself adjudicated  and insolvent or make any 
composition  with his creditors,  or attempt so to do or if bribe, gratuity, gift, loan,  
perquisite,  reward  or  advantage,   pecuniary  or  otherwise,   shall  either directly or indirectly 
be given promised  or offered  by the  contractor  or any of his servants   or  agents   through   
any  public  officer,  or  person   in  the   employ   of MCGM/Govt. in any way relating to his 
office or employment,  or if any such officer or person  shall become  in any way directly or 
indirectly interested in the contract  the Engineer In-charge may thereupon, by notice in 
writing rescind the contract  and the Security Deposit of the Contractor shall thereupon stand 
forfeited and be absolutely at the disposal of MCGM and the same consequences shall ensure  
as if the contract had been rescinded under above clause J hereof; and in addition the 
contractor  shall not  be  entitled  to  recover  or be  paid  for any work therefore actually 
performed under the contract.  
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L.         Infrastructural set-up: 
The tenderer shall have a reasonable and sufficient office space with an independent 
telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for 
communication  purpose.  If  the  applicant  is having his office address  out-side  of MMR,  then   
he  shall  furnish  the   details  of  contact   person   in  MMR  with  his photograph, address,  
phone, email-id, etc. for communication  purpose.  After award of contract,  office shall be 
provided  in the  jurisdiction of MMR as per  the  tender conditions.  In case of any litigation, the 
jurisdiction shall be restricted  to MMR only. To establish proof of office address, the tenderer 
shall submit the photocopy  of one of the  documents  such as current  paid Electricity  Bill, 
Property  Tax Bill, Water  Tax Bill, valid Shop and Establishment Certificate etc. 
 M. The   contractors    shall  register   themselves   under   the   provisions   of  prevailing 
guidelines issued by MCGM from time to time. 
 N. Force Majeure  1)  Notwithstanding  the  provisions of above  the  tenderer shall not  be  liable for forfeiture  

of  its  performance security,  liquidated  damages  or  termination or other failure to 
perform its obligations under the contract in result of an event of Force Majeure. 
 2)  For purposes  of this clause, ‘Force Majeure’ means an event beyond the control of the  
successful tenderer and not  involving the  successful tenderer’s  fault or negligence and 
such events  may include strike, riots, wars or revolutions, fires, floods,   epidemics,    
earthquakes,   other    natural    calamity   and   quarantine restrictions. 

 3)  If a force majeure situation  arises, the  successful tenderer shall promptly  notify the 
MCGM in writing of such condition and the cause thereof.  Unless otherwise directed by 
MCGM in writing the successful tenderer shall continue  to perform  its obligations under  
the contract  as near as it is reasonably  practical, also shall seek all reasonable alternative 
means of performance. 

 O.     The drivers and cleaners  appointed by the  agencies / contractors  are required  to be 
paid as per the Government  norms and or daily wages norms approved  from time to 
time. The MCGM officials shall check whether  the contractual  agencies have made the 
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payment by RTGS or any online mode to the drivers and cleaners appointed by them as 
per the  norms and the  payment  is received in their account  accordingly. The MCGM 
officials shall also check the  payment  is made  to  the  drivers  and  cleaners  in their 
account  on monthly  / daily basis (as per  the  case)  and  on the  confirmation  of the 
payment   made   (till  previous   month)   to   the   drivers  and   cleaners,   the   regular 
contractual   payment   of  the  agencies  appointed  by  MCGM  shall  be  certified  and 
processed  to  release  through  Accounts Department. The contractor  shall submit  all 
relevant documents  in this regard along with the bills for verification failing which the 
bills will not be processed for payment. Submission of Tenders 

PACKET – A  
The Packet ‘A’ shall contain scanned certified copies of the following documents  Scrutiny of 
this packet shall be done  strictly with reference  to only the  scanned  copies of Documents 
uploaded online in packet ‘A’. 

 a)   Valid Registration  Certificate.  The  contractors  who are  not  registered  with MCGM will 
have to apply for registering  their firm within three  months’ time period from award of 
contract,  otherwise  their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited 
/ recovered  and an amount  equal to Registration Fee of respective class shall be recovered 
as penalty. 
 b)  Valid Bank  Solvency Certificate of minimum  solvency amount  of Rs.8.00 lakhs as 
governed  by Registration  Rules in force for respective  Class of Contractor  for Civil and 
M&E work. The Bank Solvency Certificate shall be prior to twelve months of the due date of 
the tender. 

 c)   A  document   in support  of Registration under  GST  Act 2017.  In case  Goods  and 
Service Tax is made applicable, the rules, regulations, guidelines, circulars, 
communications   etc.   issued  in  this  regard   either   by  Govt.  of  India,  Govt.  of 
Maharashtra or MCGM shall be made applicable. 

d)  Certified  copies  of  valid  ‘PAN’  documents   and  photographs  of  the  individuals, 
owners, Karta of Hindu undivided Family, firms, private limited companies, registered 
co-operative  societies,  partners  of partnership firms and  at  least  two  Directors, if 
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number  of Directors are more than two in case of Private Limited Companies, as the 
case  may  be.  However,  in case  of  Public Limited  companies,  Semi Government 
Undertakings, Government Undertakings, no ‘PAN’ documents  shall be insisted. 

 e)   Latest  Partnership   Deed  in  case  of  Partnership   firm  duly  registered   with  Chief  Accountant (Treasury) of MCGM.   The bidders shall categorically provide their E-mail ID in packet ‘A’.  NOTE:   If the  tenderer(s) withdraw  tender  offer during the  tender  validity period,  his entire 
E.M.D. shall be forfeited.  

 If it is found that the tenderer has not submitted  required  documents  in Packet ‘A’ 
then,  the  shortfalls shall be communicated  to the  tenderer through  e-mail only and 
compliance required to be made within a time period of three working days otherwise 
they shall be treated as non-responsive. 

 PACKET – ‘B’  
The Packet ‘B’ shall contain scanned certified copies of the following documents- 
 a)   The list of similar type of works as stated  in the Eligible Criteria in the role of Prime 

Contractor or as nominated sub-contractor. Information furnished in the prescribed 
proforma (Proforma–I) shall be supported by the certificated duly self-attested. 

 b)  Annual financial turnover for preceding three financial years as certified by Chartered 
Accountant  preceding   the   Financial  Year  in  which  bids  are  invited.  Copies  of 
Applicants duly audited balance sheet  and profit and loss account for the preceding 
three   financial  years  preceding   the   Financial  Year  in  which  bids  are   invited 
(Proforma-II). 

 c)   Deleted.  d)  The bidder  shall give undertaking  on Rs.500/- stamp  paper  that  it is his/their sole 
responsibility  to  arrange   the   required   infrastructure  before   start   of  the   work 
(Proforma VII). 



 

28  

e)   Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of work 
orders & attested copies of percentage of works completed  or part thereof. 

f)   Deleted.  g)  The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 
Note: Bidders shall submit the undertaking for equipment / vehicles capability and 
other undertakings as such on a single Rs.500/- stamp paper. 

h)   The tenderers shall upload work plan as per the following outline: 
1.   Organizational set up envisaged by the contractors. 
2.   Site Offices proposed  to be set up. 

Note:  
i)   Deleted.  
ii) The successful bidder shall submit valid registration  certificate  under  E.S.I.C., Act 1984,  if 

the  tenderer has  more  than  10  employees  / persons  on  his establishment (in case 
of production  by use of energy) and 20 employees  / persons on his establishment ( in 
case of production without use of energy) to MCGM  as  and   when   demanded.  In  case   
of  less  employees   / persons mentioned above then the successful bidder has to 
submit an undertaking  to that  effect  on  Rs.200/-  stamp  paper  as  per  circular u/no.  
CA/FRD/I/65  of 30.03.2013. 

 iii)     The successful bidder shall submit valid registration  certificate under  E.P.F. & M.P., Act 
1952, if tenderer has  more  than  20 employees  / persons  on  his establishment, to  
MCGM as and  when  demanded. In case  if the  successful bidder  has  less employees  / 
persons  mentioned above  then  the  successful bidder has to submit an undertaking  to 
that effect of Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

 i)   Details of Litigation History: The bidder shall disclose the litigation history in Packet  ‘B’ under the head –   Details of Litigation History.   If there is no litigation history the 
bidder shall specifically mention  that there  is no litigation history against him as per 
the clause of litigation history .In case there is litigation history - 

 Litigation History must  cover  –  Any  action  of  blacklisting, debarring  , banning  , 
suspension  , deregistration and cheating with MCGM , State Govt., Central Govt. or 
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any authority  under  state  or Central Government  Organization initiated  against the 
company , firm, directors, partners  or authorized  signatory shall be disclosed for last 
5 years from the date  of submission of bid about  any action like show cause issued, 
blacklisting , debarring  , banning  suspension  , deregistration   and  cheating  with 
MCGM and MCGM is the party in the litigation against the company, firm, directors, 
partners   or  authorized   signatory  for  carrying  out  any  work  for  MCGM  by  any 
authority  of MCGM and  the  orders  passed  by the  competent authority  or by any 
Court where  MCGM  is a  party  .While taking  decision  on  litigation  history  , the 
concerned  Chief Engineer or D.M.C. or Director, as may be the case , should consider 
the  details  submitted   by  bidder  and  take  decision  based  on  the  gravity  of  the 
litigation and the adverse  effect of the act of company firm , directors , partners  or 
authorized  signatory  on  the  MCGM works which can  spoil the  quality  , output  , 
delivery of any goods or any work execution and within the time frame. 
The litigation history shall be treated as curable defect.  Note:   If it is found that  the tenderer has not submitted  required  documents  in Packet ‘B’ 
then, the shortfalls shall be communicated to the tenderer through  e-mail only and 
compliance  required   to  be  made  within  a  time  period  of  three   working  days 
otherwise they shall be treated as non-responsive. 
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Packet ‘C’  
For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and 
quotes his item wise rate. 

 Note: The rate analysis  of  major  items shall  be  submitted by  L1  and  L2 bidder  after 
demand notification by e-mail  to bidders  by concerned Dy.Ch.Eng. The format for rate 
analysis is annexed  at Annexure D. 

 BID SECURITY OR EMD  
 The  bidders  shall furnish,  as  part  of the  Bid,  Bid  Security /EMD,  in the  amount 

specified in the  Bid Data Sheet.  This bid security shall be in favor of the  authority 
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

  The tenderers shall pay the  EMD online instead  paying the  EMD at any of the  CFC centers 
in MCGM Ward Offices. 

 Any bid not accompanied  by an acceptable  Bid Security and not secured as indicated in sub-
clause mentioned above, shall be rejected  by the Employer as non-responsive. 

 The  Bid Security of the  successful Bidder shall be discharged  when  the  Bidder has signed 
the Agreement and furnished the required Security Deposits. 

 The  Bid  Security  / EMD  of  L-3  and  bidder  shall be  refunded   immediately  after opening 
of financial bid but, the EMD submitted  by the L-2 bidder shall be returned after obtaining 
Standing Committee Resolution. 

 The Bid Security may be forfeited:   a)   If   the   bidder   withdraws   the   Bid  after   bid  opening   (opening   of  technical 
qualification part of the bid during the period of Bid validity; 
b)  In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i)  Sign the Agreement’ and /or 
ii) Furnish the required Security Deposits. 

1)  The cases wherein if the shortfalls are not complied by a contractor,  shall be informed to 
Registration and Monitoring Cell. Such non-submission of documents  shall be considered 
as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be 
viewed  seriously  and  disciplinary action  against  the  defaulters  such  as   banning/de- 
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registration,   etc.  shall  be  taken  by  the  registration   cell  with  due  approval  of  the 
concerned AMC. 

 2)  No rejections  and forfeiture  shall be done  in case of curable  defects.  For non-curable 
defects the 10% of EMD shall be forfeited and bid shall be liable for rejection. 

 Note: i)   Curable Defect shall mean shortfalls in submission such as: 
a.   Non-Submission of following documents, 

      i.    Valid Registration Certificate.  ii.   Valid Bank Solvency  iii.  Goods and Service Tax Registration Certificate (GST)    iv.  Certified  Copies  of  PAN  documents   and  photographs  of  individuals, owners, 
etc.  v.    Partnership Deed and any other documents  vi. Undertakings as mentioned in the tender  document.  
b.   Wrong calculation of Bid Capacity, 
c.   No proper submission of experience certificates and other documents, etc.  ii)   Non-curable Defect shall mean 
a.   In-adequate submission of EMD/ASD amount, 
b.   In-adequacy of technical and financial capacity with respect  to Eligibility criteria as 

stipulated in the tender. 
BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the 
deadline  date for  bid  submission  specified  in Bid Data Sheet. A bid  valid for  a 
shorter period shall be rejected by the Employer as non-responsive. 

  In exceptional circumstances,  prior to expiry of the original time limit, the Employer 
may  request   that  the  bidders  may  extend  the  period  of  validity for  a  specified 
additional period The request  and the bidders’ responses  shall be made in writing or 
by cable.  A  bidder  may  refuse  the  request  without  forfeiting  his Bid  Security. A 
bidder agreeing to the request  will not be required  or permitted to modify his bid, 
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but shall be required  to extend  the  validity of this bid security for a period  of the 
extension. 

 DEFECT LIABILITY PERIOD:  The contractor  is expected  to carry out the construction  / fabrication work in Workmen like 
manner  so as  to  meet  the  requirement  and  specification  for the  project.  It  is expected 
that  the  Workmanship  and  materials  will be  reasonably  fit for  the  purpose  for  which 
they are required. 

 SECURITY DEPOSIT AND PERFORMANCE GUARANTEE  
A.        Security Deposit:  The security deposit shall mean and comprise of  1.   Contract Deposit.  2.   Retention Money: Deleted  I.          Contract Deposit- The successful tenderer, here  after  referred  to as the  contractor 

shall pay an amount in the form of BANK GUARANTEE equal to five (5) percent of the 
contract sum shall be paid within thirty days (30 days) from the date of issue of letter 
of acceptance. 

 II.         Retention Money: Deleted  B.        Additional Security Deposit:  The Additional Security Deposit shall be applicable when a rebate  of more  than  of  12% at the rate of which no maximum limit. The ASD is calculated as follows:  
Additional Security Deposit = (X/100) x office estimated cost, 
Where X = percentage rebate  quoted above 12%. 
The ASD shall be paid online in the ASD tab for bidders in e-tendering  system before 
submission of the bid. 

 C.          Performance Guarantee: Deleted  D.        Refund of Security Deposit  
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I.     Refund of Contract Deposit:  The Contract Deposit shall be released  within 30 days after  completion  of contract 
period as per the prevailing guidelines in this regard as subject to 

 a)   Satisfactory completion of the work.  b)  No recoveries are pending against the said work.  c)   All the observations,  queries raised by Vigilance Department, if any, are cleared 
satisfactorily and certificate to that effect is issued by Vigilance Department. 

 d)  Provided that there is no demand outstanding  in MCGM against the Contractor.  II.    Refund of Retention Money: Deleted  III.   Refund of Additional Security Deposit:  The  additional   security  deposit   shall  be  released   within  30  days  of  issues  of  ‘Certificate of Completion’ with respect  to the whole of the works. In the event the 
Engineer issues  a  Taking over  certificate  for a section  or  part  of the  Permanent 
Works, only such proposition  thereof  as the Engineer determines (having regard to 
the  relative value of such section  or part  of the  works) shall be considered  by the 
Engineer for the payment to the contractor. 

 IV.  Refund of Performance Guarantee: Deleted  *Note:  a)    It shall be clearly mentioned that  the Bank Guarantee  shall be applicable for individual 
work / contract  and  clubbing of various contracts  of the  said contractor  will not  be 
allowed. In case of obtaining Bank Guarantee,  it is necessary to mention  that  the same 
shall be valid further  6 months  from the completion of defect liability period/ warranty 
period. 

 b)   It shall be  the  responsibility  of  the  bidder  to  keep  the  submitted   Bank  Guarantee 
“VALID” for the stipulated  time period in the tender  & in case of its expiry it will attract 
penalization. 
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c)   Bank Guarantee  should be issued by way of General Undertaking and Guarantee  issued on 
behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 
foreign banks operating  under  Reserve Bank of India regulations  located in Mumbai upto  
Virar & Kalyan. List of approved  Bank is appended at the  end of Instructions to Bidders 
(ITB). The Bank Guarantee  issued by branches of approved Banks beyond Kalyan and  Virar 
can  be  accepted  only if the  said Bank Guarantee  is countersigned by the Manager   of  
a  Regional  Branch  of  the   same  bank  within  the   Mumbai  City  Limit categorically  
endorsing   thereon  that   the   said  Bank  Guarantee   is  binding  on  the endorsing Branch 
of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced against the 
said Branch of the Bank or the bank itself in case of default by the Contractors furnishing 
the  Bank Guarantee.  The  Bank Guarantee  shall be renewed  as and when required 
and/or directed from time to time until the Contractor has executed and completed  the 
works and remedied  any defects therein. 

 E.          Legal + Stationary Charges: (As per applicable circular) Successful tender shall pay the Legal Charges + Stationary charges as per Circular no. 
CA/FRG/03 dtd. 22.06.2021. or the latest circular in vogue 

 Contract Value Legal + Stationary Charges 
Up to  Rs.  50,000/- -- -- --- Nil From Rs. 50,001/- To Rs. 1,00,000/- Rs.5,710/- From Rs. 1,00,001/- To Rs. 3,00,000/- Rs.9,430/- From Rs. 3,00,001/- To Rs. 5,00,000/- Rs.11,330/- From Rs. 5,00,001/- To Rs. 10,00,000/- Rs.13,190/- From Rs. 10,00,001/- To Rs. 20,00,000/- Rs.15,060/- From Rs. 20,00,001/- To Rs. 40,00,000/- Rs.16,960/- From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs.18,830/- From Rs. 1,00,00,001/ To Rs. 10,00,00,000/- Rs.22,220/- From Rs. 10,00,00,001 To Rs. 20,00,00,000/- Rs.25,650/- From Rs. 20,00,00,001 To Rs. 30,00,00,000/- Rs.29,070/- From Rs. 30,00,00,001 To Rs. 40,00,00,000/- Rs.32,490/- From Rs. 40,00,00,001 To Rs. 50,00,00,000/- Rs.35,880/- From Rs. 50,00,00,001 To Rs. 1,00,00,00,000 Rs.42,720/- From Rs. 1,00,00,00,0 To Rs. 2,00,00,00,000 Rs.52,970/- From Rs. 2,00,00,00,0 To Rs. 3,00,00,00,000 Rs.59,790/- From Rs. 3,00,00,00,0 To Rs. 4,00,00,00,000 Rs.68,290/- From Rs. 4,00,00,00,0 To Rs. 5,00,00,00,000 Rs.76,820/- From Rs. 5,00,00,00,0 To Rs. Any Amount Rs.85,380/-  
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F.         Stamp Duty: (As per applicable circular)  It shall be incumbent on the successful tenderer to pay stamp duty on the contract. i.  As 
per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp  duty is 
payable for “works contract”  that  is to say, a contract  for works and labour or services 
involving transfer of property in goods ( whether  as goods 
or in some other form) in its execution and includes a sub-contract,  as under: 

a Where the amount or value set forth in 
such contract does not exceed rupees 

 Five Hundred rupees stamp duty 
b   Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% 
above Rs. Ten Lacs subject to 
maximum of Rs. Twenty Five Lacs 

c Stamp duty on Bank Guarantee  Amount 0.5% of the Bank Guarantee amount 
 
ii. The  successful  bidder  shall enter  into  a  contract  agreement with  M.C.G.M. within 30 

days from the  date  of issue of Work Order and the  same  should be adjudicated for 
payment of Stamp Duty by the successful bidder. 

 iii. Further  shortfall  if any, in amount  of stamp  duty  paid  as against  prescribed amount   for  
the  documents   executed   in  Mumbai  City  & Mumbai  Suburban District be recovered  
from the  concerned  work contractors  and to deposit  the deficit or unpaid Stamp Duty and 
penalty by two separate Demand Draft or Pay Order  in favor  of “Superintendent of 
Stamp,  Mumbai”  within  15  days  from intimation thereof. 

 iv. All legal charges and incidental expenses in this respect  shall be borne and paid by the 
successful tenderer. 

 G: The Successful  tenderer  will have  to  submit  Irrevocable  Undertaking  in respect 
of GST in the prescribed format attached at Annexure-E. 
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IMPORTANT DIRECTIONS  
1. All the information uploaded shall be supported by the corroborative  documents  in 

absence  of which the information uploaded  shall be considered  as baseless and not 
accepted  for qualification criteria. All the documents  shall be uploaded  with proper 
pagination. The page No. shall be properly mentioned in the relevant places. The 
information shall be uploaded in the sequence  as asked for with proper indexing etc.  
The Bidder shall be  fully responsible  for  the  correctness  of the  information 
uploaded by him. 

 2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- 
Submission for Percentage  Rate / Item Rate Tender Document.” The detail guidelines 
for creation and submission of bid are available in the referred document. 

 Any queries  or request  for additional  information  concerning this TENDER shall be 
submitted   by  e-mail  to  eetres@gmail.com / ee01swm.n@mcgm.gov.in.  The  
subject  shall  clearly  bear  the following identification  / title:  “Queries  / Request  
for  Additional  Information: TENDER for “Subject of the tender”.  Any changes in mail ID 
shall be intimated  on the portal. 

 3.   In case of Equal Percentage of lowest bidders  (L1), the  allotment  of work shall be 
done  by giving 48 hrs. (2 working days) from the  day of opening  of packet  ‘C’ on 
same  BID-Documents number  for re-quoting and such development needs  to done 
by IT department in MCGM’s SRM system. Till such development is made;  ‘Sealed Bids’ 
shall be called from the bidders quoting the same rates i.e. L1. 

 In case of equal percentage of lowest bidders is obtained  even after re-quoting, then 
the successful bidder shall be decided by lottery system by concerned Chief Engineer. 

 The bidder shall need  to submit the additional ASD if applicable within 7 days after 
receipt  of notification issued by concerned  Chief Engineer. Also, the “Performance 
Guarantee” shall be paid in 15 days after receipt of “Letter of Acceptance.” 

     



 

37  

Note:  a.   All  the  references  related  to  Sales tax, Central Sales tax etc.  in the subject 
tender  shall be ignored and Goods and Service Tax (GST) shall be taken into 
account. 
 
b.   All  the  latest  circulars,  communications,   directives,  related  to  GST shall be 
made applicable for the tender.
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                   SECTION 7 SCOPE OF WORK
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS  Preamble:  
MCGM has installed 90 nos. of Watch and Ward (W&W) chowkies at chronic and high 

MSW generation spots in City, W.S. and E.S. division. These chowkies are equipped with    
loading platform and relevant hydraulic and electromechanical arrangement for loading,  
compression   and  unloading  of  MSW in  hydraulically  operated  stationary compactors 
installed at the chowkies. There are 144 nos. of such stationary compactors in City, W.S. and 
E.S. division for transporting MSW to landfill sites. 
In the instant tender the successful tendere shall carry out the work of - 
1.Operation of  Stationary Compactors at 09 Nos. of Stationary compactor sites along with 
maintenance of the St. Compactor site chowkies, Maintenance of 14 Nos. of Stationary 
Compactors a n d  ( to and fro) t r a n s p o r t a t i o n  o f  Stationary Compactors to Landfill site 
from 09 nos of Stationary compactor sites listed in Annexure “H” and “I-A.” 
2. In addition to above, only (to and fro) transportation of Stationary Compactors to Landfill 
site from 04 nos of Stationary compactor sites and 6 Nos. of Stationary Compactors listed in 
Annexure “I-B”. The Operation and Maintenance of the 04 nos of these Stationary 
compactor sites and their respective Stationary compactors is being carried through the 
existing appointed agency. 
The details of Stationary Compactor chowkies sites and stationary compactors covered 
under this tender are summarized below. 
     Division 

With Tip Cart Arrangement Without Tip Cart Arrangement 
No. of Stationary Compactor Chowkies 

 

No. of 
stationary 

Compactors 
No. of New Stationary Compactor (under warranty) 

No.    of    Stationary Compactor Chowkies 
 

No.  of  stationary 
Compactors 

Ex. Eng. (Transport)Eastern Subs. 02 02 00 7 12 
Summary:  1. Total no. of Stationary Compactor chowkies 09 Nos.  2.Total no. of stationary  compactors (With tip-cart   arrangement and without tip-cart arrangement) 14 Nos. 
 3.Total no. of stationary compactors sites whose To and fro transportation of stationary  compactors  to  landfill site is to be carried out. 13 Nos. 
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The details of stationary compactors site chowkies and stationary compactors are attached 
at Annexures-H and Annexures “I-A” and “I-B”.  II:  Mobilisation period: No Mobilization period  is given in this  contract.  Any reference  
related  to mobilization period in the text of the tender shall be ignored. The  successful 
contractor  shall start  the  work as per  the  date  of starting as mentioned in the Letter of 
Acceptance. 

III:  Contract Period: 1 year from the starting date mentioned in the Letter of Acceptance. If 
there is a savings in contract cost or the services are not consumed to full extent, the contract 
period may be extended for suitably  / till the services are exhausted / till appointment of new 
agency adhering to same rates, term and condition of the contract. The validity of contract 
period shall be extended on the discretion of MCGM, obtaining the sanction of D.M.C. (SWM), 
and the same shall be binding on successful contractor. 
IV:        Quantum of Work:  The  Operation of Stationary Compactors at  site Chowkies alongwith maintenance of 
these  site chowkies and maintenance of Stationary Compactors installed in Eastern Subs. 
alongwith to and  fro transportation of stationary  compactors  to  landfill site will be  sole 
responsibility  of the  contractor.  The contractor needs to carry out following works by 
deploying skilled manpower and machinery subject work using sufficient no. of prime 
movers. 

  Sr. No. Description 
Ex. Eng. (Transport) Eastern Subs. Division. 

1. Operation of Stationary Compactor at site Chowkies. 09 Nos. 
2. Maintenance  of  stationary  compactor with Tip 

Cart arrangement. 
02 Nos. 

3 No. of New Stationary Compactor (under warranty) 
however daily routine maintenance is to be carried 
out by successful tenderer under this contract. 

Nil 

4. Maintenance  of  stationary  compactor without 
Tip Cart arrangement 

12 Nos. 
5. Maintenance   and    Repair   of   site chowkies and its Loading Platform. 09 Nos. 
6. Transportation of  stationary compactors  (To and 

Fro) to landfill site (No. of prime mover services). 
2496 services. 
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2A.  The  Operation of Stationary Compactors at  site Chowkies    : 
 

1.   Some stationary compactor systems  are  with Tip Cart arrangement and some  are 
without  Tip cart. The successful contractor  and  his team  of operators will fully 
understand the operation of  the   system   including  its  operational   and   maintenance  
parameters  and schedules  which  are   manufacturer-specific.  The  hydraulic  system   
provided   on  W&W chowkies work on specific operating pressures  and parameters for 
their optimum operation efficiency and  safety.  At  no  point,  these   pressures   and  
operating   parameters shall  be exceeded or violated for desired operation  of the 
system.  2. The successful tenderer and appointed operators shall have to operate the 
Stationary Compactor  and maintain the W&W chowky provided at site for the operation 
of stationary compactors commissioned thereat with sufficient technical know-how of 
the system as stated  above.  
3. Minimum 02 nos.  of  operator/attendant during Ist Shift (8 hour) and Minimum 01 nos.  of  
operator/attendant during IInd  and IIIrd  Shift (8 hour) shall  be  provided  for operation of St. 
Compactor at W&W chowky installed at site. If the situation  demands  that  more  operators 
are needed  for its effective operation,  the contractor  shall do so immediately as per the 
directions with no extra cost to MCGM.  
The successful tenderer shall ensure that at no point of time the work is hampered for want 
of required manpower. 
4. They will ensure that MSW received at site is loaded into the stationary  compactor 
hopper.  Thereafter they will operate the hydraulic system provided on the site chowky 
and MSW is compressed  in the stationary  compactor.  They shall also ensure  that  
remnant and  MSW scattered around  the  loading  area  and  on  the  stationary  
compactor   body is carefully collected  and poured  into the  hopper  so that  the  site 
including loading platform and stationary compactor will not look shabby and will remain 
clean throughout the day. For this,  the  successful  contractor   will ensure  that  requisite  
tools  and  implements  such  as brooms,  fork like implements,  spades  and ghamelas,  
hooks, hand  barrows,  etc. are made available to the operator/attendants in adequate 
quantity at his own cost.  5. Operators  deployed  at site will check that  the  stationary  compactor  is not  loaded 
beyond its design capacity. As soon as it is observed that the stationary  compactor  is 
loaded to it’s full capacity, they will give a call for transportation and replacement of 
the  stationary compactor.   



 

42  

6. As soon  as the  prime  mover  is arrived  at  site, the  operator will carefully remove 
attachment pipes and couplings connected to the  stationary  compactor  and decouple  
the same  from site chowky for its transportation. The operator will assist the  prime 
mover driver for aligning and docking the stationary compactor to the prime mover.  7. The prime mover driver will place the empty stationary compactor  in its appropriate 
place and the  operator will connect  the hydraulic attachments of the site chowky to 
the empty stationary compactor and thus the stationary compactor will be ready for 
MSW load.  8. The   stationary    compactor site   shall   be   clean-swept.  He shall   spray   suitable 
disinfectants and deodorants in and around the site in order to control foul smell.  9. The operators shall maintain the record of stationary compactors  and prime movers 
deployed for transportation of loaded stationary  compactors  alongwith their date and 
time. They shall also keep record of incoming refuse vehicles directed  to the site by 
MCGM staff. 
10. The contractor shall also maintain Visit / Instruction Book, Attendance Muster at site 
which shall be made available on demand. 
11. The contractor shall take care of cleanliness, up-keepment and safety of the entire 
installation of watch and ward chowky regularly.  2B.      Maintenance of stationary compactor with Tip Cart and without Tip Cart:  1. The scope of work includes routine maintenance of the Stationary Compactor body and 

hydraulic parts alongwith trailer chassis. The maintenance work shall be carried out as per 
requirements / suggestions. The preventive maintenance shall be carried out in a required 
sequence  at the site. The monthly service report of the same shall be submitted as per the 
Annexure attached. The monthly report for utilization of Stationary Compactor shall be 
submitted as per the Annexure attached. 
2. The contractor shall have to carry out the routine & preventive  maintenance such as 
topping up of hydraulic oil, changing of consumable  items including   regular greasing of 
movable parts, rectification of tyre puncture  etc, as per the requirements/ suggestions. 
It will be the responsibility of the successful contractor to maintain the Stationary Compactors 
in working condition and the same will be handed over in working condition at the end of the 
contract. The record of the Tyres replaced / newly fitted etc. for Stationary Compactors shall be 
given to Pantanagar (Transport) Garage to maintain the inventory of tyres at the garages. 
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 3. On account of accidental damages or major spares required  to be changed & which 
cannot  form a part of routine  maintenance, contractor  shall upload their price list for 
spares required (Annexure E-for reference purpose only)  for repairing along with tender 
documents .The said price list shall be include the rates of new tyres along with its 
accessories, Removal, Shifting of stationary compactor site chowky including with its 
transportation along with its Powerpack, PLC, and other electrical and mechanical 
accessories and Installation of new site chowky etc. Only on approval of the MCGM, the 
work shall be carried out. The contractor shall carry out such major work within 15 days of 
receipt of the  stationary  compactor  for repair or work order  for the  repair whichever is 
later. Failure to complete the work within specified period, the penalty as per delay 
clause will be levied on prorata  basis. The payment  towards  the same shall   be  
reimbursed  by   MCGM,  at   actual,   as   per   the   firm   price   list   of 
spares/components which is to be uploaded  by the  bidder alongwith tender 
documents. The labour charges for damage  maintenance / accidental  repairs  etc  shall 
be  borne  by the successful bidder.  4. All the   spare   parts   including  new  tyre  &  its  accessories   for  Stationary Compactor 
shall be original and genuine. 
5. In case of charging to the M.C.G.M. due to accidental repairs or major repairs, all the 
old removed  parts  shall have  to  be  returned to  the  M.C.G.M.  In case of missing  part,   
contractor   shall  inform  the   MCGM  before   starting   the   work  of replacement or 
providing the part.  6. The Complete painting of all the stationary  compactors  shall be done at least once  during 
the currency of the contract, preferably  before  the  RTO Fitness Certificate Renewal as 
applicable. Major  servicing / Painting etc  which are  required  to  be undertaken for RTO Fitness 
Certificate Renewal or otherwise,  at the workshop of the contractor.   It shall be the sole 
responsibly of the contractor to transport the stationary compactor to and fro for the said work. 
No separate Transportation charge shall be payable to the contractor for the same. The 
contractor shall note the same while quoting their rates.  7. The    payment     towards     the     Operation     &    Maintenance    alongwith 
Transportation of Stationary Compactor from site to landfill site will be done on monthly  
basis. No separate payment will be given for the separate activity under maintenance. 
Tenderer shall average out its expenses accordingly.  
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8. The  successful  tender   shall  have   their   own  workshop   within  Mumbai 
Metropolitan   Region  or  tie  up  with  workshop  owner  for  after  sales  and  service 
facilities for entire contract period. 

 Maintenance and Repair of stationary compactor site chowky.  1. Maintenance of chowky i.e. doors, windows, grills, structure   etc.  shall be carried 
out by the contractor.  2. Painting of chowky once during the contract period  shall be carried out by the 
contractor.  3. Electrical maintenance of installations at the  chowkies  i.e.  repairs   and replacement 
of electrical fittings and accessories like tube light choke, switch, plugs, halogen lights 
etc. shall be carried out by the  contractor.  Minor repair of platform below chowky 
and Stationary Compactor shall be carried out by the contractor.  4. For major civil platform repairs contractor shall inform the MCGM. MCGM shall carry 
out  the  major  civil repair  work, if necessary,  However the  contractor’s 
representative  shall  be  present   at  the  time  of  work  for  proper   guidance  and 
coordination.  5. The payment  towards  the  maintenance of chowky will be done  on monthly basis.   No 
separate  payment   will  be   given  for   the   separate  activity  under maintenance. 
Tenderer shall average out its expenses accordingly.  6. For other  issues beyond  the  control  of the  contractor,  contractor  shall co- ordinate  
with  the  A.E  (SWM) of respective  ward  for resolving the  issues through respective  
MCGM agencies.  The scope of work includes keeping the chowky along with footprint 
area of the equipment and surrounding area of five meter from all the sides of chowky, 
clean and tidy. The successful contractor will deploy his manpower and machineries 
required for maintaining cleanliness nearby Chowky surroundings during any kind of 
breakdown of Stationary Compactor / accessories (such as electrical fault in PLC , Hydraulic 
Powerpack etc) installed in site Chowkey at his own responsibility and no cost for the same 
shall be borne by MCGM. The same shall be carried out in co-ordination with AE (SWM) / 
AHS ward / J.O. ward of respective wards. 

The prospective bidder shall note the same & quote the rates accordingly. 
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2D. Transportation of stationary compactors (To and  fro)  1. The trailer mounted S t a t i o n a r y  compactor  shall be  deployed  at  pre-determined 
time/on intimation of compactor being full. The prime mover with cabin shall be 
supplied & maintained  by the appointed agency. The Stationary Compactor chassis, 
trailer, shall be maintained  by appointed agency. 

2.  The  empty   stationary   compactor   shall  be  brought  by  the contractor as per  pre- 
determined time or on call basis. In case the  stationary  compactor  container  is full 
before the time the same needs to be intimated to respective  ward staff.  The 
appointed agency shall make arrangement to replace the same at the earliest.  3.   Supervision The successful tenderer shall make necessary arrangement for supervision of the site to 

monitor and coordinate  the various activities and to resolve any bottleneck while 
implementation  of the  work. The  successful bidder  must  assess  the  site condition and 
shall deploy the manpower  as per the requirement. The successful bidder shall also 
ensure cleanliness at the site round the clock. The successful tenderer shall take necessary 
precautions  to handle the extra load during the festivals seasons according to the site 
requirement so as to ensure  smooth  and uninterrupted operation  at the site.  4.  General Instructions: 
1.   In case of the roads totally closed for renovation / reconstruction or laying utility etc, 
the  contractors  shall convey the  situation  to MCGM in writing and MCGM shall make 
alternate arrangement nearby for the collection of waste. 
2.   The  Stationary compactor chowkies  and  stationary   compactors   included  in  this  
tender  are already covered under  ongoing O&M and transportation contracts.  After expiry 
of tenure of the  ongoing O&M and  transportation contracts,  the  O & M alongwith  
transportation services of these Stationary compactor chowkies and stationary  compactors  
shall be carried out by successful tenderer from date of commencement of subject tender 
work under reference. 
The successful tenderer shall note that the transportation of the Stationary Compactors 
listed in Annexure ‘’H ‘’, ‘’I-A and I-B ‘’shall also be operated in this contract, if desired by 
MCGM, at the same rates terms and conditions. The Prime mover trips to this effect have 
been considered while determining the total no. of trips in schedule of quantity. 
Further, the successful tenderer shall also note that, in case of exigencies, the 
transportation of Stationary Compactors any where within MCGM limit will have to be 
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operated if directed by MCGM, for larger public interest at the same rates terms and 
conditions. 
3. Tenderers will please note that it is the responsibility of the successful tenderer to insure 
all the Stationary Compactor and site chowkies covered under the purview of the contract 
and it should be covered under the Comprehensive insurance. M.C.G.M. shall not  shoulder  
any liability whatsoever  and  all claims first party  and/or third  party pertaining to these  
Stationary Compactor and site chowkies shall have  to  be  settled  by the  successful 
tenderer indemnifying MCGM.  
4.      Cleaning  & Disinfecting: 
The successful tenderer shall keep the  sites attendant  chowky in clean  & disinfected all the times.   5.     Attendant’s chowky.  The  Existing  sites are  provided  with Chowky are  of a p p r o x .  size 6  mtr  (L)  x 2 mtr 
(W). The tenderer shall inspect all the sites and get acquainted with the work. 
6.      Electric Supply and Works – 0 9  sites  The  electric   supply  connections   already  exist  at  all  sites.  The   tenderer  shall 
replace,  damaged  part  of meter  cabin with Teak Wood material  as per  the  standard 
requirement of Electric power   supply  authorities  as when necessary.  The tenderer will 
enquire with the concerned supply authorities  for their standard  requirement. The  
payment  of monthly electric charges  shall be paid by respective  ward of MCGM for  the 
sites. 
7. Quality of Disinfectant cum Deodorant  Disinfectant  cum  deodorant for spraying  on  and around stationary  compactor 
sites shall be Eco-  friendly, nontoxic, not  acidic, herbal oil based disinfectant cum  
deodorant. The herbal based liquid shall be preferred.  8. Pre-bid precautions and process  a) The statement annexed gives  the list  of stationary  compactor sites  to be 

covered under the plan as specified in this tender document.  
b) The  tenderer  shall  inspect all  the sites  for  identifying  their characteristics in   
terms of work content involved in fulfilling the requirement of work and desired 
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performance levels.  They should also assess the solid waste generated to get 
confirmation on the quantum of work outlined in the tender document. 
c) The equipments, machinery, accessories, implements and manpower 
required to achieve desired performance shall be worked out before quoting the 
rates. 
Pending finalization of the tender received and under any emergency ,  
M.C.G.M. reserves right to place order upto  Rs. 50 Lakh, on any prospective 
contractor who shall have to accept and start the work immediately. 
9. Penalty Clause. 
 

a) If the site / Chowky is not operational for more than 15 days in a particular month: 
60% of the operation cost shall be discounted (i.e only 40% of the operation cost shall be 
payable)for the  non-operational/non-functional period for that particular site/ Chowky for 
that particular month, provided that the services of security personnel is retained by the 
contractor and the cleanliness of site and watch and ward of the chowky is maintained 
properly during the non-operational period. 
 

b) If the site / Chowky is not operational for less than 15 days or less than 15days  in a 
particular month: 

Full operation cost for that particular site/chowky for that particular month shall be payable, 
provided that the service of the attendants and security personnel is retained by the 
contractor and the cleanliness of site and watch and ward of the chowky is maintained 
properly during the non-operational period. 
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10. SCHEDULE OF PENALTIES AFTER COMMENCEMENT OF WORK  For  operation  of  stationary compactors at  sites  and  maintenance  of  Stationary 
Compactors as well as watch & ward chowkies. 

 1. Penalty    if   any    stationary compactor  
remains  under unrepaired   condition for 
more than 15 days at the  workshop  of 
successful bidder after  receipt  of PO or 
st. compactor  in  their  workshop 
whichever is later. 

: Rs.5000/- & proportionate monthly 
maintenance   charges   of   said  
compactor will be deducted. 

2. Penalty     if     stationary      compactor 
remains under  unrepaired  condition for   
more     than   one   month   at  the 
workshop   of  successful  bidder   after 
receipt  of PO or st. compactor in their 
workshop whichever is later. 

: Rs.5000/- + Rs.1000/- per day will be 
levied after 1 month  and in addition 
proportionate monthly charges of said 
compactor  will be deducted. 

3. Penalty  if fails  to  attend the  day  to 
day  call/,  minor      fault  ,  within  24 
hours, which can be attended at site.  

: Rs.2000/-  per  day  per  compactor   will  
be levied plus proportionate monthly 
maintenance   charges   of   said  
compactor will be deducted till the fault 
is attended. 

4. Penalty    for    failure    to    paint    the 
vehicles once during currency of contract. 

: Rs.1,000/-  per   vehicle  / equipment  
per day till the vehicles/ equipment are 
painted or    maximum    Rs    25,000/-    
per    vehicle /equipment. 

5. Penalty for failure to maintain Stationary  
compactor  site in clean and neat 
condition 

 
 
: 

Rs.2000/- per day per site 

6 Penalty      for      failure      to      spray, 
disinfectant   cum   deodorant  at   the 
Stationary compactor and  site 

: Rs.500/- per day per site 
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7. Penalty for failure to provide 
Attendant/operator at the  Stationary 
compactor  site. 

: Rs. 1000/- per shift  of 8 hrs per site 

8. Penalty for failure to keep Attendants 
Chowky  cum  loading  platform   clean and 
tidy. 

: Rs.500/- per site  per instance 

9. Penalty for failure to  provide  uniform to 
workers, or employees   to wear uniforms 
on duty 

: Rs.300/- per employee per shift of 8 hrs 

10 Penalty for failure to provide safety 
gears to employees 

: Rs.300/- per employee per shift of 8 hrs 

11 Penalty     for     failure     to     maintain 
attendance musters/ registers 

: Rs.1000/- per day 

12 Penalty            for       any      other lapses     
towards      performance     of contract. 
a)1st  instance 
b) 2nd instance 

:  
 
 
Rs.5,000/- per day 
Rs.10,000/- per day 

13 Penalty   for   failure   to   repair    tyre 
puncture of Stationary Compactor. 

: Rs.2000/- per tyre per instance 

14 Penalty for damage to the tyre/tube/wheel 
disc of Stationary Compactor 

 : Actual Cost as decided by  Ex. Eng. (Tr.)E.S 

 11-A2 Guideline for the type of vehicle:  I)  General: 
The vehicles shall be road  worthy  as approved  by R.T.O. conforming to rules and 
regulations  prescribed  in this respect  from time to time or by any other  concerned 
statutory  and competent authorities  regarding use of fuel or pollution control or any other  
notifications.  The vehicles shall be in good  condition  so as to  have  service reliability.  The  
vehicles  shall  adhere   to  all  the   rules,  existing  ones  and  those prescribed from time to 
time by Regional Transport Authority, Mumbai or any other statutory  authority including air 
pollution standards  and measures  in Mumbai. 
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The   copies   of   registration    document along with fitness certificate   shall   be   furnished   
to   the   Municipal Garage/Ward about the vehicles which are in daily use (in own or 
command) and said documents shall be uploaded with the tender document. 
 The bidder  shall produce  the  original or attested copies of vehicle registration,  RC Book,  
Comprehensive  Insurance,  applicable  tax  receipts,   valid  permits   etc.  on demand. 
Vehicles  provided  by the  contractor  shall be filled with adequate quantity  of fuel and 
oil before starting of work. In no case any repair to the vehicles after reporting to the 
Municipal Garage /Wards will be allowed & such delay will be penalized.  The consumables   
required  for  the  operations   of  vehicles,  shall  also  be  provided  in adequate quantity 
before starting of the work. The vehicle supplied shall be strictly adhering   to   and   
compliant   to   prevalent   local  RTO   requirements,  rules   and regulations. 
 I2 A      Prime Mover Specifications:  The Prime Mover chassis shall have GVW of 35 Tons and  shall be  suitable  to  haul 

trailer/ stationary  compactor  with payload of minimum 12 tons. It shall have driver’s 
cabin as per the RTO requirements. The Prime Mover chassis shall comply with the  
approved emission standards  permissible  in Mumbai and  engine  developing  suitable  
B.H.P., power steering  and  fifth wheel  coupling, etc. suitable for  towing/hauling 
operation   of  loaded stationary  compactors.  The Prime Mover chassis shall be provided  
with P.T.O. and pump suitable  for  operation   of  hydraulic  system  mounted  on  the  
stationary   compactor   for successful loading and  unloading  of refuse  in it. The braking 
system  for trailers  shall be through palm coupling joint, as in the present  prime mover 
and stationary compactors. 

The Prime Mover shall be suitable to tow and tip the existing Stationary 
Compactors available  in MCGM  fleet.  The  tenderer shall  get  himself  acquainted   with  
the  types  of stationary  compactors  available with MCGM and understand their working 
system before quoting.  
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 12B.      Service: 

1.  The schedule of lifting of stationary  compactors  shall be decided by user department 
and same is liable to change or modified as directed  by the Asst. Commissioner, Zonal 
Ex. Eng. (SWM) or Asst. Engineer (SWM) of concerned wards depending upon the 
requirement. The driver shall report  to  the  concerned  M.C.G.M officer at  ward  level 
and  follow the instructions given to him from time to time. 
2.  The bidder  shall note  that  vehicles  deployed  under  contract  shall ply anywhere 
within  MCGM  limit if required. The contractor   shall also  provide  services  to  adjoining 
division / zones / groups as and when required  by MCGM at the same rate quoted  by 
him for the group he is operating  or the rate of the group he is directed  to work, 
whichever is higher. 
3.  Zonal Ex.Eng.(SWM) will setup a mechanism by which the log sheets will be issued to 
the contractor  from any one ward in the group. He shall assign the work of preparing  
log sheets in  triplicate   and  preparing   the   schedule   / program   of  lifting  the   
stationary compactors   to  any  one  A.E.(SWM)/AHS  (ward)  / J.O.(SWM)  or  the  
representative  of concerned  wards  in that  group  in coordination  with the  staff of 
the  said Asst. Engineer (SWM) Ward, A.H.S.(Wards) or their representative of other  
wards. Asst. Engineer (SWM) Ward, A.H.S.(Wards) or their  representative will ensure  
that  the  vehicle provided  by the contractor  is as per the indent as well as specification 
and R.T.O. requirement. 
4.   The log sheet in triplicate shall be maintained  along with the vehicle and one copy of 
the  log sheet  shall be  submitted  to the  concerned  office placing the  indent  / call 
every month.  The signature of the responsible  person at the end of journey shall be 
obtained  by the  driver  without  which the  log sheet  will be  considered  as  invalid. If  
there  are  any corrections  in the  log sheets,  the  same  needs  to be authenticated 
and  verified by Zonal Ex.Eng.(SWM) or his authorised  the representative of concerned 
wards in that group. If any log sheet  is misplaced, duplicate log sheet  shall be submitted  
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with justification of Ex.Eng.(SWM) or his authorised  the representative of concerned 
wards. 
5. User  Department:  Asst.  Commissioner,  Zonal  Ex.  Eng.  (SWM) or  Asst.  Engineer 
(SWM) / AHS of concerned wards 

i)         Reporting Place: As directed by Asst. Commissioner, Zonal Ex. Eng. (SWM) or  Asst. Engineer(SWM), AHS of concerned ward.  
ii)        Work    Programme:    As    directed     by    Asst.    Commissioner    or    Asst. 
Engineer(SWM) or AHS of concerned ward. 

 The user department shall place an indent for the services in 
coordination with the other user departments of the zone/group. 

6. In case of any break-down,  the tenderer shall replace the vehicle without  any delay 
within two hours.  If the  alternate arrangement made  by the  contractor  is received  
after two  hours,  50% of  the  payment   due  for  the  service  will be  made.   If  no  
alternate arrangement is provided as specified, it will be treated as short supply and 
the penalty as specified will be deducted from tenderers bills / running bills. 
7. In case the tenderer’s vehicle fails on the road due to break-down,  the tenderer will 
make necessary arrangement to transport the Stationary Compactor immediately with 
the other Prime Mover and transport the same to the site of disposal. 
8. In case the tenderer fails to supply the vehicle on a stipulated  shift, he is not entitled 
for the  payment  for that  shift and  the  same  will be  treated as short  supply of 
vehicle. Under the circumstances,  the vehicles will be hired to complete  the work at 
the Risk and Cost of tenderer or MCGM machinery  shall be utilized and the  cost of 
the  same  will be deducted from tenderers bills / running bills. 
9. In case  of accident,  M.C.G.M.  shall not  shoulder  any liability whatsoever  and  all 
claims first party  and/or third  party  shall have  to  be  settled  by the  successful 
tenderer indemnifying MCGM. Tenderers will please note that the insurance for the 
vehicles should be Comprehensive insurance. 



 

53  

10. The  tenderer shall  have  to  supply  the  services  as  per  the  requirement of  user 
Department.  It is expected that the contractor shall supply the Prime Movers 
throughout the day as per the requirement of MCGM or else the failure will attract  due 
penalty. In case of additional supply of service, the contractor  shall be intimated  on 
previous day and the same  shall be arranged  by the  contractor  on next day without  
fail or else the  failure will attract  due penalty. 

11. The successful bidder shall have to report the mechanical faults including tyre puncture 
complaints etc. attended by them in stationary compactors. The successful bidder shall take 
proper care during the course of transportation to prevent major breakdowns. If at any 
stage, it is observed that the contractor has not attended the faults observed timely or 
ignored the faults already existing in the Stationary Compactor including tyre puncture and 
which has led to escalation of the same then the cost of damages to the stationary compactor 
as well as cost of damages to the tyre/tube/wheel disk as the case may be shall be recovered 
from the successful bidder as appropriate. The tyre puncture calls for all the sites and 
stationery compactors listed in Annexure -“I-A”, “I-B” and Annexure- “H” are to be carried 
out by successful contractor. 

Coordination shall be maintained between the representatives of the contractor appointed 
and ward agencies in an endeavor to smoothen the process of attending the site, reporting of 
faults and attending the breakdowns of stationary compactors. 
 12. The quantity of vehicles stipulated  in the tender  is approximate,  however, the bidder 
shall agree  for the  plus/minus 25% variations  of services at  the  same  rates,  terms  and 
conditions of the contract. 

It is also likely that the sites in the group of wards may increase or decrease depending 
upon the requirement of MCGM. The successful contractor shall attend these increased 
sites at the same rate, terms and conditions of the contract. The services specified in the bill of 
quantity are tentative and approximate. Depending upon the actual requirement, the services 
may vary to any extent.The successful contractor shall agree for the same and  shall not claim 
any compensation in this regards whatsoever.  
13.  The contractor shall prepare Two separate bills i.e. (I) For O&M of stationary compactor 
and site chowkies and (II) Transportation of stationary compactor to landfill sites. The 
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contractor shall submit the monthly bill pertaining to transportation of stationary 
compactor to landfill sites along with the documents in prescribed format i.e. Daily log 
sheets, weighment slips, vehicle utilization statement and Bill Verification Certificate in 
prescribed format (Annexure F and G) to the A.E.(SWM) ward for certification. A.E (SWM) 
ward will certify the bills pertaining to transportation of stationary compactor to landfill 
sites with penalties mentioned therein and same shall be submitted to the Ex.Eng.(Tr) of 
respective division. Ex.Eng (Tr) E.S will process the bill in SAP system and submit to 
concerned account unit for payment. 
The contractor shall submit bills pertaining to O&M of stationary compactor and watch and 
ward chowkies to Ex.Eng. (Tr) E.S for payment along with work performance certificate from 
AE(SWM)Ward. A.E(SWM) Ward will ensure that necessary penalties, if any, are proposed 
while issuing work performance certificate. Ex.Eng (Tr) E.S may impose penalties other than 
imposed by AE (SWM) Ward. Ex.Eng(Tr) E.S. division will process the bill in SAP system and 
submit to concerned account unit for payment. 

It shall be the sole responsibility of the contractor to abide by all the rules, regulation 
and statutory requirements prescribed by Central Government, State Government, MCGM 
and /or any other competent authority from time to time. 
14. The successful bidder will have to supply the vehicles from the day of issue of work 
order / letter of acceptance by M.C.G.M. 
15. M.C.G.M may reduce  the  contract  period or terminate the  contract  by giving prior 
notice of one month  and /or without  assigning any reason.  The successful tenderers 
shall not object to the same and the M.C.G.M shall not entertain any demand for 
compensation. 
16. The bidder  shall provide  the  services  in any  group/zone, irrespective  of  allotted 
group/zone as and when required by M.C.G.M. 
17.  The staff engaged by the successful tenderer for work of Operation  & Maintenance of  
Stationary  Compactors  and   site  Chowkies  and   Transportation  of  Stationary 
Compactors with the  help of Prime movers shall be provided with distinguished  uniforms 
for the purpose  of identification. Such uniforms shall carry a slogan / symbol if directed by 
MCGM. The colour of the uniform shall be confirmed by the successful tenderer from the 
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office of SWM-Transport Division. The successful tenderer shall provide all the necessary 
protective  safety gears to their staff deployed for the work viz. mask, rubber gloves, shoes, 
etc. In addition, if required the successful tenderer shall also provide Sanitizers, Hand wash, 
PPE kits, etc. to their staff deployed for the work 
 18.     The contractor  shall not  park  the  stationary  compactors  at  any place  other  

than designated  one. If it is found that  the  contractor  has parked stationary  
compactors  other than  designated  places,  a penalty  as per  schedule  shall be  
imposed  upon  him.   Under exceptional circumstances, if the contactor  has to inevitably 
park the stationary compactors at the places other than designated  one, he shall not 
park the same on highways, freeways, service roads, arterial roads, places below flyover 
bridges which are prone  to accidents.  If any untoward  incident  occurs with prime  
mover  and  / or stationary  compactors  due  to negligent attitude of the contractor,  
the onus of the same shall lie with contractor  and he shall  bear  all  responsibility  
whatsoever-legal,   financial  etc.  of the   untoward   incident occurred owing to above 
mentioned cause, indemnifying MCGM. 
19. M.C.G.M. if directs, to mount the GPS system on the  vehicles, the successful tenderer shall  
provide the same at no extra cost . 
20. A.E.(SWM) will instruct their subordinates and ensure that the Stationary Compactor 
site included in the programme  on that particular day will be kept easily accessible for 
Prime Movers  by  removing  all sort  of  obstructions   such  as  unauthorised parking  of  
vehicles, handcarts,  scrap etc.  If the Stationary Compactor site is not accessible owing to 
above said reasons, the representative of transporting agency will maintain the 
photographs of the site conditions and produce the same to the authorized  
representative preparing the logsheets who verify the same and will give remarks on 
the logsheet regarding non-attendance of the Stationary Compactor site. 
21. A.E.(SWM)   wards   will  instruct   the   J.Os.  and   Supervisors   concerned   to   have 
coordination  with the Traffic Police Authorities or any concerned  authorities  and shall 
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take the  review of the  site condition  regularly to avoid any inconveniences  
experienced  while attending  the said stationary compactor. 
22. Swapping  of  stationary  compactors   of  one  particular  division to  another   is not 
allowed. If found indulging this activity, the  concerned  contractor  will be penalized as 
per penalty schedule. 
23. The contractor shall not park the stationary compactors at any place other than 
designated one suggested by MCGM. It shall be the responsibility of contractor to take 
precautions regarding safety and security of the parked stationary compactors with no extra 
cost to MCGM. 

If it is found that the contractor has parked stationary compactors other than 
designated places, a penalty as per schedule shall be imposed upon him. Under exceptional 
circumstances, if the contactor has to inevitably park the stationary compactors at the places 
other than designated one, he shall not park the same on highways, freeways, service roads, 
arterial roads, places below flyover bridges which are prone to accidents. If any untoward 
incident occurs with prime mover and / or stationary compactors due to negligent attitude 
of the contractor, the onus of the same shall lie with contractor and he shall bear all 
responsibility whatsoever-legal, financial etc. of the untoward incident occurred owing to 
above mentioned cause, indemnifying MCGM. 
24.   The contractor  shall give no  excuse  such  as  delay  in landfill site,  road  and  traffic 
condition for irregular supply of prime mover or non-completion  of the scheduled 
program. Under  all such  circumstances,  which  will hinder  completion  of  the  given 
program,  the contractor   shall  deploy  additional  prime  movers  or  machinery  to  
complete   the  given program for the day. Non-completion of given program shall render 
the contractor  liable for penalty of short supply. 
25. The  contractor   shall  take  all  the  precautions   while  transporting   the  stationary 
compactor as regards mechanical safety of the same.  
26. The successful tenderer shall insure proper loading of the Stationary Compactor. The 
successful tenderer shall carry minimum weight of 06 M.T. per trip. In case, it is found 



 

57  

that the  Stationary  compactor  has  carried  weight  less that  06 M.T., proportionate  
rebate  on pro-rata  basis shall be effected  in the prime mover hire charges payment  for 
that particular Stationary Compactor for that particular trip and the same shall be 
calculated as follows:- Rebate ={(P M hire charges per trip - PM hire charges per trip X 
Actual weight i.e. less than 6 M.T.)}/6 
In case, the Stationary compactor  has carried weight less than 06 M.T. and the same is 
due to special characteristics  of the MSW viz. Foam, Leather, cotton,  clothes pieces, etc. 
which require  more  volumetric  space  and  are  less in weight,  the  A.E.(SWM)  Wards  
shall take specific sanction of the Zonal E.E. SWM to waive aforesaid clause regarding   
proportionate rebate  on  pro-rata basis on prime mover hire charges payment in such 
cases. 
12C.     SCHEDULE OF PENALTIES   1. Penalty for failure of Contractor’s man 

to attend the office as directed  to 
take the indent / Schedule 
Programme / instructions. 

: Rs.1,000/- per instance 

2. Penalty if the Prime Mover does not 
unload the stationary  compactor at 
appropriate place and as per the 
instructions at the disposal site / 
transfer station. 

: Rs.1,000/- per instance 

3 Short Supply of Prime Mover  A) Rs.5,000/- per service. + Risk and 
cost charges + 15% Supervision 
charges. 
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4. Late Reporting 
a) Penalty for Prime mover reported 
late for more than half an hour of 
intimated reporting time/ Schedule 
time. After four hours of delay shall 
be treated as short supply and the 
penalties applicable to short supply 
will be imposed. 
b) On call, if the Prime Mover is 
reported late after two hours of call 
time. After five hours of delay shall be 
treated as short supply and the 
penalties applicable to short supply 
will be imposed. 

: a) Rs.1000/- per hour. Max. up to 
amount equal to quoted per 
service. 
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 5 Break Down of Prime Mover  If the vehicle breaks down after 
reporting,  an alternate 
arrangement within two hours 
shall be made. If the alternate 
arrangement is not received it 
will be treated as short supply. 

 a) If alternate arrangement is made 
within two hours- No Penalty.  b)  If alternate arrangement is 
received after two to four hours- 
50% of the payment  due for the 
service will be made.  c) If no alternate arrangement is 
made after four hours – Treated as 
Short Supply. 

6 Spilling Over of MSW from Stationary Compactor.  If the scheduled service is not 
attended by the transportation 
contractor and Spilling of MSW is 
observed due to non- 
attendance or late attendance 
of Stationary Compactor 

 Rs. 1000/- per instance. + The Spill over 
MSW will be disposed off by the 
contractor by deploying adequate men 
and machinery within four hours at his 
cost. Otherwise, Separate  penalty of Rs. 
5,000/- for not attending the Spilling will 
be imposed. If MCGM machinery is 
utilized for removing the spill over the 
cost of the same will be deducted from 
tenderers bills / running bills in addition 

7 Penalty for not displaying ‘ON MCGM 
Duty’  board or painted   on the Prime Mover 

: Rs.500/- per service. 

8 For not wearing Uniform by the 
staff and protective gears 
attending the Prime Mover. 

: Rs.200/- per person per service. 

9 For not submitting/producing 
the valid documents of the 
vehicles, P.U.C. and Valid Driving 
Licence etc. 

: Rs.2,000/- per prime mover per service 

10 Improper or no  reporting of 
breakdown, site conditions of 
stationary  compactors resulting 
into short supply. 

: Rs.500/-  per  instance   in  addition   to  
the penalty of short supply. 
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11 Damage to the stationary  
compactors / watch and ward 
chowkey due to improper / 
negligent handling during towing 
/ docking /transportation. 

: Rs.5,000/- per instance  and the cost of the 
repairs to the stationary  compactor shall 
be deducted  from  the   running  bills  at  
any stage during the currency of the 
contract. 

12 Improper parking of stationary 
compactor at spot other than 
designated place 
spot without any valid reason. 

 Rs.5,000/- per stationary  compactor per instance 

13  If tenderer fails to attend any other  works covered  in the contract  or perform 
incomplete programme or not follow the  instructions  or disobey the  orders  of 
the  user department, Penalty of Rs.500/- per service per vehicle will be levied at 
the first instance and Rs.1000/- per service per vehicle will be levied at the 
successive instances. 

14  For imposing  the  penalties  for  the  clauses  / reasons  other  than  as  
mentioned above, A.E.(SWM) wards  shall take  the  sanction  of the  Zonal  E.E. 
(SWM) and  shall impose  the same as per due municipal procedure. 

15  Penalty  for  swapping  of  stationary  compactors from  one  group  / division to  
another. Rs.2,000/- per instance stationary  compactor. 

  
12D  Work plan and  Methodology:- 
 
1. The Prime Movers shall reach before notified time at the Stationary Compactor site 
else penalty clauses will apply. 
2. The tentative programme  for towing the  Stationary  Compactor shall be given on 
every day, as per actual requirement by ward agencies. It will be the  responsibility of 
the successful tenderer to take the indent / logsheets  from the Municipal ward office 
on every day. The successful tenderer shall then  supply requisite  number  of Prime 
Movers daily, as indented  for the day. The successful tenderer’s personnel  should 
attend office daily to keep liaison with the representative of the Engineer of Contract. 
3. The contractor  shall complete  the programme  given to him under all circumstances 
and ensure  that backlog of indented  stationary  compactors  shall not remain at any point 
of time.  In case  of failure to  complete  the  program,  the  user  department shall 
impose  the penalty as per the schedule. 
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4. The Prime Movers shall be used for removal of Municipal Solid Waste, as defined in 
M.S.W. (Management & Handling) Rules 2016 and its amendments thereafter. 
5. All the tools, tackles, equipment and material required for successful completion of 
job shall be provided by the contractor  under this contract, at his own cost. 

  6.   The contractor  shall ensure that all the safe working methods  are adopted and shall 
use suitable safety equipment while execution of work. Any mishap occurrence  shall be 
fully to the account of contractor  and MCGM shall not be responsible for it. 

 7. The  contractor  shall ensure  that  his workmen  work peacefully  without  causing  any 
disturbance  between themselves  or with other  agencies. The regular working shall not 
be disturbed.  Any damage to Municipal property  shall be recovered  from the contractor  
along with the heavy penalty, as decided by the Chief Engineer (SWM) / DMC(SWM). 

  8. No accommodation for the work force of the contractor  personnel  or protection  for 
his material  shall be provided. The contractor  shall make his own arrangement at his 
own cost. 
9. All the  arrangement towards  watch  and ward  of the  plant,  equipment,  parking of 
vehicles, material  brought  at site will have to be made  by the contractor,  at his own 
cost. The MCGM will not be responsible for damage, loss or theft of the same. 
10. The contractor  shall extend full co-operation  and interaction  with other  agencies at 
site, if involved. 
11. No escalation  in the  cost, of whatsoever  nature,  will be allowed while completing 
these works. 
12. The successful tenderer shall take utmost care not to cause any nuisance due to 
noise, welding, operations  etc. All proper precautions  shall be taken by them in this 
respect. 
13. Due to the negligence of prime mover driver, if any damages occurred in watch and ward 
chowky/equipment installed thereat, the same shall be rectified by the successful tenderer at 
no extra cost to MCGM.  

SdSd/-Sds/        Sd/-- Ex. Eng. (Tr.) E.S
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                           SECTION 8 Bill of Quantities
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BILL OF QUANTITIES & RATES 
To be filled Online 

Subject: : Operation of Stationary Compactors at 9 Nos. of Stationary compactor sites along with maintenance of the St. Compactor site chowkies, Maintenance of 14 Nos. of Stationary Compactors and Transportation (To and Fro) of Stationary Compactors from 13Nos. of St. Compactor site chowkies to Landfill sites for a period of One year under Ex. Eng. (Transport) Eastern Suburbs Division. 
Sr. 
No. 

Item 
Description 

Quantity/ 
Month 

No of 
Months 

Total 
Qty 

Unit  Rate/ 
Unit 

Long Text 
     
 
    1 

Operation of site 
chowky for 
Stationary 

compactors  
 

 
 

09 
 
 

12 
 
 

108 
 
 
Nos 

 per month cost of operation of site 
Chowky for stationary compactor in 
three shifts during day and night (24 hrs 
working), inclusive of all taxes & duties. 

    
 

     2 
 
Maintenance and 

repairs of site 
Chowky & its 

Loading Platform 

 
 

09 
 
 

12 
 
 

108 
  
 
Nos 

 per month cost  of repair and 
maintenance of site chowky and 
its Loading Platform  in three 
shifts during day and night (24 hrs 
working), inclusive of all taxes & 
duties. 

 
 
   3 

 
Maintenance 
of Stationary 
Compactor 

Without 
Tipcart 

12 

 
 
 

12 144 

 
 
 
Nos 

 per month Cost of Maintenance of 
stationery compactor without tipcart 
including power pack equipment, 
rectification of tyre puncture & 
hydraulic system for unloading, 
inclusive of all taxes and duties . 

 
 
4 

Maintenance of 
Stationary 
Compactor With 
Tipcart 

     
 
     02 

 
 

12 
 
 

24 
 
 
Nos 

 per month Cost of Maintenance of 
stationery compactor with tipcart 
including power pack equipment, 
rectification of tyre puncture & 
hydraulic system for unloading, 
inclusive of all taxes and duties 

 
 
5 

 
Transportation 

Cost (To & Fro) 
of Stationary 

Compactors from 
13 Nos. of 
Stationery 

compactors site 
chowkies 

          
 

208 
 
 

12 
 
 

2496 
 
 
Trip 

 Transportation Charges per trip for to 
and fro movement of Prime mover for 
transportation of stationary compactors   
from various sites chowkies to the 
landfill site as per specifications 
inclusive of all taxes and duties. 
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    SECTION 9 General Conditions of 
Contract
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General Conditions of Contract 
   A.  General  1. Definitions  1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. The “Contract” shall mean the tender  and acceptance thereof  and the formal 
agreement if any, executed  between the  Contractor,  Commissioner  and the  
Corporation  together with the  documents   referred  to  therein  including these  
conditions  and  appendices  and  any special conditions, the specifications, designs, 
drawings, price schedules,  bills of quantities and schedule  of rates.  All these  documents  
taken  together shall be deemed  to form one Contract and shall be complementary to 
one another. 
The  Contract  Data  defines  the  documents   and  other  information  which  comprise  the Contract.  The “Contractor” shall mean the individual or firm or company whether  incorporated or 
not, whose tender  has been accepted  by the employer and the legal successor of the 
individual or firm or company, but not (except with the consent of the Employer) any 
assignee of such person. 
The Bidder is a person  or corporate body who has desired  to submit Bid to carry out the Works, including routine maintenance till the tender  process is concluded.  The Contractor's Bid is the completed  bidding document  submitted  by the Contractor to the Employer.  The “Contract Sum” means  the  sum named  in the  letter  of acceptance including 
Physical contingencies  subject  to  such addition  thereto or deduction  there-from  as may 
be made under the provisions hereinafter contained. 
Note: The contract sum shall include the following –  • In the case of percentage rate contracts the estimated value of works as mentioned in 
the tender  adjusted by the Contractor’s percentage. 
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• In the case of item rate contracts,  the cost of the work arrived at after finalisation of 
the quantities  shown in schedule of items / quantities  by the item rates quoted  by the 
tenderer for various items and summation of the extended  cost of each item. 
• In case of lump sum contract, the sum for which tender  is accepted.  • Special discount / rebate  / trade  discount offered by the tenderer if any and accepted  by the Corporation.         Additions or deletions that are accepted  after opening of the tenders.   The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 
included in the letter of acceptance. 
A Defect is any part of the Works not completed  in accordance with the c ontract.  The Defects Liability  Certificate  is the  certificate  issued by the  Engineer, after  the  Defect  Liability Period has ended and upon correction of Defects by the Contractor.  Drawings means  all the  drawings, calculations  and  technical  information  of a like nature 
provided   by  the   Engineer  to   the   Contractor  under   the   Contract  and   all  
drawings, calculations,  samples,   patterns,  models,   operation   &  maintenance  manual   
and  other technical  information  of  like nature  submitted   by the  Contractor and  
approved  by the Engineer. 
The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM)  The “Employer” shall mean  the  Municipal Corporation for Greater  Mumbai  / Municipal 
Commissioner for Greater  Mumbai, for the  time being holding the said office and also his 
successors and shall also include all “Additional Municipal Commissioners, Director 
(Engineering Services & Projects)” and the  Deputy Municipal Commissioner, to whom the 
powers  of Municipal Commissioner, have been  deputed under  Section 56 and 56B of the 
Mumbai Municipal Corporation Act. 
The Engineer in-charge shall mean the Executive Engineer in executive charge of the 
works and shall include the superior officers of the Engineering department i.e. 
Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in MCGM 
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The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 
Mechanical section/ Electrical section appointed by MCGM. 
The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 
/ the  Special Engineer, appointed for the  time  being or any other  officer or officers of 
the Municipal  Corporation  who  may  be  authorized   by  the  commissioner  to  carry  out  
the functions of the  City Engineer / the  Hydraulic Engineer / the  Chief Engineer / the  
Special Engineer or any other  competent person appointed by the employer and notified 
in writing to the Contractor to act in replacement of the Engineer from time to time. 
Contractor’s equipment means all appliances and things whatsoever  nature  required for 
the execution and completions of the Works and the remedying of any defects therein, 
but does not  include  plant  material   or  other   things  intended   to  form  or  forming  
part  of  the Permanent Works. 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
The Intended Completion Date is the date on which it is intended  that  the Contractor 
shall complete the construction  works. The Intended Completion Date is specified in the 
Contract Data. The  Intended  Completion  Date may be  revised  only by the  Engineer  
by issuing an extension of time. 
Materials are all supplies, including consumables,  used by the Contractor for 
incorporation in the Works and works of routine maintenance. 
Plant is any integral part  of the  Works that  shall have a mechanical, electrical, 
electronic, chemical, or biological function. 
Routine Maintenance is the  maintenance of activities of the  competed structure  for 
five years as specified in the Contract Data. 
The “Site” shall mean  the  land and other  places including water  bodies  more  
specifically mentioned in the  special  conditions  of  the  tender,   on,  under  in or  
through  which the permanent works or temporary  works are to be executed  and any 



 

68  

other  lands and places provided by the Municipal Corporation for working space or any 
other  purpose  as may be specifically designated  in the contract as forming part of the site. 
Site Investigation Reports are those  that  were included in the bidding documents  and 
are reports about the surface and subsurface conditions at the Site. 
“Specification” shall mean the specification referred  to in the tender  and any modification 
thereof or addition or deduction thereto as may from time to time be furnished or 
approved in writing by the Engineer. 
The Start Date/Commencement Date is given in the Contract Data. It is the date  when 
the Contractor  shall commence  execution  of the  Works. It does  not  necessarily coincide 
with any of the Site Possession Dates. 
A Nominated Sub-Contractor is a person  or corporate body who has a Contract with 
the Contractor to carry out a part of the construction  work and/or routine  maintenance 
in the Contract, which includes work on the Site. 
Temporary   Works  are   works  designed,   constructed,  installed,   and   removed   by  the  Contractor that are needed  for construction or installation of the Works.  Variation means a change to the:-  i) Specification and /or Drawings (if any) which is instructed by the Employer. 
ii) Scope in the Contract which is instructed by the Employer. 
iii) Price in the Contract which is instructed by the Employer.  The Works, as defined in the Contract Data, are what the Contract requires  the 
Contractor to  construct,  install,  maintain,  and  turn  over  to  the  Employer. Routine 
maintenance is defined separately. 
Jurisdiction: In case of any claim, dispute  or difference arising in respect  of a contract,  
the cause of action thereof  shall be deemed  to have arisen in Mumbai and all legal 
proceedings in respect  of any claim, dispute or difference shall be instituted  in a 
competent court in the City of Mumbai only. 

 2. Interpretation  



 

69  

2.1 In interpreting  these Conditions of Contract, singular also means plural, male also 
means female  or neuter,  and the  other  way around.  Headings have no significance. 
Words have their normal  meaning  under  the  language  of the  Contract unless 
specifically defined.  The Engineer will provide instructions clarifying queries about these 
Conditions of Contract. 
2.2 If sectional completion is specified in the Contract Data, references  in the Conditions 
of Contract to the  Works, the  Completion Date, and the  Intended Completion Date 
apply to any Section of the  Works (other  than  references  to  the  Completion Date  and  
Intended Completion Date for the whole of the Works). 
2.3 The documents  forming the Contract shall be interpreted in the following documents:  
(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 
Contractor's Bid, (5) Contract Data,  (6) Special Conditions of Contract Part  (7) General  
Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities,  and 
(11) Any other document  listed in the Contract Data. 

 3. Engineer's Decisions  3.1 Except where otherwise  specifically stated,  the Engineer will decide contractual  
matters between the Employer and the Contractor in the role representing the 
Employer. However, if the  Engineer is required  under  the  rules and regulations  and 
orders  of the  Employer to obtain  prior approval  of some  other  authorities  for specific 
actions,  he will so obtain  the approval, before communicating his decision to the 
Contractor. 
3.2 Except as expressly stated  in the Contract, the Engineer shall not have any authority  
to relieve the Contractor of any of his obligations under the contract. 
4. Delegation  4.1 The Engineer, with the  approval of the  Employer, may delegate  any of his duties  and 
responsibilities to other  person(s), except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 
5. Communications  
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All certificates, notices or instructions  to be given to the Contractor by Employer/ 
Engineer shall be sent on the  address  or contact  details given by the Contractor of Bid. 
The address and  contact  details  for communication  with the  Employer/ Engineer shall 
be  as per  the details given in Contract Data. Communications between parties that  are 
referred  to in the conditions shall be in writing. The Notice sent  by facsimile (fax) or other  
electronic  means shall be effective on confirmation of the transmission. The Notice sent by 
Registered post or Speed post shall be effective on delivery or at the  expiry of the  
normal delivery period as undertaken by the postal service. 
6. Subcontracting  6.1 Unless specifically mentioned in the contract  subletting  will not be allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% of the 
contract price. 
6.2 The Contractor shall not be required to obtain any consent from the Employer for:  a. the sub-contracting  of any part of the Works for which the Subcontractor  is named in the Contract;  b. the provision for labour, or labour component.  c. the  purchase  of Materials  which are  in accordance  with the  standards  specified in the Contract.  6.3 Beyond what  has been  stated  in clauses 6.1 and 6.2, if the  Contractor proposes  
sub- contracting   any  part   of  the   work  during  execution   of  the   Works,  because   of  
some unforeseen  circumstances   to  enable  him  to  complete   the  Works  as  per  terms  
of  the Contract, the Employer will consider the following before according approval: 
a. The Contractor shall not sub-contract the whole of the Works.  b. The permitted subletting  of work by the  Contractor shall not  establish  any 
contractual relation-ship   between  the   sub-contractor  and   the   MCGM  and   shall  not   
relieve  the Contractor of any responsibility under the Contract. 
6.4 The Engineer should satisfy himself before recommending to the Employer whether  
a. the circumstances warrant such sub-contracting; and   
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b. the sub-Contractor so proposed  for the Work possesses the experience, qualifications 
and equipment necessary for the job proposed  to be entrusted to him. 
7. Other Contractors  7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other   Contractors,  
public authorities,  utilities, and the  Employer between the  dates  given in the  Schedule 
of Other Contractors, as referred  to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The Employer may 
modify the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification. 
7.2  The Contractor should  take  up  the  works in convenient  reaches  as  decided  by 
the Engineer to ensure there  is least hindrance to the smooth flow and safety of traffic 
including movement  of vehicles and equipment of other Contractors till the completion of 
the Works. 
8. Personnel  8.1 The Contractor shall employ for the construction  work and routine maintenance the 
key personnel  including technical  personnel  named  in the  Contract Data  or other  
personnel approved by the Engineer. The Engineer will approve any proposed  
replacement of technical personnel  only if their relevant qualifications and abilities are 
substantially equal to those of the personnel stated  in the Contract Data. 
8.2 The Contractor’s personnel  shall appropriately  be qualified, skilled and experienced  
in their  respective  trades  or occupations.  The Engineer shall have  authority  to  remove,  
or cause  to be removed,  any person  employed  on the  site or works, who carries out  
duties incompetently   or  negligently  and  persists  in any  conduct  which is prejudicial  to  
safety, health or the protection  of the environment. 
8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is a  member   of  
the Contractor's staff or work force, stating  the  reasons,  the  Contractor shall ensure  
that  the person  leaves the Site within seven days and has no further  connection  with 
the Works in the Contract. 
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8.4 The Contractor shall not  employ any retired  Gazetted  officer who has worked  in 
the Engineering  Department  of the  MCGM /State  Government  and has either  not  
completed two  years  after  the  date  of retirement or has  not  obtained  MCGM/State 
Government’s permission to employment  with the Contractor.  
 
 
9. Employer's and Contractor's Risks 
9.1 The Employer carries the risks which this Contract states  are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks.  10. Employer's Risks  10.1  The Employer is responsible  for the  excepted  risks which are  (a) in so far as  they 
directly  affect  the  execution  of the  Works in the  Employer’s country,  the  risks of war, 
invasion, act of foreign enemies,  rebellion, revolution,  insurrection  or military or usurped 
power,   civil war,  riot,  commotion   or  disorder   (unless  restricted   to  the   Contractor’s 
employees)  and contamination from any nuclear fuel or nuclear waste  or radioactive 
toxic explosive, or (b) a cause due solely to the design of the Works, other  than the 
Contractor’s design. 
11. Contractor's Risks  11.1 All risks of loss of or damage  to physical property  and of personal  injury and death 
which arise during and in consequence of the performance of the Contract other  than  
the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
12. Insurance  12.1 The Contractor at his cost shall provide, in the  joint names  of the  Employer and 
the Contractor, insurance  cover  from  the  Start  Date  to  the  end  of contract  period,  in 
the amounts  and deductibles stated  in the Contract Data for the following events which 
are due to the Contractor's risks: 
a) Loss of or damage to the Works, Plant and Materials;  b) Loss of or damage to Equipment;  
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c) Loss of or damage to property  (other than the Works, Plant, Materials, and Equipment) 
in connection with the Contract; and 
d) Personal injury or death.  12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the  Engineer for the  Engineer's approval  before  the  Start  Date.  All  such  insurance  
shall provide for compensation to be payable in the types and proportions  of currencies 
required to rectify the loss or damage incurred. 
12.3 Alterations to the  terms  of insurance  shall not be made  without  the  approval of 
the Engineer. 
12.4 Both parties shall comply with any conditions of the insurance policies. 
12.5 If the  Contractor does  not  provide  any of the  policies and  certificates  required,  the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid, from payments  otherwise  due to the 
Contractor or if no payment is due, the payment of premiums shall be debt due. 
13. Site Investigation Reports 
13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 
Reports referred  to in the Contract Data, supplemented by any other  information  
available to him, before submitting the bid. 
14. Queries about the Contract Data  14.1 The Engineer will clarify queries on the Contract Data.  15. Contractor to Construct the Works and  Undertake Maintenance (if specified  in the 
tender) 
15.1 The Contractor shall construct,  and install and maintain the Works in accordance  
with the Specifications and Drawings and as per instructions of the Engineer. 
15.2 The Contractor shall construct  the works with intermediate technology, i.e., by 
manual means  with medium  input  of machinery  required  to  ensure  the  quality of 
works as per specifications. The Contractor shall deploy the equipment and machinery as 
required  in the contract. 
15.3 The Contractor shall take all reasonable steps  to protect  the  environment on and 
off the Site and to avoid damage  or nuisance to persons or to property  of the public or 
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others resulting from pollution, noise or other  causes arising as a consequence of his 
methods  of operation. 
During continuance  of the contract,  the Contractor and his sub-contractors shall abide at 
all times by all existing enactments on environmental protection  and rules made there  
under, regulations,   notifications   and   byelaws  of  the   State   or  Central  Government,   
or  local authorities  and any other  law, bye-law, regulations that  may be passed or 
notification that may be issued in future  by the State or Central Government  or the  local 
authority.  Salient features of some of the major laws that are applicable are given below: 
• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and  control  of water  pollution  and  the  maintaining  and  restoring  of 
wholesomeness of water.  ‘Pollution’ means  such contamination of water  or such 
alteration  of the  physical, chemical or biological properties  of water or such discharge of 
any sewage or trade effluent or of any other  liquid, gaseous or solid substance  into water 
(whether  directly or indirectly) as may, or is likely to, create  a nuisance or render  such 
water harmful or injurious to public health or safety, or to domestic, commercial, 
industrial, agricultural or other legitimate uses, or to the life and health of animals or plants 
or of aquatic organisms. 
• The Air  (Prevention  and  Control of Pollution) Act, 1981,  this  provides  for prevention, 
control   and   abatement  of  air  pollution.   ‘Air   Pollution’  means   the   presence   in  the 
atmosphere of  any  ‘air pollutant’, which  means  any  solid, liquid or  gaseous  
substance (including noise) present  in the atmosphere in such concentration as may be 
or tend  to be injurious to human beings or other living creatures or plants or property or 
environment. 
• The Environment (Protection) Act, 1986, this provides for the protection  and 
improvement of environment and  for matters connected therewith, and  the  
prevention  of hazards  to human beings, other living creatures, plants and property.  
‘Environment’ includes water, air and land and the  inter-relationship which exists among 
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and between water,  air and land, and human beings, other living creatures, plants, 
micro-organism and property. 
• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 
purpose  of providing immediate  relief to the persons  affected  by accident  occurring 
while handling hazardous  substances  and for matters connected herewith  or incidental 
thereto. Hazardous substance  means  any substance  or preparation which is defined  as 
hazardous substance  under  the  Environment  (Protection)  Act  1986, and exceeding  such 
quantity  as may be specified by notification by the Central Government. 
                    The  Solid Waste  Management  Rules  –  2015  This  provides  for  management  &  handling of solid Waste                      BS-IV Emission Standards, this provides for emission standards  of the vehicles to be 
used in the contract. 
The Works and Routine Maintenance to be completed by the Intended Completion Date  16.1 The  Contractor  may commence  execution  of the  Works on the  Start Date and  
shall carry out the Works and Routine Maintenance, if specified in the tender,  in 
accordance with the Programme submitted  by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 
 17. Approval by the Engineer  17.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if they  comply  with  the 
Specifications and Drawings. 
17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

 17.3 The Engineer's approval shall not  alter  the  Contractor's responsibility for design 
and safety of the Temporary Works. 
17.4 The Contractor shall obtain approval of third parties to the  design of the  Temporary works, where required.  17.5  All  Drawings prepared  by  the  Contractor  for  the  execution  of  the  temporary   
or permanent Works, are subject to prior approval by the Engineer before their use. 
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18. Safety  18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 
comply with all applicable safety requirements and take care of safety of all persons 
entitled to be on the site and the  works. He shall use reasonable efforts to keep the  
site and the works, both during construction  and maintenance, clear of unnecessary  
obstruction  so as to avoid danger to the persons and the users. 
   Workers  employed  on  mixing asphaltic  materials,  cement  and  lime  mortars  shall  be 
provided with protective footwear and protective goggles. 
Stone breaker  shall be provided with protective  goggles and protective  clothing and 
seated at sufficiently safe intervals. 
 The area should be barricaded  or cordoned  off by suitable means to avoid mishaps of 
any kind.  Power  warning  signs  should  be  displayed  for  the  safety  of  the  public  
whenever cleaning works are undertaken during night or day. 
 The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing working in the manhole. 
18.2 Safety Programs:-  I. Have adequate safety supervision in place to ensure that  safety programs  set up by 
the firms/agencies are in compliance with prevalent laws and regulations. 
II. Review  safety  programs  developed  by each  of the  trade  firms, prepare  and  submit  a 
comprehensive  safety program. 
III. Monitor day to day implementation of safety procedures.  18.3 First Aid Facilities: -  i. At every work place there  shall be provided and maintained,  so as to be easily 
accessible during working hours, first-aid boxes at the rate  of not less than  one box for 
150 contract labour or part thereof ordinarily employed. ii. The first-aid box shall be 
distinctly marked with a red cross on white back ground. 

 iii. Adequate  arrangements shall be  made  for immediate  recoupment of the  
equipment when necessary. 
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iv. Nothing except the prescribed contents  shall be kept in the First-aid box.  v. The  first-aid box shall be  kept  in charge  of a responsible  person  who shall always be 
readily available during the working hours of the work place. 
vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, 
in the work places where the number of contract labour employed is 150 or more. 
19. Discoveries  19.1 Anything of historical or other interest  or of significant value unexpectedly  discovered 
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer 
of such discoveries and carry out the Engineer's instructions for dealing with them. 
20. Possession of the Site  20.1 The Employer shall handover complete  or part possession of the site to the 
Contractor 7 days in advance of construction  programme.  At the start  of the work, the 
Employer shall handover the possession of at-least  75% of the site free of all 
encumbrances, the remaining 25 % of the possession as per contractor’s construction 
programme. 

 21. Access to the Site  21.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended  to be carried out to the 
Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer 
or authorized by the Employer. 
22. Instructions  22.1 The Contractor shall carry out all instructions  of the Engineer, which comply with the 
applicable laws where the Site is located. 
22.2 The  Contractor shall permit  the  appointed  and/or  authorized  persons  to inspect  
the Site and/or accounts  and records  of the  Contractor and its subcontractors relating 
to the performance of the  Contract, and to have such accounts  and records  audited  by 
auditors appointed, if so  required.  The Contractor’s attention is invited  to  Clause of 
‘Fraud and Corruption’, which provides, inter alia, that acts intended  to materially impede 
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the exercise of the inspection and audit rights provided for under  the Clause & 
constitute a obstructive practice subject to contract termination. 
22.3 Engineer to have power to issue further drawings or instructions:  The Engineer shall have the power and authority from time to time and at all times to 
make and issue such further drawings and to give such further instructions and directions 
as may appear  to him necessary  or proper  for the  guidance  of the  contractor  and  the  
good and sufficient execution  of the  works according to terms  of the  specifications  and 
Contractor shall receive, execute,  obey and be bound  by the  same,  according to the  
true  intent  and meaning thereof,  as fully and effectually as though the same had 
accompanied  or had been mentioned or referred  to in the  specification, and the  
Engineer may also alter or vary the levels or position of nature  of works contemplated by 
the specifications, or may order any of the  works contemplated  thereby  to  be omitted,  
with or without  the  substitution  of any other  works in lieu thereof,  or may order  any 
work or any portion  of work executed  or partially executed,  to be removed,  changed  or 
altered,  added  if needful,  may order  that other  works shall be substituted instead  
thereof  and difference  of expense  occasioned  by any such diminution or alteration  so 
ordered  and directed  shall be added  to or deducted from the amount of this Contract, 
as provided under condition no.10(a) hereinafter. 
No work which radically changes the original nature  of the Contract shall be ordered  by 
the Engineer and  in the  event  of any deviation  being  ordered  which in the  opinion  of 
the Contractor changes  the  original nature  of Contract he shall nevertheless carry it 
out  and disagreement as  to  the  nature  of the  work and  the  rate  to  be  paid  
therefore shall be resolved in accordance with condition no.13d. 
The time  for  completion  of the  Works, shall  be  in even  of any  deviations  resulting  in 
additional cost over the contract price being ordered,  be extended  or reduced reasonably 
by the Engineer. The Engineer’s decision in this case shall be final. 
B. Time Control  23. Programme  
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23.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme, including Environment Management Plan showing 
the  general methods,  arrangements, order,  and  timing for all the  activities in the  
Works, along with monthly cash flow forecasts for the construction of works. 
After  the   completion   of  the   construction   works,   the   programme    for  the   
Routine Maintenance Work, showing the  general  methods,  arrangements, order  and 
timing for all the activities involved in the Routine Maintenance will also be submitted  by 
the Contractor to  the  Engineer  for  approval  if  specified  in  the  tender.   The  
programme   for  Routine Maintenance will be submitted  in each year for the period of 
Maintenance. 
23.2 The Contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel  being deployed, the list of machinery/ equipments being 
placed in field laboratory and the location of field laboratory along with the Programme. 
The Engineer shall cause these details to be verified at each appropriate stage of the 
programme. 
23.3  An  update   of the  Programme  shall be  a  programme   showing  the  actual  
progress achieved  on  each  activity and  the  effect  of the  progress  achieved  on  the  
timing of the remaining Works, including any changes to the sequence  of the activities. 
23.4 The Contractor shall submit  to the  Engineer for approval  an updated Programme  
at intervals no longer than the period stated  in the Contract Data. If the Contractor 
does not submit an updated Programme  within this period, the  Engineer may withhold 
the amount stated  in the Contract Data from the next payment  certificate and continue 
to withhold this amount  until the next payment  after the date  on which the overdue  
Programme  has been submitted. 
23.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer again 
at any time. A revised Programme shall show the effect of Variations and Compensation 
Events. 
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24. Extension Of Time In Contracts :  Subject to any requirement in the contract  as to completion  of any portions  or portions  
of the works before completion of the whole, the contractor  shall fully and finally complete 
the whole of the works comprised  in the contract  (with such modifications as may be 
directed under  conditions of this contract)  by the date  entered in the contract  or 
extended  date  in terms of the following clauses: 
a)Extension attributable to MCGM  (i) Extension Due To Modification: If any modifications  have  been  ordered  which in the 
opinion of the  Engineer have materially increased  the  magnitude  of the  work, then  such 
extension  of the  contracted date  of completion  may be  granted  as  shall appear  to  
the Engineer to  be  reasonable in the  circumstances,  provided  moreover  that  the  
Contractor shall  be  responsible  for  requesting   such  extension  of  the  date  as  may  be  
considered necessary as soon as the cause thereof shall arise and in any case should not 
be less than 30 days before the expiry of the date fixed for completion of the works. 
(ii) Extension For Delay Due To MCGM: In the event of any failure or delay by the MCGM to 
hand over the Contractor possession of the lands necessary for the execution of the 
works or  to  give the  necessary  notice  to  commence  the  works  or  to  provide  the  
necessary drawings or instructions  or any other  delay caused  by the  MCGM due to any 
other  cause whatsoever,  then  such failure or delay shall in no way affect or vitiate the 
contract  or alter the character  thereof  or entitle  the contractor  to damages  or 
compensation therefore, but in any such case, the MCGM may grant such extension(s) of 
the completion date as may be considered reasonable. 
Note: For extension of time period  as governed  in (i) and (ii) above,  any modifications in 
design/drawings, specifications, quantities shall be needed to be justified with 
recorded reasons  with approval  of Ch.Eng. for not anticipating the same  while preparing  
estimates and draft tender. 
(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work 
or part of the works specified in the contract documents  shall be deemed  to be the 
essence of the contract and the works must be completed  no later than the date(s) / the 
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programme for completion  of work as specified in the contract.  If the contractor  fails to 
complete  the works within the  time as specified in the  contract  for the  reasons  other  
than  the  reasons specified  in above  as  (a.i) and  (a.ii), the  MCGM may, if satisfied  that  
the  works can be completed  by the contractor  within reasonable short time 
thereafter, allow the contractor for further extension of time as the Engineer may 
decide. On such extension the MCGM will be  entitled  without  prejudice  to any other  
right and  remedy  available on that  behalf,  to recover the compensation as governed by 
Clause 8(e) of GCC. 
For the  purpose  of this Clause, the  contract  value of the  works shall be taken  as value 
of work  as   per   contract   agreement  including  any   supplementary  work  
order/contract agreement issued. 
Further,  competent authority  while granting  extension  to the  currency  of contract  
under Clause (b) of as above may also consider levy of penalty, as deemed  fit based on the 
merit of the case. Also, the reasons for granting extension shall be properly documented. 
25. Delays Ordered by the Engineer  25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within  the  Works.  Delay/delays  totalling  more  than  30  days  will require  prior  
written approval of the DMC/AMC. 
26. Management Meetings  26.1  The Engineer  may  require  the  Contractor  to  attend a  management  meeting.  
The business of a management meeting shall be to review the plans for progress of the 
Works. 
26.2 The Engineer shall record the business of management meetings and provide copies 
of the record to those attending  the meeting. The responsibility of the parties for actions 
to be taken  shall be  decided  by the  Engineer either  at  the  management meeting  or 
after  the management meeting and stated  in writing to all those who attended the 
meeting. 
27. Deleted 
28. Identifying Defects  



 

82  

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 
28.2   The   Contractor   shall  permit   the   Employer’s   technical   person(s)   to   check  the  Contractor’s work and notify the Engineer and Contractor if any defects that are found.  29. Deleted  30. Correction of Defects  30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect  to 
the equipment/vehicle/work during the contract period. 
(b) Every time  notice  of Defect/Defects  is given, the  Contractor  shall correct  the  notified  Defect/Defects within the duration of time specified by the Engineer’s notice.  (c) The Engineer may issue  notice  to  the  Contractor to  carry out  removal  of defects  
or deficiencies, if any, noticed in his inspection, or brought  to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report. 

 31. Uncorrected Defects and Deficiencies  31.1  If  the   Contractor  has  not  corrected   a  Defect  under   clause  and  deficiencies  in 
maintenance, to the satisfaction of the Engineer, within the time specified in the 
Engineer's notice, the Engineer will assess the cost of having the Defect or deficiency 
corrected,  and the Contractor shall pay  this  amount,  on  correction  of the  Defect  or  
deficiency by another agency. 

 D. Cost Control  32. Variations  The Engineer shall, having regard to the scope of the Works and the sanctioned  
estimated cost, have power to order, in writing, Variations within the scope of the Works 
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he considers necessary or advisable during the progress of the Works. Such Variations 
shall form part of the  Contract  and  the  Contractor  shall  carry  them   out  and  include  
them   in  updated Programmes produced  by the Contractor. Oral orders of the Engineer 
for Variations, unless followed by written confirmation, shall not be taken into account. 
33. Payments for Variations  33.1 If rates  for Variation items are specified in the Bill of Quantities,  the Contractor 
shall carry out such work at the same rate. 
33.2  The  rate  for  Extra/Excess  shall  be  governed  by  clause  10.A  of  Standard  General  Condition of Contract  34. Cash Flow Forecasts  When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 
35. Payment Certificates  The payment to the Contractor will be as follows for construction work:  (a) A  bill shall be  submitted  by the  Contractor monthly  or before  the  date  fixed by 
the Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite  measurement for the purpose  of having 
the same verified and the claim, so far as it is admissible, shall be adjusted,  if possible, 
within 10 days from the presentation of the bill. If the contractor  does not submit the 
bill within the time fixed as aforesaid, the Engineer In-charge may depute  a subordinate 
to measure  up the said work in the presence of the contractor  or his duly authorized 
agent whose counter signature to the measurement list shall be sufficient warrant,  and 
Engineer In-Charge may prepare  a bill from such list which shall be binding on the 
contractor  in all respects. 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 
days and certify the amount to be paid to the Contractor. 
(c) The  value  of  work  executed   shall  be  determined,  based  on  measurements  by  the Engineer.  (d) The value of work executed shall comprise the value of the quantities  of the items in the Bill of Quantities completed. 
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 (e)  The   value  of  work  executed   shall  also  include  the   valuation   of  Variations   and  Compensation Events.  (f) The Engineer may  exclude  any  item  certified  in a  previous  certificate  or  reduce  
the proportion  of any item previously certified in any certificate in the light of later 
information. (g) The  contractor  shall submit  all bills on the  printed  forms at the  office 
of Engineer In- charge. The charges to be made in the bills shall always be entered at the 
rates specified in tender. 
36. Payments  36.1 Payments  shall be adjusted  for deductions  for advance  payments,  retention, 
security deposit,  other  recoveries in terms  of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the amounts  certified by 
the Engineer within 15 days of the date of each certificate. 

 36.2  All  sums  payable  by  a  contractor   by  way  of  compensation  under   any  of  these 
conditions, shall be considered  as a reasonable compensation to be applied to the  use 
of MCGM without reference  to the actual loss or damage sustained  and whether  any 
damage has or has not been sustained. 
36.3  No payment  shall be  made  for any  work estimated to  cost  less than  Rupees 
One Thousand till after  the  whole  of work shall have  been  completed  and  the  
certificate  of completion  given. But in case of works estimated to cost more than Rs.One 
Thousand, the contractor   shall on  submitting  a  monthly  bill therefore be  entitled  to  
receive  payment proportionate to the part of the work than approved and passed by 
the Engineer In-charge, whose  certificate  of such approval  and  passing of the  sum so 
payable  shall be  final and conclusive against  the  contractor.   All  such  intermediate 
payments  shall be  regarded  as payments  by way of advance against the final payments  
only and not as payments  for work actual done and completed  and shall not preclude the 
Engineer In-charge from requiring any bad, unsound,  imperfect  or unskilful work to be 
removed  or taken away and reconstructed or  re-erected  nor  shall  any  such  payment   
be  considered   as  an  admission  of  the  due performance of the contract  or any part 
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thereof  in any respect  or the offering of any claim not shall it conclude, determine or 
effect in any other  way, the powers of the Engineer In- charge as to the  final settlement 
and adjustment of the  accounts  or otherwise,  or in any other  way vary or effect  the  
contract.  The final bill shall be submitted  by the  Contractor within one month  of the 
date  fixed for the completion  of the work otherwise  the Engineer In-charge’s certificate  
of the measurements and of the total amount  payable for the  work shall be final and 
binding on all parties. 
37. The Contractor shall not be entitled  to compensation to the extent  that  the 
Employer's interests  are adversely affected by the Contractor for not having given early 
warning or not having cooperated with the Engineer.  
38. Tax : GST and other state levies / cess which are not subsumed under GST will be 
applicable. The tenderer will quote inclusive of all taxes. It is clearly understand that 
MCGM will not bear any additional liability towards payment of any Taxes & Duties. 
Wherever   the  Services  to be  provided  by  the  Tenderers  falls  under  Reverse  
Charge Mechanism,  the Price quoted shall be exclusive of GST, but inclusive of Taxes / 
Duties / Cess other than GST, if any. 
The Tenderer shall mandatorily upload  the information of applicable  tax in the pro-
forma as enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the 
tenderer shall indicate in the tabular format, all the applicable  taxes and their 
percentages and the tax amount considered while quoting the tender. 
Rates accepted by MCGM shall  hold  good  till completion of work  and  no   additional 
individual claim shall be admissible on account of fluctuations m market rates, increase 
in taxes / any  other levies / tolls etc. except that  payment / recovery  for overall  
market situation shall be made as per price Variation. 
“Chapter   “XXI   Miscellaneous,   section  171  (1)  of  GST   Act,   2017  governs   the  ‘Anti  Profiteering Measure’ (APM).  As per provision of section, ’Any reduction in rate of tax on any supply of goods or services 
or  the  benefit  of  input  tax  credit  shall  be  passed   on  to  the  recipient by  way  of 
commensurate reduction in prices.’ 



 

86  

Accordingly, the  contractor should  pass  on  the  complete benefit accruing  to him  
on account of reduced tax rate or additional input tax credit, to MCGM. 
Further, all the provisions of GST Act will be applicable to the tender. “  39. Currencies  All payments will be made in Indian Rupees.  40. Liquidated Damages  Both, the  Contractor and  the  Employer have  agreed  that  it is not  feasible  to  precisely 
estimate  the  amount  of losses due to delay in completion  of works and the  losses to 
the public and the  economy, therefore, both the parties  have agreed  that  the 
Contractor shall pay liquidated damages to the Employer and not by way of penalty, at 
the rate per week or part thereof stated  in the Contract Data for the period that the 
Completion Date is later than the  Intended Completion Date. Liquidated damages  at the  
same  rates  shall be withheld if the Contractor fails to achieve the milestones  prescribed  
in the Contract Data. However, in case  the  Contractor achieves  the  next  milestone,  the  
amount  of the  liquidated  damages already  withheld  shall be  restored to the  
Contractor by adjustment in the  next payment certificate.  The Employer and the  
contractor  have agreed  that  this is a reasonable agreed amount   of  liquidated   damage.   
The  Employer  may  deduct   liquidated   damages   from payments   due  to  the  
Contractor.  Payment  of  liquidated  damages  shall  not  affect  the Contractor’s other 
liabilities. 
41. Cost of Repairs  Loss or damage  to the  Works or Materials  to be incorporated in the  Works between 
the Start  Date  and  the  end  of  the  Defects  Correction  periods  shall  be  remedied   by  
the Contractor at his cost if the loss or damage arises from the Contractor's acts or 
omissions. 
E. Finishing the Contract  42. Completion of Construction and Maintenance  



 

87  

42.1 The Contractor shall request  the  Engineer to issue a certificate  of completion  of 
the works, and the Engineer will do so upon deciding that the works is completed.  This 
shall be governed as per clause no.8(g) of Standard General Conditions of Contract. 
43. Taking Over  43.1 The Employer shall take over the  works within seven  days of the  Engineer issuing a 
certificate  of completion  of works. The Contractor shall continue  to remain responsible  
for its routine maintenance during the maintenance period if specified in the contract. 
44. Final Account  Final joint measurement along with the representatives of the contractor  should be 
taken recorded  and signed by the  Contractors. Contractors should submit  the  final bill 
within 1 month of physical completion of the work. 
If the contractor  fails to submit the final bill within 1 month,  the  MCGM staff will prepare 
the final bill based on the joint measurement within next 3 months. 
Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors. 
No further  claims should be made  by the  Contractor after  submission of the  final bill 
and these  shall be deemed  to have been  waived and extinguished.  Payment  of those  
items of the bills in respect  of which there  is no dispute  and of items in dispute,  for 
quantities  and rates as approved by the Commissioner shall be made within a reasonable 
period as may be necessary for the purpose of verification etc. After payment  of the  final 
bill as aforesaid  has been  made,  the  contractor  may, if he so desires, reconsider his 
position in respect of a disputed portion of the final bills and if he fails to do so within 84 
days, his disputed claim shall be dealt with as provided in the contract. 
A  percentage of  the  retention  money,  over  and  above  the  actual  retention  
money  as indicated  below  shall be  held  back from payments  till the  finalization of 
final bill to  be submitted  as per above and will be paid within 30 days of acceptance of 
the final bill. 

 Sr.No. Amount of Contract Cost Minimum Payable amount in the bill 
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1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 
2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 
3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 
4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 
5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 

  
The contractor  has to submit the bill for the work carried out within 15 days from the 
date of completion of the work to the respective  executing department. If the 
contractor  fails to submit their bills to concerned  executing department, penalty or 
action as shown below will be taken for each delayed bill:- 

 After 15 days from  the  date  of 
completion/running   bill  upto   certain   date, 
upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto  45 days from  the  date  of 
completion/running bill upto specified date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the date of 
completion/ R.A. bill 

Bill will not be admitted for payment. 
 
45. Operating and Maintenance Manuals  45.1 If "as built" Drawings and/or  operating  and  maintenance  manuals  are  required,  the  Contractor shall supply them by the dates stated  in the Contract Data.  45.2 If the Contractor does not supply the Drawings and/or manuals by the dates  

stated  in the  Contract  Data,  or  they  do  not  receive  the  Engineer's  approval,  the  
Engineer  shall withhold the amount stated in the Contract Data from payments due to 
the Contractor. 

46. Termination  46.1 The Employer or the Contractor may terminate the Contract if the other party causes 
a  fundamental breach of the Contract. 
a) the Contractor stops work for 30 days when no stoppage  of work is shown on the 
current  Programme and the stoppage has not been authorized by the Engineer; 
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b) the Contractor is declared  as bankrupt  or goes into liquidation other  than  for 
approved reconstruction or amalgamation; 
c) the  Engineer gives Notice that  failure to  correct  a particular  Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer; 
d) the Contractor does not maintain a Security, which is required;  e) the Contractor has delayed the completion of the Works by the number  of days for 
which the maximum amount of liquidated damages can be paid, as defined in relevant 
clause. 
f) the Contractor fails to provide insurance cover as required under relevant clause .  g) if the  Contractor, in the  judgment  of  the  Employer, has  engaged  in the  corrupt  
or fraudulent practices as defined in GCC in competing for or in executing the Contract. 
h) if the Contractor fails to set up a field laboratory  with the prescribed  equipment, 
within the period specified in the Contract Data; and 
i) any other fundamental breaches as specified in the Contract Data.  j) if the Contractor fails to deploy machinery and equipment or personnel  as specified in the Contract Data at the appropriate time.  46.3 When either party to the contract  gives notice of a breach of contract  to the 
Engineer for a cause other  than  those  listed above, the Engineer shall decide whether  
the breach is fundamental or not. 
46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 
47. Payment upon Termination  47.1 If  the  Contract is terminated because  of a fundamental breach  of Contract by 
the Contractor, the Engineer shall issue a certificate  for value of the work done  and 
materials ordered  less liquidated damages,  if any, less advance payments  received up to 
the date  of the  issue of the  certificate  and less the  percentage to apply to the  value of 
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the  work not completed,  as indicated  in the  Contract Data.  If  the  total  amount  due  
to  the  Employer exceeds  any payment  due  to  the  Contractor, the  difference  shall be 
recovered  from the security deposit, and performance security. If any amount is still left 
un-recovered  it will be a debt due from the Contractor to the Employer 
47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue 
a certificate  for the  value of the  work done,  the  reasonable cost of removal of 
Equipment, repatriation  of  the   Contractor's  personnel   employed   solely  on  the   
Works,  and   the Contractor's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms of 
the Contract, and less taxes due to be deducted at source as per applicable law. 
48. Property  48.1 All  Materials  on  the  Site, Plant, Equipment, Temporary Works, and  Works shall be 
deemed  to be the  property  of the  Employer for use  for completing  balance  
construction work if the  Contract is terminated because  of the  Contractor's default,  till 
the  Works is completed  after which it will be transferred to the Contractor and credit, if 
any, given for its use. 
49. Release from Performance  If the Contract is frustrated by the outbreak  of war or by any other  event  entirely 
outside the  control of the Employer or the Contractor, the  Engineer shall certify that  
the  Contract has been  frustrated. The Contractor shall make the  Site safe and stop  
work as quickly as possible  after  receiving this certificate  and  shall be  paid  for all work 
carried  out  before receiving it and for any work carried out afterwards  to which a 
commitment was made. 
A) Other Conditions of Contract  50. Labour  50.1 The Contractor shall, unless otherwise  provided in the Contract, make his own 
arrangements for  the  engagement of all staff  and  labour,  local or  other,  and  for  
their payment, housing, feeding and transport. 
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50.2 The Contractor shall, if required  by the  Engineer, deliver to the  Engineer a return  in 
detail, in such form and at such intervals as the Engineer may prescribe,  showing the 
staff and  the  number  of  the  several  classes  of  labour  from  time  to  time  employed  
by  the Contractor on the Site and such other information as the Engineer may require.  
51. Compliance with Labour Regulations 
(a) During continuance  of the Contract, the Contractor and his sub-Contractors shall abide 
at all  times  by  all  existing  labour  enactments  and  rules  made  there   under,   
regulations, notifications  and bye laws of the  State  or Central Government  or local 
authority  and any other  labour law (including rules), regulations,  bye laws that  may be 
passed  or notification that  may  be  issued  under  any  labour  law in future  either  by 
the  State  or  the  Central Government or the local authority. 
(b) Furthermore, the  Contractor shall keep the  Employer indemnified in case any action 
is taken against the Employer by the competent authority  on account of contravention 
of any of the provisions of any Act or rules made there  under, regulations or notifications 
including amendments. If  the  Employer is caused  to  pay  or  reimburse,  such  amounts  
as  may  be necessary  to cause  or observe,  or for non-observance of the  provisions 
stipulated  in the notifications/bye laws/Acts/Rules/regulations including amendments, 
if any, on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct any money due to the Contractor  including his amount  of performance 
guarantee. The  Employer/Engineer  shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
(c) The Contractor shall require  his employees  to obey all applicable laws, including those 
concerning safety at work. 
(d) The employees  of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 
52. Drawings and Photographs of the Works  52.1 The Contractor shall do photography/video photography  of the  site firstly before  
the start of the work, secondly mid-way in the execution of different stages of work as 
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required by Engineer In-charge and lastly after the completion of the work. No separate 
payment will be made to the Contractor for this. 
52.2 The  Contractor shall not disclose details of Drawings furnished  to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the  works or any part  thereof  or plant  employed  thereon, except  those  
permitted under above  clause,  shall be  taken  or  permitted by the  Contractor to  be  
taken  by any of his employees  or  any  employees  of  his sub-Contractors without  the  
prior  approval  of  the Engineer in writing. No photographs/ Video photography  shall be 
published  or otherwise circulated without the approval of the Engineer in writing. 53. The 
Apprentices Act, 1961 

 The  Contractor  shall duly comply with the  provisions of the  Apprentices  Act  1961 (III  of  1961), the  rules made  there  under  and the  orders  that  may be issued from time to 
time under  the  said Act and the  said Rules and on his failure or neglect  to do so, he 
shall be subject to all liabilities and penalties provided by the said Act and said Rules. 
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54 Contract Document  The  documents   forming  the  contract  are  to  be  taken  as  mutually  explanatory  of  
one another. Unless otherwise  provided in the contract,  the priority of the documents  
forming the contract shall be as follows 
1) Contract Agreement (if completed)  2) The letter of Acceptance  3) The Bid:  4) Addendum to Bid; if any  5) Tender Document  6) The Bill of Quantities:  7) The Specification:  8) Detailed Engineering Drawings  9) Standard General Conditions of Contracts (GCC)  10) All correspondence documents  between bidder/contractor and MCGM.  55 Conflict of Interest  The Applicant shall not have a conflict of interest  (the “Conflict of Interest”) that affects 
the Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. 
An Applicant shall be deemed  to have a Conflict of Interest affecting the Bidding Process, if 
1. A constituent of such Applicant is also a constituent of another  Applicant; or  2. Such Applicant has the same legal representative for purposes  of this Application as 
any other Applicant; or 
3. Such Applicant, or any Associate thereof  has a relationship with another  Applicant, or 
any Associate thereof,  directly or through common third party/ parties, that  puts either 
or both of them  in a position to have access to each other’s information about,  or to 
influence the Application of either or each other; or 4. The Applicant shall be liable for 
disqualification if any legal, financial or technical adviser of the Authority in relation  to the  
Project is engaged  by the  Applicant, its Member  or any Associate thereof,  as the case 
may be, in any manner  for matters related  to or incidental to the  Project.  For the  
avoidance  of doubt,  this disqualification shall not  apply where  such adviser  was  
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engaged   by  the  Applicant,  its  Member   or  Associate  in  the  past  but  its assignment  
expired  or  was  terminated 6 (six) months  prior  to  the  date  of issue  of this TENDER. 
Nor will this disqualification apply where such adviser is engaged after a period of 3 (three) 
years from the date of commercial operation  of the Project. 

 56. Applications and costs thereof  No Applicant shall submit more than one Application for the Project. An applicant applying 
individually shall not  be  entitled  to  submit  another   application  either  individually. The 
Applicant shall be responsible  for all of the  costs associated  with the  preparation of 
their Applications and their participation in the Bid Process. The Authority will not be 
responsible or in any way liable for such costs, regardless  of the  conduct  or outcome  of 
the  Bidding Process. 
57. Acknowledgment by Applicant  It shall be deemed  that by submitting the Application, the Applicant has:  a. made a complete and careful examination of the tender;  b. received all relevant information requested from the Authority;  c. accepted  the  risk of inadequacy,  error  or mistake  in the  information  provided  in the 
tender  or furnished by or on behalf of the Authority relating to any of the matters 
referred; and 
d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  “The Authority” shall not be liable for any omission, mistake or error in respect of any of 
the above or on account  of any matter  or thing arising out of or concerning or relating 
to the TENDER or the Bidding Process, including any error or mistake therein  or in any 
information or data given by the Authority. 
58. Right to accept or reject any or all Applications/ Bids  Notwithstanding  anything contained  in this TENDER, “The Authority” reserves  the  right to 
accept or reject any Application and to annul the Bidding Process and reject all 
Applications/ Bids, at any time  without  any liability or any obligation for such 
acceptance, rejection  or annulment,  and without  assigning any reasons  therefore. In 
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the  event  that  the  Authority rejects  or annuls all the  Bids, it may, in its discretion,  
invite all eligible Bidders to submit fresh Bids hereunder. 
“The Authority” reserves the right to reject any Application and/ or Bid if: 
(a) at any time, a material misrepresentation is made or uncovered, or 
(b)  the   Applicant  does   not  provide,  within  the   time  specified  by  the   Authority,  
the supplemental information sought by the Authority for evaluation of the Application. 
In case it is found during the evaluation or at any time before signing of the Agreement 
or after  its execution  and during the  period  of subsistence  thereof  including the  
concession thereby  granted  by “The Authority”, that  one  or more  of the  pre-
qualification  conditions have not been met by the Applicant, or the Applicant has made 
material misrepresentation or has given any materially incorrect or false information, the 
Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder 
either  by issue of the LOA (Letter of Approval) or entering  into of the  Agreement, and if 
the Applicant has already been  issued the LOA or has entered into the Concession 
Agreement, as the case may be, the same shall, notwithstanding anything to the 
contrary contained  therein  or in this TENDER, be liable to be terminated, by a 
communication  in writing by “The Authority” to the Applicant, without the Authority being 
liable in any manner whatsoever  to the Applicant and without prejudice to any other right 
or remedy which the Authority may have under this TENDER, the Bidding Documents, the 
Concession Agreement or under applicable law. 
“The Authority” reserves  the  right  to  verify all statements, information  and  
documents submitted  by the Applicant in response  to the TENDER. Any such verification or 
lack of such verification by the  Authority shall not  relieve the  Applicant of its obligations 
or liabilities hereunder nor will it affect any rights of the Authority there under. 
59 The bid shall be rejected if the bidder-  a. Stipulates the validity period less than 180 days. b. 
Stipulates own condition/conditions. 
c.  Does  not  fill and  (digital)  sign  undertaking   forms,  which  are  incorporated,  in  the 
document. 
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60 Clarifications  Applicants requiring any clarification on the tender  may notify “the Authority” in writing 
or by fax or e-mail. They should send in their queries before  the date  specified in the 
header data.  “The Authority” shall Endeavor to respond  to the queries  within the  period 
specified therein.  The responses  will be sent by fax and/or e-mail. The Authority will 
forward all the queries  and its responses  thereto, to all purchasers  of the TENDER 
without  identifying the source of queries. 
“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 
by the Applicants. However, the Authority reserves the right not to respond  to any 
question  or provide any clarification, in its sole discretion, and nothing in this Clause shall 
be taken  or read as compelling or requiring the Authority to respond  to any question  or 
to provide any clarification, but not later than the date provided in header data. 
“The Authority” may also on its own motion, if deemed  necessary, issue interpretations 
and clarifications to all Applicants. All clarifications and interpretations issued by the  
Authority shall be  deemed  to be  part  of the  tender.  Verbal clarifications and  
information  given by Authority or its employees or representatives shall not in any way or 
manner  be binding on the Authority. 
61 Amendment of tender  At any time prior to the  deadline for submission of Application, the Authority may, for 
any reason,  whether   at  its  own  initiative  or  in response   to  clarifications  requested 
by  an Applicant, modify the tender  by the issuance of Addendum. 
Any  Addendum  thus  issued  will be  sent  in  writing/ Fax/ Email  to  all those  who  have 
purchased the tender. 
In order to afford the Applicants a reasonable time for taking an Addendum into account, 
or for any other  reason,  the  Authority may, in its sole discretion, extend  the Application 
Due Date. 
Preparation and Submission of Application  
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62 Language  The Application and all related  correspondence and documents  in relation  to the  
Bidding Process shall be in English language. Supporting documents  and printed literature  
furnished by the Applicant with the Application may be in any other  language provided 
that  they are accompanied  by translations  of all the  pertinent passages  in the  English 
language,  duly authenticated and certified by the Applicant. Supporting materials, which 
are not translated into English, may not be considered.  For the purpose of interpretation 
and evaluation of the Application, the English language translation shall prevail.  
63 Format and signing of Application 

 The Applicant shall provide all the information sought under this TENDER. The Authority will 
evaluate  only those  Applications that are received in the required  formats and complete  
in all respects. Incomplete and /or conditional Applications shall be liable to rejection. 
The Applicant will upload  bid in One  Folder  in electronic  form  which shall contain  the 
scanned certified copies of the documents  given below and the documents  uploaded  has 
to be  digitally signed  by  the  bidder.  These  copies  shall  be  certified  by  Practicing  
Notary approved  by the  Govt. of Maharashtra or Govt. of India with his stamp,  clearly 
stating  his name & registration number, except where original documents  are demanded 

 64 Marking of Applications  The Applicant shall submit the  Application in the  format  specified at Appendix-I, 
together with  the   documents,  upload   in  folder   as  “VENDOR”   together  with  their   
respective enclosures Applications submitted  by fax, telex, telegram shall not be 
entertained and shall be rejected outright. 
65 Late Applications  Applications received by the Authority after the specified time on the Application Due 
Date shall not be eligible for consideration and shall be summarily rejected. 
66 Confidentiality  Information relating to the  examination,  clarification, evaluation,  and recommendation 
for the short-listed qualified Applicants shall not be disclosed to any person who is not 
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officially concerned  with the process or is not a retained  professional advisor advising the 
Authority in relation to or matters arising out of, or concerning the Bidding Process. The 
Authority will treat  all information,  submitted  as part  of Application, in confidence  and  
will require  all those who have access to such material to treat  the same in confidence. 
The Authority may not divulge any such information  unless it is directed  to do so by any 
statutory  entity that has the  power  under  law to  require  its disclosure  or is to enforce  
or assert  any right or privilege of the  statutory  entity  and/ or the  Authority or as may 
be required  by law or in connection with any legal process. 
67 Clarification Of Financial Bids  To assist in the  examination,  evaluation  and comparison  of Bids, the  Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown  of unit rates.  The  
request  for clarification and the response  shall be in writing or by post/facsimile/e-mail. 
No Bidder shall contact the Engineer on any matter  relating to his bid from the time of the 
bid opening  to  the  time  the  contract  is awarded.  Any effort  by the  Bidder to  influence  
the Engineer in the Engineer’s bid evaluation,  bid comparison  or contract  award decisions 
may result in the rejection of the Bidder’s bid. 

68 Inspection of site and sufficiency of tender:  1. The Contractor shall inspect  and examine  the  site and its surrounding  and shall 
satisfy himself before submitting his tender  as to the nature  of the work (so far as is 
practicable), the  form  and  nature  of the  site,  the  quantities  and  nature  of the  work  
and  materials necessary   for  the   completion   of  the   works  and   means   of  access  to   
the   site,  the accommodation he may require and in general shall himself obtain all 
necessary information as to risk, contingencies  and other  circumstances  which may 
influence or affect his tender. He shall also take into consideration  the climatic conditions. 
2. – Deleted-  3. The Contractor shall be  deemed  to  have  satisfied  himself before  tendering  as to  
the correctness  and sufficiency of his tender  for the works and of the rates and prices 
quoted  in the  schedule  of works / items / quantities,  or in Bill of Quantities,  which rates  
and prices shall, except  as  otherwise  provided  cover  all his obligations  under  the  
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Contract and  all matters and things necessary for proper completion and maintenance of 
the works. No extra charges consequent on any misunderstanding. 
4. Not Foreseeable Physical Obstructions or Conditions: If, however,  during the 
execution of the Works the Contractor encounters physical obstructions  or physical 
conditions, other than  climatic conditions on the Site, which obstructions  or conditions 
were, in his opinion, not  foreseeable by an experienced  contractor,  the  Contractor 
shall forthwith  give notice thereof  to the Engineer. On receipt of such notice, the 
Engineer shall, if in his opinion such obstructions  or conditions  could  not  have  been  
reasonably  foreseen  by an  experienced contractor,  after due consultation with the 
Contractor, determine: 
 any extension of time to which the Contractor is entitled and    The amount  of any costs which may have been  incurred by the Contractor by reason  
of such  obstructions  or  conditions  having been  encountered, which shall be  added  to  
the ContractPrice.  and shall notify the Contractor accordingly. Such determination shall 
take account of any instruction which the Engineer may issue to the Contractor in 
connection therewith, and any proper and reasonable measures  acceptable  to the 
Engineer which the Contractor may take in the absence  of specific instructions from the 
Engineer. However such costing shall be got approved by the competent authority as 
governed vide rules prevailing with authority. 
5.         Deleted-  6.         Deleted-  7.         Deleted-  8.         Deleted-  69. Official Secrecy:  The Contractor shall of all the  persons  employed  in any  works  in connection  with  
the contract  that  the  India  Official Secrets  Act  1923  (XIX  of 1923) applies  to  them  and  
will continue  to  apply even  after  execution  of the  said works and  they  will not  disclose 
any information  regarding  this contract  to any third party. The contractor  shall also 
bring into notice that, any information found to be leaked out or disclosed the concern 
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person as well as the Contractor will be liable for penal action; further  the Corporation 
will be at liberty to terminate the contract without notice. 
70. Subsequent Legislation:  If on the day of submission of bids for the contract,  there  occur changes to any National 
or State stature,  Ordinance, decree  or other  law or any regulation  or By-laws or any 
local or other  duly constituted authority  or the introduction  of any such National or State 
Statute, Ordinance, decree  or by which causes  additional  or reduced  cost to the  
Contractor, such additional or reduced  cost shall, after due consultation  with the 
Contractor, be determined by the  concerned  Engineering  Department  of MCGM and  
shall be added  to or deducted from  the  Contract Price with  prior  approval  of 
competent authority  and  the  concerned Engineering Department shall notify the 
Contractor accordingly with a copy to the Employer. MCGM reserve the right to take 
decision in respect of addition/reduction of cost in contract. 
71. Patent, Right and Royalties:  The contractor  shall save  harmless  and  indemnify  the  Corporation from  and  against  all 
claims and  proceedings  for  or  on  account  of infringement  of any  Patent  rights,  design 
trademark  or name of other protected rights in respect of any constructional  plant, 
machine work, or material  used for or in connection  with the  Works or any of them  and 
from and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever  in respect thereof  or in relation thereto. Except where otherwise  specified, 
the contractor  shall pay all tonnage  and other  royalties, rent  and other  payments  or 
compensation, if any, for getting stone, sand, gravel, clay or other materials required for 
the works or any of them. 
72. Payments, Tax and Claims:          The limit for unforeseen claims  Under  no  circumstances  whatever  the  contractor  shall be  entitled  to  any 
compensation from MCGM on any account unless the contractor  shall have submitted  a 
claim in writing to the Eng-in-change within 1 month of the case of such claim occurring. 

        No interest for delayed payments due to disputes, etc: 
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 It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer 
shall not be liable to pay any interest  or damage  with respect  of any moneys or balance 
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference 
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or 
its Engineer or Officer on the one hand and the contractor  on the other, or with respect  
to any delay on the  part  of the  Municipal Corporation of Greater  Bombay or its Engineer 
or Officers in making periodical or final payments or in any other respect whatever. 
73. Settlement of Disputes:          Termination of contract for death  If  the  Contractor  is  an  individual  or  a  proprietary   concern  and  the  individual  or  the 
proprietor   dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  
legal representative of the individual Contractor or the proprietor  of the proprietary  
concern and in case of partnership, the surviving partners,  are capable of carrying out and 
completing the contract,  the  Commissioner shall be entitled  to cancel the  contract  as 
to its uncompleted part without the Corporation being in any way liable to payment of 
any compensation to the estate of the deceased  Contractor and or to the surviving 
partners  of the Contractor’s firm on account  of the cancellation  of the contract.  The 
decision of the Commissioner that  the legal representative  of the  deceased  Contractor  
or surviving partners  of the  Contractor’s firm cannot carry out and complete  the contract 
shall be final and binding on the parties. In the  event  of such  cancellation  the  
Commissioner shall not  hold  estate of the  deceased Contractor and  or  surviving 
partners  of the  Contractor’s firm liable in damages  for not completing the contract. 

        Settlement of Disputes:  If any dispute  or differences  of any kind whatsoever  other  than  those  in respect  of 
which, the decision of any person is, by the Contract, expressed  to be final and binding) shall 
arise between the Employer and the Contractor or the Engineer and the Contractor in 
connection with  or  arising out  of  the  Contract or  carrying out  of the  Works (Whether  
during  the progress   of  the   Works  or  after   their   completion   and   whether   before   or  
after   the termination, abandonment or breach of the Contract) it, the aggrieved party may 



 

102  

refer such dispute within a period of 7 days to the concerned  Addl. Municipal Commissioner 
who shall constitute a committee comprising of three  officers i.e. concerned  Deputy 
Municipal Commissioner  or Director (ES&P), Chief Engineer  other  than  the  Engineer  of the  
Contract and  concerned  Chief Accountant.  The  Committee  shall give decision in writing 
within 60 days.   Appeal  on   the   Order   of  the   Committee  may  be   referred   to   the   
Municipal Commissioner within  7  days.  Thereafter the  Municipal Commissioner shall 
constitute  a Committee comprising of three  Addl. Municipal Commissioners including Addl. 
Municipal Commissioner  in charge  of  Finance  Department.  The  Municipal Commissioner  
within  a period  of 90 days after  being requested to do so shall give written  notice  of 
committee’s decision to the Contractor. Save as herein provided such decision in respect  of 
every matter so referred  shall be final and binding upon both parties until the completion  
of the works, and shall forthwith  be given effect to by the  Contractor who shall proceed  
with the  works with due  diligence, whether  he requires  arbitration  as hereinafter 
provided  or not.  If the Commissioner has given written  notice of the  decision to the  
Contractor and no Claim to arbitration  has been  communicated within a period of 90 days 
from receipt of such notice the said decision shall remain final and binding upon the 
Contractor. 

74. Arbitration and Jurisdiction:  If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 
days after  being requested as aforesaid,  or if the  Contractor be dissatisfied with any such 
decision, then and in any such case the Contractor may within 90 days after receiving notice 
of such decision or within 90 days after the expirations of the first named period of 90 days 
(as the case may be) require that the matter  or matters in dispute be referred  to 
arbitration as hereinafter provided. All disputes  or differences in respect  of which the 
decision (if any) of the Commissioner has not become final and binding as aforesaid shall be 
finally settled by Arbitration as follows: 
Arbitration shall be effected  by a single arbitrator agreed  upon the parties.  The arbitration 
shall be conducted  in accordance  with the  provisions of the  Arbitration  Act,  1996 or any 
statutory  modifications thereof,  and shall be held at such place and time within the limits of 
BrihanMumbai as the arbitrator may determine. The decision of the arbitrator shall be final 
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and binding upon the parties hereto  and the expense of the arbitration  shall be paid as may 
be  determined by the  arbitrator. Performance  under  the  Contract shall, if reasonably  be 
possible, continued  during the arbitration  proceedings  and payment  due to the Contractor 
by the  Employer shall not  be  withheld  unless  they  are  the  subject  matter  of arbitration 
proceedings.  The said arbitrator shall have full power  to open  up, review and revise any 
decision, opinion, direction, certification or valuation of the Commissioner and neither  party 
shall be limited in the proceedings  before such arbitrator to the evidence or arguments  put 
before the Commissioner for the purpose of obtaining his said decision. No decision given by 
the  Commissioner in accordance  with the  foregoing  provisions shall disqualify him from 
being  called  as  a  witness  and  giving evidence  before   the   arbitrator  on  any  matters 
whatsoever  relevant to the disputes or difference referred  to the arbitrator as aforesaid. All 
awards shall be in writing and for claims equivalent  to 5,00,000 or more such awards shall 
state  reasons  for amounts  awarded.  The expenditure of arbitration  shall be paid as may be 
determined by arbitrator. 
In case of any claim, dispute or difference arising in respect of a contract, the cause of action 
thereof  shall be deemed  to have arisen in Mumbai and all legal proceedings  in respect  of 
any  claim, dispute  or  difference  shall be  instituted  in a competent court  in the  City of 
Mumbai only. 
75. Copyright:  The copyright of all drawings and other  documents  provided by the  Contractor under  the 
contract shall remain vested in the Contractor or his sub-contractors as the case may be the 
employer shall have a license to use such drawings and other documents  in connection with 
the  design, construction,  operation,  maintenance of the  works. At any time the  Employer 
shall have further  license without  additional  payment  to  the  Contractor to  use  any such 
drawings or documents  for the purpose of making any improvement of the works or 
enlargement  or   duplication   of  any  part   thereof,   provided   that   such   improvement, 
enlargement, or duplication by itself or in conjunction with any other improvements, 
enlargements or duplications already made in accordance  with the further license does not 
result in the duplication of the whole works. 
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76. Receipts to be signed in firm’s name by any one of the partners: 
 Every receipt for money which may become  payable or for any security which may 

become transferable to the Contractor under these  present  shall, if signed in the 
partnership name by any one  of the  partners,  be a good and sufficient discharge  to 
the  Commissioner and Municipal Corporation in respect  of the money or security 
purporting  to be acknowledged thereby,  and  in the  event  of death  of any of the  
partners  during  the  pendency  of this contract, it is hereby expressly agreed that every 
receipt by any one of the surviving partners shall, if so signed as aforesaid, be good and 
sufficient discharge as aforesaid provided that nothing in this clause contained  shall be 
deemed  to prejudice or effect any claim which the Commissioner or the  Corporation may 
hereafter have against the  legal representatives of any partners  so dying or in respect  
of any breach of any of the conditions thereof,  provided also that nothing in this clause 
contained shall be deemed  prejudicial or affect the respective rights or obligations of the  
Contractors and of the  legal representatives of any deceased Contractors interest. 
77. Proprietary data  All documents  and other information supplied by the Authority or submitted  by an 
Applicant to the  Authority  shall remain  or become  the  property  of the  Authority.  
Applicants are  to treat  all information  as strictly confidential and shall not use it for any 
purpose  other  than for  preparation and  submission  of  their  Application.  The  
Authority  will not  return  any Application or any information provided along therewith. 
78. Correspondence with the Applicant  Save and except as provided in this TENDER, the Authority shall not entertain any 
correspondence with any Applicant in relation to the acceptance or rejection of any 
Application. 
79. – Deleted-  80. – Deleted-  81. Payment: Interim 
Payment : 
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i) Interim bills shall be submitted  by the Contractor from time to time (but at an interval 
of not less than one month) for the works executed.  The Engineer shall arrange to have 
the bill s verified by taking or causing to be taken, where necessary, the requisite  
measurement of work. 
ii) Payment on account for amount  admissible shall be made on the Engineer certifying 
the sum to which the  Contractor is considered  entitled  by way of interim payment  for 
all the work executed,  after deducting  there  from the amount  already paid, the security 
deposit / retention money and such other  amounts  as may be deductible  or 
recoverable  in terms  of the contract. 
iii) On request,  the contractor  will be paid upto 75 percent  of the value of the work 
carried out  as  an  adhoc  payment  in the  first week  of next  month  after  deducting  
there  from recoveries on account of advances, interest,  retention money, income tax 
etc. The balance payment due will be paid thereafter. 
iv) No interim payment  will be admitted  until such time the Contractor have fully 
complied with  the  requirement  of  the  Condition  no.8  (g) and  8  (h)  concerning  
submission  and approval of Network Schedule for the works, as detailed in Condition 8 (h). 
A fixed sum shall be  held  in abeyance  at  the  time  of  next  interim  payment  for  non-
attainment of  each milestone in the network and shall be released only on attainment 
of the said milestone. 
v) An interim certificate given relating to work done or material delivered may be 
modified or corrected  by a subsequent interim certificate or by the final certificate.  No 
certificate of the Engineer supporting  an interim payment  shall of itself be conclusive 
evidence that  any work or materials to which it relates is / are in accordance with the 
contract. 
82 Banning/De-Registration of Agencies of Construction works in MCGM   The  regulations regarding  Demotion/  Suspension  Banning  for  specific period  or 

permanently / De-Registration shall be governed  as per the respective condition 
in Contractor Registration Rules of MCGM. 

83. – Deleted- 
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 84. – Deleted_-  85.  Action  and  Compensation  Payable  In  Case  Of  Bad  Work  and  Not  Done  as  Per  Specifications  All works under or in course of execution or executed  in pursuance  of the contract,  shall 
at all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers, 
officer of the Vigilance Department of the MCGM or any organization engaged by the 
MCGM for Quality Assurance and the  contractor  shall, at all times, during the  usual 
working hours and at all other  times at which reasonable notice of the  visit of such 
officers has been  given to the contractor,   either   himself  be  present   to  receive   
orders   and   instructions   or  have   a responsible  agent  duly accredited  in writing, present  
for that  purpose.  Orders given to the Contractor’s agent  shall be considered  to have the 
same force as if they had been given to the contractor  himself. 
If it shall appear  to the  Engineer-in-charge or his authorized  subordinates in-charge of 
the work or to  the  officer of Vigilance Department, that  any work has  been  executed  
with unsound,  imperfect  or unskilful workmanship  or with materials  of any inferior 
description, or that any materials or articles provided by him for the execution of the 
work are unsound or  of a  quality  inferior  to  that  contracted for or  otherwise  not  in 
accordance  with  the contract,  the  contractor  shall, on  demand  in writing which shall 
be  made  within twelve months  of the  completion  of the  work from the  Engineer-in-
Charge specifying the  work, materials  or articles complained  of notwithstanding that  the 
same may have been  passed, certified and paid for forthwith  rectify, or remove and 
reconstruct the work so specified in whole or in part,  as the case may require  or as the 
case may be, remove  the materials  or articles so specified and provide other  proper  and 
suitable materials  or articles at his own charge  and  cost.  In the  event  of  the  failing to  
do  so  within  a  period  specified  by the Engineer-in-Charge in his demand  aforesaid,  
then  the  contractor   shall be  liable  to  pay compensation at the same rate as under 
clause 8.e. of the general condition of contract  in section 9 of tender  document  (for 
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Compensation for delay) for this default. In such case the Engineer-in Charge may  not  
accept  the  item  of work at  the  rates  applicable  under  the contract but may accept 
such items at reduced rates as the Engineer in charge may consider reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without detriment 
to the safety and utility of the item and the structure  or he may reject the work outright 
without any payment  and/or get it and other  connected and incidental items rectified, 
or removed and re-executed at the risk and cost of the contractor.  Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 
binding on the contractor. 
If the  penalisation  amount  exceeds  maximum limit with respect  to Clause 8.e of 
Standard General Conditions of Contract, then a show cause notice shall necessarily be 
issued to the contract as to why the contract should not be terminated. 
86. Contractors remain liable to pay compensation:  In any case  in which any of the  powers  conferred  upon  the  Engineer In-charge by the 
relevant clauses in documents  that  form a part of contract  as exercised or is exercisable 
in the  event  of any  future  case  of default  by the  Contractor,  he  is declared  liable to  
pay compensation amounting to the whole of his security deposit. The liability of the 
Contractor for past and future compensation shall remain unaffected. 
In the event of the Executive Engineer taking action against these  relevant clauses, he 
may, if he so desires, take possession of all or any tools and plant, materials and stores in 
or upon the work of site thereof  or belonging to the Contractor or procured  by him and 
intended  to be used for the execution of the work or any part thereof  paying or allowing 
for the same in account at the contract rates, or in the case of contract rates not being 
applicable at current market rates to be certified by the Executive Engineer, may after 
giving notice in writing to the Contractor or his staff of the work or other authorized agent 
require him to remove such tools and plants, materials or stores from the premises within 
a time to be specified in such notice and in the  event  of the  Contractor failing to comply 
with any such requisition,  the Executive Engineer may remove them at the contractors  
expense of sell them by auction or private  sell on account  of the  Contractor at  his risk 
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in all respects  and  certificate  of the Executive Engineer as to the expense of any such 
removal and the amount  of the proceeds an expense of any such sell be final and 
conclusive against the Contractor. 
87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  (a) If at  any time  after  the  execution  of contract  documents, the  Engineer shall for 
any reason whatsoever,  desires that the whole or any part of the works specified in the 
Tender should be suspended for any period  or that  the  whole or part  of the  work 
should not be carried out, at all, he shall give to the Contractor a Notice in writing of such 
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or stop 
the work wholly or in part  as required  after  having due  regard  to  the  appropriate stage  
at  which the  work should be stopped  or suspended so as not to cause any damage  or 
injury the work already done  or endanger  the safety thereof,  provided that  the decision 
of the Engineer as to the stage  at which the  work or any part  of it could be or could 
have been  safely stopped  or suspended shall be final and conclusive against the 
contractor. 
The Contractor shall have no claim to any payment  or compensation whatsoever  by 
reason of or in pursuance  of any notice as aforesaid,  on account  of any suspension,  
stoppage  or curtailment except to the extent specified hereinafter. 
(b) Where  the  total  suspension  of Work Order  as aforesaid  continued  for a continuous 
period exceeding 90 days the contractor  shall be at liberty to withdraw from the 
contractual obligations under  the  contract  so far as it pertains  to the unexecuted part 
of the  work by giving 10 days prior notice in writing to the Engineer within 30 days of the 
expiry of the said period  of  90  days,  of  such  intention  and  requiring  the  Engineering 
to  record  the  final measurement of the work already done  and to pay final bill. Upon 
giving such Notice, the Contractor shall be deemed  to have been  discharged from his 
obligations to complete  the remaining unexecuted work under his contract.  On receipt of 
such notice the Engineer shall proceed to complete the measurement and make such 
payment as may be finally due to the contractor  within a period of 90 days from the 
receipt of such Notice in respect of the work already done by the contractor.  Such 
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payment shall not in any manner prejudice the right of the contractor  to any further 
compensation under the remaining provisions of this clause. 
(c) Where the Engineer required to Contractor to suspend the work for a period in excess of  30 days at any time or 60 days in the aggregate,  the Contractor shall be entitled  to apply 
to the  Engineer  within  30  days  of  the  resumption   of  the  work  after  such  suspension  
for payment  of compensation to  the  extent  of pecuniary  loss suffered  by him in 
respect  of working machinery remained  ideal on the site of on the account of his having 
an to pay the salary of wages and labour engaged  by him during the said period of 
suspension  provided always that the contractor  shall not be entitled  to any claim in 
respect  of any such working machinery, salary or wages for the first 30 days whether  
consecutive or in the aggregate  or such suspension or in respect of any such suspension 
whatsoever  occasion by unsatisfactory work or any other  default  on his part,  the  
decision of the  Engineer in this regard  shall be final and conclusive against the contractor. 
88. Contractor to supply equipment etc. required to carry out the work and is liable 
for damages arising for its non-provision 
The Contractor shall supply at his own cost all material, plant, tools, appliances, 
implements, and temporary  works requisite or proper for the proper execution of the 
work, whether,  in the original altered  or substituted form and whether  included in the 
specification of other documents  forming part of the contract  or referred  to in these  
conditions or not and which may be necessary  for the purpose  of satisfying or complying 
with the requirements of the Engineer-In-Charge as to any matter  as to which under  
these  conditions  is entitled  to be satisfied, or which is entitled to require together with 
the carriage therefore to and from the work. 
The contractor  shall provide all necessary  fencing and lights required  to protect  the  
public from accident and shall also be bound to bear the expenses  of defence of every 
suit, action or other legal proceedings, that may be brought by any person for injury 
sustained  owing to neglect of the above precautions  and to pay any damages and cost 
which may be awarded in any such suit action or proceedings to any such person or which 
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may with the consent of the contractor  be paid for compromising any claim by any such 
person. 
89. Prevention of Fire :  The contractor  shall not set fire to any standing jungle, trees, brushwood  or grass without 
a written permit from the Engineer In-charge. When such permit is given, and also in all 
cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor  
shall take necessary  measure  to prevent  such fire spreading  to or otherwise  damaging 
surrounding property.  The Contractor shall make his own arrangements for drinking water 
for the labour employed by him. 
90.  Compensation for  all damages  done  intentionally  or  unintentionally  by 
contractor’s labour whether  in or beyond the limits of MCGM property  including any 
damage caused by spreading  the fire shall be estimated by the Engineer In-charge or 
such other  officer as he may appoint  and  the  estimate  of the  Engineer in-charge to the  
decision of the  Dy. Chief Engineer on appeal shall be final and the contractor  shall be 
bound to pay the amount of the assessed  compensation on  demand  failing which the  
same  will be  recovered  from  the Contractor as damages  or deducted by the Engineer 
In-charge from any sums that  may be due or become due from MCGM to contractor  
under this Contract or otherwise.  Contractor shall bear  the  expenses  of defending  any 
action  or other  legal proceedings  that  may be brought  to prevent  the spread  of fire 
and he shall pay any damages  and costs that  may be awarded by the Court in 
consequence. 
91. In the  case of Tender by partners,  any change  in the  constitution  of the  firm shall 
be forthwith, notified by the contractor  through the Engineer In-charge for his 
information. 
92. Action where no specifications:  In the case of any class of work for which there  is no such specifications, such works shall be 
carried out in accordance  with the  specifications and in the  event  of there  being no 
such specifications, then in such case, the work shall be carried out in all respects  in 
accordance with all instructions and requirements of the Engineer In-charge. 
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93. Safety and medical help:  (i) The Contractor shall be responsible  for and shall pay the expenses  of providing 
medical help  to  any workmen  who may suffer  a bodily injury as a result  of an accident.  
If  such expenses  are  incurred  by  MCGM,  the  same  shall  be  recoverable   from  the  
contractor forthwith  and  be  included  without  prejudice  to  any  other  remedy  of 
MCGM  from  any amount due or that may become due to the Contractor. 
(ii) The contractor  shall provide necessary  personal  safety equipment and first-aid box 
for the use of persons  employed  on the site and shall maintain the same in condition 
suitable for immediate use at any time. 
(iii) The  workers  shall  be  required   to  use  the  safety  equipments  so  provided  by  
the contractor   and  the  contractor   shall  take  adequate  steps  to  ensure   the  proper  
use  of equipments by those concerned. 
(iv) When the work is carried on in proximity to any place where there  is risk or drawing all 
necessary equipments shall be provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in danger. 
94. No compensation shall be allowed for any delay caused  in the  starting  of the work 
on account of acquisition of land or in the case of clearance of works, on account of ant 
delay in according to sanction of estimates. 
95. Anti-malaria and other health measures:  Anti-Malaria and other  health  measures  shall be taken as directed  by the Executive 
Health Officer of MCGM. Contractor shall see that  mosquito  genic conditions are created  
so as to keep vector population  to minimum level. Contractor shall carry out anti-malaria 
measures in the area as per the guidelines issued by the Executive Health Officer of MCGM 
from time to time. 
In case of default,  in carrying out prescribed  anti-malaria  measures  resulting in increase  
in malaria  incidence,  contractor  shall be  liable to  pay MCGM  on  anti-malaria  measures  
to control the situation in addition to fine. 
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 Note:  1. All the references related to Sales tax, Central Sales tax etc. in the subject tender 

shall  be ignored and  Good and  Service Tax  (GST) shall  be taken into account.  2. All the latest circulars, communications, directives, related to GST shall be 
made applicable for the tender.
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     Section 10 
    Fraud & Corrupt Practice
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·  The  Applicants  and  their  respective  officers,  employees,  agents  and  advisers 
shall observe the highest standard of ethics during the Bidding Process. 
Notwithstanding  anything  to the contrary  contained  herein,  the Authority  may 
reject  an  Application  without  being  liable  in  any  manner  whatsoever  to  the 
Applicant if it determines that the Applicant has, directly or indirectly or through an 
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice in the Bidding Process. 
Without   prejudice   to   the   rights   of   the   Authority   under  relevant   Clause 
hereinabove,  if  an  Applicant  is  found  by  the  Authority  to  have  directly  or 
indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable  practice or restrictive practice 
during the Bidding Process, such Applicant shall not be eligible to participate in any 
tender or RFQ issued by the Authority during a period of 2 (two) years from the 
date such Applicant is found by the Authority to have directly or indirectly or  
through  an  agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent 
practice, coercive practice, undesirable practice or restrictive practice, as the case 
may be. 
For   the   purposes   of  this   Clause,   the   following   terms   shall   have   the 
meaning hereinafter respectively assigned to them: 

 A.  “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with the 
Bidding Process (for avoidance of doubt, offering of employment to, or employing, or 
engaging in any manner whatsoever, directly or indirectly, any official of the Authority 
who is  or  has  been  associated  in  any  manner,   directly   or   indirectly,   with   the 
Bidding   Process   or   the   LOA   or   has   dealt   with  matters  concerning  the Concession  
Agreement  or  arising  there  from,  before  or  after  the  execution thereof, at any time 
prior to the expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Bidding Process); or save  and  
except  as  permitted  under  the  relevant  sub clause,    engaging    in    any   manner  
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whatsoever,  whether  during  the  Bidding Process or after the issue of the LOA or after 
the execution of the Concession Agreement, as the case may be, any person in respect 
of any matter relating to the Project or the LOA or the Concession Agreement, who at any 
time has been or is a legal, financial or technical adviser of the Authority in relation to any 
matter concerning the Project; 
B.      “fraudulent  practice”  means  a  misrepresentation   or  omission  of  facts  or 

suppression  of facts or disclosure of incomplete facts, in order to influence the Bidding 
Process; 

“Coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation or 
action in the Bidding Process; 

D.     “undesirable  practice”  means  (i)  establishing  contact  with  any  person 
connected  with or employed or engaged by the Authority with the objective of  
canvassing,  lobbying  or  in  any  manner  influencing  or  attempting  to influence the 
Bidding Process; or (ii) having a Conflict of Interest; and 

E.      “Restrictive   practice”   means   forming   a   cartel   or   arriving   at   any 
understanding    or arrangement among Applicants with the objective of restricting or 
manipulating a full and fair competition in the Bidding Process. 

F.      If     the     Employer/Financier     determines     that     the     Contractor     has engaged     
in    corrupt,  fraudulent, collusive,  coercive  or  obstructive practices, in competing 
for or in executing the  Contract,  then  the  Employer may,    after   giving   14   days’  
notice    to   the   Contractor,  terminate  the Contractor's employment under the 
Contract and expel him from the Site, and the provisions of relevant Clause shall 
apply as if such expulsion had been made. 

G.     Should    any    employee    of    the    Contractor    be    determined    to    have engaged   
in   corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the Works, then that employee shall be removed in accordance with 
relevant Clause. 
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For the purposes of this Sub-Clause:   i.      “corrupt   practice”   is  the   offering,   giving,   receiving   to  soliciting,   directly or 

indirectly, of anything of value to influence improperly the actions of another party; 
 ii.      “another   party”   refers   to   a   public   official   acting   in   relation   to   the 
procurement process or contract execution.   In this context, “public official” 
includes   Financer  staff  and  employees  of  other  organizations   taking  or 
reviewing procurement decisions. 
 iii.     “fraudulent      practice”      is     any     act     or     omission,      including     a 
misrepresentation,  that knowingly  or  recklessly  misleads,   or  attempts  to 
mislead,    a   party   to   obtain   a financial  or other benefit  or to avoid  an 
obligation; 
 iv.     “collusive  practice”  is  an  arrangement  between  two  or more  parties  designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 
 v.        “coercive   practice”   is  impairing   or  harming,   or  threatening   to  impair  or 
harm, directly or indirectly,  any party or the property of the party to influence 
improperly the actions of a party; 
 vi.     “obstructive   practice”   is       deliberately   destroying,   falsifying,   altering   or 
concealing of evidence material to the investigation or making false statements to 
investigators in  order  to  materially  impede  the  Financier   investigation   into 
allegations   of   a corrupt, fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating  any  party  to  prevent  it  from  disclosing its   
knowledge   of   matters relevant  to the investigation  or from pursuing  the 
investigation; or 
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vii.     acts  intended  to  materially  impede  the  exercise  of  the  Financer’s  inspection and  
audit rights provided . 

  viii.     “party” refers to a public official; the terms “benefit” and “obligation” relate to the  
procurement  process  or  contract  execution;  and  the  “act  or  omission”  is 
intended to influence the procurement process or contract execution. 
 ix.      “parties”  refers  to  participants  in  the  procurement    process(including    public 
officials) attempting to establish bid prices at artificial, non-competitive levels. 
 x.      a “party” refers to a participant in the procurement process or contract execution.    
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           SECTION 11   PRE-BID MEETING
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PRE-BID MEETING     
Pre-bid meeting of the interested parties shall be convened at the designated date, 
time and place. A maximum of three representatives of each Applicant shall be 
allowed to participate on production of authority letter from the Applicant. 

Venue of  Pre-Bid Meeting: 
 

Office of the ChE(SWM) 
3rd floor, Khatav Market Bldg,  

Near Grant Road station, 
 Khatavwadi Sleater road  

Grant road (West),  
Mumbai-400007 

 During the course of Pre-bid meeting, the Applicants shall be free to seek 
clarifications and make suggestions for consideration of the Authority. The  Authority  
shall  Endeavour  to provide clarifications and such further information as it may, in 
its sole discretion, consider appropriate for facilitating a fair, transparent and 
competitive Bidding Process.
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               SECTION 12 
 LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS  
1.         The  following  Banks  with  their  branches  in Greater  Mumbai  and  in  suburbs  
and extended suburbs up to Virar and Kalyan have been approved only for the purpose of 
accepting Banker’s guarantee from 1997-98 onwards until further instructions. 
2.         The Bankers Guarantee issued by branches of approved Banks beyond Kalyan 
and Virar can be accepted only if the said Banker’s Guarantee  is countersigned  by 
the Manager  of  a  branch  of  the  same  Bank,  within  the  Mumbai  Limit  categorically 
endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of 
the bank within Mumbai limits and is liable to be on forced against the said branch of 
the  Bank  in  case  of  default  by  the  contractor/supplier   furnishing  the  bankers 
Guarantee. 
 A S.B.I and its subsidiary Banks 

1 State Bank Of India. 
2 State Bank Of Bikaner &  Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank of Commerce 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 

 



 

122 
 

20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 

   D Schedule  Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
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 51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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       SECTION 13   APPENDIX
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FORM OF TENDER  To,  The Municipal Commissioner for Greater Mumbai  Sir,  I/ We  have  read  and  examined  the  following  documents  relating  to the  con-struction  of       
i.          Notice inviting tender.  ii.          Directions to tenderers (General and special)  iii.       General condition of contract for Civil Works of the Municipal Corporation of Greater  Mumbai as amended up to 
date. iv.        Relevant drawings 
v.         Specifications.  vi.        Special directions 
vii.       Annexure A and B. 
viii.     Bill of Quantities and Rates.   1A. I/We_    (Full  name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/ 
Managing Director/ Holder of the Business, for the establishment / firm / registered 
company, named herein 
below, do hereby offer to  …………………………………………………………………………………………………  …………………………………………………………………………………………………  …….……………………………………………………………………………………………  Referred to in the specifications and schedule to the accompanying form of con-tract of 
the rates entered in the schedule  of rates sent herewith and signed by me/ us” (strike 
out the portions which are not applicable). 
1B. I/We do hereby state and declare that I/We, whose names are given herein below 
in details with the addresses, have not filled in this tender under any other name or 
under the name  of  any  other  establishment  /firm  or  otherwise,  nor  are  we  in  any  way  
related or concerned with the establishment /firm or any other person, who have filled in 
the tender for the aforesaid work.” 
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2. I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specifications designs, drawings and other relevant details in all 
respects. 

* At the rates entered in the aforesaid Bill of Quantities and  Rates.  3.   According   to   your   requirements   for   payment   of   Earnest   Money   amounting   to     Rs.                            /-(Rs.                                                                             )  I/We  have  deposited  the  amount  through  online  payment  gateways  with  the  C.E.  of  the Corporation not to bear interest  I/We hereby request you not to enter into a contract with any other person/s for the 
execution of the works until notice of non/acceptance  of this tender has first been 
communicated  to me/us, and in consideration  of yours agreeing  to refrain from so doing 
I/we agree not to withdraw the offer constituted by this tender be-fore the date of 
communication to me/us of such notice of non/acceptance, which date shall be not later 
than ten days from the date of the decision of the Standing Committee or Education 
Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation 
Act, not to accept this tender.(Subject to condition 5 below). 
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 
the date fixed for opening the same and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation. 
6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be 
at liberty to forfeit the said earnest money absolutely, if. 
a. I/We fail to keep the tender open as aforesaid.  b. I/We fail to execute the formal contract or make the contract deposit when called upon 
to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in his work 
order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 
with the preparation, stamping and execution of the said contract. 
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 
Iron and Steel  Labour  Board’  and fulfil all the obligatory  provisions  of Maharashtra  
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Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 
1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

 
9.  “I/We………………………………………….……..  have  failed  in  the  accompanying tender with full 
knowledge  of liabilities and, therefore, we will not raise any objection or dispute in any 
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 
information, which is found to be incorrect and against the instructions and directions given 
in this tender. 
10. “I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/contract  to me/us, that any information given by me/us in this tender 
is false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai 
for any such losses or inconvenience caused to the Corporation in any manner and will not 
resist any claim for such compensation on any ground whatsoever. I/we agree and 
undertake that I/we  shall  not  claim  in such  case  any  amount  by  way  of  damages  or  
compensation  for cancellation of the contract given to me/us or any work assigned to me/us 
or is with-drawn by the Corporation,” 
Address  …………………………………. 

 …………………………….…… Yours faithfully,  Digital Signature of the Tenderer or the Firm 
 1.………………………………………………. 
 2.………………………………………………. 
 3.………………………………………………. 
 4.………………………………………………. 
  Full Name and private residential address of all the partners constituting the Firm  A/c No. ............................................  1.         ..........................................                               Name of Bank  2.         ..........................................                               ............................................  3.         .........................................                                Name of Branch  4.         .........................................                                ............................................ 5.         .........................................                                Vendor No.
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AGREEMENT FORM Tender / Quotation dated ……………. 2022  Standing     Committee/Education Committee  Resolution  No.___________  CONTRACT  FOR THE   WORKS  
 …….…………………………………………..………..………… 
 …………………………………………………………...………………………….………… 
  This  agreement  made  this  day  of  …………   Two     thousand  ……………………....…..……..………..……………………………………………  Between 
 .……...……………...………………………………………………….…………….……… 
 ………………………………………………………..…………….…………………………..  
 inhabitants of Mumbai, carrying on business at…… ………………...…..……  ………… … 
 …………………………………………………………………...………………………….… 
 in Bombay under the style and name of Messrs ……………………..……………………… 
 ……………………………………………………………...………………………………… 
 (Hereinafter     called     “the     contractor     of     the     one     part     and     Shri 
 ……………………………… 
 46.2  Fundamental   breaches   of  Contract  shall  include,  but  shall  not  be  limited  to,  the 
following: 
the  Director(E.S.&P.)   (hereinafter  called  “the  commissioner”   in  which  expression  are 
included  unless  the  inclusion  is  inconsistent  with  the  context,  or  meaning  thereof,  his 
successor or successors  for the time being holding the office of Director (E,S.& P)of the 
second part and the Municipal Corporation of Greater Mumbai (hereinafter called “the 
Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 
completion and maintenance of the works described above and his ten-der has been accepted by 
the Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:-   
1) In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works hereinafter 
referred to:- 
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2) The following documents shall be deemed to form and be read and constructed as a part 
of this agreement viz. 
a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 

 f) The Specification: 
 g) Detailed Engineering Drawings  h) Standard General Conditions of Contracts (GCC) 
 i) All correspondence documents between bidder and MCGM 
 3) In consideration  of the payments to be made by the Commissioner  to the contractor 

as hereinafter mentioned the contractor hereby covenants with the Commissioner to 
construct, complete  and maintain  the  works  in conformity  in all  respects  with the 
provision  of the contract. 
4) The  Commissioner  hereby  covenants  to pay  to the  Contractor  in consideration  of  
the construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract. 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 
herein to affixed (or have hereunto set their respective hands and seals) the day and year above 
written. Signed, Sealed and delivered by the contractors 
In the presence of                                                     Trading under the name and style of 

 Full Name  Address                                                                     Contractors Signed by the Director (ES&P) in the presence 
of Director (ES&P) 

 Ex. .... City/ WS/ ES

 The Common seal of the Municipal Corporation of Greater Mumbai was hereunto affixed on the 
 …………...... 20 in the presence of two members of the Standing Committee.  1.                                                                                1. 
 2.                                                                                2. 
 And in the presence of the Municipal Secretary  Municipal Secretary
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Annexure “A” 
Name of Work: 

Subject:- Operation of Stationary Compactors at 9 Nos. of Stationary compactor sites along 
with maintenance of the St. Compactor site chowkies, Maintenance of 14 Nos. of 
Stationary Compactors and Transportation (To and Fro) of Stationary Compactors 
from 13 Nos. of St. Compactor site chowkies to Landfill sites for a period of One 
year under Ex. Eng. (Transport) Eastern Suburbs Division. 

 1.   The Engineer for this work:- Chief Engineer(SWM) 
 
2.   Earnest Money Deposit:-  Rs.2,00,000/- 
 
3.   Contract Period:- 01 year
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Annexure- B BID NO:-72000…………….    PRE-CONTRACT INTEGRITY PACT  The  Bidder  commits  himself  to take  all  measures  necessary  to prevent  corrupt  practices, 
unfair means and illegal activities during any stage of his bid or during any pre-contract or 
post-contract  stage  in  order  to  secure  the  contract  or  in  furtherance  to  secure  it  and  in 
particular commits himself to the following:- 
1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward,  favour,  any material  or immaterial  benefit  or other  advantage,  commission,  fees, 
brokerage or inducement to any official of the MCGM, connected directly or indirectly with 
the bidding process, or to any person, organization or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
Contract. 
2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the MCGM or 
otherwise in procuring the Contract or forbearing to do or having done any act in relation to 
the obtaining or execution of the Contract or any other Contract with the Government for 
showing or forbearing to show favour or disfavour to any person in relation to the Contract or 
any other Contract with the Government. 
3. The Bidder  will  not collude  with other  parties  interested  in the contract  to impair the 
transparency,  fairness and progress of the bidding process, bid evaluation,  contracting and 
implementation of the contract. 
4. The Bidder will not accept any advantage  in exchange  for any corrupt practice,  unfair 
means and illegal activities. 
5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the MCGM or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for such 
payments. 
6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the MCGM as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
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any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest 
any such information is divulged. 

 
7.    The Bidder commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 

 9.   The   Bidder   and   their   respective   officers,   employees,   agents   and  advisers   shall 
observe  the highest standard   of   ethics   during   the   Bidding   Process.   Notwithstanding 
anything  to  the contrary contained herein, the Authority may reject an Application without 
being liable  in any manner   whatsoever   to   the  Applicant   if   it   determines   that   the 
Applicant    has,   directly   or indirectly  or through  an agent,  engaged  in corrupt  practice, 
fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive  practice  in  the 
Bidding Process 

For the purposes  of this Clause 9, the following terms shall have the meaning 
herein after respectively assigned to them: 

1.          “Fraudulent practice” means a misrepresentation or omission of facts 
or suppression of facts or disclosure of incomplete facts, in order to influence 
the Bidding Process; 
2.              “Coercive  practice”  means  impairing  or harming  or threatening  to 
impair or harm, directly or indirectly, any person or property to influence any 
persons participation or action in the Bidding Process; 
3.         “Undesirable  practice” means (i) establishing  contact with any person 
connected  with or employed or engaged by the Authority with the objective 
of canvassing, lobbying or in any manner influencing or attempting to 
influence the Bidding Process; or (ii) having a Conflict of Interest; and 
4.            “Restrictive   practice”   means   forming   a   cartel   or   arriving   at 
any   understanding    or arrangement  among Applicants  with the objective  
of restricting or manipulating a full and fair competition in the Bidding Process. 

     Signature of Tenderer/Bidder
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Annexure- C    (On Rs. 500/- Stamp Paper)      BID NO: 72000…………………………… DECLARATION CUM INDEMNITY BOND   
I,                                             of                    , do hereby declared and undertake as 
under. 
1. I declare that I have submitted certificates as required to Executive engineer 
(Monitoring) at the time of registration of my firm/company                  and there is 
no  change  in  the  contents  of  the  certificates  that  are  submitted  at  the  time  
of registration. 

 2.  I  declare  that  I  _                                             in  capacity  as 
Manager/Director/Partners/Proprietors   of                          has not been 
charged with any prohibitory and /or penal action such as banning(for specific 
time or permanent)/de-registration    or   any   other   action   under   the   law   
by   any Government and/or Semi Government and/or Government 
undertaking. 

 3. I declare that I have perused and examined the tender document including 
addendum,  condition  of  contract,  specifications,  drawings,  bill  of  quantity  etc. 
forming part of tender and accordingly, I submit my offer to execute the work 
as per tender documents at the rates quoted by me in capacity as                                
of 

 4. I further declare that if I am allotted the work and I failed to carry out the 
allotted work in accordance with the terms and conditions and within the time 
prescribed and specified, MCGM is entitled to carry out the work allotted to me by 
any other means at my risk and cost, at any stage of the contract. 

 5. I also declare that I will not claim any charge/damages/compensation  for non- 
availability of site for the contract work at any time. 
6. I declare that I will positively make the arrangements of the required 
equipment on the day of commencement or with respect to the progress of the 
work in phases, as per the instructions of site in charge 

 Signature of Tenderer/Bidder
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BANKERS  GURANTEE IN LIEU OF CONTRACT DEPOSIT     
THIS INDENTURE made this                              day of                        BETWEEN 

  THE                                          BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 
shall be deemed         to         include         its         successors         and         assigns)of         the 
first        part 

 inhabitants carrying on business at                                                                    in Mumbai under the 
style and name of Messer’s                                                    (hereinafter referred to as 'the 
consultant') of the second part Shri. 

 THE MUNICIPAL COMMISSIONER  FOR GREATER MUMBAI (hereinafter   referred to as  'the 
commissioner'  which expression  shall be deemed,  also to include his successor  or 
successors for the time being in the said office of Municipal Commissioner ) of the third part 
and THE MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter   referred to as 'the 
Corporation') of the fourth  part  WHEREAS  the  consultants  have  submitted  to  the 
Commissioner  tender  for  the execution                                       of                                       the 
work                                of 
''                                                                                                                      and   the   terms   of such 
tender  /contract  require  that  the  consultants  shall  deposit  with  the  Commissioner 
as/contract deposit/     earnest     money     and     /or     the     security     a     sum     of     Rs._ 
(Rupees 
                                     )AND   WHEREAS   if   and   when   any   such   tender   is   accepted by     
the  Commissioner,  the  contract  to  be  entered  into  in  furtherance  thereof  by  the 
consultants will provide that such deposit shall remain with and be appropriated by the 
Commissioner  towards  the  Security  -  deposit  to  be  taken  under  the  contract  and  be 
redeemable  by  the  consultants,  if  they  shall  duly  and  faithfully  carry  out  the  terms  
and provisions of such contract and shall duly satisfy all claims properly chargeable against 
them there under AND WHEREAS  the consultants  are constituents  of the Bank and in 
order to facilitate  the  keeping  of  the  accounts  of  the  consultants,  the  Bank  with  the  
consent and concurrence of the consultants has requested the Commissioner  to accept the 
undertaking of the Bank hereinafter contained, in place of the contractors depositing with 
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the Commissioner the said sum as earnest money and /or security as aforesaid AND 
WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 
AGRREMENT WITHNESSES  that  in  consideration  of  the  premises,  the  Bank  at  the  request  
of  the consultants ( hereby  testified  )  UNDERTAKES  WITH  the  commissioner  to  pay  to  
the commissioner  upon demand in writing , whenever required by him , from time to time 
, so to  do  ,a  sum  not  exceeding  in  the  whole  Rs.                                                         
(Rupees 
)under  the  terms  of  the  said  tender  and   /or   the   contract   .The   B.G.   Is  valid   upto 

 ”Notwithstanding  anything  what  has   been stated  above,  our  liability  under  the  above 
guarantee  is  restricted  to  Rs.                 only and guarantee   shall   remain   in   force   upto 
unless   the  demand   or  claim   under   this guarantee   is  made   on  us  in  writing  on  or 
before                       _all  your  right  under  the  above guarantee  shall  be  forfeited  and  we 
shall  be  released  from  all  liabilities  under  the  guarantee thereafter” 

  IN WITNESS WHEREOF WITNESS(1) 
Name and address WITNESS(2) 
Name and                                              the duly constituted Attorney Manager address 

 the Bank and the said Messer’s     
                                                                                 (Name of the Bank)  
WITNESS(1) Name and address  
WITNESS(2) Name and address 
 
For Messer’s  

   have here into set their respective hands the day and year first above written. 
   The  amount shall  be inserted by the  Guarantor, representing the  Contract Deposit  in Indian Rupees.
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Annexure- D   Rate Analysis     Item Description To be filled in by the tenderer
   Sr.No. Description of rate 

analysis 
parameters 

Unit SAC No. / 
HSN 
Code 

Quantity Rate Amount 

1       
       
2       

       
3       

       
4 Total        of        all 

components 
     

       
5 Overhead & profit      
6 Taxes  applicable if 

any 
     

       
7 Total Rate (4 + 5)      

       
8 Per unit rate      

    Sign & seal of the Tenderer 
 
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Annexure E On Rs.500/- Stamp paper Irrevocable Undertaking.   I Shri / Smt aged,        years   Indian Inhabitant. Proprietor  / Partner       /    Director       of      M/s.       _  do hereby give Irrevocable undertaking as under: 

 resident       at

 1)  I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 
the  rate  on supply of goods or services or the  benefit  of input  tax credit  shall be 
mandatorily passed on to MCGM by way of commensurate reduction in prices. 

2)  I further say and undertake that I understand that in case the same is not passed 
on and is discovered at any later stage, MCGM shall be at liberty to initiate legal 
action against me for its recovery including, but not limited to, an appeal to the 
Screening Committee of the GST Counsel. 

3)  I  say that  above  said irrevocable  undertaking  is binding  upon  me  /my 
partners/ company/ other Directors of the company and also upon m/ our legal 
heirs, assignee, Executor, administrator etc. 

4)  If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/  punishment or both as per the provision of GST Act.  Whatever has been stated  here in above is true & correct to my/our own knowledge  & belief.    Solemnly affirmed at                                                                           Deponent  Before me.  This day of    Interpreted Explained and Identified by me.
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Annexure F    Bill Verification Certificate  
Sub: Hiring the services of Prime Movers in Eastern S u b  division for transportation of MSW 
of Stationary Compactors to designated  land fill site for the period              to               .   

The bill of Rs._________ submitted by M/s.__________for the period from to 
  for the subject work is verified along with utilization statement and log sheet and 
found to be correct as per terms and conditions of SCR no.______  dt.______ . The 
penalties of Rs.__________if any) are imposed as per schedule of penalties. The total 
services utilized for the above mentioned period are           _. 

Total no. of services indented for above mentioned period:    
 

Total no. services completed for above mentioned period:_   
 

Total no. of short services for above mentioned period:    
 

Total Penalty Amount (including short supply and other penalties): Rs.   
 
 
 
 

A.E.(SWM) Ward 
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Annexure- G 

Utilization Statement 
Sub: Hiring the  services of Prime Movers in E a stern Sub.  division for transportation  of 
MSW of  Stationary  Compactors to designated  land fill site for the  period               to 
.   

Sr. No. 

 
Date 

 
Log 

Sheet 
No. 

Shift 
 

Site 
Name 

Prime mover 
Vehicle No. 

 
Stationary compactor no 

 
Gross 

Weight 
 

Tare 
Weight 

 
Net 

Weight 
 
Trip 

Penalty 
with 

Clause 
No. 

            
            
            
            
            
            
            
            
            
            
            

  
The above utilization statement is verified and found to be correct.    

A.H.S. S.E.(SWM) A.E.(SWM) 
(    Ward)                   (    Ward)                    (    Ward) 



 

140  

Annexure- H  Stationary Compactor details located Eastern Suburbs Division for (Sites as per Annexure I-A) which Operation and Maintenance and Transportation is to be carried out - 
 

Sr.No.  Stationary Compactor No.  Type (OLD / TIP CART) 
1 MH-03-AH-8936 WITH TIP CART 
2 MH-03-AH-8938 WITH TIP CART 
3 MH-03-AH-7076 WITHOUT TIP CART 
4 MH-03-AH-7081 WITHOUT TIP CART 
5 MH-03-AH-7082 WITHOUT TIP CART 
6 MH-03-AH-7083 WITHOUT TIP CART 
7 MH-03-AH-7084 WITHOUT TIP CART 
8 MH-03-AH-7085 WITHOUT TIP CART 
9 MH-03-AH-7163 WITHOUT TIP CART 

10 MH-03-AH-7164 WITHOUT TIP CART 
11 MH-03-AH-7165 WITHOUT TIP CART 
12 MH-03-AH-7166 WITHOUT TIP CART 
13 MH-03-AH-7210 WITHOUT TIP CART 
14 MH-03-AH-7211 WITHOUT TIP CART   
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Annexure “ I-A” 

 Stationary Compactor site details located in Eastern Suburbs Division for which Operation and Maintenance and Transportation of Stationary Compactors is to be carried out - 
 

St. Comp Watch and Ward Chowkey Site Details Ward Tip cart Remarks of Sites 

1 Shivaji Nagar 90ft Rd, Govandi M/E 

Old
 Typ

e 

Working 
2 Old Shivaji Nagar Bus Stand 

(Near Zunka Bhakar Kendra)/ 
Baiganwadi 

M/E Working 
3 Maharashtra Nagar Mankhurd M/E Working 
4 Essel Studio Trombay/ 

Chitaacamp M/E  Working 
5 Kamaraj Nagar/Ramabai, 

Ghatkopar N Working 

6 Tagore Nagar, Vikhroli S 
Site is Temporarily closed due to SWD work. Will be reinstalled again. 

7 Bandra Terminal (Bandra) H/E Working 
8 Vaidya Garden, Ghatkopar N 

Tip 
cart  

Working 
9 Lalubhai Compound, Govandi M/E Working 
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Annexure “ I-B” 
 Stationary Compactor site details located in Eastern Suburbs Division for which only  Transportation of Stationary Compactors is to be carried out. -     

St. Comp Watch and Ward Chowkey Site Details Ward Tip cart Remarks of Sites 
1 Altaf Nagar, Ghatkopar N 

     
     

    T
ip c

art 
typ

e 

Working 

2 PMGP 90 Ft Road M/E Working 

3 PSC 13, Thakkar Bappa M/W Working 

4 MHADA colony, Kanjur Stn (W)  S Proposed Site 
  Stationary Compactor details located Eastern Suburbs Division for which only Transportation is to be carried out - 
 

Sr.No.  Stationary Compactor No.  Type (TIP CART) 
1 MH-03-CP-928 TIP CART 
2 MH-03-CP-930 TIP CART 
3 MH-03-CP-934 TIP CART 
4 MH-03-CP-935 TIP CART 
5 MH-03-CP-1705 TIP CART 
6 MH-03-CP-1707 TIP CART 
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 Annexure J 
 Format for Monthly Maintenance Sheet for Stationary Compactor to be given for Record  

Name of Agency:_______________________________________ 
Stationary compactor Monthly Maintenance Sheet 

Period From_______________ To___________________ Stationary compactor registration no.  
Sr. No.  Description of work  Observation Date of activities carried out Remark 

1 Maintenance activity       
i) Greasing of all grease point. Greased Not Greased           

ii) Check oil in the tank and top-up Oil level ok Oil top up           
iii) Check all hoses for leakages and tighten Leak Check/ tighten           
iv) Check Hydraulic compaction cylinder. Leak Check/ tighten           
v) Check Drain valve and tighten. Leak Check/ tighten           

vi) Tail door hinges Greased Not Greased           
vii) Locking plate Working Non-working           

  
2 Operating Testing               

a) Switch on the compactor and observe the following point.               
i)  Functioning of pushing block and sliding plates for smooth operation. 

Ok Jerky 
          

ii) 
Check the condition of HDPE guide bearing and adjust the block to minimise the gap if necessary. 

Ok Worn out 
          

iii) Check the condition of landing leg and tighten the nut bolt. Checked and working Tighten            
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iv) Servicing of ratchet mechanism and ensure its smooth working. 
Ok Adjusted 

          
  

Sr. No.  Description of work  Observation Date of activities carried out Remark 
3 Stationary compactor with tip-cart arrangement               
i) Check the hydraulic cylinder of tip-cart mechanism Working Non-Working           

ii)  Check the smooth functioning of tip-cart mechanism Working Non-Working           
iii) Operating of  the tip-cart mechanism Working Non-Working           
iii) Tigheten the nut bolts of tipcart mechanism. Worn out Check/ tighten           

 4 Any other repairing activities        
i)         

ii)         
iii)         

 iv)         
 

5 

Format for Details of Tyre Puncture Break down calls  attended   Monthly Data to be provided   Note: The replaced tyres are to be delivered to Malad Tr. Garage by successful contractor  with proper documentation by the next day of complaint attended to maintain the tyre inventory in coordination with the Malad Tr. Garage Shop Recorder.  
Sr. No. Site Name Regn No of Stationary Compactors Make of Tyre Serial No of Tyre 

No. of Puncture repaired 
Tyre replaced Serial No. Remarks 

1           
2           
3           

 
 
 

Work carried out by contractors technician  Name : ________________  Signature: ____________________ 

Checked By contractor Site supervisor Name : ________________ Signature ______________        
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Annexure K (For Reference Only) 
 

Price List for Spare parts which maybe required for maintenance of Stationary compactor and rates for Shifting, Removal , and Installation of Powerpack unit , Control panel and allied accessories. Price List is  to be uploaded in  “C” FOLDER. 
Note: For the procedure to upload Folder “C” please refer https://portal.mcgm.gov.in/irj/portal/anonymous?guest_user=english  
> For Partners > Vendor Training / Helpdesk Instruction /Manual > SRM 7.0 Vendor Manual  
Or contact etendering.it@mcgm.gov.in. Sr. No. Description Unit  Rate in Rs.  GST % Rate 

(A)  Electrical Panel     
1 160VA-415/24v transformer No     
2 Fuse for auxiliary supply-1A No     
3 Fuse Holder No     
4 Fuse of 6 amp Control Circuit No     
5 Main switch No     
6 OL relay with Thermal release No     
7 Programmable logic Controller No     
8 Push button with key control No     
9 

Control Box complete with wiring, and all switch gears No     
10 Control Box for Electric panel without switch gear & wire No     
11 Control Panel with PLC No     
12 Electromagnetic contact relay No     
13 Electromagnetic contact relay No     
14 Electronic Time relay No     
15 Emergency push button No.     

(B) Electric cable Unit  Rate in Rs.  GST % Rate 
1 Cable from control box to pressure switch HYP 850 Mtr     
2 Cable from motor to control box Mtr     
3 Cable from Control box to main switch Mtr     
4 Cable from Control box to oil level switch Mtr     

( C ) Hydraulic Power pack Unit  Rate in Rs.  GST % Rate 
1 Chain for cover of power pack unit  Mtr     
2 Complete power pack unit No     
3 Control Valve No     
4 Control valve casing No     
5 Coupling No     
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6 Cover for power pack with hinges No     
7 Base Plate for power pack unit No     
8 3 phase 5 pin socket No     
9 Adaptor ½ “BSP X ¾ BSP No     

10 Adaptor ½ “BSP X ¾ BSP Long No     
11 Dowty seal ½” No     
12 Elbow No     
13 Filter assembly No     
14 Guide Block – 1 No     
15 Guide Block – 2 No     
16 Hinges for power pack No     
17 Locking pin No     
18 Filter Element No     
19 Gear pump 87-L-B1-4H No     
20 Oil level switch No     
21 Oil tank cap No     
22 QR-Coupling DN-16 ¾”(F) No     
23 QR-Coupling DN-16 ¾”(M) No     
24 Relief valve filter  No     
25 Oil tank for compactor power pack No     
26 Oil tank seal No     
27 Piston set for control valve No     
28 Pressure gauge No     
29 Pressure switch No     
30 Split Pin No     
31 Test Point No     
32 Wear Plate Assy No     
33 Rubber seal for Control valve No     
34 SERR. Flange Bolt M12X50-10.9 Set     
35 Spacer No     

( D ) Electric Motor Unit  Rate in Rs.  GST % Rate 
1 Bell Housing for electric motor No     
2 Coupling for motor shaft No     
3 Coupling for pump shaft No     
4 Flexible DRIVE Coupling No     
5 Induction type motor for power pack No     
6 Motor Bearing-6206ZZ No     
7 Motor Bearing-6208ZZ No     
8 Motor Foundation Frame No     
9 Motor rewinding   Job   
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( E ) Hydraulic Press part Unit  Rate in Rs.  GST % Rate 

1 Z Plate for Push Block No     
2 Bracket for cylinder No     
3 Center Door complete No     
4 Cylinder eye bush front end No     
5 Cylinder eye bush rear end No     
6 Front Door Complete No     
7 Front end Hinge pin for cylinder No     
8 Glide Bearing HD as per partlist no. 081616008 No     
9 Glide Bearing HD as per partlist no. 081616009 No     

10 Glide Bearing HD as per partlist no. 081616010 No     
11 Glide Bearing HD as per partlist no. 081616011 No     
12 Glide Bearing HD as per partlist no. 081616012 No     
13 Hinges for top door No     
14 Hydraulic Compaction Cylinder No     
15 Hydraulic Steel Pipe 18X2 – heavy Mtr     
16 Inter locking plate No     
17 N.R.V. for quick release coupling No     
18 Rear end Hinge pin for cylinder No     
19 Scrapper Block No     
20 Scrapper Plate No     
21 Seal Kit for cylinder No     
22 T-Equal Coupling 18 No     
23 Top door for area loading without hinges No     

( F ) HP Hose Pipe Unit  Rate in Rs.  GST % Rate 
1 H.P. Hose Pump to valve ¾” BSP 3000 L No     
2 High Pressure Hose as per partlist no. 08016002   No     
3 High Pressure Hose as per partlist no.08016003 No     
4 High Pressure Hose as per partlist no.08016004 No     
5 High Pressure Hose as per partlist no. 08016005 No     
6 High Pressure Hose as per partlist no.08016006 No     
7 High Pressure Hose as per partlist no. 08016007 No     

( G ) Hydraulic Tipping Cylinder Unit  Rate in Rs.  GST % Rate 
1 MS Tube ST 52.3 111.14X7.57 No     
2 MS Tube ST 52.3 130.14X7.57 No     
3 MS Tube ST 52.3 150.14X8.07 No     
4 MS Tube ST 52.3 170.17X8.09 No     
5 Cover 242-1325 No     
6 CYL MTG Kit FC 149 No     



 

148  

7 Cylinder Bolt Kit No     
8 ERW Pipe 244. X 5MM THK No     
9 Inner stop Ring type 129 No     

10 Inner stop Ring type 149 No     
11 Inner stop Ring type 169 No     
12 Base 169-1559-4/4SA-190-90-C24 No     
13 Base Trunion 160 M/CED No     
14 Base Trunion D.169 Forged No     
15 Chassis bracket No     
16 Complete tipping cylinder without lifting & chassis bracket No     
17 Adaptor 90”1” BSPIT-BSPOT No     
18 Antirattle ring type 169 No     
19 AR ring type 169-UNM/C Ring No     
20 Banjo Coupling No     
21 Lifting Bracket LH No     
22 Lifting Bracket RH No     
23 Locking Ring – OC- 242 M/C No     
24 Oil Inlet 1 “ BSP for Flash FRG No     
25 Oil Inlet 1 “ BSP Flash M/CED No     
26 Outer Cover Trunion 242 pin 60 No     
27 Outer stop ring type 149 No     
28 Packet type 129 No     
29 Packet type 149 No     
30 Packet type 169 No     
31 O Ring outer cover type 242 No     
32 OC Trunion 242 Pin 60 casting No     
33 OC. Spherical Ring Type 242 No     
34 Piston head Type 110 M/CED No     
35 Piston S110 – 1525-Ground No     
36 Piston S110 – 1525-HC No     
37 Sawed Stage 149-1520 No     
38 Sawed base 169-1559 No     
39 Sawed cover 242-1325 No     
40 Sawed Piston 110-1525 No     
41 Sawed Stage 129-1520 No     
42 Slider Type 110 (2X1/2) No     
43 Slider Type 129 (2X1/2) No     
44 Slider Type 149 No     
45 Protecting Cover F.60X70MM No     
46 Stage 129-1520-Ground No     
47 Stage 129-1520-HC No     
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48 Stage 149-1520-HC No     
49 Top Plate OC- 242 M/CED No     
50 Type Plate Bracket No     

( H ) Hydraulic Tipping Cylinder Unit  Rate in Rs.  GST % Rate 
1 Reinforcing Channel for compactor body Mtr     
2 Corro resistive surface panel 3MM Sq Mtr     
3 Corro resistive surface panel 5MM Sq Mtr     
4 Main frame structural support member for body of size 90 Mtr     
5 Main frame structural support member for body of size 250 Mtr     
6 Reinforcement bottom channel-120 Mtr     
7 Reinforcement bottom channel-250 Mtr     
8 Reinforcement bottom channel-290 Mtr     

( I ) Heavy Duty Tail Door Unit  Rate in Rs.  GST % Rate 
1 Nylon Rope/Lifting Chain No     
2 Ratchet Lock Pin No     
3 Ratchet Locking assembly Complete with Locking Plate and Lever No     
4 Ratchet Locking Device with turn buckle screw and reversing pin No     
5 Rear door seal 10 Mtr. Set     
6 Box Channel for rear Door Mtr     
7 Supporting Channel for rear door seal Mtr     
8 Complete tail door heavy duty hinge No     
9 Grease Nipples No     

10 Leachet collection tray along with nylon rope No     
11 Locking pin for Ratchet Mechanism No     
12 Tail door Locking Mechanism No     
13 Tail door Locking pin No     
14 Tail door Locking Plate No     
15 Tail door wire Lifting System No     
16 Tail Door Clamp Guide No     
17 Tail door Complete with Locking pin & Hinges No     
18 Wooden packing for tail door box frame Mtr     
19 S.S. channel for rear door seal Mtr     
20 Major repair for damage tail door nos     
21 Heavy duty hinges,pin & bush No      

( J ) Landing Leg Unit  Rate in Rs.  GST % Rate 
1 Landing leg with drive No     
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2 Landing leg without drive No     
3 Plate for Landing leg No     
4 Landing leg Cross Connecting rod No     
5 Landing leg Transmission Rod No     
6 Standard Crank Hardware No     
7 Grease Cap for Landing leg No     
8 Bracket for landing leg with bolt No.     

( K ) Tip Cart Assembly Unit  Rate in Rs.  GST % Rate 
1 Charge box door No     
2 Cylinder Enclosure Channel No     
3 Cylinder Enclosure Channel Pin No     
4 Cylinder Holding Bracket Lower No     
5 Cylinder Holding Bracket Upper No     
6 Direction Control solenoid valve No     
7 Bracket for the connecting Link 2 No     
8 Castor wheels with mounting assembly No     
9 Arm Pin No     

10 Arm assembly No     
11 Arm Chain No     
12 Box Pipe No     
13 Hydralic Steel Pipe No     
14 Hydraulic Cylinder No     
15 Lock Holding Plate 1 No     
16 Lock Holding Plate 2 No     
17 Hose burst valve No     
18 Flow control valve No     
19 Flow Director valve No     
20 Refuse retaining plate for tip cart No     
21 Resting support Mtr     
22 Rubber pad No     
23 System divertor valve No     
24 Locking Plate of Arm No     
25 Metallic Hydraulic Pipe No     
26 Nylon Bush Block No     
27 Tip cart mounting-Plate No     
28 Tip cart QRC male/Female No     
29 Tip cart Container 1.20 Cu .Mr No     
30 Top door connecting link No     
31 Tilting linkage No     
32 Tilting shoe shaped lever No     
33 Tip cart  to power connecting Hose Pipe No     
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(L) Trailer Chassis Unit  Rate in Rs.  GST % Rate 
1 Leachet draining Valve No     
2 Leaf spring assembly No     
3 Repairing/Repairing/Recambering of Leaf spring assembly No 
4 Nipple for Leachet draining Valve No     
5 Tail lamp Connector No     
6 IGUS bush 6065 40  No     
7 IGUS bush 6065 50 No     
8 2” Kingpin No     
9 5th Wheel Coupling No     

10 Brake Light No     
11 Brake palm coupling No     
12 Cover for chassis for tipping cylinder No     
13 Electric cable for tail lamp Mtr     
14 Heavy duty Mud Guard No     
15 Heavy duty pivot shaft for chassis and compactor No     

( M ) Hydraulic Wet kit Unit  Rate in Rs.  GST % Rate 
1 Ball valve 1 ½” BSP LP No     
2 Bell Flange Al Broached / MCED No     
3 Drain plug ¾” BSP with O- Ring No     
4 Drain plug socket No     
5 Filter Clog Indicator No     
6 Hose guide No     
7 Oil Level Indicator 1 ¼” BSP No     
8 Oil tank cap for tipping cylinder No     
9 Oil tank for tipping cylinder No     

10 OT Breather Flange No     
11 OT FE- 149 S/O 3 DHMP No     
12 OT Return Line Flange No     
13 P.T.O. Hyva No     
14 Pneumatic pipe for air break No     
15 Seamless tube assy kit  No     
16 200MM ACV BKT Assy AL Domestic No 
17 Adaptor ¾ “ BSP M X 1” BSP M No 
18 Adaptor 1 ¼ “ BSP M X M30X2 No 
18 Adaptor 1 ½ “ BSP M X 1 7/16” UNF No 
19 Adaptor 1” BSPM X 1 3/16” UNFORS No 
20 Air Breather assy No 
21 Air Breather Filter Element No     
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22 Air Breather Sub assy No     
23 Air control valve No     
24 Air valve cover SHS 70X70X2 55L No     
25 Aluminium Ingots No     
26 Adaptor 1 ¼ “ BSP M X 1 7/16” UNF No 
27 Adaptor ¾ “ BSP M X 3/4” BSP M No 
28 Adaptor ¾ “ BSP M X M30 X 2” No 
29 Adaptor 1 ¼ “ BSP Eyelid No 
31 Suction outlet assy No     
32 Tipping valve 3DHMP ¾” M No     
33 Valve MTG block No     

( N) Loading platform cum chowky Unit  Rate in Rs.  GST % Rate 
1 Safety chain for support to loading platform Mtr     
2 Switch fuse unit 32 Amp No     
3 Weather shed chowkies with frame and  FRP SHEET No     
4 PVC Pipe for storm water drain Mtr     
5 Wedge Block No     
6 Corrugated pre coated wall & roof panels Sq Mtr      
7 Reinforcing square sections-50 Mtr     
8 Heavy duty chq chowky flooring Sq Mtr      
9 Main supporting structural square sections 120 Mtr     

10 Main supporting structural rectangular sections 100-50 Mtr     
11 Safety railing for platform Mtr     
12 Sub frame square sections of 40mm Mtr     
13 shock absorbing marine power pack support No     
14 Translucent PC Sheet No     
15 Window with AL frame and translucent PC Sheet No     
16 Protective Jail Guard Sq Mtr      
17 sloping platform for hand cart No     
18 self balanced loading platform assembly No     
19 self balanced loading platform Hinges No     
20 Protective barrier No     
21 Grating for leachet drain No     
22 Horizontal GI open roof drain No     
23 Loading leg support parking plate No     
24 Tyre support plate with frame No     
25 Corrgated PC sheet for wall and roof Sq Mtr      
26 Bin guide channel for 120/240 ltrs set     



 

153  

 
( O ) Tyre and accessories 

1 
New Tyre 10.00 X 20.00, 6PR Ply. Rating (CEAT, MRF, Apollo, Birla, Modistone, JKTyre ) rates as per manufacturer's price list to be quoted) No     

2 Rubber Tube 10.00 X 20.00 No     
3 Repair to TYRE and TUBE Cut Repairs /Punture No 
4 Heavy Duty Disc for 10.00 X 20.00 Tyre No     
5 Wheel Drum No     
6 Wheel Nuts  No     
7 Wheel bolts No     
8 Valve Body  No     
9 Flap No     

 (P ) Installation, Shifting or Removal, Shifting and Re- Installation,  of Stationary Compactor of Chowky from various sites 
1 Installation of Stationary Compactor Chowky with existing Power pack and allied acessories 1No     

2 
Shifting or Removal of Stationary Compactor Chowky with existing Power pack and allied acessories 1No     

3 
Shifting and Re- Installation of Stationary Compactor Chowky with existing Power pack and allied acessories 1No     

 
  Name of the Firm:  Signature of Tenderer/Bidder Stamp / Seal of the Firm    Note - list which may be include any other miscellaneous  items as per their assessment  and requirement. 
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PROFORMAS    PROFORMA – I        Sr.No. 

     Name of the  Project 

    Name of 
the 

Employer 

    Stipulated 
Date of 

Completion 

    Actual date 
of 

Completion 

   Actual 
Cost of 
Work 
Done 

Actual Cost of 
work at 

compound 
rate of 

10% per 
annum 

1 2 3 4 5 6 7 
       
       

  
Note:-  1.   Scanned Attested copies of completion/performance certificates  from the 

Engineer- in-Charge /H.O.D./Competent Authority for  each  work  should  be  
annexed  in  the support  of information furnished in the above proforma. 

2.   Works shall be grouped financial year-wise.
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PROFORMA – II  Yearly turnover of works during last three years      Sr.No. 

    Financial Year 

   Actual 
Turnover 

of the 
Works 

   Updated 
value to 
current 

year 

   Average 
of last 
three 
years 

Average 
of last 
three 

years at 
compou
nd rate 

    Page No. 

1 2 3 4 5 6 7 
       
     
     

  NOTE:  The  above  figures  shall  tally  with  the  audited  balance  sheets   uploaded   
by  the tenderers and shall be duly certified by Chartered Accountant.
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PROFORMA III  At least similar works as stated in Para “A” of Post Qualification      Sr.No 

  Name of 
the 

Project 

  Name of 
the 

Employer 

  Cost of 
the 

Project 

 Date of 
issue of 

Work 
Order 

  Stipulated 
Date of 

Completion 

  Actual date 
of 

Completion 

Remarks 
explaining 

reasons  for 
the delay if 

any 
1 2 3 4 5 6 7 8 

        
        

  
Note:   Scanned  Attested copies  of completion/performance certificates  from  the  Engineer-
in- Charge /H.O.D./Competent Authority for  each   work  should   be   annexed   in  the   support   
of information furnished in the above proforma. 

                                 



 

157  

PROFORMA – IV  Profile of Key Staff   
A detailed  profile of the following key staff (minimum 2 in each category) is to be 
enclosed along with the  Technical document  (Bidder should take  photocopies  of 
this appendix  and submit separate sheets for each of the key staff): 
         Supervisor 

        Driver 
        Cleaner 

  The details to be furnished of the key staff are as follows:   Name  
Role  
Academic Qualifications  
Total years of experience  
Total  number  of similar projects  executed  in 
the proposed role 

 

  
Support team for  Days   NOTE: Scanned Attested copies of qualification certificates and details of work experience shall 
be submitted/uploaded.
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Machinery / Vehicle Fleet  
PROFORMA – V 

A.Leased/Assured Access
 Sr.No. Equipment/ Vehicle 

registration No. 
Number Leased/Assured Access 

    
    
    

  B.Owned  Sr.No. Equipment/             Vehicle 
registration No. 

Number Owned 

    
    
    

  
Note:-The  tenderer(s) shall furnish/upload  the  requisite  Scanned  Attested  documents  
of ownership/leased of machineries. The undertaking from the suppliers will not be 
accepted.



 

159  

Details of Existing Commitments & Ongoing Works 
 PROFORMA – VI/A  Place Contract 

no. & date 
Name     & 
Address  of 
the 
employer 

Value     of 
the 
contract in 
Rs. 

Scheduled 
date            of 
completion 

Value          of 
remaining work   
to   be 
completed 

Anticipated 
date            of 
completion 

       
  PROFORMA – VI/B    Description 

of work 
Place Name & 

Address of the 
employer 

Value of the 
contract in Rs. 

Time  Period 
Date on which 
decision is 
expected 

Remarks 

       
  

Note:Scanned Attested copies of certificates from the Engineer-in-charge for each work 
shall be annexed.
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PROFORMA – VII (Equipment Capability)    

I,                                             of                  , do hereby declared and undertake as under.    1.   Sufficient manpower  and machinery would be utilized for timely delivery of the 
genuine material   prime mover services as per technical specification to the 
designated  delivery address or as directed by MCGM and under no 
circumstance any claim would be made regarding insufficient manpower  and 
machinery during currency of the contract. 

    


