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E-TENDER NOTICE

3



BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER'S DEPARTMENT)

Dy.HE/10869/Maint: Dtd.23 .02.2024

e- TENDER NOTICE

            Subject :  The work of supply, installation, testing & commissioning of various vital  standalone mechanism
for various installations in Eastern Suburbs under AE(M)WW E.S-II.

       The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate / Percentage Rate Basis
to appoint Contractor for the aforementioned work. Bidding Process will comprise of THREE stages. The
bidder  as  prime  contractor  or  his  OEM  shall have supplied,  installed,  tested  and  commissioned  CO2

AFD/Direct Pressure Protection standalone mechanism with audio and visual alarm panel for PCS/Electrical
panel or SITC of indoor type CO2 AFDS (in single work order) in the last seven financial years from end
date of the tender in BMC or government or semi government or public sector unit in the last Seven (7)
years. Documentary proof of Work Orders / performance certificate & plant capacities should be furnished
for same.

      The application form can be downloaded from Maha Govt.'s  portal  (https://mahatenders.gov.in) on
scrutiny fee payment of Rs.17,700/- (15,000+18% GST i.e.2,700/-).

     The applicants not registered with BMC are mandated to get registered (Vendor Registration) with BMC
for e-tendering process & obtain login credentials to participate in the online bidding process.

i) To download the application form, for those applicants not having vendor registration, need to apply first
for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal Headquarter.

ii)  Followed by SRM login ID and password to be obtained from Central  Purchase Department (CPD),
Office at Byculla, Bakari Adda, Mumbai

 iii) For e-Tendering registration, enrollment for digital signature certificates and user manual, please refer to
respective links provided in ‘Tenders’ tab. Vendors can get digital signature from any one of the Certifying
Authorities (CA's)  licensed by controller of  certifying authorities namely,  Safe's crypt,  IDRBT, National
informatics center, TCS, CUSTOMS, MTNL, GNFC and e- Mudra.

Name and location of work Bid No Contract
period

Estimated Cost
of Work

The       The  work  of  supply,  installation  testing  &
commissioning  of  various  vital  standalone
mechanism for various installations in Eastern
Suburbs under AE(M)WW E.S-II.

                   

2024_MCGM_1014705_1

6 Months

(Inclusive
monsoon)

Not applicable for
item Rate Tender
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             In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid,
an Earnest Money Deposit of Rs.1,98,900/- (Rupees One Lakh Ninety Eight Thousand & Nine Hundred
only; includes  Rs.19,890/- to be paid online & Rs.1,79,010/- to be paid by DD only before the due date
& time of the tender)  the "EMD", refundable in accordance to the relevant clause of bid document, from
the Bid Due Date, except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The
Bidders will have to provide Earnest Money Deposit through the payment gateways while submitting the
bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-
tender is available on Maha Govt.'s portal (https://mahatenders.gov.in) as mentioned in the Header Data of
the tender.   

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in vendors’
document online in Packet A, B. Packet A,B & C shall be opened on dates as mentioned in header data. All
the responsive and eligible bidders if they so wish can be present at the time of opening of bids, in the office
of Deputy Hydraulic Engineer (Maintenance). The

Packet C shall be opened if bids submission in Packet A & B satisfies / includes all the requirements and
same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without assigning any
reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If there are any
changes in the dates the same will be displayed on the Maha Govt.'s portal. (https://mahatenders.gov.in)

The  Applicants  interested  for  the  above  referred  works  may  contact  the  Deputy  Hydraulic  Engineer
(Maintenance)  at the following address on any working day during office hours.

                           Office of : A.E(M)WWES-II’s

                                            Water Works Yard, LBS Marg,

                                            Ghatkopar (West), Mumbai- 400 086.

The applicants may wish to visit the site under reference located at Ghatkopar Yard, a part of Eastern Suburb
of Mumbai and can collect the information of the present status from the department who have invited the
bids.  Pre-bid  meeting  mentioned in  header  data  will  be  held  at  office  of  Hydraulic  Engineer,  1st floor,
Engineering Hub Building, Dr. E. Moses Road, Worli, Mumbai-400018.

The BMC reserves the rights to accept any of the application or reject any or all the application received for
above works,  without  assigning any reasons thereof.  The information regarding above subject  matter  is
available on Website of Maha Govt.'s portal. (https://mahatenders.gov.in)

                                                                                                                Sd/-

                                                                                                                 Dy.H.E.(Maint.)
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HEADER DATA
Tender Document No 2024_MCGM_1014705_1

Name of Organization Brihanmumbai Municipal Corporation

Subject                               The work of supply, installation, testing &
commissioning of various vital standalone 
mechanism for various installations in Eastern 
Suburbs under AE(M)WW E.S-II.

Cost of Tender Rs,17,700/-(15000+18%GSTi.e.2700/-) (9%CGST &
9% SGST)

Cost of E-Tender(Estimated Cost) Not applicable for item Rate Tender

Bid Security Deposit (EMD) Rs.1,98,900/- (Rs.19,890/- to be paid online & Rs. 
1,79,010/- to be paid by DD).

Date of issue and sale of tender 26.02.2024 from 11:00Hrs

Last date & time for sale of tender 06.03.2024 upto 12:00Hrs

Receipt of Bid Security Deposit  (EMD) 06.03.2024 upto 16:00Hrs

Submission of Packet A, B & Packet C (Online) 06.03.2024 upto 16:00Hrs

Pre-Bid Meeting Not applicable for this tender

Opening of Packet A 07.03.2024 after 16:05 Hrs

Opening of Packet B 07.03.2024 after 16:10 Hrs

Opening of Packet C 14.03.2024 after 15:00 Hrs

Address for communication Office of the:-

A.E(M)WWES-II’s  BMC’s Water WorksYard,

LBS Marg, Ghatkopar (W), Mumbai - 400086

Venue for opening of bid On line in A.E(M)WWES-II’s  office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the application received for 

above subject without assigning any reason thereof.

                                        

                                  Sd/-

                                                            Dy.H.E.(Maint.)
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1.1 Technical Capacity:-

1)The bidder in his own name or his OEM shall have supplied, installed, tested and commissioned CO2
AFD/Direct  Pressure  Protection  standalone  mechanism  with  audio  and  visual  alarm  panel  for
PCS/Electrical panel  or SITC of indoor type  CO2 AFDS system (in single work order)  in the last seven
financial  years  from end  date  of  the  tender.  Documentary  evidence  for  the  same  to  be  uploaded  in
Technical Envelope which is mandatory.

 a)  Three similar works as (1) above each costing not less than the amount equal to 30% of the total
estimated cost i.e. Rs.59.66 Lac OR

  b) Two similar  works as (1) above each costing not  less than the amount equal  to 35% of the total
estimated cost i.e. Rs.69.60 Lac OR

c) One similar work as (1) above costing not less than the amount equal to 50% of the total estimated cost
i.e. Rs.99.43 Lac

2) Bidder shall have valid Electrical contractors license issued by Industries, Energy and labour department,
Government Of Maharashtra, Licensing Board.

3)  The bidder  shall  be registered contractors  in  mechanical/electrical  category in  BMC of  class  'A'  or
‘appropriate’ class in any Govt./Semi Govt. Dept.

4) The tenderer shall be either manufacturer of DPP Standalone mechanism & microengineering adhesive
OR their authorized dealer /distributor/representative (The OEM’s past performance shall be applicable to
authorized Dealer/Distributor/  representative)  who obtain back up guarantee from manufacturer  of  the
tendered product. If the bidder is not manufacturers then he has to upload scanned copy of manufacturer’s

authorization certificate in the format given as prescribed in the e-tender (at Pg no.123) duly filled, signed
&  sealed  by  the  respective  manufacturer.  This  manufacturer’s  authorization  certificate  must  be
accompanied with the tender otherwise it shall be out rightly rejected.

5)(i)The C02 Extinguishing mechanism shall  have Certificate Of Compliance from UL, standard(s) for
safety 2127/NFPA 12. (ii) Directorate of Maharashtra Fire Services license for fire prevention and life
safety measures Act, 2006 (Mah III of 2007) for Detection & suppression system . The above certificates
shall be mandatorily upload by the bidder.  Certificate (i) should be in the name of the manufacturer and
certificate (ii) should be in the name of the bidder. The above certificates shall be mandatorily upload by
the bidder. 

6) The product shall be make in India for prompt service response from OEM’s.

7) The bidder shall visit the site along with their engineers/technical personal/representative  and shall get 
acquainted with the scope of work to be carried out & shall submit the design, drawing & work Plan etc.of 

the proposed vital standalone mechanism system with Packet A/B along with the undertaking in the 
format attached as “Undertaking for site visit”(at Pg no.146) while submitting the tender failing which, the 
bidder shall be out rightly rejected.

8)  Past  performance  certificate respect  of  (1)  above from the officers  not  below the rank of  Executive
Engineer shall be uploaded along with tender bid by the bidder while submitting the bid

9) All  the  above  experiences  shall  be  considered  from  the  date  of  orders  till due  date  of  this Tender.
The value of executed works shall be brought to current costing level by enhancing the actual value of work
at compound rate of 10 % per annum; calculated from the date of completion to last date of receipt of
applications for tenders.
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1.2 Financial Capacity: 

The audited annual average turnover of the tenderer shall be Rs.59.66 Lakh any one year during last three
(3) financial year i.e. 2020-21, 2021-22 & 2022-23 from the due date of the tender.

In  case  of  non-fulfillment of  any  of  the above stated eligibility  criteria  or    submission  of

improper / incomplete  documents mentioned & required as above, the  tender  shall  be  rejected  out

rightly,  without  assigning  any  reason.

1.3 Similar Experience:

            For assessing the technical capacity of Regular, Routine and Maintenance works: Similar work  shall mean

the completed satisfactory work of supplied, installed, tested and commissioned CO2  AFD/Direct Pressure Pro-

tection standalone mechanism with audio and visual alarm panel for PCS/Electrical  panel   or SITC of  indoor

type CO2 AFDS system for electrical application  in BMC, Semi-Government, central or state Public Sector

or Government Organization (in single work order) in the last seven financial years from end date of the

tender.
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DISCLAIMER

The information contained in this e-tender document or  provided to Applicant(s),  whether  verbally or in

documentary or any other form, by or on behalf of the  Brihanmumbai Municipal Corporation (BMC), hereafter

also referred as “The Authority", or any of its employees or advisors, is provided to Applicant(s) on the terms and

conditions  set  out  in  this  e-tender  and  such  other  terms  and  conditions  subject  to  which  such  information  is

provided.

This  e-tender  includes  statements,  which  reflect  various  assumptions  and  assessments  

arrived  at  by  the  Brihanmumbai  Municipal  Corporation (BMC)  in  relation  to  the  Project.  Such  assumptions,

assessments and statements do not purport to contain all the information that  each Applicant may require. This e-

tender may not be appropriate for all persons, and it is not possible for the Brihanmumbai Municipal Corporation

(BMC), its employees or advisors to consider the investment objectives, financial situation and particular needs of

each party who reads or uses this e-tender. The assumptions, assessments, statements and information contained in this

e-tender may not be complete, accurate, adequate or correct. Each Applicant should therefore,  conduct its own

investigations and analysis and should check the accuracy, adequacy, correctness,  reliability and completeness of the

assumptions, assessments, statements and information contained in this e-tender and obtain independent advice from

appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some  of which may

depend upon interpretation of law. The information given is not intended to be an exhaustive account of statutory

requirements and should not be regarded as a complete or  authoritative statement of law. The  Brihanmumbai

Municipal Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or opinion

on law expressed here.

The  Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  and  advisors  make  

no representation or warranty and shall have no liability to any person, including any applicant or Bidder, under any

law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss,

damages, cost or expense which may arise from or be incurred or suffered on account of anything contained in

this e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the e-tender

and any assessment, assumption, statement or information contained therein or deemed to form part of this e-tender

or arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The Brihanmumbai

Municipal Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or there wise

howsoever caused arising from reliance of any Applicant upon the statements contained in this e-tender.

The  Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without being under

any obligation to do so, update, amend or supplement the information, assessment or assumptions contained in this e-

tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is bound to

select and short-list pre-qualified Applications for Bid Stage or to appoint the selected Bidder or Concessionaire, as

the case may be, for the Project and the Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all

or any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant  shall  bear  all  its  costs  associated  with  or  relating to  the  preparation and  submission of  its

Application including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
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demonstrations or presentations which may be required by The Brihanmumbai Municipal Corporation (BMC) or any

other costs incurred in connection with or relating to its Application. All such costs and expenses will remain with the

Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for

the same or  for  any other  costs  or  other  expenses  incurred by an Applicant  in  preparation or  submission of  the

Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1.  Background:

The Brihanmumbai Municipal Corporation covers an area of 437.71 sq. kms. with a population of 1.24 Crores

as  per  census  of  2011.  The  metropolis  accounts  major  portion  of  India’s  international  trade  and  government’s

revenue, from being one of the foremost centers of education, science and technological research and advancement.

The  Mumbai  Metropolis  has  historic  tradition  of  strong  civic  activism  dedicated  to  the  

cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC), hereafter called

the “corporation”, the primary agency responsible for urban governance in Greater Mumbai.

BMC  (The  Authority)  is  one  of  the  largest  local  self-governments  in  the  Asian  

Continent. In observance of historic traditions of strong civic activism, with the change in time and living conditions

to match with the urbanization, BMC has mainly focused in providing almost all kinds of engineering services viz,

Hydraulics,  storm water  drain,  sewerage,  water supply  projects,  roads,  bridges,  solid  waste  management,  and

environmental services.  Beside this, the BMC is also providing dedicated services in various segments such as Health,

Primary Education as well as the construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to health depts. Moreover

we have other dept. like education, market, fire brigade dept., Octroi and other such departments where quite a good

number of staff members are working.

2. Scope of Work:

BMC is primarily an organization, which in  the interest of citizens and with the speed of urbanization deals

with the variety of the infrastructure services and delivered to the public by different departments like Water Supply

Projects, Sewerage Projects, Hydraulics, Storm Water Drain/Roads and bridges, Health and Building Construction

etc.

BMC has proposed to appoint agency/contractor for the work of supply, installation, testing & commissioning
of various vital standalone mechanism for various installations in Eastern Suburbs under AE(M)WW E.S-II.
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E-TENDERING ONLINE SUBMISSION PROCESS
(As per Guidelines of Maha e-Tender portal)

          The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The SRM is only change in process of accepting and evaluation of
tenders  in  addition  to  manual.  The  SAP module  to  be  used  in  this  E-tendering  is  known as  Supplier
Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware Ltd. who will assist
BMC in throughout the tendering process for successful implementation.
NOTE: This tendering process is covered under Information Technology  ACT & Cyber  Laws as applicable
(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it reflects in
online tendering process.
Start Date read as “Sale Date”
End Date read as “Submission Date”
Supplier read as “Contractor/bidder”
Vendor read as “Contractor/bidder”
Vendor Quotation read as “Contractors Bid/Offer”
Purchaser read as “Department/BMC”
I. Before entering in to online tendering process, the contractors should complete the registration process so
as to get User ID for E-tendering links. For this, the contractors can access through Supplier registration via
BMC Portal.
There are two methods for this registration :( II and III)
II. Transfer from R3 (registered contractors with BMC) to SRM
a. Contractors already registered with BMC will approach to Vendor Transfer cell.
b. Submit his details such as (name, vendor code, address, registered Email ID,
    Pan card etc.) to Vendor transfer cell.
c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to SRM
system.
d. Transferred Vendor receives User ID creation link on his supplied e-mail Id.
e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to his mail
ID.
III. Online Self Registration (Temporary registration for applicant not registered with BMC)
a. Vendor fills up Self Registration form via accessing BMC portal.
b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and accepts the
Vendor request.
c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.
d.   Vendor creates his User ID and Password for e-tendering application.
IV. Contractor's Bidding: Applicant will Quote and Upload Tender Documents
1.   Access e-tender link of SRM Portal
2.   Log in with User ID and Password
3.   Selects desired Bid Invitation (he wants to bid)
4. To download tender documents contractors will have to pay online Tender fee. The same can be done by
accessing Pay Tender Fees option. By this one will be able to pay Tender fee through Payment Gateway- If
transaction successful, Contractors can register his interest to participate. Without Registration one cannot
quote for the Bid/Tender.
5. Applicant  will  download  Tender  Documents  from  Information  from  purchaser  tab  by accessing
Purchaser document folder through collaboration ‘C’ folder link.
6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet B folder
respectively by accessing these folders through “My Notes” Tab and collaboration folder link.
7. All the documents uploaded have to be digitally signed and saved. Contractors can procure there digital
signature from any certified CA’s in India.
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8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in tender.
9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line Item via
details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered ‘0’ it will be treated as at par.
By default the value is zero only.

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation.
11. Applicants can also save his uploaded documents/commercial information
    Without submitting the BID for future editing through ‘HOLD’ option.
12. Please note that “Hold” action do not submit the Bid.
13. Applicants will receive confirmation once the Bid is submitted.
14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date
    and Time and Bid Evaluation process starts.
As per Three Packet system, the document for Packet A & B is to be uploaded by the tenderer in 'Vendor's
document' online in Packet A & B. Before purchasing/ downloading the tender copy, tenderer may refer to
post- Qualification criteria mentioned in e-Tender Notice.
The tenderer shall pay the EMD/Bid Security through payment gateways before submission of Bid and shall
upload the screen shot of receipt of payment in Packet ‘A’ instead of paying the EMD at any of the CFC
centers in BMC Ward Offices.
The e-tender is available on Mahaportal, https://mahatenders.gov.in, as mentioned in the Header Data of the
tender. The tenders duly filled in should be uploaded and submitted online on or before the end date of
submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table
shown in the Header Data in the office of Dy.H.E.(Maint.) Water Works Yard, LBS Marg, Ghatkopar (West).
The Brihanmumbai Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without
assigning any reason at any stage. The dates and time for submission and opening the tenders are as shown
in the Header Data. If there are any changes in the dates the same will be displayed on the Maha Portal
(https://mahatenders.gov.in) as well as BMC Portal.

Note:- The said e-Tender is above 25 Lakh rupees, Hence as per guidelines, this e-Tender is displayed 
on Mahaportal Mahatenders.

17

https://mahatenders.gov.in/
http://www.portal.mcgm.gov.in/tenders


SECTION 6

INSTRUCTIONS TO APPLICANTS

18



I      NSTRUC  T      I      O  NS      T  O AP  P  L  I      C      A  N      TS

Scope of Application

The Authority wishes to receive Applications for Qualification in order to s e l e c t  experienced and capable

Applicants for the Bid Stage.

Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the aforementioned work

from contractors of repute, multidisciplinary  engineering organizations i.e.  eminent  firm,  Proprietary/Partnership

Firms/   Private Limited Companies / Public Limited Companies/Companies registered under the Indian companies’

act 2013, the  contractors registered with the Brihanmumbai Municipal Corporation,  (BMC) in Class “A” and above

as per present registration in M&E category from the contractors/firms equivalent and superior classes registered

in Central or State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed

subject  to condition that,  the contractors who  are not registered with BMC will have to apply for registering their

firm within three months’ time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest

Money Deposit)  will be  forfeited/recovered and an amount equal to Registration Fee  of respective class will be

recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following conditions of eligibility:

1. For Regular, Routine and Maintenance works:

Name of the Dept. Details of work
H.E.           The work of supply, installation, testing & commissioning of various vital standalone 

mechanism for various installations in Eastern Suburbs under AE(M)WW E.S-II.

1.1 Technical Capacity

The tenderer(s) in their own or his OEM name should have satisfactorily executed the work of similar nature in 

BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day of month previous 

to the one in which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 

involved similar nature of work as described in the scope of works in this bid document,   provi  ded   f  urther that all   

othe  r qualif  icati  on criteria are satisf  ied

a)  Three similar works as (1) above each costing not less than the amount equal to 30% of the     total
estimated cost i.e. Rs.59.66 Lac OR

  b) Two similar  works as (1) above each costing not  less than the amount equal  to 35% of the total
estimated cost i.e. Rs.69.60 Lac OR

c) One similar work as (1) above costing not less than the amount equal to 50% of the total estimated cost
i.e. Rs.99.43 Lac

The value of executed works shall be brought to current costing level by enhancing the actual value of work at

compound rate of 10 % per annum; calculated from the date of completion to last date of receipt of applications for

tenders.
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1.2 Financial Capacity

Achieved   an   average   annual   financial   turnover   as   certified   by ‘Chartered Accountant’ equal to 30% of the

estimated cost of work in last three (3) financial years immediately preceding the Financial Year in which bids are

invited the actual value of work at compound rate of 10 % per annum; calculated from the date of completion to last

date of receipt of applications for tenders.

2.1Tech  nical C  apacit  y (Project Ex  perience  )  :

The   tenderer  (s)   i  n   thei  r   own   na  me   shou  ld   ha  ve   satisf  actoril  y execut  ed   the   work   of si  milar   nature   BMC   /Se  mi   Govt.
/  Govt.   &   Public   Sector   Organiz  ations durin  g   last seven   (7)   y  ears   ending   last   da  y   of   month   p  re  vious   to   the   one   i  n
whi  ch   bids   are   invite  d as   a   pri  me   Contract  or (  or   as   a   no  minated s  ub  -  Contractor, w  here   the   s  ubcontract h  ad i  n- volved
si  mila  r   nature   o  f   work   as   described in   the   scope   of   works   in   this   bid   docu  me  nt,  provided f  urther tha  t al  l other
qual  if  ication cri  teria are satisf  ied)

a)Three   si  milar   co  mple  ted w  orks   or   c  urrentl  y   ex  ecuting   three   w  orks   of   si  m  i  lar nature each co  stin  g 30  % of e  sti  mate  d
co  st.*or

b)    Tw  o   similar   co  mplete  d   w  orks   or   currently   ex  ecuting   tw  o   w  orks   of   simi  lar nature eac  h costi  ng 40  % of esti  mated   
c  ost.  *or

c)    One   co  mp  leted   w  ork   or   current  ly   ex  ecuting   one   w  ork   of   si  mil  ar   nature   of aggregate  60  % of esti  mat  ed cost  .*

The   value   of   executed   works   shall   be   broug  ht   to   current   costing   l  evel   b  y   en  hancing the actual   value   of   work   at
co  mpou  nd rate   of   1  0   %   per   an  nu  m;   ca  lcu  lated f  rom   the   date   of co  mpletion to last date of receipt of applicatio  ns f  or
tenders.
*In   case   of   ong  oing   w  orks   to   be   considered,  the   bidde  r   must   have   receive  d   pay  me  nt  bills   of   80  %   of   the

contract   su  m   for   the   w  ork/w  orks ex  ecuted   last   day   of   mont  h previous t  o the o  ne in w  hich bids are i  nvited  .

2.2   Fina  ncial C  apacit  y

Achieved   a   av  erage   an  nual   f  inancial   turnove  r   as   certif  ied   b  y   ‘Charte  red Accounta  nt’(in   all   cla  sses   of   civil   engineerin  g

cons  truct  ion work  s   onl  y)   equal   to   30  %   of   the esti  mated   c  ost   of   work   in   last   t  hree   (3)   fina  ncial   y  ears   i  mme  diatel  y

precedin  g   the  Financial Year in  whic  h bids are i  nvited. To   ascert  ain   this,   tend  erer(s)   shall   f  urnish   /u  pload   the

f  inancial   stat  eme  nt   (Aud  ited balance sheet  ) dul  y c  er  tif  ied b  y C  hartered Acc  ountant. The turnove  r can be en  hanced b  y

1  0% ever  y yea  r to bring the pres  ent level.

2.3 Similar experience is spelt in definite sense, such as- For other works:

For works 
related   to  
M&E
dept

As mostly works of M&E dept are of special nature, experience of particular categories of special
work may be added in tender document with prior approval competent authority i.e. Ch.E./ DMC(E)/
DMC(Spl.Engg) as the case may be depending upon the delegation of powers for administrative ap-
proval.

 C) Bid   Capacity:

The bid c  apacity of th  e prospecti  ve bid  ders w  ill be calculated as u  nder: Assessed Availa  ble Bi  d Capacity = (A*

N  * 2   - B)

Where,

A   =   Maxi  mu  m   value   of   Civil   Engineering   works   executed   in   an  y   one   year   (  year   mean  s Financial   year)   durin  g
the   last   five   y  ears   (  up  dated   to   the   price   leve  l   of   the   Financial ye  ar   in   which   bids   ar  e   received at   a   rate   of   10%   per
ye  ar)   taking   into   account   th  e co  mpleted a  s well a  s w  orks in pro  gress.

N   =    Nu  mber   of   years   prescribed   f  or   co  mpleti  on   of   the   Project/  Work  s, ex  cluding   monsoo  n period,   f  or   which   thes  e
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bids   are   being   invi  te  d. (E.g.   7   mont  hs =   7/  12   year)   For   ever  y intervening monso  on 0  .33 shall be   added t  o N  .

B   =   Value   of   existi  ng   co  mmit  me  nts  (  onl  y   all  otted   w  orks)   on   the   las  t   date   of   sub  mi  ssion   of bids   as   per   biddi  ng
do  cu  ment   and   on  -  going   works   to   be   co  mpleted   during   the   perio  d of completi  on of the Pr  oject/  Wor  ks f  or which t  hese
bids ar  e being invi  ted.

Note:   The   state  me  nt   sh  owing   the   value   of   existing   co  mmit  ments an  d   on  -going   work  s as   well   as   the   stipul  ate  d period
of   compl  etion   remai  ning f  or   each   of   the works   listed should   b  e   attac  hed   alo  ng   with   certif  icates   d  ul  y   signed   b  y   the
E  ngine  er  -in Charge,   no  t below the ra  nk of an E  xecutive En  gineer or e  quivalent.
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:-

made misleading or false representation in the forms, statements and attachments submitted in proof of  the

qualification requirements; and/or

- Record  f o r  p o o r  p e r f o r m a n c e  such  a s  a b a n d o n i n g  the  works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc

D.   Equipment Capabilities as required for this work

a)Regular and Routine works: The successful bidder will make the arrangements of the required equipment on the

day of commencement or with respect to the progress of the work in phases, as per the instructions of site in charge.

The successful bidder and, to that effect he will ensure commitment on an undertaking on Rs.500 stamp paper to be

submitted along with the Bid in Packet B. However, this condition in no way shall dilute the respective condition in

Registration Rules of BMC.

b)New   and   Original Wo  rks  : The   bi  dder   sho  uld  ,   undertake   th  eir   own   s  tudies   and   f  urnish   w  ith   their   bid,   a   detailed

c  onstruct  ion   planning   a  nd   met  hodo  log  y  supp  orted with   as  sess  men  t   st  ud  y   of   require  ments   of   equ  ip  ment/pla  nts &

ma  chi  neries   to   allo  w the   e  mplo  yer   t  o   re  vie  w   their   propo  sal. The   bidder   will   en  sure   his   commit  men  t   to  ma  ke   the

arra  nge  ment  s   of   the   required   equip  me  nt   on   the   da  y   of   commence  me  nt o  r with   respec  t   to   th  e   pro  gress   of   the   work   in

p  hases,   as         per         the         instr  u      ctions of         site         i      n cha  r  ge         on         an         und  e      rtak  i      ng     on         Rs      .500         s  ta      m  p         p  a      per         to         be         su  b      m  it  t      ed         al  o      ng         with

t      he         B  i      d in         Pack  e      t         B.     Ho  wever,   this   conditi  on   i  n   no   wa  y   shall   dilu  te   th  e   resp  ective   co  ndition in Registra  tion Ru  les o  f

BMC.

Note:

1.  Bidders shall submit the undertaking for equipment capability and other undertakings as such on a single

Rs.500/- stamp paper.

E. Technical Personnel :

General Guidelines for Fixing Requirement of   Technical         Staff
Cost of work
( Rs. in Lakh)

Qualification Number Minimum
Experience

(Year)

Designation

Above 5  to 10 A) Graduate En-
gineer

 
B) Graduate En-

gineer  or  
Diploma En-
gineer

1

2

2

5

2

5

Principal Technical Representative

Project/Site Engineer

Billing Engineer
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Notes-

1.  “  Cost of work  ”, in table a  bove, s  hall mea  n the agr  ee  ment a  mo  unt of the work.

2.  Rate of recov  er  y in case of non  -com  pliance of the clause be stipulated at f  ollowing rates:-

Sr. No Qualification
Experience

(years)
Rate of Recovery

1 Graduate Engineer / Diploma Engineer 5 Rs.25,000/-p.m.

F.  TIME     PER  I      OD     O      F     THE     P      ROJ  E      CT :  The work of supply,  installation, testing & commissioning of

various vital standalone mechanism for various installations should  be  completed  within 6  months of time

from the date of award of contract that includes/e  xc  ludes Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly observed by the Contractor and

shall be reckoned from the date on which the Letter of  Acceptance is given to the Contractor.  The  work shall

throughout the stipulated period of the Contract be proceeded with all due diligence as time being deemed to be the

essence of the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as compensation an

amount which shall be governed as per Clause - 8(e) of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below :

¼ of the work in                 ..         ¼ of the time (1.5 Months)

½ of the work in                 ..         ½ of the time (3 Months)

¾ of the work in                 ..         ¾ of the time  (4.5 Months)

Full of the work in              ..         Full of the time (6 Months)

Full work will be completed in 24 Months including monsoon.

The programme for completion of work shall be a part of the Contract Document in the form of 23.Bar Chart / 

GANTT Chart.  The Contractor is supposed to carry out the work and keep the progress as per Bar Chart/GANTT 

Chart.  The Contractor shall complete the work as per the Schedule given in the Contract and the programme 

submitted by the Contractor.

G.   Contract     E  x      ecution

All required documents for execution of the contract shall be submitted within 30 days  from  the  date  of  issue  of

letter  of  acceptance. If the documents are not submitted within the stipulated time a penalty of Rs 5000/- per day

will be applicable to the contractor. All contract documents need to be duly affixed with stamp duty properly signed

along with evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter of acceptance

received by him

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date of issue of

Letter of Acceptance, the Tender / Contractor already accepted shall be considered as cancelled and legal steps be

taken against the   contractor for recovery of the amounts.
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I.  The amount of Security Deposit retained by the BMC shall be released after expiry of period up to which the

contractor has agreed to maintain the work in good order is over.  In the event of the contractor failing or neglecting to

complete the rectification work within the period up to which the contractor has agreed to maintain the work in good

order, the amount of security deposit retained by BMC shall be adjusted to- wards the excess cost incurred by the

Department on rectification work.

J Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have rendered himself liable to pay

compensation amounting to the whole of this security deposit whether paid in one sum or deducted by installments or

in the case of abandonment of the work owning to serious illness or death of the contractor or any other cause, the

Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the following process, as he may

deem best suited to the interest of BMC

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of Executive

Engineer shall be conclusive evidence) and in that case, the security deposit of the contract shall stand

forfeited and be absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost of the work,

expenditure incurred on tools and plant, and charges on additional supervisory staff including the cost of work-

charged establishment employed for getting the un-executed part of the work completed and crediting him with

the value of the work done departmentally in all respects in the same manner and at the same rates as if it had

been carried out by the contractor under the terms of his contract. The certificate of the Executive Engineer as

to the costs and other allied expenses so incurred and as to the value of the work so done departmentally shall

be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be un-executed

out of his hands, and to give it to another contractor to complete, in which case all expenses incurred on

advertisement  for fixing a new contracting agency, additional supervisory staff including the cost of work

charged establishment and the cost of the work executed by the new contract agency will be debited to the

contractor and the value of the work done or executed through the new contractor shall be credited to the

contractor in all respects and in the same manner and at the same rates as if it had been carried out by the

contractor under the terms of his contract.  The certificate of the Executive Engineer as to all the cost of the

work and other  expenses incurred as aforesaid for or in getting the un-executed work done by  the new

contractor and as to the value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to

recover or be paid any sum for any work thereof actually performed by him under this contract unless and

until the Executive Engineer shall have certified in writing the performance of such work and the amount

payable to him in respect thereof and he shall only be entitled to be paid the amount so certified.  In the event

of either of the courses referred to in Clause (b) or (c) being adopted and the cost of the work executed

departmentally or through a   new contractor and other allied expenses exceeding the value of such work

credited to the contractors amount of excess shall be deducted from any money due to the contractor, by BMC
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under the  contract or otherwise, howsoever,  or from his security deposit or the sale  proceeds   thereof

provided,  however,  the  contractor  shall  have  no  claim against BMC even if the certified value of the work

done departmentally or through a new contractor exceeds the certified cost of such work and allied expenses,

provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the

Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by

reason of his having purchase or procured any materials or entered in to any engagements or made any

advance on account of or with a  view to the execution of the work or the performance of the contract.

K. Contract   may  be  rescinded and  security   deposit   forfeited for  bribing  a public officer or if

contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence any

proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or attempt

so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either

directly or indirectly be given promised or offered by the contractor or any of his servants or agents through

any public officer, or person in the employ of BMC/Govt. in any way relating to his office or employment,

or if any such officer or person shall become in any way directly or indirectly interested in the contract the

Engineer In-charge may thereupon, by notice in writing rescind the contract  and  the  Security  Deposit  of

the   Contractor   shall   thereupon   stand  forfeited and be absolutely at the disposal of BMC and the same

consequences shall ensure as if the contract had been rescinded under above clause J hereof; and in

addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed

under the contract
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.Submission of Tenders

P  A  C      K  ET     –         A

The Packet ‘A’ shall contain scanned certified copies of the  following documents.  Scrutiny of this packet

will be done strictly with reference to only the scanned copies of Documents uploaded online in packet ‘A’

a. Valid BMC Registration Certificate.

b. Valid Bank Solvency Certificate of Minimum Solvency amount as governed by Registration Rules
in force for respective Class of Contractor for Civil and M&E works.

c. A document  in  support  of Registration  under  GST Act  2017.  GST Registration  Certificate  in
Maharashtra  (or  equivalent  requirement  under  GST).  Those  not registered in Maharashtra shall submit
an undertaking to the effect that if they  are successful  tenderer, they shall submit GST Registration
Certificate in Maharashtra within 15 days of issue of  work order,  failing which  payment  for the work
executed will not be released.

d. Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta
of  Hindu   undivided   Family,   firms,   private  limited  companies,   registered   co-operative societies,
partners of partnership firms and at least two Directors, if number of Directors are more than two in case of
Private Limited Companies, as the case may  be. However, in case of Public  Limited  companies,  Semi
Government Undertakings, Government Undertakings, no 'PAN' documents will be insisted.

e. Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) of BMC.

         The bidders shall  categorically provide their Email-ID in packet ‘A’.  If the tenderer(s) withdraw

tender offer during the tender validity period, his entire E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be made

within a time period of three working days otherwise they will be treated as non-responsive

NOTE:

• If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D

shall be forfeited.

• If it is found that the tenderer has not submitted required documents in Packet “A” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required

to be made within a time period of three working days otherwise they will be treated as non-re-

sponsive.
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P  A  C      K  ET     –  B

The Packet ‘B’ shall contain scanned certified copies of the following documents-

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully
completed during the last seven years in prescribed proforma, in the role of prime contractor.  Information
furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate duly self-attested.
Documents stating that it has successfully  completed during the last seven years at  least one contract of
similar works as stated in para ‘A’ of Post qualification.

b) Annual financial turnover for preceding three financial years as certified by Chartered Accountant
preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance sheet and
profit and loss account for the preceding three financial years preceding the Financial Year in which bids are
invited. (Proforma – II)

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines of
credit and other financial means (independent of any contractual advance payment) sufficient to  meet  the
construction cash flow requirements for the subject contract in the event of stoppage, start-up, or other delay
in payment, of the minimum  15% of the cost of the work tendered for, net of the bidder’s commitment of
other contracts (Certificate from Bankers/C.A./Financial Institution shall be accepted as  an evidence).

d) The   bidder   shall   give   undertaking   on   Rs   500/-stamp   paper   that   it   is   his/their   sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at site before start of
the work.

i) Regular and Routine works: The successful bidder shall  make the arrangements of the required
equipment on the day of commencement or with respect to the progress of the work in phases, as per the
instructions of site in charge. The successful bidder and, to that effect he will ensure commitment on an
undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this
condition in no way shall dilute the respective condition in Registration Rules of BMC.

ii)  New and Original Works: The bidder should, undertake their own studies and furnish with their bid,
a detailed construction planning and methodology sup-  ported with assessment study of requirements of
equipment/plants & machineries to allow the employer to review their proposal. The bidder shall ensure his
commitment to make the arrangements of the required equipment on the day of commencement or with re-
spect to the progress of the work in phases, as per the instructions of site in charge on an undertaking on
Rs.500 stamp paper to be sub- mitted along with the Bid in Packet B. However, this condition in no way
shall dilute the respective condition in Registration Rules of BMC.
iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders &
attested copies of percentage of works completed or part thereof.

v)  Statement showing assessed available Bid Capacity.

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B & C’

Note:  Bidders    shall    submit    the    undertaking   for  equipment    capability    and   other
undertakings as such on a single Rs.500/- stamp paper.

vii)  The tenderers shall upload work plan as per the following outline:

1. GANTT ch  art/   P  ERT/   CP  M   chart   showing  the   c  ompl  eti  on   of   work   withi  n   prescribed   ti  me  period,

considerin  g majo  r acti  vit  ies.
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2. Organizational set up envisaged by the contractors.

3. Plant & equipment proposed to be deployed for this work.

4 .S  it  e Offices and   Labor  atories proposed to be s  et up.

5. A note on ho  w the wh  ole work will   be ca  rried   out (work plan includi  n  g methodolog  y).

6. Quali  t  y man  a  gement p  lan  .

7. All the activities included in the Scope of Work shall be covered in the work plan.

Note:  The   Electrical   /   Mechan  ical   work   shall   be   got   carried   out   b  y   the   civi  l   contractors   throu  gh   the

contractors   regist  er  ed w  it  h BMC, in   Electrical   Categor  y.   In  formation   about   the regist  er  ed contractors   sh  all

be obtained   from   the   office   of   the   Ch.E.   (M&E  )/   E.E.   (Monitoring   & Regist  rati  on    Cell  ).   Atte  sted    scanned

cop  y  of    the    vali  d    registr  ati  on    ce  rtificate    in    Electrical Catego  r  y shall   b  e   uploa  ded   with   the   tende  r   alo  ng

with   the   und  ertakin  g   from   the   re  gist  ered Electrical C  ontra  ctor stat  ing his will  ingness t  o c  arr  y ou  t t  he tend  er

wo  rk.

i.The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the tenderer

has more than 10 employees /persons on his establishment (in case of production by use of energy) and 20

employees/persons on his establishment (in case of production without use of energy) to BMC as and when

demanded. In case of less employees/persons mentioned above then the successful bidder has to submit an

undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

ii.The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if tenderer

has more than 20 employees/persons on his establishment, to BMC as and when demanded. In case if the

successful bidder has less employees/persons mentioned above then the successful bidder has to submit an

undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

 Note:  If it is found that the tenderer has not submitted required documents in Packet “B” except  the

document comes under non curable defects then, the shortfalls will be communicated to the tenderer through

e-mail only and compliance required to be made within a time period of three working days otherwise they

will be treated as non-responsive.
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                                                           P  A  C      K  ET     – C

a.   Online tender   filled in   eit  her p  ercenta  ge   plus   or m  inus   (above   or b  elow),   or   at   pa  r.   (The  re   is no    separate
provisi  on    t  o    quote    %    in    ph  ysi  cal    form,    thi  s    is    a    part    in  Header    D  ata    of    onli  ne Tenderin  g).   For
P  acket   ‘  C’ tenderer  (s)   will   fill   d  ata   in   ‘  It  em   Data   Tab’ i  n   S  ervice   Lin  e   Item   via Details   and   quotes   his
p  ercent  a  ge   v  ariati  on   fi  gur  es.   (If   en  tered   ‘0’   it   w  il  l   b  e   tre  ated   as   ‘a  t   p  ar  ’  .  B  y def  ault   the value is  ze  ro
onl  y).

Note:

1 ) In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis of

major items shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders

by concerned Dy.Ch.Eng. The format for rate analysis is annexed at Annexure D.

2) Rate analysis in prescibed format shall  be submitted online to the Engineer in-charge within 3

working days from the date of communication on email, failing which EMD will be forfieted, and next

successful/  Responsive bidder will  be considered thereafter,  negotiation will  be done with the said

successive/ responsive bidder with respect to his quoted rate.
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    BID SECURITY OR EMD

• The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in

the Bid Data Sheet. This bid security shall be in favour of the authority mentioned in the

Bid Data Sheet and shall be valid till the validity of the bid.
• The  tenderers  shall  pay the  EMD online  instead  paying the  EMD at  any of  the  CFC

centres in BMC Ward Offices.
• Any bid not accompanied by an acceptable Bid Security and not secured as indicated in

sub-clause mentioned above, shall be rejected by the Employer as non-responsive.
• The Bid Security of the successful Bidder will be discharged when the Bidder has signed

the Agreement and furnished the required Security Deposits.
• The Bid Security/EMD and ASD of L-2 and other higher bidders (L-3, L-4, etc.) shall be

refunded immediately after opening of financial bid.
• In case, the successful bidder becomes non-responsive or successful bidder withdraws the bid

or is unwilling to extend the bid validity period,  in such circumstances, if  L-2 bidder is

agreeable to extend the bid validity period and ready to deposit the requisite amount of bid

security/EMD and ASD to the department within the stipulated time period i.e. 15 days, the

department will process further as per normal procedure.
• The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification

part of the bid during the period of Bid validity;
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i. sign the Agreement; and/or
ii. Furnish the required Security Deposits.

1. The cases wherein if  the shortfalls are not complied by a contractor,  will  be informed  to

Registration and Monitoring Cell. Such non-submission of documents will be considered as

‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be viewed

seriously and disciplinary action against the defaulters such as banning/de-registration, etc.

shall be taken by the registration cell with due approval of the concerned AMC.
2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects

the 10% of EMD shall be forfeited and bid will be liable for rejection.

4. i)  Curable Defect shall mean shortfalls in submission such as:

Non-submission of following documents,

i. Valid Registration Certificate.
ii. Valid Bank Solvency.
iii. Goods & Service Tax Registration Certificate (GST)
iv. Certified Copies of PAN documents and photographs of individuals owners, 

              etc.
v. Partnership Deed and any other documents.

vi. Undertakings as mentioned in the tender document.

29



vii. Wrong calculation of Bid Capacity.

Note:- In packet 'A' as well as packet 'B', 02 nos. of shortfall in curable defects will be allowed & 2%

EMD will be forfeited for each shortfall therafter.

 ii)  Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stipulated in
the tender.
c. No proper submission of experience certificates and other documents,

BID     V  ALIDI  T      Y

Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date
for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request

that the bidders may  extend the period of validity for a specified additional period. The request and the

bidders’ responses shall be made in writing or by cable.  A bidder may refuse the request without forfeiting

his Bid Security.  A bidder agreeing to the request will not be required or permitted to modify his bid, but

will be required to extend the validity of his bid security for a period of the extension.

                                           DE  F  ECT     LIABILI  T      Y     P  ERIOD

The Contractor is expected to carry out the subject w o r k  in Workmen like manner so as to

meet the requirement and specification for the project. It is expected that the Workmanship and materials

will be reasonably fit for the purpose for which they are required.

Defects  or  defective  work  is  where  standard  and  quality  of  workmanship  and materials as

specified in the contract is deficient. Defect is defined as a failure of the completed project to satisfy the

express or implied quality or quantity obligations of the contract.   Defective SITC of AFD system with

allied works are as the works which fail short of complying with the express descriptions or requirements

of the contract, especially any drawings or specifications with any implied terms and conditions as to its

quality, workmanship, durability, aesthetic, performance or design. Defects in SITC of AFD system with

allied works projects are attributable to various reasons.

Some of the defects are structural defects results in cracks or collapse of faulty defective

plumbing,  inadequate  or  faulty drainage system, inadequate  or faulty  ventilation, cooling or heating

systems, inadequate fire systems etc. The defects could be various on accounts of different reasons for

variety of the projects.
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The Engineering In charge/Project Officer shall issue the practical completion certificate for the

project.  During the Defect Liability Period which commences on completion of the work, the Engineering

In charge shall inform or the contractor is  expected to be informed of any  defective works by the

Employer’s representative of the  defects  and  make  good  at  contractor’s  cost  with  an  intention  of

giving opportunity to the contractor of making good the defects appeared during that period.  It is the

contractor’s obligation under the contract to rectify the defects that appear during Defect Liability Period

and the contractor shall within a reasonable time after receipt of such instructions comply with the same at

his own cost.  The Engineering  In charge/Project  Officer shall issue a certificate to that effect and

completion of making good defects shall be deemed for all the purpose of this contract to have taken

place on the day named in such defect liability certificate.

If defective work or workmanship or design have been knowingly covered-up or conceived

so as to constitute fraud, commencement of the Defect Liability Period  may be delayed.   The decided

period may be delayed until discover actually occurs  on   at   least   the   defect   could   have   been

discovered  with  reasonable  diligence, whichever is earlier. The DLP shall be as below  :

Dept Type of works DLP

Roads / Bridge

For cement concrete road/ Mastic works 5 years

Asphalt work 3 years

Paver Block 3 years

Structural work 5 years

General works 5 years

BM/SIC/HIC

General works 3 years

Structural works 5 years

Waterproofing works 5 years

Ward Works All ward level works 2 years

Other Works Pot holes and pre-monsoon bad patch repair work 1 years

For other
departments HE, WSP, SP, SWD, Garden

For M&E works 3
Years  ( N A for O & M

work)

Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the end of the

Defects Liability Period, which begins at.  The Defects Liability Period shall  be extended for as long as

Defects remain to be corrected. Every time notice of Defect/Defects is given, the Contractor shall correct the

notified Defect/Defects within the duration of time specified by the Engineer’s notice. The Engineer may

issue notice to the Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection,

or brought to his notice.
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The Contractor shall remove the defects and deficiencies within the period specified in the notice

and submit  to  the  Engineer  a  compliance  report.  It is the Completion Stage when the contractor has

completed all of the works and  fixed all of the defects that were on the list of issue by Engineer-in-

charge.  When this  happens, the engineer must issue a ‘Certificate  of Completion’. On the issue of

‘Certificate  of Completion’, the  ‘Defect Liability Period ‘starts. The contractor also   must issue a

‘Certificate statement’ as an acknowledgment to the engineer not later than 14 days after the ‘Certificate of

Completion’ has   been issued. During the ‘Defect Liability Period’, the  contractor  has to obey all

written instructions from the engineer to carryout repairs and fix any defects which appear in the Permanent

Works. If the contractor does not ,due to his own faults finish the repair works or fix the defects by the end

of ‘Defect Liability Period’, the  ‘Defect Liability Period’ will continue until all works instructed by

engineer is done.

S  ECUR  ITY     DE  POSIT     A  N  D     P      ER  FO  M      ANC  E   GUARANTE  E

A.   Security     Deposit : The security deposit shall mean and comprise of

I)    Contract Deposit and

II)   Retention Money.

I)Contract         Depo  s      it – The successful tender, here after referred to as the contractor shall pay an amount

equal to Two (2) percent of the contract sum shall be paid within thirty days from the date of issue of letter

of acceptance.

The said contract deposit shall be paid in the form of Demand Drft (D.D.) only.

II) Retention Money –  (Not  applicable). The  retention  money  equal  to  15.00%  of  the

Contract  Sum  will be recovered from the contractors every bill i.e.interim / running / final bill. 

The clause of retention money will not be applicable to M. & E. Department.   

B.  Additional Security     Deposit (Not applicable for Item Rate Tender )
Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12% Rebate No ASD

Rebate above 12.00% on estimated cost At 2.00% of Estimated cost for each % rebate & part
thereof, in D.D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be   submitted dur-
ing office hours minimum one day before openinmg of packet 'C' to respective Head Clerk(Expenditure) of 
the Engineer in-charge of the HE Division in sealed envelope. If ASD is not applicable then the bidders shall
submit sealed envelope mentioning on their letter head 'ASD is not applicable'.

If the bidders fails to submit the sealed envelope as mentioned above at least one day before opening
of Packet 'C' within office hours then the EMD of the respective bidders will be forefieted and the company 
with their Directors/ Partners and other companies with the said    Directors/ Partners will be further de-
barred from any tendering process for the period of at least 2 years.
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C:  Performance         Guarantee ( Not applicable for Item Rate Tender  and for Mechanical and Electrical
work)
The  succe  ssf  ul tender,  here   af  ter ref  erred to   as   the   con  tractor shall   pa  y i  n   the   f  orm of  “Perf  ormanc  e
Guaran  t  ee” at diff  erent rates f  or diff  erent slabs as state  d below:

Offer PG applicable %

For premium, at par and rebate 0 to 12% PG= 0.92% x contract sum applicable for rebate of 12%

For rebate of 12.01%

P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum

where

X= percentage rebate quoted more than 12%

Where, X= percentage r  ebate quoted mo  re than 1  2%

Note:   Contract   su  m   shall   mean   a  mo  unt   a  fter   applicatio  n  of   rebate/pre  miu  m  as  quoted   by   the
contrac  tor w  ith   contingencie  s only   and   ex  cluding price   vari  ation.

The PG sh  all be pa  id in one the f  ollowing f  or  ms  .

I) Cash (In ca  se guaran  te  e a  mount is less th  an R  s.10,000/  -

II) De  mand Dr  af  t (In case guarant  ee a  mount is les  s than Rs.  1,00,00  0/  -)

III) Govern  men  t securit  ies.

IV)  Fixed Dep  osit Rec  eipts (FDR) of a Sched  ule Bank.

V)  An electr  onicall  y issued   irrevocable     bank    guarantee    bond    of    an  y Schedule ba  nk or in t  he
prescribe  d f  orm g  iv  en in Anne  xure.Perf  ormance Guar  ante  e   is   a  pplicable   over   an  d   above   the
clause   of   Securit  y Deposi  t. Perf  ormance Guaran  te  e   will   have   to   be   paid   &   shall   be   valid   till
th  e   def  ect   liabilit  y period or f  inalizatio  n o  f f  inal bill whicheve  r is later.

This   depo  sit   will   be   al  lowed   in   t  he   f  or  m   of   I   to   V   as   mentio  ned ab  ove   and   s  hall   b  e paid withi  n 15

da  ys af  ter receipt of Letter of Acceptance.

Note: Foll  owing e  xcep  tions shall be adop  ted f  or ‘De  molit  ion Tenders  ’:

•Irrespective of   the   off  er   (Rebate/   at   par  /   p  re  miu  m), ASD   s  hall   be   diff  ered   and onl  y PG   of   10% of   contract

su  m b  e taken f  ro  m t  he succe  ssf  ul bidder on award of contract onl  y.

•BMC   depart  ments   s  hall   ensure   to   incorpor  ate   specif  ic   condition   regarding above in bi  d docu  ment and e  -

tender notice.                       

D. Refund of Security Deposit

I.  Refund of Contract Deposit : The Contract Deposit shall be released within 30 days after completion of

1year of DLP  and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) subject to

no recoveries are pending against the said work, provided that the Engineer is satisfied that there is no de-

mand outstanding against the Contractor. No claim shall be made against the Balance Contract Deposit

after the issue of Defects Liability Certificate.
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II.   Refund o  f Retent  ion Money : The Retention Money will be refunded after completion of defect liability

period and after issue of “Defect Liability Certificate” (in case of 1 or 3 or 5 years DLP) provided that the

Engineer is satisfied that there is no demand outstanding against the Contractor. In the event of different

Defects Liability Periods have been specified or become applicable to different  sections or parts  of  the

Permanent Works, the said money will be released within 30 days on expiration of such Defects Liability

Periods. In the event the Engineer issues a Taking-over Certificate for a section or part of the Permanent

Works, only such proposition thereof as the Engineer determines (having regard to the relative value of such

section or part of the Works) shall be considered by the Engineer for payment to the Contractor.

III.   Refund o  f Addi  tional Security Deposit : One-half (50%) of the additional security deposited (ASD)

shall be released after the completion of 50% financial progress of the work.  The   ba l anc e    addition  al

securit  y    de  posit (ASD)   sh  all    be    r  eleased    withi  n    30    da  ys    of    issue    of ‘Certif  icate   of   Co  mple  tion’ wit  h

res  pect   t  o   th  e   whole   of   the   Work.   In   the   event   th  e Engineer   issue  s   a   Tak  ing  -over   Certif  icate   f  or   a

section   or   part   of   the   Permanent  Works,   onl  y   s  uc  h   pr  op  osition   thereof   as   the   Engineer   deter  mi  nes

(  having   r  egard   to the   relative   value   of   such   sectio  n   or   p  art   of   the   Wor  ks)   sh  all   be   co  nsidered  b  y   th  e

Engineer f  or Refund of ASD t  o the Contr  actor.

IV.     Refund o  f Perfor  man  ce Guaran  tee :  The De  posit on accoun  t of  perf  ormance guara  ntee sha  ll be

relea  sed within 30 da  ys of  co  mpletion of   Def  ects Liabilit  y Ce  rtif  icate su  bject f  inalization of f  inal bill

which  ever  is   later   an  d   no   rec  ov  eries  are   pe  nding   a  ga  inst   the   sa  id   wor  k,   pr  ovided tha  t   the  Engineer is

satisf  ied th  at there is n  o de  man  d o  utstanding against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:

      a) Time of Refund for works having 5 years DLP (N.A.)
Deposits refunded after

completion
After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b) Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD+50% of RM+PG

Note : a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and

clubbing  of various contracts of the said contractor will not be allowed. In case of obtaining  Bank

Guarantee, it is necessary to mention that the same shall be valid further 6 months from the completion of

defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated

time period in the tender & in case of its expiry it will attract penalization.
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c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf

of the Contractor by  any of the Nationalized or Scheduled banks or branches of foreign banks operating

under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of approved Banks is

appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved

Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is countersigned by the

Manager of a Regional Branch of the same bank within the Mumbai City  Limit categorically  endorsing

thereon that the said Bank Guarantee is binding on the  endorsing Branch of the Bank or the Bank itself

within Mumbai

Limits and is liable to be  enforced against  the said  Branch  of the Bank  or the bank  itself  in

case of default  by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed

as and when required and/or directed from time to time until the Contractor has executed and completed the

works and remedied any defects therein.

E.  Legal + Stationary Charges: (As per applicable circular)

Successful  tenderer  shall  pay  the Legal  Charges  +Stationary  charges  as  per  Circular  no.26206 of

Legal Department; Dtd.31.08.2023.

Sr.No. Contract Cost Consolidated Revised Legal & Stationary charges
for a period from Dt.01.09.2023 to Dt.31.03.2024

1. Rs.50,000/- NIL

2. Rs.50,001/- to Rs.1,00,00,000/- 0.10%  of  Contract  cost  (Rounded  off  in
proportion  of  100)  plus  18%  GST  (Minimum
charges of Rs.1,000 plus 18% GST and Maximum
charges of Rs.1,000 plus 18% GST)

3. Rs. 1,00,00,001/- to Rs.10,00,00,000/- Rs.10,000/-  for  Contract  cost  upto
Rs.1,00,00,000/-  plus  for  higher  amount  than
Rs.1,00,00,000/-;  0.05%  of  Contract  cost
(Rounded off in proportion of 100) plus 18% GST
is charged.

4. Rs.10,00,00,001/- to onwards contract Rs.55,000/-  for  Contract  cost  upto
Rs.10,00,00,000/-  plus  for  higher  amount  than
Rs.1,00,00,000/-;  0.01%  of  Contract  cost
(Rounded off in proportion of 100) plus 18% GST
is charged.

The tenderers are requested to note that stationary charges as given in the table above will be recovered from

the successful tenderer for supply of requisite prescribed forms for preparing certificate bills in respect of the

work.
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F. Stamp Duty: (As per applicable circular at the time of award of contract)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable for

“works contract” that is to say, a contract for works and labour or services involving transfer of property in

goods (whether as goods or in some other form) in its execution and includes a sub-contract, as under:

(a) Where the amount or value set forth in

such contract does not exceed rupees ten

lakh.

Five Hundred rupees stamp duty

(b) Where it exceeds rupees ten lakhs Five  hundred  rupees  plus  one  hundred  rupees  for  every

Rs.1,00,000/- or part thereof, above rupees ten lakh subject

to the maximum of rupees five lakh stamp duty.

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the date of
issue of  Work Order and the same should be adjudicated for payment of  Stamp Duty by the successful
bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents
executed in Mumbai City & Mumbai Suburban District be recovered from the concerned work contractors
and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in
favour of “Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful 
tenderer.
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I  M  P  O      R  T  A  N  T     DI  R  E  C      TIONS

1.   All the information uploaded shall be supported by the corroborative documents in absence of which

the information uploaded will be considered as baseless and not accepted for qualification criteria. All the

documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in  the

relevant places. The information shall be uploaded in the sequence as asked for with proper indexing etc.

The Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer  portal.mcgm.gov.in\tenders for “The  Manual of Bid-  Submission for

Percentage Rate/Item Rate Tender Document.” The detail guidelines for creation and submission of bid are

available in the referred document.

      Any queries or request for additional information concerning this TENDER shall be submitted by   e-mail
to aewwcc02.he@mcgm.gov.in  The   subject   shall   clearly   bear   the   following identification /   title:   

"Queries/   Request   for   Additional   Information:   TENDER   for :- “The work of supply, installation, 
testing & commissioning of various vital standalone mechanism for various installations in Eastern 
Suburbs under AE(M)WW E.S-II. ”.  Any changes in mail ID will be intimated on the portal.

3.  In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by giving

48 hrs (2 working days) from the day of opening of packet C on same BID-Document number for re-

quoting and such development needs to done by IT department in BMC’s SRM system. Till such

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful bidder

will be decided by lottery system by concerned Ch.Engg.

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of notification

issued by concerned Chief Engineer.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.
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SECTION 7

SCOPE OF WORK &

TECHNICAL SPECIFICATIONS
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Brihanmumbai Municipal Corporation

                                      General conditions and Technical Specifications

[1.0]  PREAMBLE :   There  are  various  pumping station under  AE(M)WW-Eastern  Suburbs  section  i.e.  Surya  Nagar

Pumping Station, Sharma Garden Pumping Station, Kurla Kachara Cabin Pumping Station, Vikhroli Slum Pumping

Station,  Vikhroli  Park  Site  Pumping Station,  Kailash  Nagar  Pumping Station,  Sangharsh  Nagar  Pumping Station,

Shivaji Nagar Pumping Station, Shivchhatrapati Krida Mandal Pumping Station, MMRDA Pumping Station, Powai

Pumping Station, Ghatkopar High Level Reservoir, Ghatkopar Low Level Reservoir, Trombay High Level Reservoir,

Trombay  Low  Level  Reservoir,  Powai  Low  Level  Reservoir,  Powai  High  Level  Reservoir-I,  Powai  High  Level

Reservoir-II,  Bhandup Hill Reservoir, BUDP Reservoir etc. All these pumping stations supply the potable water to

various wards of Eastern Suburbs. Water supply is given directly i.e by gravity at some locations & Water supply is

given through pumping arrangement to high altitude areas. There are number of pumps installed with different capacity

and head. These pumps are electrically driven, and operation of each pump is controlled through MCC panel. The total

connected load at every pumping station is different i.e. minimum 100 KW.  For operation and protection of these

pumps and other electrical equipment, there are various types of panels, DB boards, Scada room panel and switches e.g.

Auto power factor  control  panel,  415 V electrical  power panel.  The various L.T power panels  (415 V Panel)  are

installed  for  providing the  electrical  power for  the pump sets  as  well  as  for  various electrical  accessories.  These

electrical control panels are very sensitive.  Expensive electrical accessories are installed in the electrical panels itself.

Due to high electrical  load,  possibility of catching fire mainly due to heating and electrical  short  circuits through

incoming  /  outgoing  cables,  bus-bar  joints,  control  circuit,  power  &  control  cables  in  cable  bays  of  switchgear

connections is occurring. This may leads to damaging control panels & total loss of electrical installations, assets &

property and fatal accidents to operative staff on duty. Also, as these electrical panels are vital parts of pumping station.

There are  Electro-chlorination plants  installed at  reservoirs  for  chlorination process  of  potable  water  for  maintain

required PPM of water, The interruption in electric supply due to any incident hampers the water supply to huge areas

of Eastern Suburbs water network. Hence microengineering adhesive needs to be installed for safety protections. 

There are various staff quarters, where several BMC staff resides, there has been several occasion where due to short

circuit and fire the routine electric supply and functioning has got hamperned and the meter cabins and surroundings

have got burnt. The security has also suggested for protective measurers in particular for these areas.  

               

 In view of above, it is absolutely necessary to provide effective, reliable and prompt fire detection & suppression

system for stopping and controlling fire without human intervention. There are two systems which are proposed in

which one of the system is provided with CO2 gas fire suppression system designed to provide a uniform concentration

within the electrical panels. The heat detection tube which itself is sensitive is installed in the control panels. As soon as

fire takes place,  the heat detection tube senses the fire & get  automatically ruptured and the pressurized CO 2 gas

immediately gets activated at the source of fire and further cools down the complete electrical panel. This system is

proved to be useful reliable and cost effective. This is very effective method to use against fire and proven worldwide.

The other system is miniature self-contained microengineering adhesive made of composite material, it is designed

using nano-technology with  stored  microcapsules  which  has  fire  extinguishing agent.  It  is  mainly used  in  indoor

application,  it  has  gas  composed  of  chemical  FK5112  perfluoro.  The  microenginnering  adhesive  which  itself  is

sensitive is installed in the Db’s and other electrical components. As soon as fire takes place, the adhesive acts mainly

for physical cooling, removing heat from the flame.  The adhesive senses the fire & get automatically activated and

suppresses the fire at source.
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[2.0]    S  cope of work :-

Sub: The work of supply, installation, testing & commissioning of various vital standalone
mechanism for various installations in Eastern Suburbs under AE(M)WW E.S-II.

           The bidder shall visit location under  AE(M)WW ES-II in Eastern Suburbs, Mumbai

before bidding to the e-tender compulsorily, get well conversant with the site requirements, get

acquainted  with  nature  of  work,  study  the  details  mentioned  in  the  e-tender  and  obtain

clarifications if any, and accordingly to quote for the same via e-tender only. The bidder has to

submit  his  design  for  AFD  standalone  mechanism  and  microengineering  self-contained

technology to be installed.  The design and mandatory data schedule sheet uploaded in the e-

tender  if  found  missing/non-complaint/improper/incorrect/  incomplete/vague/does  not  match

with each other or with  BMC Technical Specification requirement, the e-tender shall be out-

rightly rejected, without any further correspondence.

1. Work shall be carried out as per Technical specifications & scope of work in the SBD. 

2. The successful contractor shall get the material inspected/approved before execution of work. 

3. If required by the Engineer in charge, factory inspection along with both product trial shall be

carried out in the OEM factory. If found necessary AFD, DPP detection tube shall be tested for

sensitivity temperature at 95ºC (+ 15 ºC) with OD 6.00 mm & ID 4.00 mm  (+   5%) in toler-

ance and for Microengineering self-contained combined technology shall be tested for activa-

tion at the temperature between 120°C + 15%, from Govt/ Govt approved NABL laboratory, if

needed prior to opening of packet C.  The Contractor will bear all expenses for such OEM’s

factory inspection and testing for Govt/ Govt approved NABL laboratory.

4. Both the products shall be from the same OEM. 

5.The successful contractor shall take all necessary measures from safety point of view during the

execution of the work in the premises.

6.BMC reserves the right to change the location, modify the quantity of system within the limit of

the contract cost with the sanction of competent authority.
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BRIHANMUMBAI MUNICIPAL CORPORATION

TECHNICAL SPECIFICATIONS

1. Nature Of Work:- The work of supply, installation, testing & commissioning of various  vital 
                                    standalone mechanism for various installations in Eastern Suburbs under 
                                    AE(M)WW E.S-II.

  2.Area of  Work:- Various Pumping Stations & Reservoirs under AE(M)WW ES-II. 
   
3. Completion Period:- 6 months.

4. Scope of Work :::

1) The scope of work includes work of designing, supply, installation, testing & commissioning of
various  vital standalone mechanism for various installations in Eastern Suburbs under  A.E(M)W.W
E.S-II.

2)  The bidder  shall  visit  location under  AE(M)WW ES-II in  Eastern Suburbs,  Mumbai  before
bidding to the e-tender compulsorily, get well conversant with the site requirements, get acquainted
with nature of work, study the details mentioned in the e-tender and obtain clarifications if any, and
accordingly to quote for the same via e-tender  to avoid any claims regarding extra excess of the
quantity required to complete the job.  The bidder has to submit the site survey sheet mentioning
every  location  where  AFD,  DPP  standalone  mechanism  and  microengineering  self-contained
combined technology bond is to be installed with its capacity along with quantity. The site survey
sheet  shall  be  uploaded  in  the  e-tender  and  if  found  non-complaint/improper/incorrect/
incomplete/vague/not  matching  with  the  tender  BOQ  or  MCGM  Technical  Specification
requirement,  the  e-tender  shall  be out-rightly rejected,  without  any further  correspondence.  No
queries or objection shall be entertained later in the matter.

3) The bidder shall upload technical details, brochure and literature of the technology along with the tender, that he
would be providing.

4) Bidder shall take out print of technical specification section, fill in, sign manually, scan and upload. This document
shall be submitted along with Packet ‘A’ & ‘B’.     

5) The successful bidder shall note that before starting the work they shall discuss the work with the concerned officers
and get the clarifications. 

6) The entire work at site calls for co-ordination with the engineers from BMC. This shall be the responsibility of the
successful bidder.

7) Bidder shall note that the work is to be carried out nearby live electrical load. Hence, the bidder should take utmost
care during the work. 

8) In case of any alteration and modification during the commissioning of system, it will be the sole responsibility of
the bidder to reinstate the system and make arrangement of uninterrupted power supply of the equipments.

9) The bidder must have facilities to undertake this job including adequate tools and machinery & equipments.

10) The work shall be carried out with good workmanship following standard engineering practice. 

11) The bidder shall extend full cooperation and interaction with other agencies at site, if involved. 

12) The successful bidder shall take utmost care not to cause any nuisance due to noise, welding, operations etc. They
shall take all the proper precautions in this respect. 

13) In case any damage to the Municipal property while executing the work, the responsibility of making good the same
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is solely rest with the contractor. 

14) Site survey sheet of location where  AFD, DPP standalone mechanism and microengineering
self-contained combined technology bond is to be installed for various installations in Eastern Sub-
urbs under  A.E(M)W.W E.S-II. shall be uploaded compulsorily along with the tender, to avoid any
claims regarding extra excess of the quantity required to complete the job. No queries or objection
shall be entertained later in the matter.

 

     
5. Technical Specifications:-

Technical Specifications for the work of supply, installation, testing & commissioning of various
vital  standalone  mechanism  for  various  installations  in  Eastern  Suburbs  under
AE(M)WW E.S-II.

I ) For DPP  AFD Standalone System: -

a) The DPP AFD standalone system shall have following features and shall be installed at

electrical panel at location under Mumbai- .

b) The scope of work shall include providing, laying & installation of 2 kg system with C02

gas fire suppression system designed to provide a uniform concentration within the elec-

trical panels.

c) The C02 Extinguishing system shall have Certificate of Compliance from UL, standard(s)

for safety 2127/NFPA 12.

d) Storage cylinders with steel bracket, extinguishing agent, detection tube, cylinder valve and

associated accessories including adaptors, pressure switch, fire detection tube fittings will

be provided with the complete operation of system.

e) Safety requirements such as warning signs, discharge alarm shall be part of the system.

The necessary nomenclature such as cylinder volume, Agent gross/net weight of cylinder

shall be clearly marked on cylinder.

f) The detection tube shall be fixed with cylinder valve at top of cylinder. The tube shall be

pressurized with dry nitrogen. In case of fire and on reaching of pre-determined temperat-

ure, the tube shall rupture and gas shall be released instantly from the tube.

g) The pressure switch shall be provided for necessary indication for discharge of gas.

h) The extinguishing agent shall be stored in cylinder as liquefied compressed gas.

i) The cylinder shall be equipped with brass valve, isolation valve for maintenance purposes.

The cylinder bracket shall be of steel construction.

j) The detection tube shall be installed throughout the compartments of panel as per manufac-

turer’s standard.

k) With system activation, a signal should be generated via Audio Visual Alarm installed at

convenient location as per instruction of Site-in-Charge.
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II)       Components of System:-

a) Cylinder of Mild steel construction with standard red epoxy paint finish. Cylinders shall be

accompanied by original manufacturers test certificate confirming the contents of the cylin-

der.

b) Cylinder shall be UL approved.

c) Cylinder shall be hydraulically tested up to 250 kg/cm2, & epoxy powder coated.  

d) Furnish a welded steel bracket with each cylinder assembly for holding the cylinders in a

saddle with a front bracket piece that secures the cylinders.

e) The detection tube, shall be UL approved.

f) The detection tube shall be sensitive polymer, the OD of the tube shall be 6.00 mm & ID

shall be 4.00mm. (+ 5% in tolerance).

g) The sensitivity temperature of the tube shall be 95 ºC (+ 15 ºC)

h) The Pressure switch should be UL approved having NO/NC contact. 

III) Extinguishing Agent :-

a) Carbon dioxide gas identified as CO2.

a) Should be noncorrosive, electrically nonconductive, free of residue.

IV)      Installation of AFD System:-

a) The bidder shall submit engineering design/layout in A-4 size showing the routing of tube

inside  the  panel  and  fixing  arrangement  of  cylinder  with  the  complete  mechanism

components, the design layout shall be uploaded in the tender. After inspecting the site and

in consultation with the engineer, the design shall be uploaded in the tender. Without the

design/ layout the e-tender shall be rejected out-rightly.

b) The installation/final connections shall be carried out in direct supervision of representative

of Manufacturer/authorized dealers and site engineer.

c) Detection tube to be properly secured inside the panel by Clips/Tie etc. 

d) The Detection tube outside the panel should be protected in flexible conduit.  

e) Inspection  certificate  should  be  pasted  on  cylinder  clearly  marking  next  due  date  of

inspection. 

V)        Accessories required for system:-

The system shall include but not limited to the following:

a) Fire detection tube.

b) High-pressure valves.
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c) Spring top.

d) Alarm units

e) CO2 cylinders.

f) Hardware items

g) Filling in adapter to change the tube in case of need.

h) The spring tops to protect the Fire detection tube at the cylinder end.

i) Straight fitting for connecting Fire detection tube in case of need.

j) End of line adapter.

All these accessories shall be supplied along with detection tube for installation.
Note:-The contractor shall arrange any other accessories required for the installation of system. 

No further excuse will be entertained during the work.  

VI) Product Guarantee:-

a)  The  bidder  shall  provide  an  undertaking  of  product  they  intent  to  install.  It  will  be  the

responsibility  of  the  bidder  to  replace  the  AFD,DPP  standalone  mechanism  against  any

Manufacturing  defects  during  the  2  years  guarantee  period.  The  Manufacturer  shall  give  the

undertaking for the above clause & replacement guarantee for the complete AFD,DPP standalone

mechanism. The undertaking shall be given on Rs. 100/- stamp paper as per attached format and

shall  be  uploaded  in  the  tender.  Damaged  caused  to  the  AFD,DPP  standalone  mechanism

intentionally or due to unforeseen situation or under force majeure clause shall not be covered in

the guarantee clause. 

b) The bidder shall arrange to replace the AFD,DPP standalone mechanism, if found faulty against

Manufacturing defects, whenever required. They will remove the defected parts & install the new

one against it during the 2 year guarantee period.

c) No rectification or repairing of the material will be allowed, the AFD,DPP standalone mechanism

will be strictly replaced.
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VII)            Site Survey:-

The  bidder  shall  provide  site  survey layout  after  inspecting  the  site  and  in  consultation  with  the

engineer, the design layout shall be uploaded in the tender. 

II) For Microengineering self-contained combined technology bond:-

i. It shall have suitable respective capacity of 0.5/10/20/30/40/50/65 ltrs.

ii. It shall have miniature self-contained fire suppression property made of composite material
carried by self-adhesive substrate. It shall be designed using nanotechnology with stored mi-
crocapsules that has fire extinguishing agent.

iii. It shall be designed for use in indoor application/residential premises, for it can doze extin-
guishing agent releasing it in strictly limited amount, if necessary (when the operation tem-
perature is reached).

iv. It shall provide support and secure electric wall sockets and switch boards, electrical distri-
bution boxes, server racks and telephone switch boxes, raised floors & concealed electrical
panels, Temporary electrical installations.

v. It shall get activate at the temperature between 120°C + 15%.

vi. It shall have ambient/ operating temperatures of 0°C to +80° C.

vii. It shall have a shelf life of 60 months from the date of application.

viii. It shall have gas composed of chemical FK5112perfluoro (2-methyl-3-pentanone).

ix. It shall act mainly for physical cooling, removing heat from the flame. It shall have extin-
guishing properties with very low volatility and low toxicity, with full saturation and chem-
ically less harmful to humans and the environment.

Note:- The contractor shall arrange any other accessories required for the installation of micro en-
gineering self-contained technology bond. No further excuse will be entertained during work.

i)               Certificates:-

(i) Directorate of Maharashtra Fire Services license for fire prevention and life safety measures Act,

2006  (Mah  III  of  2007)  for  Detection  & suppression  system. The  above  certificates  shall  be

mandatorily loaded by the bidder. Certificate. The above certificates shall be mandatorily loaded by

the bidder. 

ii)              Product Guarantee:-

a)  The  bidder  shall  provide  an  undertaking  of  product  they  intent  to  install.  It  will  be  the

responsibility of the bidder to replace the  microengineering self-contained combined technology

bond  against any Manufacturing defects during the 2 years guarantee period. The Manufacturer

shall  give  the  undertaking  for  the  above  clause  &  replacement  guarantee  for  the  complete

microengineering self-contained combined technology bond. The undertaking shall be given on Rs.

45



100/- stamp paper as per attached format and shall be uploaded in the tender. Damaged caused to

the microengineering self-contained combined technology bond intentionally or due to unforeseen

situation or under force majeure clause shall not be covered in the guarantee clause. 

b) The bidder shall arrange to replace the  microengineering self-contained combined technology

bond if  found faulty  against  Manufacturing  defects,  whenever  required.  They will  remove the

defected parts & install the new one against it during the 2 year guarantee period.

c) No rectification or repairing of the material will be allowed, the microengineering self-contained

combined technology bond will be strictly replaced.

iii)             Site Survey :-

The  bidder  shall  provide  site  survey layout  after  inspecting  the  site  and  in  consultation  with  the

engineer, the design layout shall be uploaded in the tender. 

46



SELECTION OF MATERIAL

All materials brought on the site of work and meant to be used in the same, shall be the
best  of  their  respective  kinds  and  to  the  approval  of  the  Engineer.  The  Engineer  or  his
representative will accept that the materials are really the best of their kinds, when it is proved
beyond doubt  that  no better  materials  of  the  particular  kind in  question  are available  in  the
market.

• The contractor shall obtain the approval of the Engineer of samples of all materials to be used
in  the  works  and  shall  deposit  these  samples  with  him  before  placing  an  order  for  the
materials  with  the  suppliers.  The  materials  brought  on  the  works  shall  conform in  every
respect  to  their  approved  samples.  Fresh  samples  shall  be  deposited  with  the  Engineer
whenever the type or source of any material changes.

• The contractor shall check each fresh consignment of materials as it is brought to the site of
works to see that they conform in all respects to the Specifications of the samples approved by
the Engineer.

• The Engineer will have the option to have any of the materials tested to find out whether they
are in accordance with the Specifications and the Contractor will bear all expenses for such
testing. If required by the Engineer in charge, for AFD, DPP the detection tube shall get tested
from Govt/ Govt approved NABL lab the sensitivity temperature of the tube shall be 95ºC (+
15 ºC) and OD 6.00 mm & ID 4.00 mm  (+   5%) in tolerance and for Microengineering self-
contained combined technology it shall  get tested for activation at  the temperature between
120°C + 15%.  All bills, vouchers and test certificates, which in the opinion of the Engineer or
his representative are necessary to convince him as to the quality of the materials  or their
suitability shall be produced for his inspection when required.

• Any materials that  have not been found to conform to the specifications  will  be rejected
forthwith and shall be removed from the site by the contractor at his own cost within 24
hours.

• The Engineer shall have power to cause the Contractors to purchase and use such materials
from any particular source, as may in his opinion be necessary for the proper execution of
the work.

     
     Sd/-                              Sd/-                                          Sd/-                                               Sd/-
SE(P/S)-II                 SE(P/S)                      AE(M)WWES-II                                EE(HW)WW
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SECTION 8

SPECIFICATIONS

& SELECTION OF MATERIAL    
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SPECIFI  C      A  T  IO      NS      &      SEL  E      CT  I      O  N      O      F      M  A  T  E      R  I      AL

General Specification

1) The technical specifications for the work included in this tender are prepared with care with a view

not to create any additional work. However, all the items and works which are required for satisfactory

completion and guaranteed performance of the system / projects are deemed to be included in the offer

and no extra cost will be paid by  BMC.

2) The contractor shall extend full cooperation and interaction with other agencies at site, if involved.

3) The contractor must have facilities to undertake this job including adequate plant and machinery.

4) The work shall be carried out with good workmanship following standard engineering      practice.

5) The successful contractor shall take utmost care not to cause any nuisance due to noise, welding, op-

erations etc. All the proper precautions shall be taken by them in this respect.

6) The contractor shall issue "Identity Card" to all the work force at site.

7) The contractor shall co-operate to municipal staff & other agencies, if any working at installation.

8) All the manpower, machinery and tools etc. required to carry out the work for successful completion

of job shall be arranged by contractors only.

9) The cost of any damage to Municipal property injury or death caused during the execution of work or

any claim arising out of it shall be recovered from the contractors through their bills.

10) The tenderer shall make their own arrangement for security & safety of their materials and other be-

longings during erection and commissioning work at site.

11) The successful tenderer has to make his arrangement for loading, unloading, transportation and han-

dling of the equipment. The tenderer shall make immediate arrangement for removal of their belongings

after the completion of work.

12) The tenderers shall have to take all safety measures for his staff / labours / materials and safety mea-

sures for other live parts during the course of work. For any mishaps etc. if happened the contractors

will be held responsible.

13) The tenderers shall inspect the site prior to submission of their offer, so as to assess the site condi -

tions and other details. No claim on account of ignorance of site condition or adverse site condition, etc.

will be entertained during the execution of the work.

14) Any material /work carried out which is found to be defective or which does not meet the specifica-

tions has to replaced free of cost by the contractors.

15) The work has to be carried out in consultation with the site Engineers.

i) Guarantee Period : 36 month’s from the date of satisfactory commissioning of systems at site.

ii) Inspection : All the charges towards stage / final inspection until dispatch clearance is given shall be

borne by the contractors including to and fro travel, inland transport, lodging and boarding, etc. for two

Municipal Engineers and total cost offered for the tender should be inclusive of the same.

iii) Cost : The Cost quoted should be firm throughout the contract period, which shall also includes load-

ing, unloading, packing and forwarding, transportation, freight, transit insurance and all types of taxes,

duties, levies, etc.
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iv) No escalation in the cost of whatsoever nature will be allowed while execution of these works.

v) No charges towards watch & ward will be paid till successful commissioning of panel in all respects

or expiry of contract period whichever is later.

vi) The Municipal Commissioner does not bind himself to accept the lowest or any tender.

     22) Solvency Certificates

  Bidders shall  have to produce along with their  tender latest  Solvency Certificate (Issued

maximum six months prior to the due date of the tender) of at least   Rs. 8 Lakh  (Rupees

Eight  Lakh  Only) from any Bank recognized by Reserve Bank of India / Govt. of India. The

amount of Solvency  Certification is worked out as per table below:

Estimated cost in Rs. Amount of Solvency Certificate in Rs.

Up to 2 lakh 0.5 Lakh

From 2 lakhs to 7.5 lakhs 1.5 Lakhs

7.5 lakhs to 15 lakhs 3 lakhs

15 lakhs to 25 lakhs 4 lakhs

Above 25 lakhs 8 lakhs

23 )Penalty: In addition to clause no 88 in ‘General Conditions’ on page no 89 &90 in DT,             

24) Payments : a) 70% payment of contract cost will released after supply of various vital standalone  
mechanism on pro-rata basis for proposed locations within 30 days after receipt of bill. 

                        b) Remaining 30% payment of contract cost will released after successful installation, 
testing & commissioning of various vital standalone  mechanism for various installations

25) Contract Period: 6 months from the date of receipt of P.O. of respective work.
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SECTION 9

BILL OF QUANTITIES
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BILL OF QUANTITY

Sr.No Description Qty   Amount     
   in   Rs.

   Per    Amount    
    in     Rs.

1. The work of supply, installation, testing & commissioning
of  various  vital  standalone  mechanism  for  various
installations in Eastern Suburbs under AE(M)WW E.S-II.

i. Designing, providing and installation of microengineering
self-contained combined technology - 0.5 ltr. Socket Mini
as per technical specifications, terms & conditions.

235.00  ONLINE JOB ONLINE

ii. Designing, providing and installation of microengineering
self-contained  combined  technology  -  10  ltr  as  per
technical specifications, terms & conditions.

22.00  ONLINE JOB ONLINE

iii Designing, providing and installation of microengineering
self-contained  combined  technology  -  20  ltr  as  per
technical specifications, terms & conditions.

18.00  ONLINE JOB ONLINE

iv Designing, providing and installation of microengineering
self-contained  combined  technology  -  30  ltr  as  per
technical specifications, terms & conditions.

11.00  ONLINE JOB ONLINE

v Designing, providing and installation of microengineering
self-contained  combined  technology  -  40  ltr  as  per
technical specifications, terms & conditions.

34.00  ONLINE JOB ONLINE

vi Designing, providing and installation of microengineering
self-contained  combined  technology  -  50  ltr  as  per
technical specifications, terms & conditions.

47.00  ONLINE JOB ONLINE

vii Designing, providing and installation of microengineering
self-contained  combined  technology  -  65  ltr  as  per
technical specifications, terms & conditions.

43.00  ONLINE JOB ONLINE

viii Designing,  providing  and  installation  of  2  kg  DPP
Standalone,  AFD  system  as  per  technical  specifications,
terms & conditions.

35.00  ONLINE JOB ONLINE

Note :  This page is not required to be uploaded. The values are to be filled in online in Packet “C” only. Due to

character  limitations  in  packet  “C”,  full  item  description  cannot  be  incorporated.  Hence,  the  full

description can be referred to this page. The vendor should quote rates Exclusive of GST and including of

all  the other expenses & taxes.  The bidder shall quote all the items partial bidding shall not be

accepted and tender will be rejected if the bidder will quote for partial items. 
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SECTION  10

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but

keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender  and acceptance thereof  and the formal agreement if any,

executed between the Contractor, Commissioner and the Corporation together with the documents referred

to therein including these conditions and appendices and any special conditions, the specifications, designs,

drawings, price schedules, bills of quantities and schedule of rates. All these documents taken together shall

be deemed to form one Contract and shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not,

whose tender  has  been accepted  by the employer and the legal  successor  of the  individual  or  firm or

company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,

including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the

Employer.

The “Contract Sum” means the sum named in the letter of acceptance including  Physical

contingencies subject to such addition thereto or deduction there-from as may be made under the provisions

hereinafter contained.

Note : The contract sum shall include the following –

•   In the case of percentage rate contracts the estimated value of works as mentioned in the tender adjusted

by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalization of the quantities shown

in schedule of items / quantities by the item rates quoted by the tenderers for various items and summation

of the extended cost of each item.

•  In case of lumpsum contract, the sum for which tender is accepted.

•  Special discount / rebate / trade discount offered by the tenderer if any and accepted by the Corporation.

•   Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the letter
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of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The   Defects   Liability   Certificate   is   the   certificate   issued   by   the   Engineer,   after   the   Defect

Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples,  patterns,

models, operation & maintenance manual and other technical information of like nature submitted by the

Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC

The  “Employer” shall mean the  Municipal Corporation for  Greater  Mumbai / Municipal

Commissioner   for   Greater   Mumbai,   for   the   time   being  holding  the   said   office   and   also   his

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering Services

& Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner,

have  been  deputed  under  Section  56  and  56B  of  the  Mumbai  Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and

shall include the superior officers of the Engineering  department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean

and include all the successors in BMC.

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in

direct charge of the works and shall include Sub Eng./ Jr. Eng  of Civil section/ Mechanical section/

Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the

Special Engineer, appointed for the time being or any other officer or officers of the Municipal Corporation

who may  be authorized by  the commissioner to carry  out the functions of the City  Engineer /   the

Hydraulic Engineer /  the   Chief   Engineer   /  the Special   Engineer   or   any other  competent person

appointed by the employer and notified in writing to the Contractor to act in replacement of the Engineer

from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for the

execution and completions of the  Works and the remedying of any defects therein, but does not include

plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor  shall

complete the construction works. The Intended Completion Date is specified in the Contract Data. The

Intended Completion Date may be revised only by the Engineer by issuing an extension of time.
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Materials are all supplies, including consumables, used by the Contractor for incorporation in the

Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,

or biological function.

Routine Maintenance is the maintenance of  activities of the  competed structure for five years  as

specified in the Contract Data.

The  “Site”  shall  mean  the  land  and  other  places  including  water  bodies  more  specifically

mentioned in the special conditions of the tender, on, under in or through which the

permanent works or temporary works are to be executed and any other lands and places provided by the

Municipal Corporation for working space or any other purpose as may be specifically designated in the

contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports

about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof

or addition or deduction thereto as may from time to time be furnished or approved in writing by the

Engineer.

The  Start  Date/Commencement Date is given in the Contract Data. It is the date when the

Contractor shall commence execution of the Works. It does not necessarily  coincide with any of the  Site

Possession Dates.

A Nominated  Sub-Contractor  is  a  person  or  corporate  body  who  has  a  Contract  with  the

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, which

includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that

are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The  Works, as defined in the Contract Data, are what the Contract requires the Contractor to

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined separately.
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Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim,

dispute or difference shall be instituted in a competent court in the City of Mumbai only.

2.    Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female

or neuter, and the other way around. Headings have no significance. Words have their  normal

meaning under the language of the Contract unless specifically  defined.  The Engineer will  provide

instructions clarifying queries about these Conditions of Contract.

2.2   If sectional completion is specified in   the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section

of the Works (other than references to the Completion Date and Intended Completion Date for the whole of

the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents:  (1) Agreement,

(2)  Letter of Acceptance,  (3)  Notice to Proceed with the Work , (4) Contractor's Bid, (5)  Contract Data,

(6)  Special Conditions of Contract Part (7)  General Conditions of Contract Part I, (8)  Specifications,

(9)  Drawings,  (10) Bill of Quantities, and  (11) Any other document listed in the Contract Data.           

3 . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the

Employer and the Contractor in the role representing the Employer. However, if the Engineer is required

under  the rules and regulations and  orders  of  the Employer to obtain  prior  approval of some other

authorities for specific actions, he will so obtain the approval, before communicating his decision to

the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the

Contractor of any of his obligations under the contract.

4.   Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to 

other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor.

5.   Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be

sent on the address or contact details given by the Contractor of Bid.  The address and contact details for

communication with the  Employer/ Engineer  shall be  as per  the  details given  in  Contract Data.

Communications between parties that are referred to in the conditions shall be in writing.   The Notice sent
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by facsimile (fax) or other electronic means shall be effective on confirmation of the transmission.   The

Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the normal

delivery period as undertaken by the postal service.

6.    Subcontracting

6.1   Unless  specifically mentioned  in  the  contract subletting will not  be  allowed.  Subletting,  where

otherwise provided by the contract  shall not be more than 25% of the contract price.

6.2  The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the

Contract;

b. the provision for labour, or labour component.

c.  the  purchase  of  Materials  which  are  in  accordance  with  the  standards  specified  in  the

Contract.

6.3  Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting any

part of the work during execution of the Works, because of some unforeseen circumstances  to  enable him

to complete the Works  as  per terms  of the Contract, the Employer will consider the following before

according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-

ship between the sub-contractor and the BMC and shall not relieve the Contractor of any  responsibility

under the Contract.

6.4   The Engineer should satisfy himself before recommending to the Employer whether

 a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him.

7.     Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, and

the Employer between the dates given in the Schedule of Other Contractors, as referred to in the Contract

Data. The Contractor shall also provide facilities and services for them as described in the Schedule. The

Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such

modification.
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7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to

ensure there is least hindrance to the smooth flow and safety of traffic including  movement  of   vehicles

and  equipment  of  other  Contractors  till  the completion of the Works.

8.   Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the  key

personnel including technical personnel named in the Contract Data or other personnel approved by the

Engineer. The Engineer will approve any proposed replacement of technical personnel only if their relevant

qualifications and abilities are substantially equal to those of the personnel stated in the Contract Data..

8.2   The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their respective

trades or occupations.  The Engineer shall have authority to remove, or cause to be removed, any person

employed on the site or works, who carries out duties incompetently or negligently and persists in any

conduct which is prejudicial to safety, health or the protection of the environment.

8.3  If the Engineer asks  the Contractor  to  remove a person who is  a  member of the Contractor's

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within

seven days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering

Department of the BMC /State Government and has either not  completed two years after  the date of

retirement or has not obtained BMC/State Government’s permission to employment with the Contractor.

9.    Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor

carries the risks which this Contract states are Contractor's risks.

10.  Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect

the execution of the Works in the Employer’s country, the risks of  war, invasion, act of foreign

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or

disorder (unless restricted to the Contractor’s employees) and contamination from any nuclear fuel or

nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than

the Contractor’s design.

11.  Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise during

and in consequence of the performance of the Contract other than the excepted risks, referred to in clause

11.1, are the responsibility of the Contractor.
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12.  Insurance (N.A.)

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the end of Defects Liability  Period, in the amounts and

deductibles stated in the Contract Data for the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c)  Loss  of or damage to  property (other than the Works,   Plant, Materials,   and Equipment)  in

connection with the Contract; and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer

for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to be

payable in the types and proportions of currencies required to rectify the loss or damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

12.4  Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may

affect the insurance which the Contractor should have provided and recover the

premiums the Employer has paid, from payments otherwise due to the Contractor or if no payment is due,

the payment of premiums shall be debt due.

13.   Site Investigation Report (N.A.)

13.1 The  Contractor,  in  preparing  the  Bid,  may  rely,  at  his  own  risk,  on  any  Site Investigation

Reports referred to in the Contract Data, supplemented by any other information available to him, before

submitting the bid.

14.   Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15.  Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance  with  the

Specifications and Drawings and as per instructions of the Engineer.

15.2 The  Contractor  shall  construct  the  works  with  intermediate  technology,  i.e.,  by manual means

with medium input of machinery required to ensure the quality  of  works as per specifications.  The
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Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site and to

avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or

other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall  abide at all

times by  all existing enactments on environmental protection and rules  made  there  under, regulations,

notifications and byelaws of the State or Central Government, or local authorities and any other law, bye-

law, regulations that may be passed or notification that may be issued in future by the State or Central

Government or the local authority. Salient features of some of the major laws that  are applicable  are

given below:

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and

control of water pollution and the maintaining and restoring of wholesomeness of water.  ‘Pollution’ means

such contamination of water or such alteration of the physical, chemical or biological properties of water

or such discharge of any sewage or trade effluent or of any other liquid, gaseous or solid substance into

water (whether directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful

or injurious to public health or safety, or to domestic, commercial, industrial, agricultural or other legitimate

uses, or to the life and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control

and abatement of air pollution.  ‘Air Pollution’ means the presence in the atmosphere of any ‘air pollutant’,

which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in such

concentration as  may be or tend to be injurious to human beings or other living creatures  or plants or

property or environment.

The Environment (Protection) Act, 1986, this provides for the protection and improvement of

environment and for matters connected therewith, and the prevention of hazards to human beings, other

living creatures, plants and  property.     ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living creatures,

plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability insurance   for  the

purpose of   providing  immediate relief to   the persons  affected by accident occurring while handling

hazardous substances and for matters  connected  herewith  or  incidental  thereto.    Hazardous  substance

means  any  substance  or  preparation  which  is  defined  as  hazardous substance under the Environment

(Protection) Act 1986,  and  exceeding such quantity  as may be specified by notification by the Central

Government.
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16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1The Contractor may commence execution of the Works on the Start Date and shall  carry out the

Works and Routine Maintenance, if specified in the tender, in accordance with the Programme submitted by

the Contractor, as updated with the  approval  of  the Engineer, and  complete  them  by the Intended

Completion Date.

17. Approval by the Engineer

17.1The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works

to the Engineer, who is to approve them if they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3The Engineer's approval shall not alter the Contractor's responsibility for design and safety of the

Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary  Works, where

required.

17.5All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,

are subject to prior approval by the Engineer before their use.

18.   Safety

18.1The Contractor shall be responsible for the safety of all activities on the Site.  He shall comply with

all applicable safety  requirements and take care of safety of all persons entitled to be on the site and the

works.   He shall use reasonable efforts to  keep the site and the works, both during  construction and

maintenance, clear of  unnecessary obstruction so as to avoid danger to the persons and the users.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with

protective footwear and protective goggles.

        Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.

The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.

Power warning signs should be displayed for the safety of the public  whenever  cleaning works are

undertaken during night or day.

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing

working in the manhole.
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18.2   Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the firms/agencies

are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a  comprehensive

safety program.

III. Monitor day to day implementation of safety procedures.

18.3   First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible during

working hours, first-aid boxes at the rate of not less than one box for 150 contract  labour or part thereof

ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

iv.  Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily available

during the working hours of the work place.

vi.  person  in  charge  of  the  First-aid  box  shall  be  a  person  trained  in  First-aid treatment, in the

work places where the number of contract labour employed is 150 or more.

19.     Discoveries (N.A.)

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the  Site

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and

carry out the Engineer's instructions for dealing with them.

20.     Possession of the Site

20.1    The Employer shall handover complete or part possession of the site to the Contractor 7 days in  

advance  of  construction  programme.  At  the  start  of  the  work,  the  Employer  shall handover the 

possession of at-least 75% of the site free of all encumbrances, the remaining  25 % of the possession as 

per contractor’s construction programme.

21.       Access to the Site

21.1     The Contractor shall allow access to the Site and to any place where work in connection with the

Contract is being carried out, or is intended to be carried out to the Engineer and any person/persons/agency

authorized by: a. The Engineer b. The Employer or authorized by the Employer.
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22.       Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws

where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site  and/or

accounts and records of the Contractor and its subcontractors relating to the performance of the Contract,

and to have such accounts and records audited by  auditors  appointed, if so required. The Contractor’s

attention is invited to Clause of   ‘Fraud and Corruption’, which provides, inter alia, that acts intended to

materially impede the exercise of the inspection and audit rights provided for under  the Clause & constitute

a obstructive practice subject to contract termination.

22.3   Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make and

issue such further drawings and to give such further instructions and directions as may  appear to him

necessary or proper for the guidance of the contractor and the good and sufficient execution of the works

according to terms of the specifications and Contractor shall receive, execute, obey and be bound by the

same, according to the true intent and meaning thereof, as fully and effectually  as though the same had

accompanied or had been mentioned or referred to in the specification, and the Engineer may also alter or

vary the levels or position of nature of works contemplated by the specifications, or may order any of the

works contemplated thereby to be omitted, with or without the substitution of any other works in lieu

thereof, or may order any work or any portion of work executed or partially executed, to be removed,

changed or

altered, added if needful, may order that other works shall be substituted instead thereof and difference of

expense occasioned by any such diminution or  alteration so ordered and directed shall be added to or

deducted from the amount of this Contract, as provided under condition no. 10 (a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by  the

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor changes the

original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the work

and the rate to be paid therefore shall be resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in additional cost

over the contract price being ordered, be extended or reduced reasonably by the Engineer. The Engineer’s

decision in this case shall be final.
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B. Time Control

23.     Programme

23.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval

a Programme, including Environment Management Plan showing the general methods, arrangements, order,

and timing for all the activities in the Works, along with monthly cash flow forecasts for the construction of

works.

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine Maintenance Work,

showing the general methods, arrangements, order and timing for all the activities involved in the Routine

Maintenance will also be submitted by the Contractor to the Engineer for approval if specified in the tender.

The programme for Routine Maintenance will be submitted in each year for the period of Maintenance.

23.2   The Contractor shall submit the list of equipment and machinery being brought to site, the list of

key personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the

location of field laboratory along with the Programme.  The Engineer shall cause these details to be verified

at each appropriate stage of the programme.

23.3   An update of the Programme shall be a programme showing the actual progress  achieved on  each

activity and the effect of the progress achieved on the timing of the remaining  Works,  including any

changes to the sequence of the activities.

23.4   The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer

than the period stated in the Contract Data. If the Contractor does not  submit an updated Programme within

this period, the Engineer may withhold the amount stated in the Contract Data  from the next payment

certificate and continue to withhold this amount until the next payment after the date on which the overdue

Programme has been submitted.

23.5   The Engineer's approval of the Programme shall not alter the Contractor's obligations. The

Contractor may revise the Programme and submit it to the Engineer again at any time.  A revised

Programme shall show the effect of Variations and Compensation Events.

24.Extension Of Time In Contracts : Subject to any requirement in the contract as to

completion of any portions or portions of the works before completion of the whole, the contractor shall

fully and finally complete the whole of the works comprised in the contract (with such modifications as

may be directed under conditions of this contract) by the date entered in the contract or extended date

in terms of the following clauses:

a)Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of

the Engineer have materially increased the magnitude of the work, then such extension  of the contracted
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date of completion   may be granted as   shall   appear to   the  Engineer  to be  reasonable  in the

circumstances, provided moreover that the Contractor shall be responsible for requesting such extension of

the date as may be considered necessary as soon as the cause thereof shall arise and in any case should not

be less than 30 days before the expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over

the Contractor possession of the lands necessary for the execution of the works or to give the necessary

notice to commence the works or to provide the necessary drawings or instructions or any other delay

caused by the BMC  due to any other cause whatsoever, then such failure or delay shall in no way affect or

vitiate the  contract or  alter  the  character  thereof  or  entitle  the  contractor  to damages or  compensation

therefore, but in any such case, the BMC may grant such extension(s) of the completion date as may be

considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications  in

design/drawings, specifications, quantities shall be needed to be justified with recorded reasons with

approval of Ch.Engg. for not anticipating the same while preparing estimates and draft tender.

(β) Extension Of Time For Delay Due To Contractor : The time for the execution of the work or part

of the works specified in the  contract documents shall be deemed to be the essence of the contract

and the works must be completed no later than the date(s) / the programme for completion of work as

specified in the contract. If the contractor fails to complete the works within the time as specified

in the contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the

BMC may, if satisfied that the works can be completed by the contractor within reasonable short

time thereafter,  allow the contractor for further extension of time as the Engineer may decide. On

such ex

(χ) tension the BMC will be entitled without prejudice to any other right and remedy available on that

behalf, to recover the compensation as governed by Clause 8(e) of GCC.  For the purpose of this

Clause, the contract value of the  works shall be taken as  value  of work as per contract agreement

including any supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of contract under Clause (b)
of as above may also consider levy of penalty, as  deemed fit  based on the merit of the case. Also, the
reasons for granting extension shall be properly documented.

25.     Delays Ordered by the Engineer

25.1    The Engineer may instruct the Contractor to delay the start or progress of any activity

within  the  Works.  Delay/delays  totaling  more  than  30  days  will  require  prior  written approval of the

DMC/AMC.

26.     Management Meetings (N.A.)

26.1   The Engineer may require the Contractor to attend a management meeting. The business of  a
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management meeting shall be to review the plans for progress of the Works.

26.2    The Engineer shall record the business of management meetings and provide copies of the

record to those attending the meeting. The responsibility of the parties for actions to be taken shall be

decided by the Engineer either at the management meeting or after the management meeting and stated in

writing to all those who attended the meeting.

C. Quality Control

27.1.  Work to be open to Inspection and Contractor or Responsible agent to be present (N.A.)

 All works under or in course of execution or executed in pursuance of the contract shall at all  times be

open to the inspection and supervision of the Eng-in-charge and his subordinates and the contractor shall

at all times during the usual working hours, at all other times, during the usual working hours and at all

other times at which  reasonable notice of the intention of the Eng-in-  charge and his subordinates to

visit the works shall have been given to the contractor, either himself  be present to receive orders and

instruction or have responsible agent duly accredited in writing present for that purpose. Order given to the

contractors’ duly  authorized  a gent  shall  be  considered   to have the same force and effect as if they had

been given to the contractor himself.

27.2.     Notice To Be Given Before Work Is Covered Up (N.A.)

The   contractor   shall   give not   less   than   ten   days’ notice   in writing to the Eng-In-Charge or his

subordinate incharge of the work before covering up or otherwise  placing   beyond the reach of

measurement any work in order that the same may be measured and  correct dimension thereof taken

before the same is so covered up or placed beyond the reach of measurements and shall not cover up or

place beyond the reach of measurement any work without the consent in writing of the Eng-In-Charge or

his subordinate incharge of the work, and if any  work shall be covered up or placed  beyond  the  reach

of   measurement,   without   such   notice   having   been   given   or   consent obtained the same shall be

uncovered  at  the contractors  expenses,  and in default thereof no payment or allowance shall be made for

such work or for the materials with which the same was executed.

27.3    Works to be executed in accordance with specifications / drawings / orders etc. :

The   contractor   shall   execute   the   whole   and   every   part   of   the   work   the   most substantial and

workman like manner and both has regards material and every other respect in strict  accordance with

specifications.  The contractor shall also confirm exactly, fully and faithfully to the designs, drawings and

instructions in writing relating to the work signed by the Engineer In-charge and lodged in his office and to

which the contractor shall be entitled to have access for the purpose of inspection at such office, or on the

site or work during office hours. The

contractor shall be entitled to receive three sets of contract drawings and working drawings as well as

one certified copy of the accepted tender along with the work order free of cost.
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27.4    Ready Mix Concrete/ Asphalt Mix (N.A.)

i) The contractor  shall  have to  arrange Ready Mix  concrete (RMC)/Asphalt  from RMC/ASPHALT
producing plants registered with BMC

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least three RMC/Asphalt

producers with details of such plants including details and number of transit, mixers & pumps etc. to be

deployed indicating name of owner/company, its location, capacity, technical establishment. The Engineer-

in-charge will reserve right to inspect at any stage and reject the concrete  if  he  is  no t  satisfied

about  quality  o f  product  at  the  user ’s  end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a)  Calibration check of the RMC/Asphalt plant.

b) Weight and quantity check on the ingredients, water and admixtures added for  batch mixing
for RMC plants.

c)  Time of mixing of concrete/grade of asphalt.

d)  Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for
use.  This will include continuous control on the work ability during production and taking corrective action,
if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute his authorized representative

at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that all necessary equipment,

manpower & facilities are made available to Engineer-in-charge and or his  authorized representative at

RMC/Asphalt plant.

f)   All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-charge or

his authorized representative.   Engineer-in-charge  shall, as required, specify  guidelines & additional

procedures for quality  control & other parameters in respect of material production&  transportation of

concrete   mix   which   shall   be   binding   on   the   contractor & the RMC/Asphalt plant.  Only concrete

as approved in design mix by Engineer- in-charge shall be produced in RMC plant  and transported to the

site.

g) The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS reports as issued by

the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix before releasing

payment.

28.    Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any  Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a 

Defect.
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28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work and

notify the Engineer and Contractor if any defects that are found.

29.    Tests (N.A.)

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall establish

field laboratory at the location decided by Engineer. The field laboratory will have minimum of equipments

as specified in the Contract Data. The contractor shall be solely responsible for :

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Quality

Assurance Handbook to check whether any work has a Defect and the test shows that it does, the

Contractor shall pay for the test and any  samples. If there is no defect, the test shall be a compensation

event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of testing

samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted either to govern bulk

supplies or required for testing  before  use shall be in  suitable packages  to contain them and shall be

provided free of charge by the contractor.  The cost of testing shall be borne by the contractor even if the

result of the sample confirm or do not confirm to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall

be borne by the contactor himself.

ii.  The failed material shall be removed from the site by the contractor at his own cost

within a week time of written order of the Engineer-in-charge.

29.3     Setting of Site Laboratories: (N.A.)

Contractors shall set up a laboratory  at site before commencement of work at their cost for performing

various tests and at least the following machines and equipments shall be pro- vided therein –

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine(For new works)

3. Oven, Electrically Operated

4 .Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker
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7. First Aid Box

8. Measuring Jar (for silt content)

9. Other Machines/apparatus as may be directed by the Engineer.

10.  Vernier Caliber

11. Level / Theodolite

All the test records shall be maintained in the site office and made available as and when required. 

The laboratory must be established within 15 days from the date of receipt of the orders from Engineer In 

charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.

The contractor shall install testing equipment at site. The contractor shall ensure and certify the

calibration of the equipment so installed and shall maintain the same in working order throughout the period

of construction. The contractor shall also provide necessary technically qualified experienced trained staff

for carrying out such tests for using such equipment. The tests shall be carried out under the supervision

of the Engineer-in-charge. The calibration shall be checked every twelve months as directed by Engineer-

in-charge.

30.   Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects

Liability Period, which begins at Completion and ends after five years. The Defects Liability Period shall

be extended for as long as Defects remain to be corrected.

(b)   Every time notice of Defect/Defects is given, the Contractor shall correct the notified

Defect/Defects within the duration of time specified by the Engineer’s notice.

(c)    The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies,

if any, noticed in his inspection, or brought to his notice.  The Contractor shall remove the defects and

deficiencies within the period specified in the notice and submit to the Engineer a compliance report.

31.    Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause and

deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified in the Engineer's

notice, the Engineer will assess the cost of having the Defect or deficiency corrected, and the Contractor

shall pay this amount, on correction of the Defect or deficiency by another agency.

D. Cost Control

32.   Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power
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to order, in writing, Variations within the scope of the Works he considers necessary or advisable during the

progress of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them

out and include them in updated Programmes produced by the Contractor. Oral orders of the Engineer for

Variations, unless followed by written confirmation, shall not be taken into account.

33.  Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such

work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of

Contract

34.   Cash Flow Forecasts (N.A.)

When the Programme is updated, the Contractor shall provide the Engineer with an updated  cash flow

forecast.

35.   Payment Certificates

        The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-charge

for all works executed in the previous month, and the Engineer In-charge shall take or cause to be taken

requisite measurement for the purpose of having the same verified

and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from  the

presentation of the bill.  If the contractor does not submit the bill within the time fixed as aforesaid, the

Engineer In-charge may depute a subordinate to measure up the said work in the presence of the contractor

or his duly authorized agent whose counter signature to the measurement list shall be sufficient warrant,

and Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all

respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the

amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the  Bill of

Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.

(f)  The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or  reduce  the proportion

of any item previously certified in any certificate in the light of later information.
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(g) The contractor shall submit all bills on the printed forms at the office of In- charge.  The charges to

be made in the bills shall always be entered at the rates specified in tender.

36.   Payments

36.1  Payments shall be adjusted for deductions for advance payments, retention, security deposit,  other

recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall

pay the Contractor the amounts certified by the Engineer within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall be

considered as a reasonable compensation to be applied to the use of BMC without reference to the

actual loss or damage sustained and whether any damage has or has not been sustained.

36.3  No payment shall be made for any work estimated to cost less than Rupees One Thousand till after

the whole of work shall have been completed and the certificate of completion given.   But in the case of

works estimated to cost more than Rs. One Thousand, the contractor  shall  on  submitting a monthly bill

therefore be  entitled  to  receive payment proportionate to the part of the work than approved and passed

by the Engineer In-charge, whose certificate  of such approval and passing of the sum so payable  shall be

final and conclusive against the contractor.    All such intermediate payments shall be regarded as

payments by way of advance against the final payments only and not as payments for work actual done and

completed  and shall not preclude  the Engineer In-charge from requiring  any bad, unsound, imperfect or

unskillful work to be removed or taken away and reconstructed or re-erected nor shall any such payment be

considered as an admission of the due performance of the contract or any part thereof in any respect or the

offering of any claim not shall it conclude, determine or effect in any other way, the powers of the Engineer

In- charge as to the

final settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the contract.

The final bill shall be submitted by the Contractor within one month of the date fixed for the completion

of the work otherwise the Engineer In-  charge’s   certificate   of   the measurements and of the total

amount payable for the work shall be final and binding on all parties.

37.  The Contractor shall not be  entitled to compensation to the extent that the Employer's interests  are

adversely affected by the Contractor for not having given early warning or not having cooperated with the

Engineer.
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38.   Tax :G.S.T. and other state levies/cess which are not subsumed under GST will be applicable.
The tenderer shall quote inclusive of all taxes applicable at the time of bid submission. It is clearly 
understood that BMC will not bear any additional liability towards payment of any Taxes & Duties.

Wherever the Services to be provided by the Tenderers, falls under Reverse Charge Mech-
anism, the Price quoted shall be exclusive of GST, but inclusive of Taxes I Duties I Cess other than
GST, if any.

Rates accepted by BMC shall hold good till completion of work and no additional individual 
claim shall be admissible on account of fluctuations in market rates; increase in taxes I any other 
levies I tolls etc. except that payment I recovery for overall market situation shall be made as per 
price variation and if there is any subsequent change (after submission of bid) in rate of GST
applicable on the work/services to be executed as per tender, i.e. any increase will be reim-
bursed by BMC whereas any reduction in the rate of GST shall be passed on to BMC as per 
the provision of the GST Act.

39.     Currencies

          All payments will be made in Indian Rupees.

40.    Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the amount of

losses due to delay in completion of works and the losses to the public and the economy, therefore, both the

parties have  agreed that the Contractor shall pay liquidated damages to the Employer and not by way of

penalty, at the rate per week or part thereof stated in the Contract Data for the period that the Completion

Date is later than the Intended Completion Date. Liquidated damages at the same rates shall be withheld if

the  Contractor fails to achieve the milestones prescribed in the Contract Data.  However, in case  the

Contractor achieves the next milestone, the amount of the liquidated damages already withheld shall be

restored to the Contractor by adjustment in the next payment certificate. The Employer and the contractor

have  agreed that this is a  reasonable agreed amount of  liquidated damage. The Employer may deduct

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect the

Contractor’s other liabilities.

41.  Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the

end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage

arises from the Contractor's acts or omissions.

E. Finishing the Contract

42.  Completion of Construction and Maintenance

42.1  The Contractor shall request the Engineer to issue a certificate of completion of the construction of the

works, and the Engineer will do so upon deciding that the works is completed. This shall be governed as per

clause no.8(g) of Standard General Conditions  of Contract.                                              
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43.   Taking Over

43.1 The Employer shall take over the works  within seven days  of the Engineer issuing a certificate

of completion of works. The Contractor shall continue to remain responsible for its routine maintenance

during the maintenance period if specified in the contract.

44.   Final Account

Final joint measurement along with the  representatives of  the  contractor  should be taken recorded and

signed by the Contractors.  Contractors should submit the final bill within 1 month of physical completion

of the work

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill based

on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against contractors.

No further claims should be made by the Contractor after submission of the final bill and these shall be

deemed to have been waived and extinguished.   Payment of  those items of the bills in respect of which

there is no dispute and of items in dispute, for quantities and rates as approved by the Commissioner shall

be made within a reasonable period as may be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, reconsider

his position in respect of a disputed portion of the final bills and if he fails to do so within 84 days, his

disputed claim shall be dealt with as provided in the contract.

A percentage of the retention money, over and above the actual retention money as indicated below shall be

held back from payments till the finalization of final bill to be submitted as per  above and will be paid

within 30 days of acceptance of the final bill.

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

4 Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more

5 More than Rs.100 Crs.. Rs.7 Crore or final bill amount whichever is more

               The contractor has to submit the bill for the work carried out within 15 days from the date of

completion of the work to the respective executing department. If the contractor fails to submit their bills to

concerned executing department, penalty or action as shown below will be taken for each delayed bill:-

After  15  days  from  the  date  of  completion/running  bill  up  to

certain date, up to next 15 days i.e. up to 30 days

Equal to 5% of bill amount

Next 15 days up to 45 days from the date of completion/running Equal to 10% of bill amount
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bill up to specified date

If not submitted within 45 days from the date of completion/ R.A.

bill

Bill will not be admitted for payment.

45.   Operating and Maintenance Manuals

45.1 If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required, the Contractor

shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract

Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the

Contract Data from payments due to the Contractor.

46.    Termination

46.1  The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme

and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or

amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract

and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which  the

maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practices as

defined in GCC in competing for or in executing the Contract.

 h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period

specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

75



j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time.

46.3  When either party to the contract gives notice of a breach of contract to the Engineer for a cause

other than those listed above, the Engineer shall decide whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe  and

secure, and leave the Site as soon as reasonably possible.

47.   Payment upon Termination

47.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor,  the

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated damages,

if any, less advance payments received up to the date of the issue of the certificate and less the percentage to

apply to the value of the work not completed, as indicated in the Contract Data.   If the total amount due to

the Employer exceeds any payment due to the Contractor, the difference shall be recovered from the

security  deposit,  and performance security.   If any  amount is still left un-recovered it will be a debt due

from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate

for  the value of the work done, the reasonable cost of removal of Equipment,  repatriation   of   the

Contractor's   personnel   employed  solely  on  the   Works,   and  the Contractor's costs of protecting and

securing the  Works and less advance payments received  up to the date of the certificate, less other

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law.

48.    Property

48.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the

property of the Employer for use for completing balance construction work if the Contract is terminated

because of the Contractor's default, till the  Works is completed after which it will be transferred to  the

Contractor and credit, if any, given for its use.

49.   Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the

Employer or the Contractor, the Engineer shall certify  that the Contract has  been   frustrated. The

Contractor  shall  make the Site safe and  stop work  as  quickly as possible after receiving this certificate

and shall be paid for all work carried out before receiving it and for  any work  carried out  afterwards to

which a commitment was made.
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A)       Other Conditions of Contract

50.    Labour

50.1 The   Contractor   shall,   unless   otherwise   provided   in   the   Contract,   make   his   own

arrangements  for  the  engagement  of  all   staff  and  labour,   local  or  other,   and  for  their payment,

housing, feeding and transport.

50.2    The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such

form and at such intervals as the Engineer may prescribe, showing the staff and the number of the several

classes of labour from time to time employed by the Contractor on the Site and such other information as

the Engineer may require.

51.   Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by

all existing labour enactments and rules made there under, regulations, notifications and bye laws of the

State or Central Government or local authority and any other labour law (including rules), regulations, bye

laws that may be passed or notification that  may be issued  under any labour law in  future either by

the State or the Central Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against the

Employer by the competent authority on account of contravention of any of the provisions of any Act or

rules made there under, regulations or notifications including amendments. If the Employer is caused to pay

or reimburse, such amounts as may  be  necessary  to cause or observe, or for non-observance of the

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on

the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the

Contractor including his amount of performance guarantee.  The Employer/Engineer shall also have right to

recover from the Contractor any sum required or estimated to be required for making  good the loss or

damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those  concerning

safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time.

52.   Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the work,

secondly mid-way in the execution of different stages of work as required by Engineer In-charge and lastly

after the completion of the work. No separate payment will be made to the Contractor for this.
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52.2   The Contractor shall not disclose details of Drawings furnished to him and works on which he is

engaged without the prior approval of the Engineer in writing. No  photograph of the works or any  part

thereof or plant employed thereon, except those permitted under above clause, shall be taken or permitted

by the Contractor to be taken by any of his employees or any employees of his sub-Contractors without the

prior approval of the Engineer in writing.  No photographs/ Video photography  shall be published or

otherwise circulated without the approval of the Engineer in writing.

53.    The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules

made there under and the orders that may be issued from time to time under the said Act and the said Rules

and on his failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said

Act and said Rules.

54    Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. Unless
otherwise provided in the contract, the priority of the documents forming the contract shall be, as follows:

1)  Contract Agreement (if completed)

2)  The letter of Acceptance

3)   The Bid:

4)   Addendum to Bid; if any

5)   Tender Document

6)   The Bill of Quantities:

7)   The Specification:

8)   Detailed Engineering Drawings

9)   Standard General Conditions of Contracts (GCC)

10)    All correspondence documents between bidder/contractor and BMC.

55    Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant

shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1.  A constituent of such Applicant is also a constituent of another Applicant; or

2.  Such Applicant has the same legal representative for purposes of this Application as any other

Applicant; or

3.  Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate
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thereof, directly or through common third party/ parties, that puts either or both of them in a position to

have access to each other’s information about, or to influence the Application of either or each other; or

4.  The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as

the case may be, in any  manner for matters related to or incidental to the Project. For the avoidance of

doubt, this disqualification shall not apply where such  adviser   was   engaged   by   the  Applicant,   its

Member  or  Associate  in  the  past  but  its assignment

expired or was terminated 6 (six)  months prior to the date of issue of this  TENDER. Nor will this

disqualification apply where such adviser is engaged after a period of 3 (three) years  from the date of

commercial operation of the Project.

56.  Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying individually

shall not be entitled to submit another application either individually. The Applicant shall be responsible for

all of the costs associated with the preparation of their Applications  and  their  participation  in  the  Bid

Process.   The  Authority   will   not   be responsible or in any way liable for such costs, regardless of the

conduct or outcome of the Bidding Process.

57.  Acknowledgment  by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a.  made a complete and careful examination of the tender;

b.  received all relevant information requested from the Authority;

c.  accepted the risk of inadequacy, error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred; and

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or

on account of any matter or thing arising out of or concerning or relating to the TENDER or the

Bidding Process, including any error or mistake therein or in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Not withstanding anything contained in this TENDER, “The Authority” reserves the right to  accept   or

reject  any  Application  and  to  annul  the  Bidding  Process  and reject  all Applications/ Bids, at any time

without any liability or any obligation for such acceptance, rejection or annulment, and without assigning

any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its discretion,

invite all eligible Bidders to submit fresh Bids hereunder.
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“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental

information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after its

execution and during the period of subsistence thereof  including the concession thereby granted by “The

Authority”, that one or more of the pre-qualification conditions have not been met by the Applicant, or the

Applicant has made material misrepresentation  or   has   given   any   materially   incorrect   or   false

information,  the  Applicant  shall  be disqualified forthwith if not yet appointed as the Successful Bidder

either by issue of the LOA (Letter of

Approval) or entering into of the  Agreement, and if the Applicant has  already been issued the LOA or

has entered into the Concession Agreement, as the case may be, the same shall, notwithstanding anything

to the contrary contained therein or in this TENDER, be liable to be terminated, by a communication in

writing by “The Authority” to the Applicant, without the Authority being liable in any manner whatsoever to

the Applicant and without prejudice to any other right or remedy which the Authority may have under this

TENDER, the Bidding Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted

by the Applicant in response to the TENDER. Any such verification or lack of such verification by the

Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any

rights of the Authority there under.

59    The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document

60    Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax

or e-mail. They should send in their queries before the date specified in the header data. “The Authority”

shall Endeavor to respond to the queries within the period specified therein. The responses will be sent by

fax and/or e-mail. The Authority will forward all the queries and its responses thereto, to all purchasers of

the TENDER without identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the

Applicants. However, the Authority reserves the right not to respond to any question or provide any

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or
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requiring the Authority to respond to any question or to provide any clarification, but not later than the

date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and

clarifications to all Applicants. All clarifications and interpretations issued by the Authority

shall be deemed to be part of the tender.  Verbal clarifications and information given by Authority or its

employees or representatives shall not in any way or manner be binding on the Authority.

61  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,

whether at its own initiative or in response to clarifications requested by an Applicant, modify the tender by

the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased

the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any

other reason, the Authority may, in its sole discretion, extend the Application Due Date.

Preparation and Submission of Application

62  Language

The Application and all related correspondence and documents in relation to the Bidding Process shall be

in English language. Supporting documents and printed literature furnished  by the  Applicant with the

Application may be in any other language provided that they are  accompanied by translations of all the

pertinent passages in the English language, duly authenticated and certified by the Applicant. Supporting

materials, which are not translated into English, may not be considered. For the purpose of interpretation

and evaluation of the Application, the English language translation shall prevail.

63  Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The

Authority will evaluate only those Applications that are received in the required formats and complete in all

respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the

scanned certified copies of the documents given below and the documents uploaded has to be digitally

signed by  the bidder.  These copies shall be certified by  Practicing Notary  approved by the Govt. of

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number,  except

where original documents are demanded
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64  Marking of Applications

The  Applicant shall submit the  Application in the format specified at Appendix-I, together  with the

documents, upload in folder as “VENDOR” together with their respective enclosures Applications submitted

by fax, telex, telegram shall not be entertained and shall be rejected outright.

65  Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall not be

eligible for consideration and shall be summarily rejected.

66  Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the  short-listed

qualified Applicants  shall  not  be  disclosed  to  any  person  who  is  not officially

concerned with the process or is not a retained professional advisor advising the Authority in relation to or

matters arising out of, or concerning the Bidding Process. The  Authority  will treat all information,

submitted as part of Application, in confidence and will require all those who

have access to such material to treat the same in confidence. The Authority may not divulge any such

information unless it is directed to do so by any statutory entity that has the power under law to require

its disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or the Authority

or as may be required by law or in connection with any legal process.

67  Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask any

bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and the

response shall be in writing or by  post/facsimile/e- mail. No Bidder shall contact the Engineer on any

matter relating to his bid from the time of the bid opening to the time the contract is awarded. Any effort

by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award

decisions may result in the rejection of the Bidder’s bid.

68  Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before

submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the form and nature

of the site, the quantities and nature of the work and materials necessary for the completion of the works

and means of access to the site, the accommodation he  may  require  and  in  general  shall  himself  obtain

all  necessary information as to risk, contingencies and other circumstances which may influence or affect

his tender. He shall also take into consideration the hydrological and climatic conditions.

2.  The Employer may make available to the Contractor data on hydrological and sub- surface conditions as
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obtained by  or on his behalf from investigations relevant to the works  but the Contractor shall be

responsible for his own interpretation thereof. The contractor shall engage his investigating agency with

prior approval of the Engineer from the approved list of such agencies by BMC or Govt at his cost initially

before commencing actual work and which shall be reimbursed immediately subject to satisfaction of

the Engineer for faithful compliance and submission of required data regarding such investigation within

specified time.

3.   The Contractor shall be deemed to have satisfied himself before tendering as to the  correctness and

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / items /

quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided cover all his

obligations under the Contract and all matters and things necessary for proper completion and maintenance

of the works.  No extra charges consequent on any misunderstanding.

4.  Not  Foreseeable  Physical  Obstructions  or  Conditions:  If,  however,  during  the execution of the

Works the Contractor encounters physical obstructions or physical conditions,

other than climatic conditions on the Site, which obstructions or conditions were, in his

opinion, not foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to

the Engineer.  On receipt of such notice, the Engineer shall, if in his opinion such obstructions or conditions

could not have been reasonably foreseen by  an  experienced contractor,  after  due consultation with  the

Contractor, determine:

  any extension of time to which the Contractor is entitled and

The amount of any costs which may have been incurred by the Contractor by reason of such obstructions or

conditions having been encountered, which shall be added to the  Contract  Price.  and shall notify the

Contractor accordingly.  Such determination shall take  of any instruction which the Engineer may issue to

the Contractor in connection therewith, and any proper and reasonable measures acceptable to the Engineer

which the Contractor may take in the absence of specific instructions from the Engineer.  However such

costings shall be got approved by the competent authority as governed vide rules prevailing with authority.

5.  Of  f      ice     f      or     t  h      e     E  n      gi  n      ee  r     (  W  o  r  k      s cos  t  i  n      g   up      to   R  s.50   L      a  kh      s)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary office, at

the work-site which will include tables, chairs and lockers for keeping the records. He shall also make

necessary  arrangements for drinking  water, telephone with a pre-requisite of e-governance and electronic

communication. These offices are not to be allowed on public roads without the written instruction of

the Engineer. These offices should be preferably located within 50 to 500 m of the worksite. In case the

office is more than 500m away from the worksite, the contractor is to provide conveyance for Municipal

Staff.
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6. Of  f      ice     f      or     t  h      e     E  n      gi  n      ee  r     (  W  o  r  k      s cos  t  i  n      g a  b      ove     R      s.50 la  kh      s) (N.A.)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at the

work-site which will include tables, chairs and lockers for keeping  the records.  He  shall   also   make

necessary  arrangements  for  drinking  water,  latrines,  with  doors, windows, locks, bolts and fastenings

sufficient for security for the Engineer, and his subordinates,  as close to the works from time to time in

progress as can be  conveniently  arranged, and shall at his own  cost furnish the  office with such chairs,

tables, lockers, locks and  fastenings  as  may  be  required  by  the  Engineer,  and  no  expense  of  any

kind  in connection with the erection or upkeep of the offices or fittings shall be borne by the Corporation,

but all such work shall be carried out by the Contractor and the expenses thereof defrayed by him.  The

Contractor shall also make water connections and fit up stand pipe with a bib tap at each office.  The latrines

and the water connections shall be subject to all the conditions herein elsewhere laid down for temporary

water connection and latrines generally with all requisite equipments for e-governance and electronic and

digital communication. These offices are not to be allowed on public roads without the written instruction

of the Engineer. These offices should be preferably located within 50 to 500 m of the worksite. In case the

office is more than 500m away from the work site, the contractor is to provide conveyance. Also, for staff

working beyond working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work: The tenderer shall obtain

permission for  provision of site office, cement go-down, store, etc. on  payment of necessary cost

implication.   The cement go-down, Watchman cabins, etc. shall  be provided as directed and shall be

removed by the Tenderers on completion of the work at their cost.   It is binding on the Tenderer to fulfill

requirements of Environmental Authorities. The location of such office shall be finalized and got approved

from the Engineer before erection/commencement work.

8.  Contractor’s office near works: The Contractor shall have an office near the works  at which notice

from the Commissioner or the Engineer may be served and shall, between the hours of sunrise and sunset

on all working days, have a clerk or some other authorized person always present at such office upon whom

such notices may be served and service of any notices left with such clerk or other authorized person or at

such office shall be deemed  good service upon the Contractor and such offices shall have pre-requisite

facilities for e- governance.

69  Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract that the India

Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after execution of

the said works and they will not disclose any information regarding this contract to any third party. The

contractor shall also bring into notice that, any information found to be leaked out or disclosed the concern

person as well as the Contractor will be liable for penal action; further the Corporation will be at liberty to

terminate the contract without notice.
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70     Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State stature,

Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted authority

or the introduction of any such National or State Statute, Ordinance, to the Contractor, such additional or

reduced cost shall, after due consultation with the Contractor, be determined  by the concerned

Engineering Department of BMC and shall be added to or deducted from the Contract Price with prior

approval of competent authority and the concerned Engineering  Department  shall  notify  the  Contractor

accordingly  with  a  copy  to  the Employer. BMC reserve the right to take decision in respect of addition /

reduction of cost in contract.

71    Patent, Right and Royalties:

The contractor shall save harmless and indemnify  the Corporation from and against all claims  and

proceedings for or on account of infringement of any  Patent rights, design trademark or name of other

protected rights in respect of any constructional plant, machine work,

or material used for or in connection with the  Works or any of them and from and against all  claims,

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

Except where otherwise specified, the contractor shall pay  all tonnage and other royalties, rent and other

payments or compensation, if any, for getting stone, sand, gravel,

clay or other materials required for the works or any of them.  

72  Payments, Tax and Claims:

The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change within 1

month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be

liable to pay any interest or damage with respect of any  moneys or balance which may be in its or its

Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding between the

Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand and the contractor on

the other, or with respect to any delay on the part of the Municipal Corporation of Greater Bombay or

its Engineer or Officers in making periodical or final payments or in any other respect whatever.
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73  Settlement of Disputes:

Termination of contract for death

If   the   Contractor   is   an   individual   or   a   proprietary  concern   and   the   individual   or   the

proprietor dies and if the Contractor is a  partnership concern and one of the legal representative of the

individual Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving

partners, are capable of carrying out and  completing the  contract, the Commissioner shall be entitled to

cancel the contract as to its uncompleted part without the Corporation being in any way liable to payment of

any compensation to the  estate of the deceased Contractor and or to the surviving partners of the

Contractor’s firm on account of the cancellation of the contract. The decision of the Commissioner that

the  legal representative of the deceased Contractor or surviving partners of the Contractor’s  firm

cannot carry out and complete the contract shall be final and binding on the parties. In the event of such

cancellation the Commissioner shall not hold estate of the deceased Contractor and or surviving partners of

the Contractor’s firm liable in damages for not completing the contract.

Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the decision of

any person is, by the Contract, expressed to be final and binding) shall arise between the Employer and the

Contractor or the Engineer and the Contractor in connection with or arising out of the Contract or

carrying out of the Works (Whether during the progress of the  Works or after their completion and

whether before or after the termination, abandonment or breach of the Contract) it, the aggrieved party

may refer such dispute within a period of 7 days  to the concerned Addl. Municipal Commissioner

who shall  constitute a committee comprising of three officers i.e. concerned Deputy  Municipal

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract and concerned

Chief Accountant. The Committee shall give decision in writing within 60 days.  Appeal  on  the  Order  of

the   Committee   may   be   referred   to   the   Municipal  Commissioner within 7 days.  Thereafter the

Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal Commissioners

including Addl. Municipal Commissioner in charge of Finance Department. The Municipal Commissioner

within a period of 90 days after being requested to do so shall give written notice of committee’s decision to

the Contractor. Save as herein provided such decision in respect of every matter so referred shall be final

and binding upon both parties until the completion of the works, and shall forthwith be given effect to by

the Contractor who shall proceed with the works with due diligence, whether he  requires arbitration as

hereinafter provided or not. If the Commissioner has given written notice of the decision to the Contractor

and no Claim to  arbitration has been communicated within a period of 90 days from receipt of such

notice the said decision shall remain final and binding upon the Contractor.

74  Arbitration and Jurisdiction:

If the Commissioner shall fails to give notice of the decision as aforesaid within a period of 90
days  after  being  requested  as  aforesaid  or  if  the  Contractor  be  dissatisfied  with  any  such  
decision,  then  the  Contractor  may  within  90  days  after  receiving  notice  
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of such decision or within 90 days after the expirations of the first  named period of 90 days  
(as the case may be) require that the matter or matters in dispute be referred to arbitration as
hereinafter provided. 

i) In case of a contract where the contract price and /or contract value is less than Rs. 5,00,00,000/-
(Five Crore only), any dispute arising out of or in connection with this contract, including any
question regarding its existence,  validity or termination, shall  be referred to a mutually agreed
arbitral  tribunal  in  accordance with the Arbitration and Conciliation Act,  1996 (amended upto
date). The arbitral tribunal shall consist of a sole arbitrator, as mutually agreed upon by the parties
and the said dispute shall  be finally resolved by the said arbitral  tribunal.  The decision of the
arbitral tribunal shall be in writing (with reasons) and which will be final and binding upon the
parties  hereto  and the  expenses  of  the  arbitration  shall  be  paid  as  may be determined by the
arbitration shall be within the limits of Brihan Mumbai. The language of The Arbitration shall be
English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days from
the date of application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by
the recognised arbitral institution i.e Mumbai Centre for International Arbitration (approved by
Government of Maharashtra under G.R. no. ARB/Case No.1,/2017/D-19 dtd.28.02.2017) as per
the Arbitration Rules of the Mumbai Centre for International Arbitration then in force (“MCIA
Rules”)

ii)In case of contract where the contract price and /or contract value is Rs. 5,00,00,000/- (Five
Crore only) or more, any dispute arising out of or in connection with such a contract, including
any  question  regarding  its  existence,  validity  or  termination,  shall  be  referred  to  and  finally
resolved by the recognized arbitral  institution  i.e Mumbai Centre for International Arbitration
(approved  by  Government  of  Maharashtra  under  G.R.  no.  ARB/Case  No.1,/2017/D-19
dtd.28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International Arbitration
then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole arbitrator. The seat of the
arbitration shall be Mumbai. The language of the Arbitration shall be English.

In either case, the law governing this arbitration agreement and the contract shall be Indian law.

75  Copyright :

The copyright of all drawings and other documents provided by the Contractor under the  contract shall

remain vested in the Contractor or his sub-contractors as the case may be the employer shall have a license

to use  such drawings and other  documents in connection with  the design, construction, operation,

maintenance of the works. At any time the Employer shall have further license without additional payment

to the Contractor to use any such drawings  or  documents  for  the  purpose  of  making  any improvement

of   the   works   or  enlargement or duplication of any  part thereof, provided that such improvement,

enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,

enlargements or duplications already made in accordance with the further license does not result in  the

duplication of the whole works.

76.  Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become transferable to

the Contractor under these present shall, if signed in the partnership name by any one of the partners, be
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a  good and sufficient discharge to the Commissioner and Municipal Corporation in respect of the

money or security purporting to be acknowledged thereby, and in the event of death of any of the

partners during the pendency of this contract, it is hereby expressly agreed that every receipt by any one

of the  surviving partners  shall, if  so signed as aforesaid, be good and sufficient discharge  as aforesaid

provided that nothing in this clause contained shall be deemed to prejudice or effect any claim which the

Commissioner or the Corporation may hereafter have against the legal representatives of any partners so

dying or in respect of any breach of any of the conditions thereof, provided also that nothing in this clause

contained shall be deemed prejudicial or affect the respective rights or obligations of the Contractors and of

the legal representatives of any deceased Contractors interest.

77  Proprietary data

All  documents  and  other  information  supplied  by  the  Authority  or  submitted  by  an

Applicant to the Authority shall remain or become the property of the Authority. Applicants are to treat all

information as strictly  confidential and shall not use it for any purpose other than for preparation and

submission of their Application. The Authority will not return any Application or any information provided

along therewith.

78  Correspondence with the Applicant

Save  and  except  as  provided  in  this  TENDER,  the Authority  shall  not  entertain  any correspondence

with  any Applicant  in  relation  to  the  acceptance  or  rejection  of  any Application.

79  Price Variation Clause (N.A.)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the variation in the

value of the work carried out from time to time, depending on whether the prices of material and labour as a

whole rise or fall, and the method adopted for such computations shall be as given below, it being clearly

understood that the contractor shall have no claim for being reimbursed on the ground that the price of a

particular material or  group of materials have risen beyond the limits of the presumptions made in the

following paras, however, no price variations shall be made applicable for contracts upto 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the

price level of which is controlled by the Government or its agency.  The rate ruling on the date

of submission of the tender shall be considered as the basic price of such material for adjustment.

Any variation in this rate shall be considered for reimbursement to the contractor or refund to be

claimed from the contractor as the case may  be.   The contractor  shall, for  the purpose of

adjustment submit in original the relevant documents from the suppliers.

H) Labour   and   other   materials:   For   the   purpose   of   this   contract   and   for   allowing

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials other than

materials mentioned in A  above, computation will be based on the formula  enunciated  below

which is based on the presumptions that :
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i) The general price level of labour, rises or falls in proportion to the rise or fall of consumer

price index number 9 (general) for working class in Mumbai.

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-sale

price index as published by ‘Economic Adviser to Govt. of India’.

iii) And that the component of labour is to the extent of 30 percent of 88 percent and the

component of materials is to the extent of 70 percent of 88 percent of the value of the work

carried out. The remaining 12 percent being the presumptive profit of the contractor.

a) Formula for Labour component:

VL =  (0.88     R) x           30       x      (         I     –         I  O)

                                                                       100                              IO

          b) Formula for Material component :

VM  =   (0.88     R  x            70           -     C)    x    (W     –     W      O)                                  
     100                            WO        Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or fall

of index referred to above.

I =    Consumer Price Index number of working class for Mumbai (declared by the Commissioner of Labour

and Director of Employment, Mumbai) applicable to the period under reference (base year ending 2004-05

as 100 i.e. new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner of labour

and Director of Employment, Mumbai) prevailing, on the day of 28 days

prior to the date of submission of the tender.

VM =  The amount of price variation to be reimbursed or claimed as refund on account of general rise or fall

of wholesale price index for period under reference.

W =   Average wholesale price index as published by Economic Adviser to Govt. of India applicable to the

period under reference.

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior to the  date  of

submission of the tender.

R = Total value of the work done during the period under reference as recorded in the Measurement Book

excluding water charges and sewerage charges but including  cost  of excess  in respect  of  item upto 50

percent.

C =  Total value of Controlled materials used for the works as recorded in Measurement

89



Book and paid for at original basic rate plus the value of materials used .

ι) The quantity of the Controlled material adopted in working out the value of ‘C’ shall

be inclusive of permitted wastages as / if mentioned in specifications.

ιι) The basic rate for the supply of controlled material shall be inclusive of all the components

of cost of materials excluding transport charges incurred for bringing the material

from place of delivery to the site.

Computations   based  on  the   above  formula  will   be  made   for   the   period  of   each  bill

separately and reimbursement will be made to (when the result is plus) and refund will claimed from (when

the result is minus) the contractor’s next bill. The above formulae will  be replaced by the formulae in

Annexure-I as and when mentioned in special conditions of contract.

The operative period of  the  contract for application of  price variation shall mean the  period

commencing from the date of commencement of work mentioned in the work order and ending on the date

when time allowed for the work order and ending on the date when time allowed for the work specified in

the contract for work expires, taking into consideration, the extension of time, if any, for completion of the

work granted by Engineer under the relevant clause of the conditions of contract in cases other than those

where such extension is necessitated on account of default of the contractor. The decision of the Engineer

as regards the operative period of the contract shall be final

iii)  Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as zero.

C)   Adjustment after completion:   If the Contractor fails to complete the works within the time  for

completion adjustment of prices thereafter until the date of completion of the works shall be made

using  either the indices or prices relating to the prescribed time for  completion, or the  current indices or

prices whichever is more  favorable to the  employer, provided that if an extension of time is granted, the

above provision shall apply only to adjustments made after the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess quantities

and provisional sums calculated under Sub Clause 10 (b) A (i) & (ii) and Sub

Clause 10(b) B(ii) based on the above formula/formulae  in Annexure-I as and when mentioned in

Special conditions of contract;  IO and WO being the indices applicable to the date on which the rates under

Sub Clause 10 (a)A (i) & (ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible

for FAIR items created during execution.

80.   Maximum Price Variation shall be as follows: (NA for M & E works)

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed
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Above12 months to 24 months 5%

Above 24 months 10%

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in above.

Note: 1) The extension in time period for the projects originally estimated including monsoon results
in change of price variation slabs as mentioned above i.e.  from first slab to second slab or from
second slab to third slab, then the maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract.

Extension of Time period Maximum Price Variation

If original period of 11 months including monsoon extends to 16.

The operative period will be 11+5 months.

No variation allowed

If original period of 11 months excluding monsoon extends to 16.

The operative period will be 11+5 months.

Maximum 5% variation allowed

Price Variation during Extended Period of Contract:

(i) Extension Due To Modification & Extension for delay due to BMC :

The price variation for the period of extension granted shall be limited to the amount payable as per the 

Indices. In case the indices increases or decreases, above / below  the indices

applicable, to the last month of the original or extended period vide  clause  8 (l) (a) (i) and (ii) standard 

GCC

(ii) Extension Of Time For Delay Due To Contractor :

a) The price variation for the period of extension granted shall be limited to the amount

b) payable as per the Indices in case the indices increase, above the indices applicable,to the last

month of the original completion period or the extended period vide above clause8(l)

(a)(i) and (ii) of standard GCC.

c) The price variation shall be limited to the amount payable as per the indices, in case

d) the indices decrease or fall below the indices applicable, to the last  month of original / extended

period of  completion period vide above clause 8(l)(b) of standard GCC, then lower indices

shall be adopted.

(i) Extension of Time For Delay due to reasons not attributable to BMC and Contractor

(Reference Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited   to the amount payable as per the

Indices in case the indices increases or decreases, above/below the indices applicable, to the last month
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of the original period.

81. Payment: Interim Payment :

i)  Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less

than one month) for the works executed.  The Engineer shall arrange to have the bill s verified by taking or

causing to be taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to which

the Contractor is considered entitled by way of interim payment for all the work executed, after deducting

there from the amount already paid, the security deposit / retention money and such other amounts as may

be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work  carried out as an

adhoc payment in the first week of next month after deducting  there from recoveries on account of

advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter.

iv)  No interim payment will be admitted until such time the Contractor have fully  complied with the

requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network Schedule

for the works, as detailed in Condition 8 (h).  A fixed sum shall be held in abeyance at the time of next

interim payment for non-attainment of each  milestone  in  the  network  and  shall  be  released  only  on

attainment  of  the  said milestone.

v)  An interim certificate given relating to work done or material delivered may be modified or corrected

by a subsequent interim certificate or by the final certificate.   No certificate of the Engineer supporting an

interim payment shall of itself be conclusive evidence that any work or materials to which it relates is / are

in accordance with the contract.

82   Banning/De-Registration of Agencies of Construction works in BMC

The  regulations regarding Demotion/ Suspension Banning for specific period or  permanently / De-

Registration shall be governed as per the respective condition in Contractor Registration Rules of BMC.

83.  JOINT VENTURE : NA

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be incorporated in

the Tender Document:

a)  Joint Venture should be allowed only when the number of identifiable different works is more than one

and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be  allowed for  complex

technical work below Rs.100 Crores with the approval of concerned  AMC

b)  Separate identity/name shall be given to the Joint Venture firm.

c)  Number of members in a JV firm shall not be more than three in normal circumstances, if the work
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involves only one discipline (say Civil or Electrical). If number of members in JV is required to be more

than three, then approval of concerned AMC needs to be sought.

d)  A member of JV firm shall not be permitted to participate either in individual capacity or as a member of

another JV firm in the same tender.

e)   The tender form shall be purchased and submitted in the 'name of the JV firm or any constituent

member of the JV.

f)   Normally EMD shall be submitted only in the name of the JV and not in the name of   constituent

member. However, EMD in the name of lead partner can be  accepted subject to submission of specific

request letter from lead partner stating the reasons for not submitting the EMD in the name of JV and giving

written confirmation from the JV partners to the effect that the EMD submitted by the lead partner may be

deemed as EMD submitted by JV firm.

g)  One of the members of the JV firm shall be the lead member of the JV firm who shall have a majority

(at least 51%) share of interest in the JV firm. The other members shall have a share of not less than 20%

each in case of JV firms with up to three members  and not less than 10% each in case of JV firms with

more than three members. In case of JV firm with foreign member(s), the lead member has to be an

Indian firm with a minimum share 5 1 %

h)   A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV members

shall be submitted by the JV firm along with the tender. The complete details of the members of the JV

firm, their share and responsibility in the JV firm etc. particularly with reference to financial technical and

other obligation shall be furnished in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during the   validity

of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Earnest Money

Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of this  agreement shall be

extended till the currency of the contract expires.

j)    Approval for change of constitution  of JV firm shall be at the sole discretion of the BMC.  The

constitution of the JV firm shall not be allowed to be modified after submission of the tender bid by the JV

firm except when modification becomes inevitable due to succession  laws etc. and in any case the

minimum eligibility criteria should not get vitiated. In any case the Lead Member should continue to be

the Lead Member of the JV firm. Failure to observe this requirement would render the offer invalid.

k)  Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered

during the currency of contract except when modification become inevitable due to succession laws etc. and

in any case the minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall

be deemed to be breach of contract with all consequential penal action as per contract condition.

l)  On award of contract to a JV firm, a single Performance Guarantee shall be required to be submitted by
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the JV firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for

Mobilization advance, machinery Advance etc. shall be accepted only in the name of the JV firm and no

splitting of guarantees amongst the members of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been

awarded) has to be executed and got registered before the Registrar of the Companies under Companies Act

or before the Registrar / Sub-Registrar under the Registration Act,  1908.  This agreement shall be

submitted by the JV firm to the BMC before signing the contract agreement for the work. (This agreement

format should invariably be part of the tender condition). In case the tenderer fails to observe/comply with

this stipulation, the full Earnest

Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against partners of the

JV and the JV. This joint venture agreement shall have, inter-alia, following clauses:-

i. Joint and several liability - The members of the JV firm to which the contract is award- ed, shall be

jointly  and severally liable to the Employer (BMC) for execution of the pro-  ject in accordance with

General and Special conditions of the contract. The JV members shall also be liable jointly and severally for

the loss, damages caused to the BMC during the course of execution of the contract or due to no execution

of the contract or part there- of.

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of the contract

including the period of extension if any and the maintenance period after the work is completed.

I) Governing Laws - The Joint Venture Agreement shall in all respect be governed by and interpreted in

accordance with Indian Laws.

ii) Authorized Member -Joint Venture members shall authorize one of the members on be-  half of the

Joint Venture firm to deal with the tender, sign the agreement or enter into con- tract in respect of the said

tender, to receive payment, to witness joint measurement of work done, to sign measurement books and

similar such action in respect of the said tender/contract. All notices/correspondences with respect to the

contract would be sent only to this authorized member of the JV firm.

No member of the Joint Venture firm shall have the right to assign or transfer the interest right or liability in

the contract without the written consent of the other members and that of the employer in respect of the said

tender/contract.

n.   Documents  to  be enclosed by the JV firm along with the tender:i.  In case one or more of the

members of the JV firm is/are partnership firm(s), following documents shall be submitted:

a.   Notary certified copy of the Partnership Deed,

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of appropriate

value (in original).
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c.  Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign the

MOU and JV Agreement on behalf of the partners and create liability against the firm.

ii.  In case one or more members is/are Proprietary Firm or HUF, the following  documents  shall  be

enclosed:

a.   Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary Concern

and he is sole proprietor of the Concern OR he is in position of "KARTA" of Hindu Undivided Family

and he has the authority, power and consent given by other partners to act on behalf of HUF.

iii. In case one or more members is/are limited companies, the following documents shall be submitted:

a. Notary certified copy of resolutions of the Directors of the Company, permitting the company to enter

into a JV agreement, authorizing MD or one of the Directors or Managers of the Company to sign MOU,

JV Agreement, such other documents required to be signed on behalf of the Company  and enter into

liability against the company and/or do any other act on behalf of the company.

b.  Copy of Memorandum and articles of Association of the Company.

c.   Power of Attorney (duly registered as per prevailing law) by the Company     authorizing the person

to do/act mentioned in the para (a) above.

e.  All the members of the JV shall certify that they have not been black listed or debarred by BMC from

participation in tenders/contract in the past either in their individual capacity or the JV firm or partnership

firm in which they were members / partners.

f.   Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be  adjudged

based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the JV firm

shall  meet  at  least  35%  requirement  of  technical  capacity as  stipulated  in  tender  document.

OR

In case  of  composite works (e.g. works involving more  than one distinct component such as Civil

Engineering  works,   M&E   works,   Electrical   works,   etc.   and   in   the   case   of   major   bridges,

substructure and superstructure etc.), at least one member should have satisfactorily completed 35% of the

value of any one component of the project work so as to cover all the components of project work or any

member having satisfactorily  completed 35% of the value of work of each component during last seven

financial years.

In such cases, what constitutes a component in a composite work shall be clearly defined as part of the

tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic sum of

contractual payments received by all the members of JV firm in any one of the previous three financial

years and shall be at least 100% of the estimated value of the work as mentioned in the tender.

84.  Compensation for delay:
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If the Contractor fails to complete the works and clear the site on or before the Contract or extended

date(s) / period(s) of completion, he shall, without prejudice to any other right or remedy of Municipal

Corporation on account of such breach, pay as agreed compensation, amount calculated as stipulated below

(or such smaller amount as may be fixed by the Engineer) on the contract value of the whole work or on

the contract value of the time or group of items of work for which separate period of completion are given in

the contract and of which completion is delayed for every week that the whole of the work of item or group

of items of work concerned remains uncompleted, even though the contract as a whole be completed by the

contract or the extended date of completion. For this purpose the term ‘ Contract Value’ shall be the

value of the  work at   Contract Rates as ordered including the value of all deviations ordered:

•  Completion period for projects (originally stipulated or as extended) not exceeding  6  months :   to the

extent of maximum 1 percent per week.

•  Completion period for projects (originally stipulated or as extended) exceeding 6  months and not

exceeding 2 years: to the extent of maximum ½ percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding  2 years : to the extent

of maximum ¼ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week the

compensation payable for that fraction shall be proportional to the number of days involved.

Provided always that the total amount of compensation for delay to be paid this condition shall

not exceed the undernoted percentage of the Contract Value of the item or group of items of work for which

a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months:  10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not exceeding 2

years :  7½ percent.

Iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.

The amount of compensation may be adjusted set off against any sum payable to the contractor

under this or any other contract with the Municipal Corporation.

85.  Action And Compensation Payable In Case Of Bad Work And Not Done As Per Specifications

All works under or in course of execution or executed in pursuance of the  contract, shall at

all times be open and accessible to the inspection and  supervision of the  Engineer-in-charge, his

authorized subordinates in charge of  the  work and all the superior  officers,  officer  of  the  Vigilance

Department  of   the   BMC   or   any organization engaged by the BMC for Quality Assurance and the

contractor shall, at all times, during the usual working hours and at all other times at which reasonable

notice of the visit of such officers has been given to the contractor, either himself be present to receive

orders and instructions or have a responsible agent duly accredited in  writing,   present   f  or   t hat
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purpose.  Orders  given  to   the   Contractor ’s   agent   shall   be considered  to have the same force as if

they had been given to the contractor himself. it shall appear to the Engineer-in-charge or his authorized

subordinates   in-charge of the work or to the officer of Vigilance Department, that any work has been

executed with

unsound, imperfect or unskillful workmanship or with materials of any inferior description, or that any

materials or articles provided by him for the execution of the work are unsound or of a quality inferior to

that contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in

writing which shall be  made within twelve months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of notwithstanding that the same may have

been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in

whole or in part, as the case may require or as the case may be, remove the materials or articles so specified

and provide other proper and suitable materials or articles at his own charge and cost. In the event of the

failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the

contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the general condition

of contract in section 9 of tender document (for Compensation for delay)

for this default. In such case the Engineer-in Charge may not accept the item of work at the rates of work at

the rates applicable under the contract but may accept such items at reduced rates as the Engineer in charge

may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable

without detriment to the safety and utility of the item and the structure or he may reject the work outright

without any payment and/or get it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in- Charge to be conveyed in

writing in respect of the same will be final and binding on the contractor.

If  the  penalization amount exceeds maximum limit  with respect to  Clause 8.e  of Standard

General Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to

why the contract should not be terminated.

   The above clause is summarized to make it easy to understand as follows:

1.  The Engineer-in-charge shall issue notice to the contractor for rectifying the defects or redoing of the

work if necessary,  within specific time to achieve the desired quality and quantity of the work and this

should be governed by clause 8.f and 9.b of Standard General Conditions of Contract.

2.  If the contractor fails to comply the same, only then, the contractor shall be liable to pay compensation at

the same rate as under clause 8.e of the Standard General Con- dition of Contract (for Compensation for

delay) for this default.

3.  If the penalization amount exceeds the maximum limit, then the contractor will be lia- ble for being

banned/ deregistered from business dealings with BMC and this shall be governed by relative provision in

Registration Rules of BMC and Standard General Conditions of Contract.
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4.  This penalization shall  be levied only on account of delay in work, unsound, imperfect or unskillful

workmanship or with materials of any inferior description, or that any materials or articles provided by him

for the execution of the work are unsound or of quality inferior to that contracted for or otherwise not in

accordance with the contract.  

86.   Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the  relevant

clauses  in  documents that  form  a  part  of  contract as  exercised or  is exercisable in the event of any

future case of default by the Contractor, he is declared liable to pay compensation amounting to the whole

of his security deposit. The  liability of the Contractor for past and future compensation shall remain

unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he

so desires, take possession of all or any tools and plant, materials  and stores in or upon the work of site

thereof or belonging to the Contractor or procured by him and intended to be used for the execution of the

work or any part thereof paying or allowing for the same in account at the contract rates, or in the case of

contract rates not being applicable at current

market rates to be certified  by the Executive Engineer, may after giving notice in writing to the

Contractor or his staff of the work or other authorized agent require him to remove such tools and plants,

materials or stores from the premises within a time to be specified in such notice and in the event of the

Contractor failing to comply with any such requisition, the Executive  Engineer may remove them at the

contractors expense of sell them by auction or private sell on account of the Contractor at his risk in all

respects and certificate of the Executive Engineer as to the expense of any such removal and the amount of

the proceeds an expense of any such sell be final and conclusive against the Contractor.

87.  No Claim to Any Payment or Compensation or Alteration In or Restriction of

             Work

If at any time after the execution of contract documents,  the Engineer shall for any reason

whatsoever, desires that the whole or any part of the works specified in the  Tender should be

suspended for any period or that the whole or part of the work should not be carried out, at all,

he shall give to the Contractor a Notice in writing of such desire and upon the receipt of

such notice, the Contractor shall forthwith suspend or  stop the work wholly or in part as

required after having due regard to the appropriate stage at which the work should be stopped or

suspended so as not to cause any damage or injury the work already done or endanger the safety

thereof, provided that the decision of the Engineer as to the stage at which the work or any part

of it could be or could have been safely stopped or suspended shall be final and conclusive

against the contractor.
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The Contractor shall have no claim to any payment or compensation whatsoever by  reason of or in

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except to the

extent specified hereinafter.

(a) Where  the  total  suspension of  Work  Order  as  aforesaid  continued for  a continuous period

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior

notice in writing to the Engineer within 30 days of

(b) the expiry of the said period of 90 days, of such intention and requiring the Engineering to record

the final measurement of the work already done and to pay final bill. Upon giving such Notice,

the Contractor shall be deem to have been discharged  from his  obligations  to complete the

remaining unexecuted work under his contract.   On receipt of such notice the Engineer shall

proceed to complete the measurement and make such payment as may be finally  due to the

contractor within a period of 90 days from the receipt of such Notice in respect of the work

already done by the contractor. Such payment shall not in any manner prejudice the right of the

contractor to any further compensation under the remaining provisions of this clause.

(c)  Where the Engineer required to Contractor to suspend the work for a period in excess of

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply

to the Engineer within 30 days of the resumption of the work after  such suspension for

payment of compensation to the extent of pecuniary loss suffered by him in respect of working

machinery remained ideal on the site of on the account of his having an to pay the salary of

wages and labour engaged by him during the said period of suspension provided always that the

contractor shall not be entitled to any claim in respect of any such working machinery, salary or

wages for the first 30 days whether consecutive  or in the aggregate or such suspension or in

respect of any such suspension whatsoever occasion by unsatisfactory work or any other default

on his part, the decision of the Engineer in this regard shall be final and conclusive against the

contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising

from non provision of lights, fencing, etc.

The Contractor shall supply at  his  own cost all  material, plant, tools, appliances, implements,

ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper execution

of the work, whether,  in the original altered or  substituted  form and whether included in the

specification of other documents forming part of the contract or referred to in these conditions or not

and which may be necessary for the purpose of satisfying or complying with the requirements of the
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Eng-In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or

which is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary  for the purpose of setting out works and counting, weighing and

assisting in the measurements of examination at any time and from time to time of the work or

materials, failing which the same may be provided by the Engineer In-charge at the expense of the

contractor  and the expenses may be deducted  from any money due to the contractor under the

contract or from his  security deposit or  the proceeds of sale thereof, or offers sufficient portion

thereof. The contractor shall provide all necessary fencing and lights required to protect the public

from accident and shall also be bound to bear the expenses of defence of every suit, action or other

legal proceedings, that may be brought by any person for injury sustained owing to neglect of the

above precautions and to pay any damages and cost which may be awarded in any such suit action

or proceedings to any such person or which may with the consent of the contractor be paid for

compromising any claim by any such person.

       89.  Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written

permit from the Engineer In-charge.  When such permit is given, and also in all cases when destroying cut

or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary measure to prevent such

fire spreading to or otherwise damaging surrounding property.   The Contractor shall make his  own

arrangements for drinking water for the labour employed by him.

   90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by         contractor ’s

labour whether in or beyond the limits of BMC property  including  any damage caused by spreading the

fire shall be estimated by the   Engineer In-charge or such other officer as he may appoint and the

estimate of  the  Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be  final and

the contractor shall be bound to pay the amount of the assessed  compensation on demand failing which

the same will be recovered from the  Contractor as damages or deducted by the Engineer In-charge

from any sums that  may be due or become due from BMC to contractor under this Contract or  otherwise.

Contractor shall bear the expenses of defending any action or other   legal   proceedings that may be

brought to prevent the spread of fire and he shall pay  any damages and costs that may be awarded by the

Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, notified

by the contractor through the Engineer In-charge for his information.

92.  Action where no specifications :

In the case of any class of work for which there is no such specifications, such works shall be carried out in

accordance with the specifications and in the event of there being no such specifications, then in such case,
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the work shall be carried out in all respects in accordance with all instructions and requirements of the

Engineer In- charge.

93.   Safety and medical help :

I. The Contractor shall be responsible for and shall pay the expenses of providing medical help to

any workmen who may suffer a bodily injury as a result of an accident.  If such expenses are incurred

by BMC, the same shall be recoverable from the contractor forthwith and be included without prejudice

to any other remedy of BMC from any amount due or that may become due to the Contractor.

II. The contractor shall provide necessary personal safety equipment and first-aid box  for the use of

persons employed on the site and shall maintain the same in condition suitable for immediate use at any

time.

III. The workers shall be required to use the safety equipments so provided by the contractor  and the

contractor shall take adequate steps to ensure the proper use of equipments by those concerned.

IV. When the work is carried on in proximity to any place where there is risk or drawing all necessary

equipments shall be provided and kept ready for use and all necessary steps shall be taken for the

prompt rescue of any person in danger.

94.  No compensation shall be allowed for any delay caused in the starting of the work on account of

acquisition of land or in the case of clearance of works, on account of ant delay in according to sanction of

estimates.

95.   Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health

Officer of BMC.   Contractor shall see that mosquitogenic conditions  are created so as to keep vector
population to minimum level.   Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed  anti-malaria measures resulting in  increase in malaria
incidence,  contractor shall be liable to pay BMC on anti-  malaria measures to control the situation in
addition to fine.

96. Grievance Redressal Mechanism:

BMC has formed a Grievance Redressal Mechanism for redressal of bidder’s grievances. Any 
Bidder or prospective Bidder aggrieved by any decision, action or omission of the procuring entity being 
contrary to the provisions of the tender or any rules or guidelines issued therein, in Packet ’A’, ‘B’ & ‘C’ can 
make an application for review of decision of responsiveness in Packet ’A’, ‘B’ & ‘C within a period of 7 
days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or prospective 
bidders shall clearly specify the ground or grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General Requirements), an 
application for review may be filed only by a bidder who has participated in procurement proceedings and 
after declaration of successful bidder in Packet ‘B’ (Technical Bid), an application for review may be filed 
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only by successful bidders of Packet ‘A’. Provided further that, an application for review of the financial bid 
can be submitted, by the bidder whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is required to 
be suspended pending disposal of such review. The BMC after examining the application and the documents 
available to him, give such reliefs, as may be considered appropriate and communicate its decision to the 
Applicant and if required to other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any case within 
10 days from the date of receipt of such application or such other period as may be specified in pre-
qualification document, bidder registration document or bid documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the bidder or 
prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or prospective bidder 
may file an application for redressal before the “Internal Procurement Redressal Committee” within 7 days 
of the expiry of the allowed time or of the date of receipt of the decision, as the case may be. Every such 
application for internal redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- 
and fee shall be paid in the form of D.D. in favour of M.C.G.M.

1st appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to concerned 
DMC/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for decision.
Grievance Redressal Committee (GRC) is headed by concerned D.M.C./ Director of particular 

department for the first appeal/grievances by the bidder against the decision for responsiveness / non- 
responsiveness in Packet ’A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, concerned A.M.C. will take 
decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) office 
where appeals of aggrieved bidder will be received with fee of rs. 25,000/- from aggrieved bidder. The 
necessary correspondence in respect of said applications to the aggrieved bidder & concerned 
department, issuing notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and 
further proceeding will be carried out through registrar appointed by MCGM.

No application shall be maintainable before the redressal Committee in regard of any decision 
of the BMC relating to following issues:

Determination of need of procurement.

The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision thereon to the
Applicant within 10 days or such further time not exceeding 20 days, as may be considered necessary from
the date of receipt of the recommendation and in case of non- acceptance of any recommendation, the reason
of such non-acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, come to the
conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and submitted
with the intention of delaying or defeating any procurement or causing loss to the procuring entity or any
other bidder, then such complainant shall be punished with fine, which may extend to Five Lac rupees or two
percent of the value of the procurement, whichever is higher.
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SECTION  11

FRAUD AND

CORRUPT PRACTICES
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FRAUD AND CORRUPT PRACTICES

• The  Applicants  and  their  respective  officers,  employees,  agents  and  advisers  shall  observe  the  highest

standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the  contrary  contained  herein,  the

Authority may reject an Application without being liable in any manner whatsoever to the Applicant if it determines

that the Applicant has, directly or  indirectly or through an agent, engaged in corrupt practice, fraudulent practice,

coercive practice, undesirable practice or restrictive practice in the Bidding Process.

• Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an Applicant is found

by the Authority to have directly or indirectly or through an agent, engaged  or  indulged  in  any  corrupt  practice,

fraudulent  practice,  coercive  practice, undesirable practice or restrictive practice during the Bidding Process, such

Applicant shall not be eligible to participate in any tender or RFQ issued by the Authority during a period of 2 (two)

years from the date such Applicant is found by the Authority to have directly or  indirectly or through an agent,

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive

practice, as the case may be.

• For  the  purposes  of  this  Clause,  the  following  terms  shall  have  the  meaning  hereinafter  respectively

assigned to them:

A. “corrupt practice” means  the offering, giving, receiving, or soliciting, directly or indirectly, of anything of

value to influence the actions of any person connected with the Bidding Process (for avoidance of  doubt,

offering of employment to,  or employing, or engaging in any manner whatsoever,  directly or indirectly, any

official of the Authority who is or has been associated in any manner, directly or indirectly, with the Bidding

Process or the LOA or has dealt with  matters concerning the Concession Agreement or arising there from,

before or after the  execution thereof, at any time prior to the expiry of one year from the date such official

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to constitute

influencing the actions of a person connected with the Bidding Process); or save and except as permitted

under the relevant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or

after the issue of the LOA or after the execution of the Concession Agreement, as the case may be, any person

in respect of any matter relating to the Project or the LOA or the Concession Agreement, who at any time has

been or is a legal, financial or technical adviser of the Authority in relation to any matter concerning the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or disclosure of

incomplete facts, in order to influence the Bidding Process;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, any

person or property to influence any persons participation or action in the Bidding Process;

D. “undesirable practice” means (i)  establishing contact  with any person connected  with or  employed or

engaged by the Authority with the objective of canvassing, lobbying or in any  manner influencing or attempting to

influence the Bidding Process; or (ii) having a Conflict of Interest; and

E. “Restrictive practice” means forming a  cartel  or  arriving at  any understanding or  arrangement  among

Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding Process.

F. If   the   Employer/Financier   determines   that   the   Contractor   has   engaged  in   corrupt,  fraudulent,

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the Employer may,

after giving 14 days’ notice to the Contractor, terminate the Contractor's employment under the Contract and expel

him from the Site, and the provisions of relevant Clause shall apply as if such expulsion had been made.
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G. Should any employee of the Contractor be determined to have engaged in corrupt,  fraudulent, collusive,

coercive,  or  obstructive  practice  during  the  execution  of  the  Works,  then  that  employee  shall  be  removed  in

accordance with relevant Clause.

For the purposes of this Sub-Clause:

i.  “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or indirectly, of anything of

value to influence improperly the actions of another party;

ii. “another  party”  refers  to  a  public  official  acting  in  relation  to  the  procurement  process  or  contract

execution. In this context, “public official” includes Financer staff and employees of other organizations taking or

reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly

misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to  achieve an improper

purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party;

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or concealing of evidence material to

the  investigation  or  making  false  statements  to  investigators  in  order  to  materially  impede  the  Financier

investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing

or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or

from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit rights provided

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process or

contract  execution; and the “act  or  omission” is intended to influence the procurement  process  or  contract

execution.

ix. ”parties” refers to participants in the procurement process (including public officials) attempting to establish bid

prices at artificial, non-competitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12

PRE BID MEEING
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PRE  BID  MEETING (Not Applicable to this tender)

Pre-bid meeting  of the interested parties shall be convened at the designated date, time and place. A

maximum of three representatives of each Applicant shall be allowed to participate on production of

authority letter from the Applicant. Interested Bidder shall send their queries 2 days prior to the date of Pre

– bid meeting only. No queries will be entertained if any queries are not submitted during the said period.

During   the   cou  rse   of   Pr  e-bid   meeti  n  g,   the   Appli  cants   will   be   f  ree   to   see  k   clarific  ati  ons   and make

suggesti  ons   for   c  onsiderati  on   of   the Aut  horit  y. The Authority shall Endeavour to provide  clarifications

and such further information as it may, in its sole discretion, consider  appropriate  for facilitating a fair,

transparent and competitive Bidding Process.

12.1  I  n      t  e  r  p      r  e  t  a      tion of   e      -  T  e  nd      e  r     Do  c  u      m  e  n      t  :

a) Tenderer(s) shall examine the tender document and acquaint themselves to all conditions and 

matters affecting the cost of the works. If any tenderer(s) finds discrepancies or omissions in the 

Document or if in doubt about their meaning, he should address a query during pre -bid meeting.

b) Any  resulting  interpretation  of  the  tender  document  will  be  issued  to  tenderer(s)  as  an

addendum. Verbal clarification obtained from any source shall not be binding on the Corporation.

c) No tenderer(s) shall amend the text of any document except as may be necessary to comply 

with any addendum.

12.2  Cla  r  i  f      ica  t  ion         of         e  -  T  e  nd      e  r  i  n      g Do  c  u      me  n      ts

Pre-bid meeting (If proposed as per e-Tender notice)

a) The tenderer or his authorized representative is allowed to attend a pre -bid meeting as per 

the date, time and venue mentioned in the tender notice/header da ta.

b) The purpose of the pre-bid meeting will be to clarify issues and to answer questions on 

any matter that may be raised 2 days prior to the pre-bid meeting.

c) Any tenderer requiring any clarification of the tender document and/or the works may submit

his questions on A.E. (M.)W.W. ’s  e-mail i.e.aewcc02.he  @mcgm.gov.in ease note that all emails which

will reach the inbox 2 days before meeting
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs up to Virar
and Kalyan have been approved only for the purpose of accepting Banker’s guarantee from 1997-98 onwards until
further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar  can be accepted
only if  the said Banker’s Guarantee is  countersigned by the Manager of a  branch  of  the same Bank,  within the
Mumbai Limit categorically endorsing thereon that  said bankers Guarantee is binding on the endorsing Branch of
the bank within Mumbai limits and is liable to be on forced against the said branch of the Bank in case of default by
the contractor/supplier furnishing the bankers Guarantee.
List of approved Banks:-

A S.B.I and its subsidiary Banks 39 KarurVysya Bank Ltd.
1 State Bank Of India. 40 Laxmi Vilas Bank Ltd.
2 State Bank Of Bikaner & Jaipur. 41 Nedugundi Bank Ltd.
3 State Bank Of Hyderabad. 42 Ratnakar Bank Ltd.
4 State Bank Of Mysore. 43 Sangli Bank Ltd.
5 State Bank Of Patiyala. 44 South Indian Bank Ltd.
6 State Bank Of Saurashtra. 45 S.B.I Corporation &Int Bank Ltd.
7 State Bank Of Travankore. 46 Tamilnadu Mercantile Bank Ltd.
B Nationalized Banks 47 United Western Bank Ltd.
8 Allahabad Bank. 48 Vysya Bank Ltd.
9 Andhra Bank. D Schedule Urban Co-op Banks

10 Bank Of Baroda. 49 Abhyudaya Co-op Bank Ltd.
11 Bank Of India. 50 Bassein Catholic Co-op Bank Ltd.
12 Bank Of Maharashtra. 51 Bharat Co-op Bank Ltd.
13 Central Bank Of India. 52 Bombay Mercantile Co-op Bank Ltd.
14 Dena Bank. 53 Cosmos Co-op Bank Ltd.
15 Indian Bank. 54 Greater Mumbai Co-op Bank Ltd.
16 Indian Overseas Bank. 55 JanataSahakari Bank Ltd.
17 Oriental Bank Of Commerce. 56 Mumbai District Central Co-op Bank Ltd.
18 Punjab National Bank. 57 Maharashtra State Co-op Bank Ltd.
19 Punjab & Sindh Bank. 58 New India Co-op Bank Ltd.
20 Syndicate Bank. 59 North Canara G.S.B. Co-op Bank Ltd.
21 Union Bank Of India. 60 Rupee Co-op Bank Ltd.
22 United Bank Of India. 61 Sangli Urban Co-op Bank Ltd.
23 UCO Bank. 62 Saraswat Co-op Bank Ltd.
24 Vijaya Bank. 63 ShamraoVithal Co-op Bank Ltd.

24A Corporation Bank. 64 Mahanagar Co-op Bank Ltd.
C Scheduled Commercial Banks 65 Citizen Bank Ltd.
25 Bank Of Madura Ltd. 66 Yes Bank Ltd.
26 Bank Of Rajasthan Ltd. E Foreign Banks
27 Banaras State Bank Ltd. 67 ABM AMRO (N.Y.) Bank.
28 Bharat Overseas Bank Ltd 68 American Express Bank Ltd.
29 Catholic Syrian Bank Ltd. 69 ANZ Grindlays Bank Ltd.
30 City Union Bank Ltd. 70 Bank Of America N.T. & S.A.
31 Development Credit Bank. 71 Bank Of Tokyo Ltd.
32 Dhanalakshmi Bank Ltd. 72 Bankindosuez.
33 Federal Bank Ltd. 73 BanqueNationale de Paris.
34 Indsind Bank Ltd. 74 Barclays bank.
35 I.C.I.C.I Banking Corporation Ltd. 75 City Bank N.A.
36 Global Trust Bank Ltd. 76 Hongkong & Shanghai banking Corporation.
37 Jammu & Kashmir Bank Ltd. 77 Mitsui Taiyokbe Bank Ltd.
38 Karnataka Bank Ltd. 78 Standard Chartered Bank.

79 Cho Hung Bank.

109



SECTION 14

APPENDIX

110



FORM OF TENDER

To,

The Brihanmumbai Municipal Commissioner

Sir,

I/We have read and examined the following documents relating to “The work of supply, installation, testing & 
commissioning of various vital standalone mechanism for various installations in Eastern Suburbs under AE(M)WW 

E.S-II..”

1.1 Notice inviting tender.

1.2 Directions to bidders (General and special)

1.3 General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation as amended up to

date.

1.4 Relevant drawings.

1.5 Specifications.

1.6 Special directions

1.7 Annexure A to F.

1.8 Bill of Quantities and Rates.

1A.  I/We________________________________________________________  (full  name  in  capital  letters,  starting

with  surname),  the  Proprietor/  Managing  Partner  /  Managing  Director  /  Holder  of  the  Business,  for  the

establishment  /  firm  /    registered    company,   named    herein    below,    do    hereby    offer    to

……………………......................................……………………………………………………………………

……………………………………….....……………….........  Referred  to  in  the  specifications  and  schedule  to  the

accompanying form of con-tract of the rates entered in the schedule of rates sent herewith and signed by me/ us”

(strike out the portions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein below in details with the addresses,

have not filled in this tender under any other name or under the name of any other establishment /firm or otherwise,

nor are we in any way related or concerned with the establishment /firm or any other person, who have filled in the

tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the terms and

conditions, contained or referred to therein and in accordance with the specifications designs, drawings and other

relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to  Rs.1,98,900/- (Rs. One Lakh

Ninety EightThousand Nine Hundred Only) I/We have deposited the amount through online payment gateways

with the C.E. of the Corporation not to bear interest

4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the works until

notice of non/acceptance of this tender has first been communicated to me/us, and in consideration of yours agreeing to

refrain from so doing I/we agree not to withdraw the offer constituted by this tender before the date of communication

to me/us of such notice of non/acceptance, which date shall be not later than ten days from the date of the decision of

the Standing Committee or Education Committee of the Corporation, as maybe required under the Mumbai Municipal

Corporation Act, not to accept this tender.(Subject to condition 5 below).
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5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for opening the

same and not to make any modifications in its terms and conditions which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the said

earnest money absolutely, if.

a.I/We fail to keep the tender open as aforesaid.

b.I/We fail to execute the formal contract or make the contract deposit when called   upon to do so.

c.I/we do not commence the work on or before the date specified by the Engineer in   his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the preparation, stamping

and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and Steel Labour Board’

and fulfill  all  the obligatory provisions of Maharashtra Mathadi,  Hamal  and other  Manual workers (Regulation of

Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompanying tender with full knowledge  of

liabilities  and, therefore,  we  will not raise any objection or dispute in any manner relating to any action, including

forfeiture  of  deposit  and  blacklisting,  for  giving any information,  which  is  found to  be  incorrect  and  against  the

instructions and directions given in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment of work/contract

to me/us, that any information given by me/us  in  this  tender  is  false  or  incorrect,  I/We  shall  compensate  the

Brihanmumbai Municipal Corporation for any such losses or inconvenience caused to the Corporation in any manner

and will not resist any claim for such compensation on any ground whatsoever. I/we agree and undertake that I/we shall

not claim in such case any amount by way of damages or compensation for cancellation of the contract given to me/us

or any work assigned to me/us or is withdrawn by the Corporation,”

Address

…………………………………. ..............

…………………………….……...............

…………………………….……...............

Yours faithfully,

Digital Signature of the Bidder or the Firm
1.……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

5.……………………………………………….
Full Name and private residential address of all the partners constituting the Firm

1. ……………………………………..

2. ……………………………………..

3. ……………………………………..

4. ……………………………………..

5. ……………………………………..

A/c No. ………………………………….....…

Name of Bank …………………………….…..

Name of Branch ………………………….…...

Vender No. ………………………...…………
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CONTRACT AGREEMENT

E-  Tender/quotation  _____________________ Dated  _____________DMC(SE)  /  AMC(P)  /  MC's

sanction  /  Standing  Committee  Resolution  No.  ______________________________  Contract  for

the “ ___________________________________________________________________________

______________________________________________________This  agreement  made  this  day  of

___________________________________________________________________________  between

Inhabitants  of  ______________________________________  carrying  on  business  at

_______________________________________________________ in ___________under the style and

name of Messrs.______________________ (Hereinafter called "the Bidder") of the one part and Shri.

the  Dy.  Municipal  Commissioner  (hereinafter  called "the  Commissioner"  in  which  expressions  are

included, unless the inclusion is inconsistency with the, context or meaning thereof, his successor or

successors for the time being holding the office of the Dy. Municipal Commissioner of the Second Part

and the Brihanmumbai Municipal Corporation (hereinafter called "the Corporation") of  the third part.

WHEREAS the Bidder has tendered for the works described above and his tender has been accepted by

the  Commissioner  (with  the  approval  of  the  standing  committee  of  the  Corporation)  NOW  THIS

AGREEMENT WITNESSES as follows: -                              

                                                                        

1) In this agreement words expressions shall have the same meaning as are respectively assigned

to them in the Conditions of Contract for works hereinafter referred to.
 

2) The following documents shall be deemed to form and be read and construed as part of this

agreement viz.                                                              

                           

3) In consideration of the payment to be made by the Commissioner to hereby convenient with the

Commissioner  to  carry  out  the  work  of

“-----------------------------------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------.” in conformity in all respects

with the provisions of the contract.

1) The Commissioner hereby convenient to pay to the Bidder in consideration of carrying out the

work  of

“----------------------------------------------------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------------------------------

----------” the Contract Price at times in the manner prescribed by the Contract.
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1) The said Tender and letter of acceptance. 2) List of Approved Banks.

3) The conditions of contract. 4) Tender Form.

5) The Schedule of Prices 6) Agreement Form.

7) Instructions to bidders 8) Special Conditions.

9) The Specifications. 10) Drawings

11) The Appendices. 12) Minutes of pre – Bid Meeting.

13) The performance security. 14) Addendum, if any.

 



IN  WITNESS WHEREOF the  parties  hereto  have  caused  their  respective  common seals  to  be

hereunto affixed (for have hereunto set their respective hands and seals) the day and year above

written.                                                                    

                           
Signed and delivered by the 

Bidder______________________________
in the presence of & style of Trading under the  name
_____________________________________

Full name_____________________________

Bidders.

Address__________________________________

_________________________________
                                             

Signed by Dy. Municipal Commissioner 
________________________________________
________________________________

in the presence 
of___________________________________

Dy. Municipal Commissioner

The common seal of the Brihanmumbai Municipal
Corporation was here unto affixed on 
the----------------------------------------20    in the 
presence of two members of the
standing committee of the Corporation.

________________________________________

_____________________________________

_________________________ and in the 

presence of the Municipal 

Secretary_________________________

1.__________________________________________

_____________________________2._____________

______________________

               Municipal Secretary
            

                                                                   

Note:                                                               
The successful bidder will have to pay for preparing contract documents, legal charges, stamp duty and stationery 

charges as mentioned in IT.15           
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ANNEXURE '' A ''  (Not Applicable)

Name of work: Work of supply and installation of hot dip galvanized mild steel grating and allied work 

in valve gallery at Ghatkopar High Level Reservoir under A.E.(M.)W.W.E.S-II

The Engineer for this work: Chief Engineer

                                                Dy. Chief Engineer

                                          Executive Engineer

1.     Estimated cost of Tender:

Sr. No.  Description of work Total Amount Rs.  
      1  Civil Work

2. Mechanical and Electrical Work  
3. Total Amount  

2)   Earnest Money (1% of the Estimated cost) :

3)   Time Period :

4) Percentage to be charged as supervision charges for the work got executed through other means 10

percent. The “Actual cost of the work” shall mean-

•             In the case of percentage rate contracts the actual    cost of the work executed at the rates as

mentioned in the Contract Schedule adjusted by the Contractor's percentage rate and cost of extra and

excess, but excluding the cost on account of Water Charges and Sewerage Charges if any, payable

by the contractor and also excluding cost on account of price variation claims as provided in price

variation clause as amended up to date.

•             In  case of  item rate contracts  the actual  cost  calculated  for  the work  executed at  the  rates

mentioned in the contract schedule for different items including cost of excess and extra items of the

work excluding the cost of water charges and sewerage charges if any, payable by the contractor and

excluding cost on account of price variation claims as provided in extra excess conditions as amended up

to date.

•             In case of lump sum contract the cost of the work actually carried out as per break up and

programme of the work and the schedule of payment included in the contract including cost of any

excess and/or extra items, of the work, excluding the cost on account of water charges and sewerage

charges  and  also  excluding  cost  on  account  of  price  variation  claims  as  provided  in  extra  excess

conditions as amended up to date.
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Annexure- B

PRE-CONTRACT INTEGRITY PACT

(On Rs. 500/- Stamp Paper)

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means

and illegal activities during any stage of his bid or during any pre-contract or post-contract  stage in

order to secure the contract  or  in furtherance to secure it  and in particular  commits himself to the

following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,

reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or

inducement to any official of the BMC, connected directly or indirectly with the bidding process, or to

any person, organization or third party related to the contract in exchange for any advantage in the

bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other

advantage,  commission, fees,  brokerage or inducement to any official  of the BMC or  otherwise in

procuring  the  Contract  or  forbearing  to  do  or  having  done  any act  in  relation  to  the  obtaining  or

execution of the Contract or any other Contract with the Government for showing or forbearing to show

favour or disfavour to any person in relation to the Contract or any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the

transparency,  fairness  and  progress  of  the  bidding  process,  bid  evaluation,  contracting  and

implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means

and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before

signing the contract, shall disclose any payments he has made, is committed to or intends to make to

officials  of  the  BMC or their  family members,  agents,  brokers  or  any  other  intermediaries  in

connection with the contract and the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on

to  others, any information provided by the BMC as part of the business relationship, regarding plans,

technical proposals and business details, including information contained in any electronic data carrier.

The Bidder also undertakes to exercise due and adequate care lest any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner

without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions

mentioned above.

9. The Bidder  and  their  respective  officers,  employees,  agents  and  advisers  shall  observe  the

highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the  contrary

contained herein, the Authority may reject an Application without being liable in any manner whatsoever

to the Applicant if it determines that the Applicant has, directly or    indirectly or through an agent,

engaged in corrupt practice,  fraudulent  practice,  coercive practice,  undesirable practice or restrictive

practice in the Bidding Process
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For the purposes of this Clause 9, the following terms shall have the meaning herein after respectively

assigned to them:

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or

disclosure of incomplete facts, in order to influence the Bidding Process ;

ii. “coercive practice” means impairing or harming or threatening to impair or harm, directly or

indirectly, any person or property to influence any persons participation or action in the Bidding Process;

iii. “undesirable  practice”  means  (i)  establishing  contact  with  any  person  connected  with  or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

iv. “restrictive  practice”  means  forming  a  cartel   or   arriving  at   any  understanding  or

arrangement  among  Applicants  with  the  objective  of  restricting  or  manipulating  a  full  and  fair

competition in the Bidding Process.

Signature of Bidder/Bidders
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I,__________________________________ of ________________________,do hereby declared

and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the

time  of  registration  of  my  firm/company  _______  and  there  is  no  change  in  the  contents  of  the

certificates that are submitted at the time of registration.

2. I  declare  that  I ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________  has  not  been  charged  with  any  prohibitory  and  /or  penal  action  such  as  banning(for

specific time or permanent)/de-registration or any other action under the law by any Government and/or

Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I submit

my offer  to  execute  the  work  as  per  tender  documents  at  the  rates  quoted  by  me  in  capacity  as

______________ of ___________.

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in

accordance with the terms and conditions and within the time prescribed and specified, BMC is entitled

to carry out the work allotted to me by any other means at my risk and cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of site

for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of

commencement or with respect to the progress of the work in phases, as per the instructions of site in

charge

Signature of Bidder/Bidders
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                                                 UNDERTAKING FOR BEST PRICE

Bid No: 

“I/We ______________________________________________ (full name in capital letters, start-
ing with surname), the Proprietor/Managing Partner/Managing Director/Holder of the business / Manufac-
turer / Authorized Dealer, for the establishment/firm/registered company, named herein below, do hereby, 
state and declare that I/We ________________________________________ whose names are given herein 
in below in details with the addresses have not filled in this quotation under any other name or under the 
name of any other establishment / firm or otherwise, nor are we in any way related or concerned with any 
establishment / firm or any other person, who have filled in the quotation for the aforesaid work”.

“I/We do hereby further undertake that, we have offered the best prices for the subject supply work 
as per the present market rates. Further, we do hereby undertake and commit that we have not offered/sup-
plied the subject product/similar product/systems or sun systems in the past one year in the Maharashtra 
State for quantity variation up to -50% or +10% at a price lower than that offered in the present quotation to 
any other outside agencies including Govt./Semi Govt. Agencies and within BMC also. Further, we have 
filled in the accompanying quotation with full knowledge of the above liabilities and therefore we will not 
raise any objection or dispute in any manner related to any action including forfeiture of deposit and black-
listing, for giving any information which is found to be incorrect and against the instruction and direction 
given in this behalf in this quotation.

I/We further agree and undertake that in the event it is revealed subsequently after the allotment of 
work/contract to me/us ,that any information given by me /us in this quotation is false or incorrect ,I/We 
shall compensate the Brihanmumbai municipal corporation for any such losses or inconvenience caused to 
the corporation in any manner and will not resist any claim for such compensation on any ground whatso-
ever ,I/We agree and undertake that I/We shall not claim in such case any amount ,by way of damages or 
compensation for cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn 
by corporation.”

However, in case of price difference, if it is a result of differential tax structures, different Dollar 
value of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/We will be given a 
reasonable opportunity of being heard by representing our case as to why such price variation/differential 
has been arisen.

In case if the explanation submitted by me/us is unsatisfactory then action as stated above including
forfeiture of deposit & blacklisting may be taken against me/us.

 Tenderer’s Full name, signature 

and address with rubber stamp

(This affidavit should be given on Rs 500 Stamp Paper duly notarized by Notary with red seal and re-
gistration Number.)
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UNDERTAKING FORM

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation.

Bid No. 2024_MCGM_
Subject: The work of supply, installation, testing & commissioning of various vital standalone mechanism for 

various installations in Eastern Suburbs under AE(M)WW E.S-II..

Sir, 

I / We have read all the terms and conditions as stipulated in the above tender notice and accept the same.

Yours faithfully,

Bidder's signature and office stamp

Bidder’s full address & telephone no. & Vender 
Reg. No. if any
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                                                         Annexure-D 

                                                                     Rate Analysis

Item Description : ......................................................................................................

    Sr. No. Description of rate analysis

parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should 

be inclusive of all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Bidder
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Annexure-E

INFORMATION REGARDING STATUS OF BIDDER

1.  (a) Whether it is a proprietor   concern --------------------------------------------------------------

        (b) If so, name of the owner                    --------------------------------------------------------------

2.  If  it  is  a partnership concern, please

furnish  name  of  each  partner  and  copy  of

registration certificate

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

3. In case of company, please furnish the

documentary proof to show that the company is

registered.

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

4. In case of Joint Venture, please furnish

the name of each firm and Joint Venture forms.

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

Signature of authorized

Person of concern/company

Name of concern/company

and seal
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                                                             Annexure - F  

                            MANUFACTURERS AUTHORISATION CERTIFICATE

            (In case of bidder who are authorized dealer/distributor of manufacturer)

                                           (On Letter head of Manufacturer)

This  is  to  certify  that  M/s……………….………………………………………. are  Authorized

dealer/ distributor  of ………………………..……………. since………………… till date for dealing in

……………………………………………………               

        We authorize  them to  quote  for  the  tender  ………………..................……………….

…………………………………………..............................................................................................

bearing no………........................………….. to be submitted on…………………… and also promise to

provide  all  the  necessary  technical  support  &  after  sales  service  during  the  contract  period  and

afterwards.

Place :                                                                                       Seal of the Manufacturer & Sign

Date :                   of Authority signatory

 

(Note: This letter shall be signed by a component person and having the power of attorney to bind the

manufactures.)
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Annexure –G (Not Applicable)

FORMATS FOR JOINT VENTURES

1. POWER OFATTORNEY FOR LEAD PARTNER

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE
(On Non – judicial stamp paper of Rs. 200 duly attested by notary public)

Whereas  the  Brihanmumbai  Municipal  Corporation  (BMC)  has  invited  bids  for
____________________________________________________________________________________
__  (name  of  the  work).  Whereas,  M/s__________________________,
M/s__________________________ and M/s_____________________________ (the respective names
of the members of the Joint Venture  along with address of their registered offices)have formed a Joint
Venture and are interested in bidding for the above mentioned work in accordance with the terms and
conditions of the tender/contract and Whereas, it is necessary for the partners of the Joint Venture to
designate one of them as the Lead Partner with all necessary power and authority to do for and on behalf
of the Joint Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture’s
bid.
NOW THIS POWER OF ATTORNEY WITNESSETH THAT:
We,
M/s______________________________________M/s.___________________________________and
M/s____________________________ (the respective names of the members  of the Joint Venture along
with  address  of  their  registered  offices)  do  hereby  designate
M/s____________________________(name along with address of the registered office) being one of the
partners of the Joint  Venture,  as the Lead Partner of the Joint Venture,  to do on behalf of the Joint
Venture, all or any of the acts, deed or things necessary or incidental to the Joint Venture’s bid for the
work, including submission of Proposal, participating in conference, responding  to queries, submission
of information/ documents and generally to represent the Joint Venture in all its dealings with  BMC, any
other Government Agency or any person, in-connection with Work until culmination of the process of
bidding and thereafter till the  Contract Agreement is entered into with BMC.
We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our afore said attorney.
Dated this  ______________ dayof_____________201_ .
[Executants(s)]
(To be executed by all the Partners of the Joint Venture)
Note:-

The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executants and when it is so
required the same should be under common seal affixed in accordance with the required procedure.

Also wherever required, the executants should submit for verification the extract of the charter
documents and documents such as resolution/ Power of attorney in favour of the person executing this
Power of attorney for the designation of power here under on behalf of the Joint Venture.
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        Annexure -H

MANUFACTURER’S GUARANTEE CERTIFICATE    
                         

ON Rs.100/- STAMP PAPER

This  is  to  certify  that  (Name  of  manufacturer)  M/s.--------------------------------------

manufacturing  ------------------system  at

---------------------------------------------------------------------------------------------------------------------do

hereby confirm to offer free replacement guarantee for 3 years for the complete system against  any

manufacturing  defects  ,  from  the  date  of  its  installation  to  BMC  by  our  authorized

dealer----------------------------------------------------------------------------------

Place :                                                                                       Seal of the Manufacturer & Sign

Date :                   of Authority signatory

(Note: This letter shall be signed by a component person and having the power of attorney to bind the

manufactures.)
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Annexure -I

MANUFACTURER’S SERVICE CONFORMATION  
                         

       ON Rs.100/- STAMP PAPER

     This  is  to  certify  that  (Name  of  manufacturer)  M/s.

------------------------------------------------------manufacturing  ----------------  system  at

-----------------------------------------------------------------------------------------------------------------------------do  hereby

confirm  to  offer  2  free  service  in  a  year,  from  the  date  of  its  installation  to  BMC  by  our  authorized

dealer----------------------------------------------------------------------------------.

Total 6 free service will be provided in 3 years.

Place :                                                                                                    Seal of the Manufacturer & Sign

Date :                     of Authority signatory

(Note: This letter shall be signed by a component person and having the power of attorney to bind the manufactures.)

126



Annexure -J

MANUFACTURER’S SERVICE CENTRE CONFORMATION

ON Rs.100/- STAMP PAPER

     This  is  to  certify  that  (Name  of  manufacturer)  M/s.

------------------------------------------------------manufacturing  ---------------system  at

-----------------------------------------------------------------------------------------------------------------------------do  hereby

confirm  of  having  our  service  centre  in  Mumbai  at  the  following  address

---------------------------------------------------------------------------------- & shall provide quick & prompt after sales service.

Place :                                                                                                    Seal of the Manufacturer & Sign

Date :                     of Authority signatory

(Note: This letter shall be signed by a component person and having the power of attorney to bind the manufactures.)
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Annexure -K

MANUFACTURER’S ASSOCIATION CONFORMATION                             

(On Letter head of Manufacturer)

     This  is  to  certify  that  (Name  of  manufacturer)  M/s.

------------------------------------------------------manufacturing  ----------------------system  at

-----------------------------------------------------------------------------------------------------------------------------do  hereby

confirm  of  having  associated  with  our  dealer  M/s.---------------------------------------------------------since  last  --------

years.

Place :                                                                                                    Seal of the Manufacturer & Sign

Date :                     of Authority signatory

(Note: This letter shall be signed by a component person and having the power of attorney to bind the manufactures.)
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2. POWER OFATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public)

Know all  men by  these  presents,  we  ________________________________________ (name and  address  of  the

registered  office)  do  hereby  constitute,  appoint  and  authorize   Mr.  /  Ms.__________________

___________________R/o  _______________________(name and address of residence) who is presently employed

with us and holding the position of_____________________ (designation) as our attorney, to do in our name and on

our behalf, all such acts, deeds and things necessary in connection with or incidental to the bid of the Joint Venture

consisting  of  _______________________________________________,

_____________________and_______________________(please state the name and address of the members of  the

Joint Venture)  for  ____________________________ ____________________ (name of the work) including signing

and  submission  of  all  documents  and  providing   information/responses  to  Brihanmumbai  Municipal  Corporation

(BMC), representing us in all matters in connection with our bid for the said work.

We hereby agree to ratify all acts,  deeds and things lawfully done by our said attorney pursuant to this Power of

Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have

been done by us.

For

(Signature)

(Name, Title and Address)

Accept

…………….…. (Signature)

(Name , Title and Address of the Attorney)

Notes:

i.         To be executed by the Lead Partner in case of a Joint Venture.

ii.        The mode of execution of Power of Attorney should be in accordance with the procedure, if any, laid down by

the applicable law and the charter documents of the executants and when it is so required the same should be under

common seal affixed in accordance with the required procedure

iii.       Also, wherever required, the executants should submit for verification the extract of the charter documents and

documents such as a resolution / Power of attorney in favour of the Person executing this Power of Attorney for the

delegation of power hereunder on behalf of the executants.
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3. BOARD RESOLUTION FOR COMPANIES  (Not Applicable)

3.1 FOR LEAD PARTNER

“RESOLVED  THAT  approval  of  the  Board  be  and  is  hereby  granted  to  join  the  Joint  Venture

with___________________________, _________________________and___________________________ (name and

address  of  the  members  of  the  Joint  Venture)for  submission   of   bid  to   BMC  for

___________________________________________ (name of the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered into with the

members of the Joint Venture (a copy where of duly initialed by the Chairman is tabled in the meeting) be and is hereby

approved.”

“RESOLVED  FURTHER  THAT  Mr._______________________________________________(name),

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of the company, with the

members of the Joint Venture and to sign the form of Tender on behalf of the Joint Venture for submission of the

bidding documents and execute a power of attorney in favour of the Company as Lead partner.”

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable)

“RESOLVED  THAT  approval  of  the  Board  be  and  is  hereby  granted  to  join  the  Joint  Venture

with___________________________,_________________________and__________________________  (name  and

address of the members of the Joint Venture)             for  submission  of  bid  to  BMC  for_____________

______________________________________________________________________________________(name of the

work)

 “RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered into with

the members of the Joint Venture (a copy where of duly initialed by the Chairman is tabled in the meeting) be and is

hereby approved.”

“RESOLVED  FURTHER  THAT  Mr.___________________________(name),________________

(designation) be and is hereby authorized to enter into an MoU, on behalf of the company, with the members of the

Joint Venture and to execute a power of attorney in favour of_______________________ (name of the Lead Partner of

the Joint Venture) to act as the Lead Partner of Joint Venture.”
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4. LETTER OF COMMITMENT (Not Applicable)

 (Each member of a Joint Venture has to submit a letter of commitment)

Date:

Place:

To

The Municipal Commissioner

Brihanmumbai Municipal Corporation

Dear Sir,

              Subject:__________________________________________________________ (name of the work)

              This has reference to the Bid being submitted by _________________________ (mention the Lead Partner of

the  Joint  Venture),  as  Lead  Partner  of  the  Bidding  Joint  Venture  comprising  _________________

__________________, _______________________ and ____________________________ (mention name(s) of  the

Partners) in respect of ______________________________________________ (name of the work) in response to the

e-tender notice issued by the BMC dated _________, 201_.

We hereby confirm the following.

We __________________________ (name of the Key Person), have examined in detail and have understood

and satisfied ourselves regarding the contents mainly in respect of the following.

The bid documents published by BMC;

All  subsequent  communications  between  BMC  and  the  Joint  Venture,  represented  by

_______________________(name of the Lead Partner in case of a Joint Venture);

The  MoU  signed  between/among  ____________(name(s)  of  partners);  and  The  bid  being  submitted  by

_________________(name of the Joint Venture).

We have satisfied ourselves regarding our role in the MOU. If ____________________ __________ (name of

the Joint Venture) is awarded the work/contract, we shall perform our role as outlined in the bid documents to the best

of our abilities.  

          The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in the bid documents,

as per the requirements stated in the bid Documents.  

          We undertake to support ___________________________ (name of the Lead Partner, for which the Letter of

Commitment is being furnished) in respect of the roles as detailed in the MOU.

          We therefore request BMC to consider our strengths, our experience, and our track record as specified in the bid

documents pursuant to the conditions specified in the bid, for the purposes of evaluation.

          We understand that no change in the partnership in the joint venture, in the role and form of responsibility of any

partner shall be permitted after submission of the bid. If any change in partnership of the joint venture is done it would

adversely affect the same.

For and on behalf of                       

Signature                                                                     
(Authorized Representative and Signatory)
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Designation                                     :

5. JOINT VENTURE SUMMARY (Not Applicable)

Names of all partners of a joint venture:

1.           Partner in charge (Lead Partner): _______________________________

2.           Member Partner: ____________________________________________

Details of participation in the Joint Venture:

(Indicate responsibility and extent of participation as applicable in respect of finance planning, construction equipment,

key personnel and execution of the work of the partner in charge of the joint venture and of each of the joint venture

partners)

PARTICIPATION

DETAILS

FIRM A

(Lead Partner)

FIRM B

(Member Partner)

FIRM C

(Member Partner)
Finance (%)

Planning

Construction Equipment

Key Personnel

Execution of Work

(Give details on contribution 

of each)

Signature of the Bidder along with stamp / seal
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                                                                       ANNEXURE-I

           TECHNICAL DATA OF  AFD, DPP  SYSTEM   TO BE FILLED BY THE TENDERER

(Note:- It is mandatory for the tenderer to fill in the below mentioned data sheet & upload it in the tender & confirm the
following in respect to Technical Specifications of the tender. If the data sheet  is not filled  or left incomplete or vaguely
replied or not uploaded in the tender, it will be considered as incomplete &  the tender shall be rejected out-rightly without
any further correspondence)

Sr. No BMC Requirement of system To be filled by the tenderer

1. 2 kg system with C02 gas fire suppression system
designed to provide a uniform concentration within
the electrical panels.

2. The  C02 Extinguishing  system   shall   have
Certificate Of Compliance from  UL standard(s) for
safety 2127/NFPA 12

3. Storage cylinders with bracket, extinguishing agent,
detection  tube,  cylinder  valve  and  associated
accessories including adaptors, pressure switch, Fire
Detection  tube  fittings  will  be  provided  with  the
complete operation of system.

4. Safety  requirements  such  as  warning  signs,
discharge  alarm shall  be  part  of  the  system.  The
necessary  nomenclature  such  as  cylinder  volume,
Agent gross/net weight of cylinder shall be clearly
marked on cylinder.

5. The detection tube shall be fixed with cylinder valve
at top of cylinder. The tube shall be pressurized with
dry nitrogen. In case of fire and on reaching of pre-
determined temperature, the tube shall rupture and
gas shall be released instantly from the tube.

6. The pressure switch shall be provided for necessary
indication for discharge of gas.

7. The Extinguishing Agent shall be stored in cylinder
as liquefied compressed gas.

8. The  cylinder  shall  be  equipped  with  brass  valve,
isolation  valve  for  maintenance  purposes.  The
cylinder bracket shall be of steel construction.

9. The  detection  tube  shall  be  installed  /designed
throughout  the  compartments  of  panel  as  per
manufacturer’s standard.

10. With system activation, a signal should be generated
via  Audio  Visual  Alarm  installed  at  convenient
location.



11. Cylinder shall be of steel construction with standard
red paint finish. It shall be accompanied by original
manufacturers  test  certificate  confirming  the
contents  of  the  cylinder.  Cylinder  shall  be  UL
approved. Cylinder shall be hydraulically tested up
to 250 kg/cm2. Furnish a welded steel bracket with
each cylinder assembly for holding the cylinders in
a saddle with a front bracket piece that secures the
cylinders. The detection tube, shall be UL approved.
The detection tube shall  be sensitive polymer,  the
OD of the  tube shall  be  6.00 mm & ID shall  be
4.00mm.  (+ 5%  in  tolerance).The  sensitivity
temperature of the tube shall be 95 ºC (+ 15 ºC)

12. Carbon dioxide gas identified as CO2.   Should be
noncorrosive,  electrically  nonconductive,  free  of
residue.

  Seal & Signature of the
                                                                                                    Tenderer with Rubber Stamp
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TECHNICAL DATA OF MICROENGINEERING   SELF-CONTAINED COMBINED TECHNOLOGY BOND
TO BE FILLED BY THE TENDERER

(Note:- It is mandatory for the tenderer to fill in the below mentioned data sheet & upload it in the tender & confirm the
following in respect to Technical Specifications of the tender. If the data sheet  is not filled  or left incomplete or vaguely
replied or not uploaded in the tender, it will be considered as incomplete &  the tender shall be rejected out-rightly without
any further correspondence)

Sr. No BMC Requirement of system To be filled by the tenderer

1. It  shall  have  suitable  capacity  of
0.5/10/20/30/40/50/65 ltrs.

2. It  shall  have  miniature  self-contained  fire
suppression  property  made  of  composite  material
carried  by  self-adhesive  substrate.  It  shall  be
designed  using  nanotechnology  with  stored
microcapsules that has fire extinguishing agent.

3. It  shall  be  designed  for  use  in  indoor
application/residential premises, for it can doze ex-
tinguishing  agent  releasing  it  in  strictly  limited
amount, if necessary (when the operation tempera-
ture is reached).

4. It  shall  provide  support  and  secure  electric  wall
sockets  and  switch  boards,  electrical  distribution
boxes,  server  racks  and  telephone  switch  boxes,
raised  floors  &  concealed  electrical  panels,
Temporary electrical installations.

5. It  shall  get  activate  at  the  temperature  between
120°C + 15%.

6. It shall have ambient/ operating temperatures of 0°C
to +80° C.

7. It shall have a shelf life of 60 months from the date
of application.

8. It  shall  have  gas  composed  of  chemical  FK5112
perfluoro (2-methyl-3-pentanone).

9. It  shall  act  mainly for  physical  cooling,  removing
heat  from  the  flame.  It  shall  have  extinguishing
properties with very low volatility and low toxicity,
with full saturation and chemically less harmful to
humans and the environment.

  Seal & Signature of the
                                                                                                    Tenderer with Rubber Stamp
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Brihanmumbai Municipal Corporation
                                           

(HYDRAULIC ENGINEER'S DEPARTMENT)

ANNEXURE II

        Locations where AFD, DPP Standalone system is to be installed: -

Sr No. Name Of Pumping & Quarters Capacity
Quantity

in Job/Nos
1 Ghatkopar High level Reservoir     2 kg 1

2 Ghatkopar High level Reservoir 2 kg 1

3 Ghatkopar High level Reservoir 2 kg 6

4 Ghatkopar Low level Reservoir 2 kg 1

5 Ghatkopar Low level Reservoir 2 kg 2

6 Powai Pumping Station 2 kg 1

7 Powai Low level Reservoir 2 kg 1

8 Powai High level Reservoir 1 2 kg 1

9 Powai High level Reservoir 1 2 kg 2

10 Powai High level Reservoir 1 2 kg 1

11 Powai High level Reservoir 2 2 kg 5

12 Powai High level Reservoir 2 2 kg 1

13 Trombay Low level Reservoir 2 kg 1

14 Trombay Low level Reservoir 2 kg 1

15 Trombay High level Reservoir 2 kg 1

16 Shivaji Nagar Pumping Station 2 kg 1

17 Bhandup Hill Reservoir 2 kg 2

18 Bhandup Hill Reservoir 2 kg 2

19 BUDP Reservoir 2 kg 1

20 BUDP Reservoir 2 kg 1

21 Vikhroli Park Site Pumping Station 2 kg 1

22 Mysore Colony Pumping Station 2 kg 1
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Brihanmumbai Municipal Corporation 
(HYDRAULIC ENGINEER'S DEPARTMENT)

             Locations where microengineering self-contained technology is to be installed: -

Sr No. Name of Pumping Capacity Quantity in
Job/Nos

1 Ghatkopar High Level Reservoir 0.5 ltr
10 ltr
20 ltr
40 ltr
50 ltr
65 ltr

30
04
03
10
01
03

2 Ghatkopar Low Level Reservoir 0.5 ltr
20 ltr
50 ltr
65 ltr

15
02
08
03

3 Powai Low Level Reservoir 10 ltr
40 ltr
65 ltr

03
01
09

4 Powai High Level Reservoir-1 0.5 ltr
20 ltr
40 ltr
65 ltr

04
01
03
01

5 Powai High Level Reservoir-2 0.5 ltr
10 ltr
20 ltr
50 ltr
65 ltr

38
01
03
07
01

6 MMRDA Pumping Station 0.5 ltr
10 ltr
20 ltr
50 ltr
65 ltr

14
01
01
06
03

7 Trombay Low Level Reservoir & 
Staff Quarters

0.5 ltr
10 ltr
40 ltr
65 ltr

55
05
12
01

8 Trombay High Level Reservoir 0.5 ltr
20 ltr
50 ltr
65 ltr

08
01
14
01

9 Shivaji Nagar Pumping Station 0.5 ltr
10 ltr
20 ltr
65 ltr

25
02
05
10

10 Bhandup Hill Reservoir & Bungalow 0.5 ltr
10 ltr
20 ltr
30 ltr
50 ltr

29
01
02
03
03



65 ltr 03

11 BUDP & Staff Quarters 0.5 ltr
50 ltr
65 ltr

06
06
05

12 Shivchatrapati Pumping Station 0.5 ltr
10 ltr
65 ltr

03
01
01

13 Kurla Kachra Cabin Pumping Sta-
tion

40 ltr 01

14 Sharma Garden Pumping Station 40 ltr
65 ltr

01
02

15 Vikhroli Slum Pumping Station 30 ltr 01

16 Vikhroli Park Side Pumping Station 30 ltr
40 ltr

01
04

17 Kailash Nagar Pumping Station 0.5 ltr
10 ltr

08
03

18 Surya Nagar Pumping Station 10 ltr
40 ltr
50 ltr

01
01
02

19 Sangarshnagar Pumping Station 30 ltr
40 ltr

06
01



Brihanmumbai Municipal Corporation 
                                                  (HYDRAULIC ENGINEER'S DEPARTMENT)

DEVIATION FROM SPECIFICATION & CONDITIONS OF DOCUMENT

THE TENDERER SHALL STATE ANY DEVIATION FROM THE SPECIFICATIONS,  TERMS AND CONDITIONS  OF

DOCUMENTS CONTAIN IN THIS OFFER. IRRESPECTIVE OF REFERENCES TO DEVIATIONS MADE IN COVERING

LETTER  /  CORRESPONDENCE  /  DRAWINGS  /  CATALOGS,  THE  TENDERER  SHALL LIST  SEPARATELY ALL

DEVIATIONS  IN  THIS  SCHEDULE.  EXCEPT  FOR  DEVIATIONS  BROUGHT  OUT  SPECIFICALLY  IN  THIS

SCHEDULE, IT WILL BE COMPLETELY IN ACCORDANCE WITH THIS SPECIFICATIONS &THIS INTERPRETATION

SHALL BE BINDING ON TENDERER.

         Seal & Signature of the
                                                                                                              Tenderer with Rubber Stamp
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PROFORMAS

PROFORMA- I
The list of similar works as stated in para ‘A’ of Post qualification during last seven years-

PROFORMA- I
Sr. No. Name of the Project/Work Name of the

employer

Stipulated

date of completion

Actual date

of completion

Actual Cost of

work done
1 2 3 4 5 6

NOTE:

a. Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work

should be annexed in the support of information furnished in the above proforma.

b. Works shall be grouped financial year-wise.

PROFORMA- II

Yearly turnover during the last three years.

PROFORMA- II

S

Sr. No.
Financial year

Annual Turnover

of M&E Engineering

Works

Updated value to

current year

Average of

last 3 years

Page

No.

1
2
T

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the bidders duly certified by 
Chartered Accountant.

PROFORMA- III

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- III

Name

of the

Project/

Work

Name of

the Employer

Cost of

the Project/

Work

Date of     

 issue of work

Order

Stipulated

Date of

Completion

Actual

Date of

Completion

Actual

cost of

work

done

Remarks

explaining

reasons for

delay, if

any
1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each work

should be annexed in support of information furnished in the above proforma.
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PERSONNEL

PROFORMA- IV

PROFORMA- IV

Sr. No.

Post Name Qualification Work Experience
(Prime Candidate /

Alternate)
   No. of Years Name of the Project

1
Principal Technical

Representative

2

Project / Site 

Engineer or 

Engineer

NOTE:  Scanned Attested  copies  of  qualification  certificates  and  details  of  work experience  shall  be  submitted

/uploaded.

MACHINERY: (for special work only)

PROFORMA- V

PROFORMA- V/A
Sr.No.  Equipment Number Owned/Leased/Assured ac  cess

1 2 3 4

PROFORMA- V/B
Sr.No.  Equipment Number Owned

1 2 3 4

Note:  The  bidder(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents    of  ownership/leased  of

machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI

Details of Existing Commitments and ongoing works -

PROFORMA - VI / A

Description

of work

Place Contract

No.& Date

Name      &

Addresses

of employer

Value  of

Contract

in Rs.

Scheduled

Date of

completion

Value   of

work

remaining to

be

completed

Anticipated

Date   of

completion

1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work

should be annexed in the support of information furnished in the above proforma.
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Details of works for which bids are already uploaded -

PROFORMA - VI / B
Description of

Work

Place Name & Ad-

dresses of

employee

Value of

Contract in Rs.

Time

Period

Date on which

decision is expected

Remarks

1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party /Parties) Employer Cause of Dispute Amount involved
Remarks showing

Present Status.

1 2 3 4 5

Note:  Scanned Attested copies of completion / performance certificates from the Engineer-in-charge for each work
should be annexed and uploaded.
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ANNEXURE  

GRIEVANCE REDRESSAL MECHANISM

(To be uploaded in Packet ‘A’)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder’s grievances. Any Bidder or
prospective Bidder aggrieved  by  any decision,  action or omission  of the procuring entity being contrary to the
provisions of  the tender  or   any  rules   or   guidelines  issued therein,  in  Packet  ’A’,  ‘B’ & ‘C’ can make  an
application for review of decision of responsiveness in Packet ’A’, ‘B’  & ‘C within a period  of 7 days or  any such
other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or prospective bidders
shall clearly specify the ground or grounds in respect of which he feels aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  ‘A’ (General  Requirements),  an
application for review may be filed only by a bidder who  has  participated  in procurement proceedings and after
declaration of successful bidder  in  Packet  ‘B’  (Technical Bid), an application for review may be filed only by
successful  bidders  of  Packet  ‘A’.  Provided  further  that,  an  application  for  review  of  the financial  bid can  be
submitted, by the bidder whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is required to be
suspended pending disposal of such review. The BMC after examining the application and the documents available
to him, give such reliefs, as may be considered appropriate and communicate its decision to the Applicant and if
required to other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible  and in any case within 10
days  from  the  date of receipt  of  such application or such other period as may be specified in pre-qualification
document, bidder registration document or bid  documents, as the case may be.

Where BMC fails to dispose off the application within the specified period  or if  the bidder or prospective
bidder  feels  aggrieved  by the decision of  the procuring entity,  such bidder or  prospective  bidder  may file  an
application for redressal before the “Internal Procurement Redressal Committee” within 7 days of the expiry of the
allowed time or  of  the date of receipt of the decision, as the case  may  be. Every such application  for  internal
redressal before Redressal Committee shall  be  accompanied  by  fee  of  Rs.25,000/-  and  fee shall be paid  in the
form of D.D. in favour of BMC

1  ST   APPEAL BY THE BIDDER AGAINST THE DECISION OF C.E./ HOD/ DEAN CAN BE  
MADE TO CONCERNED DMC/DIRECTOR WHO SHOULD DECIDE APPEAL IN 7 DAYS.  

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./ Director of particular department
for the first appeal/ grievances by the bidder against the decision for responsiveness / non- responsiveness in Packet
’A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, concerned A.M.C. will take decision as per second appeal made by
the bidder.
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THIS GRIEVANCE REDRESSAL COMMITTEE (GRC)  WILL BE OPERATED THROUGH  
DMC (CPD)  OFFICE WHERE APPEALS OF AGGRIEVED BIDDER WILL BE RECEIVED WITH  
FEE OF RS.  25,000/-  FROM AGGRIEVED BIDDER.  THE NECESSARY CORRESPONDENCE IN  
RESPECT OF SAID APPLICATIONS TO THE AGGRIEVED BIDDER &  CONCERNED  
DEPARTMENT,  ISSUING NOTICES,  ARRANGING OF GRIEVANCE REDRESSAL COMMITTEE  
(GRC)  WITH D.M.C.  AND FURTHER PROCEEDING WILL BE CARRIED OUT THROUGH  
REGISTRAR APPOINTED BY     BMC.  

No application shall be maintainable before the redressal Committee in regard of any decision of the BMC
relating to following issues:

Determination of need of procurement

The decision of whether or not to enter into negotiations. Cancellation of a 

procurement process for certain reasons.

On receipt  of  recommendation  of  the  Committee,  It  will  be  communicate  his  decision thereon to  the
Applicant within 10  days or such further  time not exceeding 20 days, as may  be considered necessary from the
date of receipt of the recommendation and in case of non- acceptance of any recommendation, the reason of such
non-acceptance  shall  also  be mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if  found,  come  to  the
conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and submitted with the
intention of delaying or defeating  any procurement or causing loss to the procuring entity or any other bidder, then
such complainant shall be punished with fine, which may extend to Five Lac rupees or two percent of the value of
the procurement, whichever is higher.

Full Signature of the tenderer with

       Official Seal and Address

145



                 BRIHANMUMBAI MUNICIPAL CORPORATION

                                            (Hydraulic Engineer’s Department)

                               UNDERTAKING FOR THE SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in packet A /

packet B)

I, Mr. (Name of person) _____________________________________________of M/s.

(Name of

Firm/  Company)  ________________________________________________having  my

office at

(Address)  __________________________________________do  hereby  state  &

undertake as Follows.

I  say  that,  I  have  submitted  the  Tender  for  the  work

of__________________________–––––––––––––––––––––––----------------------------------------

--------------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------

Having bid invitation No–––––––––––––––––––––----------------- for the Brihanmumbai

MunicipalCorporation, I Confirm that,  I have visited /  inspected the site of work before the

submission of the tender on date ––––––––––––– & Consider all probable difficulties as could

be reasonably foreseen by us as experienced contractors. This is in Pursuance of the relevant in

this behalf in theconditions of contract which shall be binding on us.

Place:-

Date:-

                                                                                                      

                                                                                               (Seal & Authorized signatory)

Before me,

(BMC's Site Engineer)
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	* Requirement of additional special conditions be incorporated in accordance to the circulars issued by various departments from time to time.
	General Guidelines for Fixing Requirement of Technical Staff
	General Specification

	TECHNICAL DATA OF AFD, DPP SYSTEM TO BE FILLED BY THE TENDERER
	TECHNICAL DATA OF MICROENGINEERING SELF-CONTAINED COMBINED TECHNOLOGY BOND TO BE FILLED BY THE TENDERER
	ANNEXURE
	1st Appeal by the bidder against the decision of C.E./ HoD/ Dean can be made to concerned DMC/Director who should decide appeal in 7 days.
	This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from aggrieved bidder. The necessary correspondence in respect of said applications to the aggrieved bidder & concerned department, issuing notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out through registrar appointed by BMC.

