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E – Tender for 
 

Name of the work 
 

Sub: Hiring of non-AC Crew Cab for the use of H/West, K/East, K/West  & R/North 
wards for the period of one year. 

 
Website – mahatenders.BMC.gov.in  

Tender ID No. 2023_MCGM_972132_1 
Due Date : 16/12/2023  

 
 

Office of the 
Ex. Eng.(Tr.) W.S., 
Opp. Milan Mall, Milan Subway Road, Off S.V. Road. Santacruz (West) 
Mumbai – 4000 54 
Ph. 022-26182252/53/54 

 

              sd/-    sd/-   sd/- 
A. E.(Tr.) W.S.             Ex. Eng.(Tr.) W.S.i/c.           Dy.Ch.Eng.(SWM) Tr. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Dy.Ch.Eng.(SWM) Transport / Ex. Eng.(Tr.)W . S  

Tender ID No. 2023_MCGM_972132_1 
Due Date:-222/12/2023 

 
E-TENDER NOTICE 

 

Subject: Hiring of non-AC Crew Cab for the use of H/West, K/East, K/West  & R/North 

wards for the period of one year. 

 
Tender shall be submitted through internet on e-procurement system of 

Government of Maharashtra (Mahatenders) (https://www.mahatenders.gov.in), i.e., to 

upload the scanned copies of documents of Packet A, Packet-B & Packet-C in the 

prescribed Proforma required in the e-Tender up to 4.00 p.m. on or before due date of 

tender.
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Dy.Ch.Eng.(SWM) Transport / Ex. Eng.(Tr.)W . S  

Tender ID No. 2023_MCGM_972132 

E-TENDER NOTICE 
 

Subject: Hiring of non-AC Crew Cab for the use of H/West, K/East, K/West  & R/North wards for the 

period of one year. 

 

The BrihanMumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for 

the aforementioned work from contractors of repute, multidisciplinary engineering  organizations   i.e.  

eminent firm, Proprietary/Partnership firms/Private Limited Companies/Public Limited  

Companies/Companies  registered  under Indian companies’ act 2013. the contractors  registered  with 

the  BrihanMumbai Municipal Corporation,  (BMC)  in   appropriate Class as per  old registration and  

Class as per  new registration and  from the  contractors/firms equivalent  and superior  classes 

registered  in Central or State Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will   be    allowed subject   to    condition that,   the contractors  who  are not registered  

with BMC   will have to apply for registering their firm  within three  months’ time  period  from the  

award  of contract,  otherwise  their  Bid Security i.e. E.M.D (Earnest Money Deposit) shall be 

forfeited/recovered and  an amount  equal  to Registration Fee of respective class shall be recovered 

as penalty. 

Bidding Process will comprise of THREE stages.  
 

The application form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in). The scrutiny fee of Rs.12,000/- + 18% GST as 

mentioned in header data shall be paid through challan in BMC’s CFCs and follow guidelines as per 

Circular no. CA/FRG/03 dt 11.05.2023. The applicants not registered with BMC are mandated to get 

registered (Vendor Registration) with BMC for e-tendering process & obtain login credentials to 

participate in the online bidding process of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) Interested bidders should have valid Class III digital signature certificate 

(DSC) obtained from any licensed certifying authority. Interested bidders should follow the manuals 

available on Mahatenders Portal (https://mahatenders.gov.in) 
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Name of Work Contract Period 
Earnest Money 

Deposit 
Hiring of non-AC Crew Cab for the use of 

H/West, K/East, K/West  & R/North wards for 

the period of one year. 
Supply : 01 year         Rs. 1,30,000/- 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with 

its Bid, an Earnest Money Deposit of Rs.1,30,000/-(Rupees One lakh and thirty Thousand Rupees only) 

(the "EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due Date, 

except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will 

have to provide Earnest Money Deposit through the payment gateways while submitting the bids. The 

Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is 

available on e-procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) as mentioned in the Header Data of the tender.  

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above works, without assigning any reasons thereof. The information regarding above 

subject matter is available on e-procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) As per THREE Packet systems, the document for Packet A & B is to be 

uploaded by the bidder in vendors’ document online in Packet A & B. Packet A, B & C shall be opened on 

dates as mentioned in header data. All the responsive and eligible bidders if they so wish can be present 

at the time of opening of bids, in the office of E x . E n g . ( T r . ) W.S d i v i s i on . 

The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the 

requirements and same are found acceptable to the Authority. The Municipal Commissioner reserves 

the right to reject all or any of the e- tender(s) without assigning any reasons at any stage. The dates and 

time for submission and opening the bids are as shown in the Header Data. If there are any changes in 

the dates the same will be displayed on the BMC Portal. (https://portal.BMC.gov.in) and on the e-

procurement system of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 

assigning any reasons at any stage. The dates and time for submission and opening the bids are as 

shown in the Header Data. If there are any changes in the dates the same will be displayed on the BMC 
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Portal. ( http s://portal.BMC.gov.in) and on the e-procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) 

The  applicants   interested   for   the    above   referred    works   may   contact    the 

Executive Engineer (Transport) W.S at the following address on any working day during office hours. 

Office of the 

Executive Engineer (Tr.) W.S., 

Opp. Milan Mall, Milan Subway Road. Off 

S.V.Rd., Santacruz (West) Mumbai – 4000 54 

Ph.022-26182252/53/54 

The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of concerning or relating to the tender or the 

Bidding Process, including any error or mistake therein or in any information or data given by the 

Authority. The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof.  

Tenderers shall note that any corrigendum issued regarding this tender notice will be published 

on the BMC portal and on the e-procurement system of Government of Maharashtra (Mahatenders) . 

No corrigendum will be published in the local newspapers. The information regarding above subject 

matter is available on Website of BMC. ( https://portal.BMC.gov.in/tenders) and on the e-procurement 

system of Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in). 
 
 
 
 sd/- 
 

Ex.Eng.(Tr)W.S
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HEADER DATA 
 

Tender Document No 2023_MCGM_972132 

Name of Organization Brihanmumbai Municipal Corporation 

Subject Hiring of non-AC Crew Cab for the use of H/West, K/East, 
K/West  & R/North wards for the period of one year. 

Scrutiny Fee Rs. 12,000/- + GST as applicable 

Bid Security Deposit/EMD Rs.1,30,000/- 

Date of issue and sale of tender   16/12/2023 from 11:00Hrs. 

Last date & time for sale of tender 
&Receipt of Bid Security Deposit 

22/12/2023 upto 16:00 Hrs. 

Submission   of   Packet   A,    B    & 
Packet C (Online) 

22/12 /2023 upto 16:00 Hrs. 

Opening of Packet A & B  26/12/2023 after 16:00 Hrs. 

Opening of Packet C Will inform later 

Address for communication Office of the Executive Engineer (Tr.) W.S., 
Opp. Milan Mall, Milan Subway Road. Off S.V.Rd., 
Santacruz (West) Mumbai – 4000 54   
Ph.022-26182252/53/54 

Venue for opening of bid Office of the Ex. Engineer (Tr.) W.S. 

This tender document is not transferable. 

If  any Addendum and  / or Corrigendum are  issued  for the  subject  e-tender, the 
details   of  the   same   will  be   published   / uploaded   on the e-procurement system of 
Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in).  under  Tenders > e-
Tenders > Tenders. Prospective  Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
 sd/- 

Ex. Eng.(Tr.) W.S.
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ELIGIBILITY CRITERIA 
 
 

The bidders in its name fulfilling the following criteria are eligible to bid for tender. 
 

2.1 Technical Capacity: 
 

The tenderer shall be a natural or legal person who can sue or can be sued in the 

court of law in Mumbai. 

2.1 Technical Capacity: 
 

The tenderer shall be a natural or legal person who can sue or can be sued in the 

court of law in Mumbai. 

The tenderer(s) in their own name should have satisfactorily executed  the work of 

similar nature in BMC/Semi Government/Government & Public Sector  Organizations during 

last seven  (7)years ending last day of month  previous to the one in which bids are invited 

as a prime Contractor or as a nominated sub-Contractor, where the subcontract had 

involved similar nature  of work as described  in the  scope  of works in this bid document, 

provided further that all other qualification criteria are satisfied. 

Three   similar   
completed works each 
costing not  less than 
amount equal  to 20% of 
estimated cost of 
subject tender. 

Two similar 
completed works 
each costing not less 
than amount equal  
to 25% of estimated 
cost of subject 
tender. 

One similar completed 
works  each  costing not 
less than amount equal  
to 40% of estimated cost 
of subject tender. 

Rs. 25,91,000/- 

 

Rs. 32,39,000/- 

 

Rs. 51,82,000/- 

 
 
 

Definition of similar work: 

For assessing the technical capacity of the subject tender, similar work shall mean the 

experience of completed or completed part of on-going works in respect of Supply of utility 

vehicle (Double Cabin) or equivalent vehicles / Tourist permit personnel carrier vehicles to 

B.M.C./Semi Govt./Govt. or Public sector organisation during last seven (7) years ending last 

day of month previous to the one in which bids are invited. In case of on-goingworks to be 

considered, Bidder must have received payment of 80% of the contract sum for the work / 

works executed till last date of the month previouus to the one in which bids are invited.  
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The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion to 

last date of receipt of applications for tenders. 
 

2.2 Financial Capacity: 
 
The Bidder shall have achieved an average annual financial turnover  certified by ‘Chartered 

Accountant’ not  less than  30% of estimated cost  of subject  tender  during last 03 years 

ending 31st March of 2023.i.e. 38,87,000/-. 

The value of executed  works shall be brought  to current  costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 
 

Even though the bidders   meet the above  qualifying criteria, they are subject to 

be disqualified if they have: 

 Made  misleading  or  false  representation  in  the  forms,  statements  and 

attachments   submitted  in proof of the qualification requirements; and/or 

 Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion or financial failures etc. 

2.3 Bid Capacity: Deleted 
 
2.4 Joint Venture: Joint Venture is not allowed in this tender. 
 
 
 

sd/- 

Ex.Eng.(Tr.)W.S.
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DISCLAIMER 
 

The information  contained  in this e-tender document  or provided  to Applicant(s), 

whether  verbally or in documentary or any other  form, by or on behalf of the  Municipal 

Corporation  of Greater  Mumbai  (BMC), hereafter also referred  as “The  Authority  “, or 

any of its employees  or advisors, is provided  to Applicant(s)  on the  terms  and conditions 

set  out  in  this  e-tender  and  such  other   terms  and  conditions  subject  to  which  such 

information is provided. 
 

This   e-tender   includes   statements,   which   reflect   various   assumptions    and 

assessments arrived  at  by  the   BrihanMumbai Municipal Corporation (BMC)  in relation  to 

the  Project. Such assumptions,  assessments and statements do not  purport  to contain  

all the  information   that  each  Applicant may require.  This  e-tender may not  be 

appropriate for all persons,  and it is not possible for the BrihanMumbai Municipal 

Corporation (BMC), its employees or advisors to consider the investment  objectives, financial 

situation   and   particular   needs   of  each   party  who  reads   or  uses  this  e-tender.  The 

assumptions,  assessments, statements and information contained  in this e- tender  may 

not be complete,  accurate,  adequate or correct.   Each  Applicant  should  therefore, 

conduct its own  investigations  and  analysis  and  should  check  the  accuracy,  adequacy,  

correctness, reliability and completeness of the  assumptions,  assessments, statements 

and information contained in this e-tender and obtain independent advice from 

appropriate sources. 
 

Information provided  in this  e-tender to  the  Applicant(s)  is on  a  wide  range  of 

matters, some  of which may depend  upon  interpretation of law. The  information  given 

is not  intended  to  be  an  exhaustive  account  of statutory  requirements and  should  not  

be regarded  as a complete  or authoritative statement of law. The Brihanmumbai Municipal 

Corporation(BMC) accepts  no responsibility for the  accuracy or otherwise  for any 

interpretation or opinion on law expressed here. 
 

The BrihanMumbai Municipal Corporation (BMC), its employees  and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant 



 

14 
 

or Bidder,  under   any  law,  statute,  rules  or  regulations   or  tort,   principles  of restitution   

or  unjust enrichment   or  otherwise   for  any  loss,  damages,   cost  or  expense which  may  

arise  from  or  be incurred or suffered on account of anything contained  in this e-tender  or  

otherwise,   including the  accuracy,  adequacy,  correctness,   completeness orreliability  of  

the  e-tender  and  any  assessment,  assumption,   statement  or  information contained  

therein  or deemed  to form part of this e-tender or arising in any way with pre- qualification   

of  Applicants   for   participation   in  the   Bidding   Process.   The  Brihanmumbai Municipal 

Corporation (BMC) also accepts  no liability of any nature  whether resulting  from  

negligence  or  otherwise  howsoever  caused  arising from  reliance  of  any applicant upon 

the statements contained in this e-tender. 
 

The  BrihanMumbai Municipal Corporation (BMC)   may,  in  its  absolute discretion but 

without  being under  any obligation to do so, update,  amend  or supplement the 

information, assessment or assumptions  contained in this e-tender. 
 

The issue of this e-tender does not imply that  the  BrihanMumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or 

to appoint the selected   Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project 

and  the  Brihanmumbai Municipal Corporation(BMC) reserves  the right to reject all or any of 

the Applications or Bids without assigning any reasons whatsoever. 
 

The Applicant shall bear  all its costs associated  with or relating to the  preparation 

and  submission   of  its  Application  including  but   not   limited  to  preparation,  copying, 

postage,   delivery  fees,  expenses   associated   with  any  demonstrations  or  

presentations which may be required  by The Brihanmumbai Municipal Corporation(BMC) or 

any other  costs  incurred  in connection  with or  relating  to  its Application. All  such  costs  

and expenses  will remain  with the Applicant and the  BrihanMumbai Municipal 

Corporation(BMC) shall not  be  liable in any manner  whatsoever  for the  same  or  for any 

other  costs or other  expenses  incurred by an Applicant in preparation or submission of the 

Application, regardless of the conduct or outcome of the Bidding Process.
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4.1 Background: 
 
BrihanMumbai Municipal Corporation provides various refuse and non- refuse vehicular 

services of essential  nature  which comprise of Refuse Compactors, Refuse 

Dumpers,Trucks, Fire Fighters, Breakdown  Vehicles,  Cesspool  Vehicles,  Water  Tankers,  

etc.  In  addition  to these  services, SWM transport department provide  many services 

for various cleanliness and  health  drives initiated  by State  Government,  Central 

Government  and various NGOs. Being Local Governing Body, these  services are required  to 

be provided uninterruptedly for maintaining public hygiene and sanitation. 

 

4.2 Scope of work: 

The Scope of Work and Technical Specifications are defined in Section 7 in details.
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SECTION 5 
E-TENDERING ONLINE 

SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS 
IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 

 

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid submission 
Tendering System through its web site https://mahatenders.gov.in Tenders of various 
Departments have been uploaded, their bids submitted and the same have been opened on 
line.Bids for various tenders published in the web site of Government Departments can be 
submitted online byenrolling with the above mentioned web site. 
 
The bidders can enroll themselves on the website https://mahatenders.gov.in using the 
option                  “Online Bidder Enrollment”. Possession of a Valid Class III Digital Signature 
Certificate (DSC) in the form of smart card/e-token in the Company's name is a prerequisite 
for registration and participating in the bid submission activities through this web site. Digital 
Signature Certificates can be obtained from the authorized certifying agencies, details of 
which are available in the web site https://mahatenders.gov.in under the link “Information 
about DSC”. 
 
The web site also has user manuals with detailed guidelines on enrollment and participation 
in the online bidding process. The user manuals can be downloaded for ready reference. 
Vendors can also attend the training/familiarization programme on the e-tendering system 
conducted periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association with 
NIC. 
Special Instructions to the Contractors/Bidders for the e-submission of the bids online through 
this eProcurement Portal 
1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the 
option to Enroll available in the Home Page. Then the Digital Signature enrolment has to be 
done with the e-token, after logging into the portal. The e-token may be obtained from one of 
the authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe 
Scrpt/ TCS. 
2. Bidder then logs into the portal giving user id/password chosen during enrolment. 
3. The e-token that is registered should be used by the bidder and should not be misused by 
others. 
4. DSC once mapped to an account cannot be remapped to any other account. It can only be 
inactivated. 
5. The Bidders can update well in advance, the documents such as certificates, purchase 
order details etc., under My Documents option and these can be selected as per tender 
requirements and then attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents. 
6. After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document, otherwise, the bid will 
be rejected. 
7. Applicant will upload PacketA documents in cover1“Fee”and PacketB related 
Documents in cover 2 “PQC” respectively. 
8. The BOQ template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to 
be rejected for that tender. For commercial details (in PacketC) contractors will fill data in 
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financial bid in BOQ and quotes their rates accordingly for the item rate tender and for 
percentage rate tender his“(+) or(-) Percentage” (i.e.% quoted) figure. 
 
9. If there are any clarifications, this may be obtained online through the e Procurement 
Portal, or through the contact details given in the tender document. Bidder should take into 
account of the corrigendum published before submitting the bids online. 
 
10. Bidder, in advance, should prepare the bid documents to be submitted  as indicated 
in the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more 
than one document, they can be clubbed together. 
 
11. Bidder should arrange for the EMD as specified in the tender. The original should be 
posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 
date and time for the tender. 
 
12. The bidder reads the terms and conditions and accepts the same to proceed further to 
submit the  bids. 
 
13. The bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 
 
14. There is no limit on the size of the file uploaded at the server end. However, the 
upload is decided on the Memory available at the Client System as well as the Network 
bandwidth available at the client side at that point of time. In order to reduce the file size, 
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained 
and also the size of file also gets reduced. This will help in quick uploading even at very low 
bandwidth speeds. 
 
15. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure 
that he/she completes the Bid Submission Process. Bids which are not frozen are considered 
as Incomplete/Invalid bids and are not considered for evaluation purposes. 
 
16. The Tender Inviting Authority(TIA)will not be held responsible for any sort of delay or 
the difficulties faced during the submission of bids online by the bidders due to local issues. 
 
17. The bidder may submit the bid documents online mode only, through this portal. 
Offline documents will not be handled through this system. 
 
18. At the time of freezing the bid, the e-Procurement system will give a successful bid 
updation message after uploading all the bid documents submitted and then a bid summary 
will be shown with the bid no, date & time of submission of the bid with all other relevant 
details. The documents submitted by the bidders will be digitally signed using the e-token of 
the bidder and then submitted. 
 
19. After the bid submission, the bid summary has to be printed and kept as an 
acknowledgement as a token of the submission of the bid. The bid summary will act as a proof 
of bid submission for a tender floated and will also act as an entry point to participate in the 
bid opening event. 
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20. Successful bid submission from the system means, the bids as uploaded by the 
bidder is received and stored in the system. System does not certify for its correctness. 
 
21. The bidder should see that the bid documents submitted should be free from virus 
and if the documents could not be opened, due to virus, during tender opening, the bid is 
liable to be rejected. 
 
22. The time that is displayed from the server clock at the top of the tender Portal, will be 
valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement 
portal. The Time followed in this portal is as per Indian Standard Time (IST) which is 
GMT+5:30.The bidders should adhere to this time during bid submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and 
the software uses PKI encryption techniques to ensure the secrecy of the data. The data 
entered will not be viewable by unauthorized persons during bid submission and not viewable 
by any one until the time of bid opening. Overall, the submitted bid documents become 
readable only after the tender opening by the authorized individual. 
 
24. During transmission of bid document, the confidentiality of the bids is maintained 
since the data is transferred over secured Socket Layer (SSL) with 256 bit encryption 
technology. Data encryption of sensitive fields is also done. 
 
25. The bidders are requested to submit the bids through online eProcurement system to 
the TIA well before the bid submission end date and time (as per Server System Clock). 
 
26. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 
without assigning any reason at any stage. The dates and time for submission and opening the 
tenders are as shown in the Header Data. If there are any changes in the dates the same will 
be displayed onthe e-Procurement System of Government of Maharashtra (Mahatenders) 
(https://mahatenders.gov.in). 
 
27. Due to any unforeseen circumstances if any of the date mentioned in the header data 
is declared as public holiday, in that case all the dates* will get shifted byone day or next 
working day. 
 
28. BARRING PHYSICAL SUBMISSIONS As the entire tendering procedure is online process; the 
physical submission of documents shall not be entertained. 
 
29. The information about DSC,guidelines for bid submission,bidders manual 
kit,Helpfor Contractor, FAQ, etc are available on https://mahatenders.gov.in 
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SECTION 6 
 

 

INSTRUCTIONS TO APPLICANTS
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A. Scope of Application 
 

The authority wishes to receive Application for Qualification in order to SELECT experienced and 

capable Applicants for the Bid Stage. 

 
B. Eligibility of Applicants 
 

The BrihanMumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor 

for the aforementioned work from contractors  of repute,  multidisciplinary engineering    

organizations   i.e.   eminent    firm,   Proprietary/Partnership   Firms/   Private Limited   

Companies/   Public   Limited   Companies/   Companies   registered    under    the Indian 

companies’ act 2013. the  contractors  registered  with the  Municipal Corporation of Greater    

Mumbai,   (BMC) in appropriate Class as per old registration and Class as per new 

registration and from the contractors/firms equivalent  and superior classes registered in 

Central  or  State  Government/Semi  Govt. Organization/Central or  State  Public Sector 

Undertakings, will   be    allowed subject   to    condition that,   the contractors  who  are not 

registered  with BMC   will have to apply for registering their firm  within three  months’ time  

period  from the  award  of contract,  otherwise  their  Bid Security i.e. E.M.D (Earnest Money 

Deposit) shall be forfeited/recovered and  an amount  equal  to Registration Fee of respective 

class shall be recovered as penalty. 
 
The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 
 
C. Bid Capacity: Deleted 
 
D.  Equipment Capabilities as required for this work 
 

  The prospective bidder shall have his own registered manufacturing plant for 

manufacturing the toilets. 

 The prospective bidder shall have service centre within MMRDA limit 

   The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp paper 

to be submitted along with the Bid in Packet B in the prescribed Proforma (VII). 
 

E.          Technical Personnel:  Deleted 
 

F.         Time Period of the Project 
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The contract  period  is 1 year  from  date  of start  of contract  and  shall be strictly 

observed  by the  Contractor and  shall be  reckoned  from  the  date  on  which the Letter 

of Acceptance is given to the Contractor.  The work shall, throughout the stipulated period 

of the Contract, be proceeded with all due diligence, as time being deemed to be the 

essence of the contract, on the part of the Contractor.  On failing to do so, the contractor 

shall pay as compensation an amount which shall be governed  as per Clause-8(e) of the 

Standard General Conditions of Contract. 
 

G.       Contract Execution 
 

All required documents for execution  of the  contract  shall be submitted  within 30 

days from the  date  of issue of letter  of acceptance. If the  documents  are  not  submitted 

within  the  stipulated   time,  a  penalty  of  Rs.5000/-  per  day  shall  be  applicable  to  the 

contractor.  All contract documents need to be duly affixed with stamp duty properly signed 

along with evidence/proof of payment of security/contract deposit/ within 30 days from 

the date of letter of acceptance received by him. 
 

H.     If the amount  of the  Contract Deposit to be paid above is not paid within 30 days 

from the  date  of issue of Letter of Acceptance, the  Tender / Contractor already accepted 

shall be considered as cancelled and legal steps be taken against the contractor  for recovery 

of the documents. 
 

I:           Deleted 
 

J:         Action when whole security deposit is forfeited: 
 

In any case  in which under  any Clause of this contract,  the  contractor  shall have 

rendered himself liable to pay compensation amounting to the whole of this security deposit 

whether  paid in one sum or deducted by installments  or in the case of abandonment of the 

work owning to serious illness or death  of the contractor  or any other  cause, the Engineer 

on behalf of the  Municipal Commissioner shall have power  to adopt  any of the  following 

process, as he may deem best suited to the interest of BMC. 

(a) To rescind the  contract  (for which recession  notice  in writing to the  contractor under  the  

head  of  Executive  Engineer  shall be  conclusive  evidence)  and  in that case, the security 

deposit  of the  contract  shall stand  forfeited  and be absolutely  at the disposal of BMC. 
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(b) To  carry  out  the  work  or  any  part  of the  work departmentally debiting  the contractor  

with the  cost of the  work, expenditure incurred on tools and plant, and charges   on   

additional   supervisory   staff   including  the   cost   of   work-charged establishment employed 

for getting the un-executed  part of the work completed  and crediting him with the value of the 

work done departmentally in all respects  in the same manner  and at the same rates  as if it 

had been  carried out by the contractor under  the  terms  of his contract.  The certificate  of the  

Executive Engineer as to the costs and other  allied expenses  so incurred and as to the value of 

the work so done departmentally shall be final and conclusive against the contractor. 
 
(c) To order that  the work of the contractor  be measured up and to take such part there of 

as shall be un-executed  out of his hands, and to give it to another  contractor to complete,  in 

which case all expenses  incurred on advertisement for fixing a new contracting  agency, 

additional  supervisory staff including the  cost of work charged establishment and the cost of 

the work executed by the new contract agency shall be debited  to the  contractor  and the 

value of the  work done or executed  through  the new contractor  shall be credited  to the  

contractor  in all respects  and in the  same manner  and at the same rates  as if it had been  

carried out by the contractor  under the terms of his contract.  The certificate of the Executive 

Engineer as to all the cost of the  work and  other  expenses  incurred  as  aforesaid  for  or  in 

getting  the  un- executed  work done by the new contractor  and as to the value of the work so 

done shall be final and conclusive against the contractor. 
 
In case the contract  shall be rescinded  under Clause (a) above, the contractor  shall not  be  

entitled  to  recover  or  be  paid  any  sum  for  any  work  therefore actually performed  by him 

under  this contract  unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount  payable to him in respect  thereof  and  he  shall 

only be  entitled  to  be  paid  the  amount  so certified. In the event  of either  of the courses 

referred  to in Clause (b) or (c) being adopted  and  the  cost  of  the  work  executed   

departmentally  or  through  a  new contractor  and other  allied expenses  exceeding the  value 

of such work credited  to the  contractors  amount  of excess shall be  deducted from any 

money  due  to  the contractor,   by BMC  under  the  contract  or  otherwise,  howsoever,  or  

from  his security deposit or the sale proceeds thereof  provided, however, the contractor  shall 
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have  no  claim  against   BMC  even  if  the   certified   value  of  the   work  done 

departmentally or through a new contractor  exceeds the certified cost of such work and allied 

expenses, provided always that whichever of the three  courses mentioned in clauses (a), (b) or 

(c) is adopted by the  Executive  Engineer, the  contractor  shall have no claim to compensation 

for any loss sustained  by him by reason of his having purchase  or procured  any materials or 

entered in to any engagements or made any advance  on  account   of  or  with  a  view  to  the  

execution  of  the  work  or  the performance of the contract. 

K.  Contract may be rescinded and security deposit forfeited for bribing a public officer or if the 

contractor becomes insolvent: 
 
If the  contractor  assigns or sublets  his contracts  or attempt so to  do, or become insolvent 

or commence  any proceeding  to get himself adjudicated  and insolvent or make any 

composition  with his creditors,  or attempt so to do or if bribe, gratuity, gift, loan,  

perquisite,  reward  or  advantage,   pecuniary  or  otherwise,   shall  either directly or indirectly 

be given promised  or offered  by the  contractor  or any of his servants   or  agents   through   

any  public  officer,  or  person   in  the   employ   of BMC/Govt. in any way relating to his office 

or employment,  or if any such officer or person  shall become  in any way directly or indirectly 

interested in the contract  the Engineer In-charge may thereupon, by notice in writing rescind 

the contract  and the Security Deposit of the Contractor shall thereupon stand forfeited and 

be absolutely at the disposal of BMC and the same consequences shall ensure  as if the 

contract had been rescinded under above clause J hereof; and in addition the contractor  shall 

not  be  entitled  to  recover  or be  paid  for any work therefore actually performed under 

the contract.  

L.         Infrastructural set-up: 

The tenderer shall have a reasonable and sufficient office space with an independent 

telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for 

communication  purpose.  If  the  applicant  is having his office address  out-side  of MMR,  then   

he  shall  furnish  the   details  of  contact   person   in  MMR  with  his photograph, address,  

phone, email-id, etc. for communication  purpose.  After award of contract,  office shall be 

provided  in the  jurisdiction of MMR as per  the  tender conditions.  In case of any litigation, the 
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jurisdiction shall be restricted to MMR only. To establish proof of office address, the tenderer 

shall submit the photocopy of one of the  documents  such as current  paid Electricity  Bill, 

Property  Tax Bill, Water  Tax Bill, valid Shop and Establishment Certificate etc. 

 
M. The   contractors    shall  register   themselves   under   the   provisions   of  prevailing 

guidelines issued by BMC from time to time. 
 
N. Force Majeure 
 
1)  Notwithstanding  the  provisions of above  the  tenderer shall not  be  liable for forfeiture  

of  its  performance security,  liquidated  damages  or  termination or other failure to 

perform its obligations under the contract in result of an event of Force Majeure. 

 
2)  For purposes  of this clause, ‘Force Majeure’ means an event beyond the control of the  

successful tenderer and not  involving the  successful tenderer’s  fault or negligence and 

such events  may include strike, riots, wars or revolutions, fires, floods,   epidemics,    

earthquakes,   other    natural    calamity   and   quarantine restrictions. 

 
3)  If a force majeure situation arises, the  successful tenderer shall promptly  notify the BMC in 

writing of such condition and the cause thereof.  Unless otherwise directed by BMC in 

writing the successful tenderer shall continue to perform  its obligations under  the 

contract  as near as it is reasonably  practical, also shall seek all reasonable alternative 

means of performance. 
 
O.     The drivers and cleaners  appointed by the  agencies / contractors  are required  to be 

paid as per the Government  norms and or daily wages norms approved  from time to 

time. The BMC officials shall check whether the contractual  agencies have made the 

payment by RTGS or any online mode to the drivers and cleaners appointed by them as 

per the  norms and the  payment  is received in their account  accordingly. The BMC 

officials shall also check the  payment  is made  to  the  drivers  and  cleaners  in their 

account  on monthly  / daily basis (as per  the  case)  and  on the  confirmation  of the 

payment   made   (till  previous   month)   to   the   drivers  and   cleaners,   the   regular 

contractual   payment   of  the  agencies  appointed  by  BMC  shall  be  certified  and 

processed  to  release  through  Accounts Department. The contractor  shall submit  all 
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relevant documents  in this regard along with the bills for verification failing which the 

bills will not be processed for payment. Submission of Tenders 

PACKET – A 
 

The Packet ‘A’ shall contain scanned certified copies of the following documents  Scrutiny of 

this packet shall be done  strictly with reference  to only the  scanned  copies of Documents 

uploaded online in packet ‘A’. 
 
a)   Valid Registration  Certificate.  The  contractors  who are  not  registered  with BMC will 

have to apply for registering  their firm within three  months’ time period from award of 

contract,  otherwise  their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited 

/ recovered  and an amount  equal to Registration Fee of respective class shall be recovered 

as penalty. 
 

b)  Valid Bank  Solvency Certificate of minimum  solvency amount  of Rs. 60.00 lakhs as 

governed  by Registration  Rules in force for respective  Class of Contractor  for Civil and 

M&E work. The Bank Solvency Certificate shall be prior to twelve months of the due date of 

the tender. 
 

c)   A  document   in support  of Registration under  GST  Act 2017.  In case  Goods  and 

Service Tax is made applicable, the rules, regulations, guidelines, circulars, 

communications   etc.   issued  in  this  regard   either   by  Govt.  of  India,  Govt.  of 

Maharashtra or BMC shall be made applicable. 

d) The prospective bidder shall provide ( National Small Industries Corporation) NSIC 

certificate. 

d)  Certified  copies  of  valid  ‘PAN’  documents   and  photographs  of  the  individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, registered 

co-operative  societies,  partners  of partnership firms and  at  least  two  Directors, if 

number  of Directors are more than two in case of Private Limited Companies, as the 

case  may  be.  However,  in case  of  Public Limited  companies,  Semi Government 

Undertakings, Government Undertakings, no ‘PAN’ documents  shall be insisted. 
 

e)   Latest  Partnership   Deed  in  case  of  Partnership   firm  duly  registered   with  Chief 
 

Accountant (Treasury) of BMC. 
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 The bidders shall categorically provide their E-mail ID in packet ‘A’. 
 

NOTE: 
 

 If the  tenderer(s) withdraw  tender  offer during the  tender  validity period,  his entire 

E.M.D. shall be forfeited.  

 If it is found that the tenderer has not submitted  required  documents  in Packet ‘A’ 

then,  the  shortfalls shall be communicated  to the  tenderer through  e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they shall be treated as non-responsive. 
 

PACKET – ‘B’ 
 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 
 

a)   The list of similar type of works as stated in the Eligible Criteria in the role of Prime 

Contractor or as nominated sub-contractor. Information furnished in the prescribed 

proforma (Proforma–I) shall be supported by the certificated duly self-attested. 
 

b)  Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant  preceding   the   Financial  Year  in  which  bids  are  invited.  Copies  of 

Applicants duly audited balance sheet  and profit and loss account for the preceding 

three   financial  years  preceding   the   Financial  Year  in  which  bids  are   invited 

(Proforma-II). 
 

c)   Deleted. 
 
d)  The bidder  shall give undertaking  on Rs.500/- stamp  paper  that  it is his/their sole 

responsibility  to  arrange   the   required   infrastructure  before   start   of  the   work 

(Proforma VII). 

e)   Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of work 

orders & attested copies of percentage of works completed  or part thereof. 

f)   Deleted. 
 
g)  The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 
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Note: Bidders shall submit the undertaking for equipment / vehicles capability and 

other undertakings as such on a single Rs.500/- stamp paper. 

h)    T he tenderer shall have at least three nos. of similar vehicles (i.e. TATA Yodha Double 

cabin or equivalent vehicles) complying BS-VI norms owned by them before the tender due 

date and time. The registration certificate issued by R.T.O. deptt. shall be submitted as a proof 

of ownership. 

         i)  The bidder shall submit Command letter for availability of remaining vehicles. 

Note:  

i)   Deleted.  

ii) The successful bidder shall submit valid registration  certificate  under  E.S.I.C., Act 1984,  if 

the  tenderer has  more  than  10  employees  / persons  on  his establishment (in case 

of production  by use of energy) and 20 employees  / persons on his establishment ( in 

case of production without use of energy) to BMC  as  and   when   demanded.  In  case   

of  less  employees   / persons mentioned above then the successful bidder has to 

submit an undertaking  to that  effect  on  Rs.200/-  stamp  paper  as  per  circular u/no.  

CA/FRD/I/65  of 30.03.2013. 

 
iii)     The successful bidder shall submit valid registration  certificate under  E.P.F. & M.P., Act 

1952, if tenderer has  more  than  20 employees  / persons  on  his establishment, to  

BMC as and  when  demanded. In case  if the  successful bidder  has  less employees  / 

persons  mentioned above  then  the  successful bidder has to submit an undertaking  to 

that effect of Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 
 

i)   Details of Litigation History: The bidder shall disclose the litigation history in Packet 
 

‘B’ under the head –   Details of Litigation History.   If there is no litigation history the 

bidder shall specifically mention  that there  is no litigation history against him as per 

the clause of litigation history . In case there is litigation history - 
 

Litigation History must  cover  –  Any  action  of  blacklisting, debarring  , banning  , 

suspension  , deregistration and cheating with BMC , State Govt., Central Govt. or any 

authority  under  state  or Central Government  Organization initiated  against the 

company , firm, directors, partners  or authorized  signatory shall be disclosed for last 
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5 years from the date  of submission of bid about  any action like show cause issued, 

blacklisting , debarring  , banning  suspension  , deregistration   and  cheating  with 

BMC and BMC is the party in the litigation against the company, firm, directors, 

partners   or  authorized   signatory  for  carrying  out  any  work  for  BMC  by  any 

authority  of BMC and  the  orders  passed  by the  competent authority  or by any 

Court where  BMC  is a  party  .While taking  decision  on  litigation  history  , the 

concerned  Chief Engineer or D.M.C. or Director, as may be the case , should consider 

the  details  submitted   by  bidder  and  take  decision  based  on  the  gravity  of  the 

litigation and the adverse  effect of the act of company firm , directors , partners  or 

authorized  signatory  on  the  BMC works which can  spoil the  quality  , output  , 

delivery of any goods or any work execution and within the time frame. 

The litigation history shall be treated as curable defect. 
 

Note: 
 

 If it is found that  the tenderer has not submitted  required  documents  in Packet ‘B’ 

then, the shortfalls shall be communicated to the tenderer through  e-mail only and 

compliance  required   to  be  made  within  a  time  period  of  three   working  days 

otherwise they shall be treated as non-responsive. 
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Packet ‘C’ 
 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and 

quotes his item wise rate  The rates shall be quoted Online in  the e Tender. 
 

Note: The rate analysis  of  major  items shall  be  submitted by  L1  and  L2 bidder  after 

demand notification by e-mail  to bidders  by concerned Dy.Ch.Eng. The format for rate 

analysis is annexed  at Annexure D. 
 

BID SECURITY OR EMD 
 
 The  bidders  shall furnish,  as  part  of the  Bid,  Bid  Security /EMD,  in the  amount 

specified in the  Bid Data Sheet.  This bid security shall be in favor of the  authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 
 
 The tenderers shall pay the  EMD online instead  paying the  EMD at any of the  CFC centers in BMC Ward Offices. 

 Any bid not accompanied  by an acceptable  Bid Security and not secured as indicated in sub-clause mentioned 

above, shall be rejected  by the Employer as non-responsive. 

 The  Bid Security of the  successful Bidder shall be discharged  when  the  Bidder has signed the Agreement and 

furnished the required Security Deposits. 

 The  Bid  Security  / EMD  of  L-3  and  bidder  shall be  refunded   immediately  after opening of financial bid but, 

the EMD submitted  by the L-2 bidder shall be returned after obtaining Standing Committee Resolution. 

 The Bid Security may be forfeited:  
 
a)   If   the   bidder   withdraws   the   Bid  after   bid  opening   (opening   of  technical 

qualification part of the bid during the period of Bid validity; 

b)  In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i)  Sign the Agreement’ and /or 

ii) Furnish the required Security Deposits. 

1)  The cases wherein if the shortfalls are not complied by a contractor,  shall be informed to 

Registration and Monitoring Cell. Such non-submission of documents  shall be considered 

as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be 

viewed  seriously  and  disciplinary action  against  the  defaulters  such  as   banning/de- 

registration,   etc.  shall  be  taken  by  the  registration   cell  with  due  approval  of  the 

concerned AMC. 
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2)  No rejections and forfeiture shall be done in case of curable defects.  For non-curable 

defects the 10% of EMD shall be forfeited and bid shall be liable for rejection. 
 

Note: 
i)   Curable Defect shall mean shortfalls in submission such as: 

a.   Non-Submission of following documents, 

      i.    Valid Registration Certificate. 
 
ii.   Valid Bank Solvency 
 
iii.  Goods and Service Tax Registration Certificate (GST) 
 

  iv.  Certified  Copies  of  PAN  documents   and  photographs  of  individuals, owners, 
etc. 
 
v.    Partnership Deed and any other documents 
 
vi. Undertakings as mentioned in the tender  document.  

b.   Wrong calculation of Bid Capacity, 

c.   No proper submission of experience certificates and other documents, etc. 
 

ii)   Non-curable Defect shall mean 

a.   In-adequate submission of EMD/ASD amount, 

b.   In-adequacy of technical and financial capacity with respect  to Eligibility criteria as 

stipulated in the tender. 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline  date for  bid  submission  specified  in Bid Data Sheet. A bid  valid for  a 

shorter period shall be rejected by the Employer as non-responsive. 
 

 In exceptional circumstances,  prior to expiry of the original time limit, the Employer 

may  request   that  the  bidders  may  extend  the  period  of  validity for  a  specified 

additional period The request  and the bidders’ responses  shall be made in writing or 

by cable.  A  bidder  may  refuse  the  request  without  forfeiting  his Bid  Security. A 

bidder agreeing to the request will not be required  or permitted to modify his bid, 

but shall be required  to extend  the  validity of this bid security for a period  of the 

extension. 
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DEFECT LIABILITY PERIOD: 
Deleted 
  

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 
 

A.        Security Deposit: 
 

The security deposit shall mean and comprise of 
 

1.   Contract Deposit. 
 

2.   Retention Money: Deleted 
 

I.          Contract Deposit- The successful tenderer, here  after  referred  to as the  contractor 

shall pay an amount in the form of BANK GUARANTEE equal to five (5) percent of the 

contract sum shall be paid within thirty days (30 days) from the date of issue of letter 

of acceptance. 
 

II.         Retention Money: Deleted 
 

B.        Additional Security Deposit: 
 

The Additional Security Deposit shall be applicable when a rebate  of more  than  of 
 

12% at the rate of which no maximum limit. The ASD is calculated as follows: 
 

Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate  quoted above 12%. 

The ASD shall be paid offline in form of Demand draft which is to be submitted in form of 

Demand Draft atleast one day before opening of Packet C before 05:00 pm to the Head 

Clerk (Expenditure) Tr. W.S. If the bidder fail to submit ASD applicable or submit 

inadequate ASD then the EMD of the bidder shall be forfeited. 
 

C.          Performance Guarantee: Deleted 
 

D.        Refund of Security Deposit 
 

I.     Refund of Contract Deposit: 
 

The Contract Deposit shall be released  within 30 days after  completion  of contract 

period as per the prevailing guidelines in this regard as subject to 
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a)   Satisfactory completion of the work. 
 

b)  No recoveries are pending against the said work. 
 

c)   All the observations,  queries raised by Vigilance Department, if any, are cleared 

satisfactorily and certificate to that effect is issued by Vigilance Department. 
 

d)  Provided that there is no demand outstanding  in BMC against the Contractor. 
 

II.    Refund of Retention Money: Deleted 
 

III.   Refund of Additional Security Deposit: 
 

The  additional   security  deposit   shall  be  released   within  30  days  of  issues  of 
 

‘Certificate of Completion’ with respect  to the whole of the works. In the event the 

Engineer issues  a  Taking over  certificate  for a section  or  part  of the  Permanent 

Works, only such proposition  thereof  as the Engineer determines (having regard to 

the  relative value of such section  or part  of the  works) shall be considered  by the 

Engineer for the payment to the contractor. 
 

IV.  Refund of Performance Guarantee: Deleted 
 

*Note: 
 

a)    It shall be clearly mentioned that  the Bank Guarantee  shall be applicable for individual 

work / contract  and  clubbing of various contracts  of the  said contractor  will not  be 

allowed. In case of obtaining Bank Guarantee,  it is necessary to mention  that  the same 

shall be valid further  6 months  from the completion of defect liability period/ warranty 

period. 
 

b)   It shall be  the  responsibility  of  the  bidder  to  keep  the  submitted   Bank  Guarantee 

“VALID” for the stipulated  time period in the tender  & in case of its expiry it will attract 

penalization. 
 

c)   Bank Guarantee  should be issued by way of General Undertaking and Guarantee  issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating  under  Reserve Bank of India regulations  located in Mumbai upto  

Virar & Kalyan. List of approved  Bank is appended at the  end of Instructions to Bidders 
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(ITB). The Bank Guarantee  issued by branches of approved Banks beyond Kalyan and  Virar 

can  be  accepted  only if the  said Bank Guarantee  is countersigned by the Manager   of  

a  Regional  Branch  of  the   same  bank  within  the   Mumbai  City  Limit categorically  

endorsing   thereon  that   the   said  Bank  Guarantee   is  binding  on  the endorsing Branch 

of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced against the 

said Branch of the Bank or the bank itself in case of default by the Contractors furnishing 

the  Bank Guarantee.  The  Bank Guarantee  shall be renewed  as and when required 

and/or directed from time to time until the Contractor has executed and completed  the 

works and remedied  any defects therein. 
 

E.          Legal + Stationary Charges: (As per applicable circular) 
Successful tender shall pay the Legal Charges + Stationary charges as per the BMC’s latest 

circular in vogue 

F.         Stamp Duty: (As per applicable circular) 
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. i.  As 

per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp  duty is 

payable for “works contract”  that  is to say, a contract  for works and labour or services 

involving transfer of property in goods ( whether  as goods 

or in some other form) in its execution and includes a sub-contract,  as under: 

a Where the amount or value set forth in 

such contract does not exceed rupees 

 
Five Hundred rupees stamp duty 

b  
 
Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% 

above Rs. Ten Lacs subject to 

maximum of Rs. Twenty Five Lacs 

c Stamp duty on Bank Guarantee  Amount 0.5% of the Bank Guarantee 
amount 

 
ii. The  successful  bidder  shall enter  into  a  contract  agreement with  BMCwithin 30 days 

from the  date  of issue of Work Order and the  same  should be adjudicated for payment of 

Stamp Duty by the successful bidder. 
 
iii. Further  shortfall  if any, in amount  of stamp  duty  paid  as against  prescribed amount   for  

the  documents   executed   in  Mumbai  City  & Mumbai  Suburban District be recovered  
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from the  concerned  work contractors  and to deposit  the deficit or unpaid Stamp Duty and 

penalty by two separate Demand Draft or Pay Order  in favor  of “Superintendent of 

Stamp,  Mumbai”  within  15  days  from intimation thereof. 
 
iv. All legal charges and incidental expenses in this respect  shall be borne and paid by the 

successful tenderer. 
 
G: The Successful  tenderer  will have  to  submit  Irrevocable  Undertaking  in respect 

of GST in the prescribed format attached at Annexure-E. 
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IMPORTANT DIRECTIONS 
 

1. All the information uploaded shall be supported by the corroborative  documents  in 

absence  of which the information uploaded  shall be considered  as baseless and not 

accepted  for qualification criteria. All the documents  shall be uploaded  with proper 

pagination. The page No. shall be properly mentioned in the relevant places. The 

information shall be uploaded in the sequence  as asked for with proper indexing etc.  

The Bidder shall be  fully responsible  for  the  correctness  of the  information 

uploaded by him. 
 

2. Applicants / Bidders shall refer Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) for “The Manual of Bid- Submission for Percentage  Rate / 

Item Rate Tender Document.” The detail guidelines for creation and submission of bid 

are available in the referred document. 
 

Any queries  or request  for additional  information  concerning this TENDER shall be 

submitted   by  e-mail  to  trsg2008@yahoo.com / 4134796@mcgm.gov.in.  The  subject  

shall  clearly  bear  the following identification  / title:  “Queries  / Request  for  

Additional  Information: TENDER for “Subject of the tender”.  Any changes in mail ID shall 

be intimated  on the portal. 
 

3.   In case of Equal Percentage of lowest bidders  (L1), the  allotment  of work shall be 

done  by giving 48 hrs. (2 working days) from the  day of opening  of packet  ‘C’ on 

same  BID-Documents number  for re-quoting and such development needs  to done 

by IT department in BMC’s SRM system. Till such development is made;  ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1. 
 

In case of equal percentage of lowest bidders is obtained  even after re-quoting, then 

the successful bidder shall be decided by lottery system by concerned Chief Engineer. 
 

The bidder shall need  to submit the additional ASD if applicable within 7 days after 

receipt  of notification issued by concerned  Chief Engineer. Also, the “Performance 

Guarantee” shall be paid in 15 days after receipt of “Letter of Acceptance.” 
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Note: 

 
a.   All  the  references  related  to  Sales tax, Central Sales tax etc.  in the subject 

tender  shall be ignored and Goods and Service Tax (GST) shall be taken into 

account. 

 

b.   All  the  latest  circulars,  communications,   directives,  related  to  GST shall be 

made applicable for the tender.
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SECTION 7 
SCOPE OF WORK
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 
 

Preamble:  

1. THE WORK SPECIFICATIONS:- 
 
The work specifications outline work coverage; quantum of work, method of work 
and materials to be used, methodology of work plan and its implementation, for 
carrying out the work in an integrated manner.  
 
2. SCOPE OF THE WORK 
 
Scope of Work and Technical Specifications 
 

1. Tenderer shall supply 10 nos. of Crew Cab vehicles on hire basis which will be 

used for transporting personnel and utility equipments of various wards of the 

BMC as per user departments’ requirement / work plan. 

2. The Crew Cab shall have minimum 4+1 seating capacity. 

3. Contract Period: - One year from the date of commencement of the work or 

till exhaustion of 2290 no. of services whichever is later. 

4. The vehicles shall be used for 12 Hrs and 100 kms per day i.e. 372 Hrs a month / 

3100 Km per month where user deploys vehicle for 01 shift in a day. 

Or 

The vehicles shall be used for 24 Hrs and 200 kms per day i.e. 744 Hrs a month / 6200 

Km per month where user deploys vehicle for 02 shift in a day. 

5. The vehicle provided shall be used throughout the BMC limits as well as 

outside BMC limit as per the requirement of the user department. 

6. In case of non-availability of vehicle, the successful tenderer may supply any of 

the equivalent vehicles fulfilling all RTO requirements with the permission of 

Executive Engineer (Transport)W.S. at the same rates and conditions of the tender. 

7. The vehicle shall comply with all RTO regulations & PUC norms prescribed by 

the authorities as well as all the rules, regulations & statutory requirements 

prescribed by the Central Government, State Government & Supreme Court/High 

Court for passenger buses. The vehicles should be in good condition having valid 

fitness etc. 

8. The vehicle shall exhibit "On BMC Duty" and shall be clearly indicated. 
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9. There shall be an arrangement of First-Aid-Box and Fire Extinguisher in vehicle. 

10. The successful tenderer shall agree to a variation of ± 10% (on either side) in 

quantity of services depending upon the BMC requirement and will have to supply 

the vehicles with the same rates, terms & conditions. 

11. Successful tenderer shall note that the vehicle shall be reported at respective 

ward offices or locations as specified / communicated by user department i.e. as 

per the directions and deployment plan given by the user department. Successful 

tenderer shall not refuse to supply vehicle if work plan is changed / modified by 

user department as per their requirement. 

12. The rate quoted shall include all operational & maintenance charges of the vehicle 

such as fuel charges, drivers with all allowances, breakdown repair and 

maintenance and all incidental expenses including toll charges, parking charges & 

taxes including GST, if applicable  etc. No extra allowances shall be paid separately 

by BMC. 

13. The vehicle shall be used till the requirement of the user department is 

completed and in no case the driver should refuse to work as per the requirement 

of the user department. 

14. The bills alongwith performance certificate(Annexure F) and original logsheets 

shall be submitted to the office of the Executive Engineer (Transport) W.S. for 

payment of services. 

15. The tenderer will have to produce copy of R.C. Book/ T.C./ Fitness Certificate/ PUC 

& other documents of the vehicle being supplied during the currency of contract 

within 7 days from the commencement of the work or as & when asked by BMC 

staff for verification. 

16. In case of any dispute, Municipal Commissioner’s decision shall be final & binding 

on the tenderers. 

17. Cost of any damages, injury or death caused by the contractor‘s vehicle/s or 

any claim arising out of it shall have to be settled by the contractor and the B.M.C. 

shall have no liability whatsoever arising out of any such contingency. 
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18. The contractor shall allow to inspect the deployed vehicle to the staff of the B.M.C. 

whenever asked for at the time of finalization of the tender as well as during the 

currency of contract. 

19. The vehicles should be in roadworthy condition. In case of complaint from the user 

or poor condition of the vehicle, the B.M.C. reserves the right to terminated the 

contract & the contractor will have no claim whatsoever against the Corporation. 

20. The contact details of representatives of successful tenderer shall be made 
available to BMC staff for day to day communication.  

21. A logsheet in prescribed format in triplicate shall be maintained along with the 
vehicle. The signature of the authorized person from user department at the end 
of day shall be obtained by the driver. Filling the logsheet with all requisite details 
is the responsibility of the successful tenderer. 

22. In case of eventualities like theft/accident etc. B.M.C. shall not have any liability 
whatsoever and all claims shall have to be settled by successful tenderer only. 

23. The staff deputed on the vehicle shall follow the instructions of user department.  
24. The departmental staff shall have right to inspect or check the bus during contract 

period and necessary action shall be taken for non-compliance of tender terms 
and conditions. 

25. The tenderer shall submit all the pro-forma and annexures duly filled in and 
completely signed and stamped. 

26. The bills for payment shall be submitted before 15th of every month and payment 
will be made within 30 days from the date of receipts of bills subject to 
satisfactory completion of work and verification of the bills thereof. 

27. No Mobilization period is given in this contract. The successful contractor shall 
start the work immediately after receipt of Letter of Acceptance. Any reference 
related to mobilization period in the text of the tender shall be ignored. 

28. The vehicle shall be used till the requirement of user department is completed and 
in no case the driver shall refuse the work as per the requirement of the user 
department. 
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Penalty Schedule: 
1. Penalty for failure to supply the 
vehicle whenever required. 

If the contractor fails to supply the vehicle, 
penalty of Rs.4,000/- per day per vehicle will 
be imposed on the contractor. Further the 
user department will hire the vehicle from the 
open market from the available agency at 
prevailing rate at the risk & cost of the 
contractor and the actual amount so paid shall 
be deducted from the contractor’s regular bill. 

2. Penalty for failure to make 
alternative arrangement within 2 hours   
in case of breakdown of the vehicle 

 

In case of breakdown of the vehicle during 
service, if alternative arrangement is not 
made within 2 hours, a penalty of Rs.2,000/- 
per vehicle per instance, will be levied and the 
user department will hire the vehicle from the 
open market from the available agency at the 
prevailing rate, at the risk & cost of the 
contractor and the actual amount so paid shall 
be deducted from the contractor’s regular bill 

3. Penalty, if tenderer fails perform 
incomplete program or not   follow the 
instructions or disobey the orders of 
the user department 

Rs.500/- per day per vehicle. 
 

4. Penalty for failure to exhibit “On BMC 
Duty” board 

Rs.200/- per vehicle per day 

5. Penalty for failure to provide ‘First 
Aid Box’ and ‘Fire Extinguisher’ 

Rs.500/- per vehicle per day 

               

  Sd/- 

Ex. Eng. (Tr.) W.S. 
 
 

Note:   

a. All the references related to Sales tax, Central Sales tax etc. shall be 
ignored and Good and Service Tax  (GST) shall be taken into 
account. 

b. All the latest circulars, communications, directives, related to GST 
shall be made applicable. 
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SECTION 8 
Bill of Quantities
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BILL OF QUANTITIES & RATES 
 

Scheduled Bill of Quantities and Rate 

 
Note: For information purpose only. Actual rates to be filled online in price bid. 

Sub: Hiring of non-AC Crew Cab for the use of H/West, K/East, K/West  & R/North wards for the period of one 
year. 

Sr. No. Description Quantity 
Unit Rate  

in Rs. Total Amount 

1. Hiring of non-AC Crew Cab 3556 
(Per Shift of 12 

Hrs) 
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SECTION 9 
General Conditions of 

Contract
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General Conditions of Contract 
 
  A.  General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. The “Contract” shall mean the tender  and acceptance thereof  and the formal 

agreement if any, executed  between the  Contractor,  Commissioner  and the  

Corporation  together with the  documents   referred  to  therein  including these  

conditions  and  appendices  and  any special conditions, the specifications, designs, 

drawings, price schedules,  bills of quantities and schedule  of rates.  All these  documents  

taken  together shall be deemed  to form one Contract and shall be complementary to 

one another. 

The  Contract  Data  defines  the  documents   and  other  information  which  comprise  
the Contract. 

 
The “Contractor” shall mean the individual or firm or company whether  incorporated or 

not, whose tender  has been accepted  by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person  or corporate body who has desired  to submit Bid to carry out 
the Works, including routine maintenance till the tender  process is concluded. 

 
The Contractor's Bid is the completed  bidding document  submitted  by the Contractor to 
the Employer. 

 
The “Contract Sum” means  the  sum named  in the  letter  of acceptance including 

Physical contingencies  subject  to  such addition  thereto or deduction  there-from  as may 

be made under the provisions hereinafter contained. 

Note: The contract sum shall include the following – 
 
• In the case of percentage rate contracts the estimated value of works as mentioned in 

the tender  adjusted by the Contractor’s percentage. 
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• In the case of item rate contracts,  the cost of the work arrived at after finalisation of 

the quantities  shown in schedule of items / quantities  by the item rates quoted  by the 

tenderer for various items and summation of the extended  cost of each item. 

• In case of lump sum contract, the sum for which tender is accepted. 
 
• Special discount / rebate  / trade  discount offered by the tenderer if any and accepted  
by the Corporation. 

        Additions or deletions that are accepted  after opening of the tenders. 
 
 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed  in accordance with the 
c ontract. 

 
The Defects Liability  Certificate  is the  certificate  issued by the  Engineer, after  the  Defect 

 
Liability Period has ended and upon correction of Defects by the Contractor. 

 
Drawings means  all the  drawings, calculations  and  technical  information  of a like nature 

provided   by  the   Engineer  to   the   Contractor  under   the   Contract  and   all  

drawings, calculations,  samples,   patterns,  models,   operation   &  maintenance  manual   

and  other technical  information  of  like nature  submitted   by the  Contractor and  

approved  by the Engineer. 

The Authority shall mean BrihanMumbai Municipal Corporation (BMC) 
 

The “Employer” shall mean  the  Municipal Corporation for Greater  Mumbai  / Municipal 

Commissioner for Greater  Mumbai, for the  time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the  Deputy Municipal Commissioner, to whom the 

powers  of Municipal Commissioner, have been  deputed under  Section 56 and 56B of the 

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC 
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The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the  Special Engineer, appointed for the  time  being or any other  officer or officers of 

the Municipal  Corporation  who  may  be  authorized   by  the  commissioner  to  carry  out  

the functions of the  City Engineer / the  Hydraulic Engineer / the  Chief Engineer / the  

Special Engineer or any other  competent person appointed by the employer and notified 

in writing to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever  nature  required for 

the execution and completions of the Works and the remedying of any defects therein, 

but does not  include  plant  material   or  other   things  intended   to  form  or  forming  

part  of  the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended  that  the Contractor 

shall complete the construction  works. The Intended Completion Date is specified in the 

Contract Data. The  Intended  Completion  Date may be  revised  only by the  Engineer  

by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance. 

Plant is any integral part of the  Works that  shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the  competed structure  for 

five years as specified in the Contract Data. 

The “Site” shall mean  the  land and other  places including water  bodies  more  

specifically mentioned in the  special  conditions  of  the  tender,   on,  under  in or  

through  which the permanent works or temporary  works are to be executed  and any 
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other  lands and places provided by the Municipal Corporation for working space or any 

other  purpose  as may be specifically designated  in the contract as forming part of the site. 

Site Investigation Reports are those that  were included in the bidding documents  and 

are reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender  and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or 

approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 

the Contractor shall commence  execution  of the  Works. It does not  necessarily coincide 

with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the construction  work and/or routine  maintenance 

in the Contract, which includes work on the Site. 

Temporary   Works are   works designed,   constructed,  installed,   and   removed   by  the 
 

Contractor that are needed  for construction or installation of the Works.  Variation means a 
change to the:- 

 
i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 
 

The Works, as defined in the Contract Data, are what the Contract requires  the 

Contractor to  construct,  install,  maintain,  and  turn  over  to  the  Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect  of a contract,  the 

cause of action thereof  shall be deemed  to have arisen in Mumbai and all legal 

proceedings in respect  of any claim, dispute or difference shall be instituted  in a 

competent court in the City of Mumbai only. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female  or neuter,  and the  other  way around.  Headings have no significance. 
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Words have their normal meaning  under  the  language  of the  Contract unless specifically 

defined.  The Engineer will provide instructions clarifying queries about these Conditions of 

Contract. 

2.2 If sectional completion is specified in the Contract Data, references  in the Conditions 

of Contract to the  Works, the  Completion Date, and the  Intended Completion Date 

apply to any Section of the  Works (other  than  references  to  the  Completion Date  and  

Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following documents:  

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 

Contractor's Bid, (5) Contract Data,  (6) Special Conditions of Contract Part  (7) General  

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities,  and 

(11) Any other document  listed in the Contract Data. 

 
3. Engineer's Decisions 

 
3.1 Except where otherwise specifically stated,  the Engineer will decide contractual  

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the  Engineer is required  under  the  rules and regulations  and 

orders  of the  Employer to obtain  prior approval  of some  other  authorities  for specific 

actions,  he will so obtain  the approval, before communicating his decision to the 

Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority  to 

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 
 

4.1 The Engineer, with the approval of the Employer, may delegate  any of his duties  and 

responsibilities to other  person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications 
 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address  or contact  details given by the Contractor of Bid. 
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The address and  contact  details  for communication  with the  Employer/ Engineer shall 

be  as per  the details given in Contract Data. Communications between parties that  are 

referred  to in the conditions shall be in writing. The Notice sent  by facsimile (fax) or other  

electronic  means shall be effective on confirmation of the transmission. The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the  expiry of the  

normal delivery period as undertaken by the postal service. 

6. Subcontracting 
 

6.1 Unless specifically mentioned in the contract  subletting  will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of the 

contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer 
for: 

 
a. the sub-contracting  of any part of the Works for which the Subcontractor  is named in 
the Contract; 

 
b. the provision for labour, or labour component. 

 
c. the  purchase  of Materials  which are  in accordance  with the  standards  specified in 
the Contract. 

 
6.3 Beyond what  has been  stated  in clauses 6.1 and 6.2, if the  Contractor proposes  

sub- contracting   any  part   of  the   work  during  execution   of  the   Works,  because   of  

some unforeseen  circumstances   to  enable  him  to  complete   the  Works  as  per  terms  

of  the Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
 

b. The permitted subletting  of work by the  Contractor shall not  establish  any 

contractual relation-ship   between  the   sub-contractor  and   the   BMC  and   shall  not   

relieve  the Contractor of any responsibility under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and   

b. the sub-Contractor so proposed  for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed  to be entrusted to him. 

7. Other Contractors 
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7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other   Contractors,  

public authorities,  utilities, and the  Employer between the  dates  given in the  Schedule 

of Other Contractors, as referred  to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

7.2  The Contractor should  take  up  the  works in convenient  reaches  as  decided  by 

the Engineer to ensure there  is least hindrance to the smooth flow and safety of traffic 

including movement  of vehicles and equipment of other Contractors till the completion of 

the Works. 

8. Personnel 
 

8.1 The Contractor shall employ for the construction  work and routine maintenance the 

key personnel  including technical  personnel  named  in the  Contract Data  or other  

personnel approved by the Engineer. The Engineer will approve any proposed  

replacement of technical personnel  only if their relevant qualifications and abilities are 

substantially equal to those of the personnel stated  in the Contract Data. 

8.2 The Contractor’s personnel  shall appropriately  be qualified, skilled and experienced  

in their  respective  trades  or occupations.  The Engineer shall have  authority  to  remove,  

or cause  to be removed,  any person  employed  on the  site or works, who carries out  

duties incompetently   or  negligently  and  persists  in any  conduct  which is prejudicial  to  

safety, health or the protection  of the environment. 

8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is a  member   of  

the Contractor's staff or work force, stating  the  reasons,  the  Contractor shall ensure  

that  the person  leaves the Site within seven days and has no further  connection  with 

the Works in the Contract. 

8.4 The Contractor shall not  employ any retired  Gazetted  officer who has worked  in 

the Engineering  Department  of the  BMC /State  Government  and has either  not  
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completed two  years  after  the  date  of retirement or has  not  obtained  BMC/State 

Government’s permission to employment  with the Contractor.  

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states  are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 

 
10. Employer's Risks 

 
10.1  The Employer is responsible  for the  excepted  risks which are  (a) in so far as  they 

directly  affect  the  execution  of the  Works in the  Employer’s country,  the  risks of war, 

invasion, act of foreign enemies,  rebellion, revolution,  insurrection  or military or usurped 

power,   civil war,  riot,  commotion   or  disorder   (unless  restricted   to  the   Contractor’s 

employees)  and contamination from any nuclear fuel or nuclear waste  or radioactive 

toxic explosive, or (b) a cause due solely to the design of the Works, other  than the 

Contractor’s design. 

11. Contractor's Risks 
 

11.1 All risks of loss of or damage  to physical property  and of personal  injury and death 

which arise during and in consequence of the performance of the Contract other  than  

the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 
 

12.1 The Contractor at his cost shall provide, in the  joint names  of the  Employer and 

the Contractor, insurance  cover  from  the  Start  Date  to  the  end  of contract  period,  in 

the amounts  and deductibles stated  in the Contract Data for the following events which 

are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
 

b) Loss of or damage to Equipment; 
 

c) Loss of or damage to property  (other than the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and 

d) Personal injury or death. 
 

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor 

to the  Engineer for the  Engineer's approval  before  the  Start  Date.  All  such  insurance  
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shall provide for compensation to be payable in the types and proportions  of currencies 

required to rectify the loss or damage incurred. 

12.3 Alterations to the  terms  of insurance  shall not be made  without  the  approval of 

the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 

12.5 If the  Contractor does  not  provide  any of the  policies and  certificates  required,  the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments  otherwise  due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred  to in the Contract Data, supplemented by any other  information  

available to him, before submitting the bid. 

14. Queries about the Contract Data 
 

14.1 The Engineer will clarify queries on the Contract Data. 
 

15. Contractor to Construct the Works and  Undertake Maintenance (if specified  in the 

tender) 

15.1 The Contractor shall construct,  and install and maintain the Works in accordance  

with the Specifications and Drawings and as per instructions of the Engineer. 

15.2 The Contractor shall construct  the works with intermediate technology, i.e., by 

manual means  with medium  input  of machinery  required  to  ensure  the  quality of 

works as per specifications. The Contractor shall deploy the equipment and machinery as 

required  in the contract. 

15.3 The Contractor shall take all reasonable steps  to protect  the  environment on and 

off the Site and to avoid damage  or nuisance to persons or to property  of the public or 

others resulting from pollution, noise or other  causes arising as a consequence of his 

methods  of operation. 

During continuance  of the contract,  the Contractor and his sub-contractors shall abide at 

all times by all existing enactments on environmental protection  and rules made there  



 

56 
 

under, regulations,   notifications   and   byelaws  of  the   State   or  Central  Government,   

or  local authorities  and any other  law, bye-law, regulations that  may be passed or 

notification that may be issued in future  by the State or Central Government  or the  local 

authority.  Salient features of some of the major laws that are applicable are given below: 

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and  control  of water  pollution  and  the  maintaining  and  restoring  of 

wholesomeness of water.  ‘Pollution’ means  such contamination of water  or such 

alteration  of the  physical, chemical or biological properties  of water or such discharge of 

any sewage or trade effluent or of any other  liquid, gaseous or solid substance  into water 

(whether  directly or indirectly) as may, or is likely to, create  a nuisance or render  such 

water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or plants 

or of aquatic organisms. 

• The Air  (Prevention  and  Control of Pollution) Act, 1981,  this  provides  for prevention, 

control   and   abatement  of  air  pollution.   ‘Air   Pollution’  means   the   presence   in  the 

atmosphere of  any  ‘air pollutant’, which  means  any  solid, liquid or  gaseous  

substance (including noise) present  in the atmosphere in such concentration as may be 

or tend  to be injurious to human beings or other living creatures or plants or property or 

environment. 

• The Environment (Protection) Act, 1986, this provides for the protection  and 

improvement of environment and  for matters connected therewith, and  the  

prevention  of hazards  to human beings, other living creatures, plants and property.  

‘Environment’ includes water, air and land and the  inter-relationship which exists among 

and between water,  air and land, and human beings, other living creatures, plants, 

micro-organism and property. 

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose  of providing immediate  relief to the persons  affected  by accident  occurring 

while handling hazardous  substances  and for matters connected herewith  or incidental 
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thereto. Hazardous substance  means  any substance  or preparation which is defined  as 

hazardous substance  under  the  Environment  (Protection)  Act  1986, and exceeding  such 

quantity  as may be specified by notification by the Central Government. 

                    The  Solid Waste  Management  Rules  –  2015  This  provides  for  management  & 
 

handling of solid Waste 
 

                    BS-IV Emission Standards, this provides for emission standards  of the vehicles to be 

used in the contract. 

The Works and Routine Maintenance to be completed by the Intended Completion 
Date 

 
16.1 The  Contractor  may commence  execution  of the  Works on the  Start Date and  

shall carry out the Works and Routine Maintenance, if specified in the tender,  in 

accordance with the Programme submitted  by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 

 
17. Approval by the Engineer 

 
17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if they  comply  with  the 

Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

 
17.3 The Engineer's approval shall not  alter  the  Contractor's responsibility for design 

and safety of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the  design of the  Temporary 
works, where required. 

 
17.5  All  Drawings prepared  by  the  Contractor  for  the  execution  of  the  temporary   

or permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 
 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons 

entitled to be on the site and the  works. He shall use reasonable efforts to keep the  
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site and the works, both during construction  and maintenance, clear of unnecessary  

obstruction  so as to avoid danger to the persons and the users. 

   Workers  employed  on  mixing asphaltic  materials,  cement  and  lime  mortars  shall  be 

provided with protective footwear and protective goggles. 

Stone breaker  shall be provided with protective  goggles and protective  clothing and 

seated at sufficiently safe intervals. 

 The area should be barricaded  or cordoned  off by suitable means to avoid mishaps of 

any kind.  Power  warning  signs  should  be  displayed  for  the  safety  of  the  public  

whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole. 

18.2 Safety Programs:- 
 

I. Have adequate safety supervision in place to ensure that  safety programs  set up by 

the firms/agencies are in compliance with prevalent laws and regulations. 

II. Review  safety  programs  developed  by each  of the  trade  firms, prepare  and  submit  a 

comprehensive  safety program. 

III. Monitor day to day implementation of safety procedures. 
 

18.3 First Aid Facilities: - 
 

i. At every work place there  shall be provided and maintained,  so as to be easily 

accessible during working hours, first-aid boxes at the rate  of not less than  one box for 

150 contract labour or part thereof ordinarily employed. ii. The first-aid box shall be 

distinctly marked with a red cross on white back ground. 

 
iii. Adequate  arrangements shall be  made  for immediate  recoupment of the  

equipment when necessary. 

iv. Nothing except the prescribed contents  shall be kept in the First-aid box. 
 

v. The  first-aid box shall be  kept  in charge  of a responsible  person  who shall always be 

readily available during the working hours of the work place. 
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vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more. 

19. Discoveries 
 

19.1 Anything of historical or other interest  or of significant value unexpectedly  discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer 

of such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 
 

20.1 The Employer shall handover complete  or part possession of the site to the 

Contractor 7 days in advance of construction  programme.  At the start  of the work, the 

Employer shall handover the possession of at-least  75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s construction 

programme. 

 
21. Access to the Site 

 
21.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended  to be carried out to the 

Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer 

or authorized by the Employer. 

22. Instructions 
 

22.1 The Contractor shall carry out all instructions  of the Engineer, which comply with the 

applicable laws where the Site is located. 

22.2 The  Contractor shall permit  the  appointed  and/or  authorized  persons  to inspect  

the Site and/or accounts  and records  of the  Contractor and its subcontractors relating 

to the performance of the  Contract, and to have such accounts  and records  audited  by 

auditors appointed, if so  required.  The Contractor’s attention is invited  to  Clause of 

‘Fraud and Corruption’, which provides, inter alia, that acts intended  to materially impede 

the exercise of the inspection and audit rights provided for under  the Clause & 

constitute a obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 
 



 

60 
 

The Engineer shall have the power and authority from time to time and at all times to 

make and issue such further drawings and to give such further instructions and directions 

as may appear  to him necessary  or proper  for the  guidance  of the  contractor  and  the  

good and sufficient execution  of the  works according to terms  of the  specifications  and 

Contractor shall receive, execute,  obey and be bound  by the  same,  according to the  

true  intent  and meaning thereof,  as fully and effectually as though the same had 

accompanied  or had been mentioned or referred  to in the  specification, and the  

Engineer may also alter or vary the levels or position of nature  of works contemplated by 

the specifications, or may order any of the  works contemplated  thereby  to  be omitted,  

with or without  the  substitution  of any other  works in lieu thereof,  or may order  any 

work or any portion  of work executed  or partially executed,  to be removed,  changed  or 

altered,  added  if needful,  may order  that other  works shall be substituted instead  

thereof  and difference  of expense  occasioned  by any such diminution or alteration  so 

ordered  and directed  shall be added  to or deducted from the amount of this Contract, 

as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature  of the Contract shall be ordered  by 

the Engineer and  in the  event  of any deviation  being  ordered  which in the  opinion  of 

the Contractor changes  the  original nature  of Contract he shall nevertheless carry it 

out  and disagreement as  to  the  nature  of the  work and  the  rate  to  be  paid  

therefore shall be resolved in accordance with condition no.13d. 

The time  for  completion  of the  Works, shall  be  in even  of any  deviations  resulting  in 

additional cost over the contract price being ordered,  be extended  or reduced reasonably 

by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 
 

23. Programme 
 

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan showing 

the  general methods,  arrangements, order,  and  timing for all the  activities in the  

Works, along with monthly cash flow forecasts for the construction of works. 
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After  the   completion   of  the   construction   works,   the   programme    for  the   

Routine Maintenance Work, showing the  general  methods,  arrangements, order  and 

timing for all the activities involved in the Routine Maintenance will also be submitted  by 

the Contractor to  the  Engineer  for  approval  if  specified  in  the  tender.   The  

programme   for  Routine Maintenance will be submitted  in each year for the period of 

Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel  being deployed, the list of machinery/ equipments being 

placed in field laboratory and the location of field laboratory along with the Programme. 

The Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

23.3  An  update   of the  Programme  shall be  a  programme   showing  the  actual  

progress achieved  on  each  activity and  the  effect  of the  progress  achieved  on  the  

timing of the remaining Works, including any changes to the sequence  of the activities. 

23.4 The Contractor shall submit  to the  Engineer for approval  an updated Programme  

at intervals no longer than the period stated  in the Contract Data. If the Contractor 

does not submit an updated Programme  within this period, the  Engineer may withhold 

the amount stated  in the Contract Data from the next payment  certificate and continue 

to withhold this amount  until the next payment  after the date  on which the overdue  

Programme  has been submitted. 

23.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer again 

at any time. A revised Programme shall show the effect of Variations and Compensation 

Events. 

24. Extension Of Time In Contracts : 
 

Subject to any requirement in the contract  as to completion  of any portions  or portions  

of the works before completion of the whole, the contractor  shall fully and finally complete 

the whole of the works comprised  in the contract  (with such modifications as may be 
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directed under  conditions of this contract)  by the date  entered in the contract  or 

extended  date  in terms of the following clauses: 

a)Extension attributable to BMC 
 

(i) Extension Due To Modification: If any modifications  have  been  ordered  which in the 

opinion of the  Engineer have materially increased  the  magnitude  of the  work, then  such 

extension  of the  contracted date  of completion  may be  granted  as  shall appear  to  

the Engineer to  be  reasonable in the  circumstances,  provided  moreover  that  the  

Contractor shall  be  responsible  for  requesting   such  extension  of  the  date  as  may  be  

considered necessary as soon as the cause thereof shall arise and in any case should not 

be less than 30 days before the expiry of the date fixed for completion of the works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand 

over the Contractor possession of the lands necessary for the execution of the works or  

to  give the  necessary  notice  to  commence  the  works  or  to  provide  the  necessary 

drawings or instructions  or any other  delay caused  by the  BMC due to any other  cause 

whatsoever,  then  such failure or delay shall in no way affect or vitiate the contract  or 

alter the character  thereof  or entitle  the contractor  to damages  or compensation 

therefore, but in any such case, the BMC may grant such extension(s) of the completion 

date as may be considered reasonable. 

Note: For extension of time period  as governed  in (i) and (ii) above,  any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with 

recorded reasons  with approval  of Ch.Eng. for not anticipating the same  while preparing  

estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work 

or part of the works specified in the contract documents  shall be deemed  to be the 

essence of the contract and the works must be completed  no later than the date(s) / the 

programme for completion  of work as specified in the contract.  If the contractor  fails to 

complete  the works within the  time as specified in the  contract  for the  reasons  other  

than  the  reasons specified  in above  as  (a.i) and  (a.ii), the  BMC may, if satisfied  that  

the  works can be completed  by the contractor  within reasonable short time 
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thereafter, allow the contractor for further extension of time as the Engineer may 

decide. On such extension the BMC will be  entitled  without  prejudice  to any other  right 

and  remedy  available on that  behalf,  to recover the compensation as governed by 

Clause 8(e) of GCC. 

For the  purpose  of this Clause, the  contract  value of the  works shall be taken  as value 

of work  as   per   contract   agreement  including  any   supplementary  work  

order/contract agreement issued. 

Further,  competent authority  while granting  extension  to the  currency  of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed  fit based on the 

merit of the case. Also, the reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer 
 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within  the  Works.  Delay/delays  totalling  more  than  30  days  will require  prior  

written approval of the DMC/AMC. 

26. Management Meetings 
 

26.1  The Engineer  may  require  the  Contractor  to  attend a  management  meeting.  

The business of a management meeting shall be to review the plans for progress of the 

Works. 

26.2 The Engineer shall record the business of management meetings and provide copies 

of the record to those attending  the meeting. The responsibility of the parties for actions 

to be taken  shall be  decided  by the  Engineer either  at  the  management meeting  or 

after  the management meeting and stated  in writing to all those who attended the 

meeting. 

27. Deleted 

28. Identifying Defects 
 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. 
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28.2   The   Contractor   shall  permit   the   Employer’s   technical   person(s)   to   check  the 
 

Contractor’s work and notify the Engineer and Contractor if any defects that are 
found. 

 
29. Deleted 

 
30. Correction of Defects 

 
30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect  to 

the equipment/vehicle/work during the contract period. 

(b) Every time  notice  of Defect/Defects  is given, the  Contractor  shall correct  the  
notified 

 
Defect/Defects within the duration of time specified by the Engineer’s 
notice. 

 
(c) The Engineer may issue  notice  to  the  Contractor to  carry out  removal  of defects  

or deficiencies, if any, noticed in his inspection, or brought  to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. 

 
31. Uncorrected Defects and Deficiencies 

 
31.1  If  the   Contractor  has  not  corrected   a  Defect  under   clause  and  deficiencies  in 

maintenance, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect or deficiency 

corrected,  and the Contractor shall pay  this  amount,  on  correction  of the  Defect  or  

deficiency by another agency. 

 
D. Cost Control 

 
32. Variations 

 
The Engineer shall, having regard to the scope of the Works and the sanctioned  

estimated cost, have power to order, in writing, Variations within the scope of the Works 

he considers necessary or advisable during the progress of the Works. Such Variations 

shall form part of the  Contract  and  the  Contractor  shall  carry  them   out  and  include  

them   in  updated Programmes produced  by the Contractor. Oral orders of the Engineer 

for Variations, unless followed by written confirmation, shall not be taken into account. 
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33. Payments for Variations 
 

33.1 If rates  for Variation items are specified in the Bill of Quantities,  the Contractor 

shall carry out such work at the same rate. 

33.2  The  rate  for  Extra/Excess  shall  be  governed  by  clause  10.A  of  Standard  General 
 

Condition of Contract 
 

34. Cash Flow Forecasts 
 

When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 

35. Payment Certificates 
 

The payment to the Contractor will be as follows for construction work: 
 

(a) A  bill shall be  submitted  by the  Contractor monthly  or before  the  date  fixed by 

the Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite  measurement for the purpose  of having 

the same verified and the claim, so far as it is admissible, shall be adjusted,  if possible, 

within 10 days from the presentation of the bill. If the contractor  does not submit the 

bill within the time fixed as aforesaid, the Engineer In-charge may depute  a subordinate 

to measure  up the said work in the presence of the contractor  or his duly authorized 

agent whose counter signature to the measurement list shall be sufficient warrant,  and 

Engineer In-Charge may prepare  a bill from such list which shall be binding on the 

contractor  in all respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 

days and certify the amount to be paid to the Contractor. 

(c) The  value  of  work  executed   shall  be  determined,  based  on  measurements  by  
the Engineer. 

 
(d) The value of work executed shall comprise the value of the quantities  of the items in 
the Bill of Quantities completed. 

 
(e)  The   value  of  work  executed   shall  also  include  the   valuation   of  Variations   and 

 
Compensation Events. 

 
(f) The Engineer may  exclude  any  item  certified  in a  previous  certificate  or  reduce  

the proportion  of any item previously certified in any certificate in the light of later 
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information. (g) The  contractor  shall submit  all bills on the  printed  forms at the  office 

of Engineer In- charge. The charges to be made in the bills shall always be entered at the 

rates specified in tender. 

36. Payments 
 

36.1 Payments  shall be adjusted  for deductions  for advance  payments,  retention, 

security deposit,  other  recoveries in terms  of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts  certified by 

the Engineer within 15 days of the date of each certificate. 

 
36.2  All  sums  payable  by  a  contractor   by  way  of  compensation  under   any  of  these 

conditions, shall be considered  as a reasonable compensation to be applied to the  use 

of BMC without reference  to the actual loss or damage sustained  and whether  any 

damage has or has not been sustained. 

36.3  No payment  shall be  made  for any  work estimated to  cost  less than  Rupees 

One Thousand till after  the  whole  of work shall have  been  completed  and  the  

certificate  of completion  given. But in case of works estimated to cost more than Rs.One 

Thousand, the contractor   shall on  submitting  a  monthly  bill therefore be  entitled  to  

receive  payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose  certificate  of such approval  and  passing of the  sum so 

payable  shall be  final and conclusive against  the  contractor.   All  such  intermediate 

payments  shall be  regarded  as payments  by way of advance against the final payments  

only and not as payments  for work actual done and completed  and shall not preclude the 

Engineer In-charge from requiring any bad, unsound,  imperfect  or unskilful work to be 

removed  or taken away and reconstructed or  re-erected  nor  shall  any  such  payment   

be  considered   as  an  admission  of  the  due performance of the contract  or any part 

thereof  in any respect  or the offering of any claim not shall it conclude, determine or 

effect in any other  way, the powers of the Engineer In- charge as to the  final settlement 

and adjustment of the  accounts  or otherwise,  or in any other  way vary or effect  the  

contract.  The final bill shall be submitted  by the  Contractor within one month  of the 
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date  fixed for the completion  of the work otherwise  the Engineer In-charge’s certificate  

of the measurements and of the total amount  payable for the  work shall be final and 

binding on all parties. 

37. The Contractor shall not be entitled  to compensation to the extent  that  the 

Employer's interests  are adversely affected by the Contractor for not having given early 

warning or not having cooperated with the Engineer.  

38. Tax : GST and other state levies / cess which are not subsumed under GST will be 

applicable. The tenderer will quote inclusive of all taxes. It is clearly understand that 

BMC will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever   the  Services  to be  provided  by  the  Tenderers  falls  under  Reverse  

Charge Mechanism,  the Price quoted shall be exclusive of GST, but inclusive of Taxes / 

Duties / Cess other than GST, if any. 

The Tenderer shall mandatorily upload  the information of applicable  tax in the pro-

forma as enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the 

tenderer shall indicate in the tabular format, all the applicable  taxes and their 

percentages and the tax amount considered while quoting the tender. 

Rates accepted by BMC shall  hold  good  till completion of work  and  no   additional 

individual claim shall be admissible on account of fluctuations m market rates, increase 

in taxes / any  other levies / tolls etc. except that  payment / recovery  for overall  

market situation shall be made as per price Variation. 

“Chapter   “XXI   Miscellaneous,   section  171  (1)  of  GST   Act,   2017  governs   the  ‘Anti 
 

Profiteering Measure’ (APM). 
 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or services 

or  the  benefit  of  input  tax  credit  shall  be  passed   on  to  the  recipient by  way  of 

commensurate reduction in prices.’ 

Accordingly, the  contractor should  pass  on  the  complete benefit accruing  to him  

on account of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 
 

39. Currencies 
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All payments will be made in Indian Rupees. 

 
40. Liquidated Damages 

 
Both, the  Contractor and  the  Employer have  agreed  that  it is not  feasible  to  precisely 

estimate  the  amount  of losses due to delay in completion  of works and the  losses to 

the public and the  economy, therefore, both the parties  have agreed  that  the 

Contractor shall pay liquidated damages to the Employer and not by way of penalty, at 

the rate per week or part thereof stated  in the Contract Data for the period that the 

Completion Date is later than the  Intended Completion Date. Liquidated damages  at the  

same  rates  shall be withheld if the Contractor fails to achieve the milestones  prescribed  

in the Contract Data. However, in case  the  Contractor achieves  the  next  milestone,  the  

amount  of the  liquidated  damages already  withheld  shall be  restored to the  

Contractor by adjustment in the  next payment certificate.  The Employer and the  

contractor  have agreed  that  this is a reasonable agreed amount   of  liquidated   damage.   

The  Employer  may  deduct   liquidated   damages   from payments   due  to  the  

Contractor.  Payment  of  liquidated  damages  shall  not  affect  the Contractor’s other 

liabilities. 

41. Cost of Repairs 
 

Loss or damage  to the  Works or Materials  to be incorporated in the  Works between 

the Start  Date  and  the  end  of  the  Defects  Correction  periods  shall  be  remedied   by  

the Contractor at his cost if the loss or damage arises from the Contractor's acts or 

omissions. 

E. Finishing the Contract 
 

42. Completion of Construction and Maintenance 
 

42.1 The Contractor shall request  the  Engineer to issue a certificate  of completion  of 

the works, and the Engineer will do so upon deciding that the works is completed.  This 

shall be governed as per clause no.8(g) of Standard General Conditions of Contract. 

43. Taking Over 
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43.1 The Employer shall take over the  works within seven  days of the  Engineer issuing a 

certificate  of completion  of works. The Contractor shall continue  to remain responsible  

for its routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 
 

Final joint measurement along with the representatives of the contractor  should be 

taken recorded  and signed by the  Contractors. Contractors should submit  the  final bill 

within 1 month of physical completion of the work. 

If the contractor  fails to submit the final bill within 1 month,  the  BMC staff will prepare 

the final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further  claims should be made  by the  Contractor after  submission of the  final bill 

and these  shall be deemed  to have been  waived and extinguished.  Payment  of those  

items of the bills in respect  of which there  is no dispute  and of items in dispute,  for 

quantities  and rates as approved by the Commissioner shall be made within a reasonable 

period as may be necessary for the purpose of verification etc. After payment  of the  final 

bill as aforesaid  has been  made,  the  contractor  may, if he so desires, reconsider his 

position in respect of a disputed portion of the final bills and if he fails to do so within 84 

days, his disputed claim shall be dealt with as provided in the contract. 

A  percentage of  the  retention  money,  over  and  above  the  actual  retention  

money  as indicated  below  shall be  held  back from payments  till the  finalization of 

final bill to  be submitted  as per above and will be paid within 30 days of acceptance of 

the final bill. 
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Sr.No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 
 
 

The contractor  has to submit the bill for the work carried out within 15 days from the 

date of completion of the work to the respective  executing department. If the 

contractor  fails to submit their bills to concerned  executing department, penalty or 

action as shown below will be taken for each delayed bill:- 

 
After 15 days from  the  date  of 
completion/running   bill  upto   certain   date, 
upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto  45 days from  the  date  of 
completion/running bill upto specified date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the date of 
completion/ R.A. bill 

Bill will not be admitted for payment. 

 
45. Operating and Maintenance Manuals 
 

45.1 If "as built" Drawings and/or  operating  and  maintenance  manuals  are  required,  
the 

 
Contractor shall supply them by the dates stated  in the Contract 
Data. 

 
45.2 If the Contractor does not supply the Drawings and/or manuals by the dates  

stated  in the  Contract  Data,  or  they  do  not  receive  the  Engineer's  approval,  the  

Engineer  shall withhold the amount stated in the Contract Data from payments due to 

the Contractor. 

46. Termination  
46.1 The Employer or the Contractor may terminate the Contract if the other party causes 

a  fundamental breach of the Contract. 
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a) the Contractor stops work for 30 days when no stoppage  of work is shown on the 

current  Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared  as bankrupt  or goes into liquidation other  than  for 

approved reconstruction or amalgamation; 

c) the  Engineer gives Notice that  failure to  correct  a particular  Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 
 

e) the Contractor has delayed the completion of the Works by the number  of days for 

which the maximum amount of liquidated damages can be paid, as defined in relevant 

clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause 
. 

 
g) if the  Contractor, in the  judgment  of  the  Employer, has  engaged  in the  corrupt  

or fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory  with the prescribed  equipment, 

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 
 

j) if the Contractor fails to deploy machinery and equipment or personnel  as specified in 
the Contract Data at the appropriate time. 

 
46.3 When either party to the contract  gives notice of a breach of contract  to the 

Engineer for a cause other  than  those  listed above, the Engineer shall decide whether  

the breach is fundamental or not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

 
46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 
 

47.1 If  the  Contract is terminated because  of a fundamental breach  of Contract by 

the Contractor, the Engineer shall issue a certificate  for value of the work done  and 
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materials ordered  less liquidated damages,  if any, less advance payments  received up to 

the date  of the  issue of the  certificate  and less the  percentage to apply to the  value of 

the  work not completed,  as indicated  in the  Contract Data.  If  the  total  amount  due  

to  the  Employer exceeds  any payment  due  to  the  Contractor, the  difference  shall be 

recovered  from the security deposit, and performance security. If any amount is still left 

un-recovered  it will be a debt due from the Contractor to the Employer 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue 

a certificate  for the  value of the  work done,  the  reasonable cost of removal of 

Equipment, repatriation  of  the   Contractor's  personnel   employed   solely  on  the   

Works,  and   the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms of 

the Contract, and less taxes due to be deducted at source as per applicable law. 

48. Property 
 

48.1 All  Materials  on  the  Site, Plant, Equipment, Temporary Works, and  Works shall be 

deemed  to be the  property  of the  Employer for use  for completing  balance  

construction work if the  Contract is terminated because  of the  Contractor's default,  till 

the  Works is completed  after which it will be transferred to the Contractor and credit, if 

any, given for its use. 

49. Release from Performance 
 

If the Contract is frustrated by the outbreak  of war or by any other  event  entirely 

outside the  control of the Employer or the Contractor, the  Engineer shall certify that  

the  Contract has been  frustrated. The Contractor shall make the  Site safe and stop  

work as quickly as possible  after  receiving this certificate  and  shall be  paid  for all work 

carried  out  before receiving it and for any work carried out afterwards  to which a 

commitment was made. 

A) Other Conditions of Contract 
 

50. Labour 
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50.1 The Contractor shall, unless otherwise  provided in the Contract, make his own 

arrangements for  the  engagement of all staff  and  labour,  local or  other,  and  for  

their payment, housing, feeding and transport. 

50.2 The Contractor shall, if required  by the  Engineer, deliver to the  Engineer a return  in 

detail, in such form and at such intervals as the Engineer may prescribe,  showing the 

staff and  the  number  of  the  several  classes  of  labour  from  time  to  time  employed  

by  the Contractor on the Site and such other information as the Engineer may require.  

51. Compliance with Labour Regulations 

(a) During continuance  of the Contract, the Contractor and his sub-Contractors shall abide 

at all  times  by  all  existing  labour  enactments  and  rules  made  there   under,   

regulations, notifications  and bye laws of the  State  or Central Government  or local 

authority  and any other  labour law (including rules), regulations,  bye laws that  may be 

passed  or notification that  may  be  issued  under  any  labour  law in future  either  by 

the  State  or  the  Central Government or the local authority. 

(b) Furthermore, the  Contractor shall keep the  Employer indemnified in case any action 

is taken against the Employer by the competent authority  on account of contravention 

of any of the provisions of any Act or rules made there  under, regulations or notifications 

including amendments. If  the  Employer is caused  to  pay  or  reimburse,  such  amounts  

as  may  be necessary  to cause  or observe,  or for non-observance of the  provisions 

stipulated  in the notifications/bye laws/Acts/Rules/regulations including amendments, 

if any, on the part of the Contractor, the Engineer/Employer shall have the right to 

deduct any money due to the Contractor  including his amount  of performance 

guarantee. The  Employer/Engineer  shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

(c) The Contractor shall require  his employees  to obey all applicable laws, including those 

concerning safety at work. 
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(d) The employees  of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 
 

52.1 The Contractor shall do photography/video photography  of the  site firstly before  

the start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No separate 

payment will be made to the Contractor for this. 

52.2 The  Contractor shall not disclose details of Drawings furnished  to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the  works or any part  thereof  or plant  employed  thereon, except  those  

permitted under above  clause,  shall be  taken  or  permitted by the  Contractor to  be  

taken  by any of his employees  or  any  employees  of  his sub-Contractors without  the  

prior  approval  of  the Engineer in writing. No photographs/ Video photography  shall be 

published  or otherwise circulated without the approval of the Engineer in writing. 53. The 

Apprentices Act, 1961 

 
The  Contractor  shall duly comply with the  provisions of the  Apprentices  Act  1961 (III  of 

 
1961), the  rules made  there  under  and the  orders  that  may be issued from time to 

time under  the  said Act and the  said Rules and on his failure or neglect  to do so, he 

shall be subject to all liabilities and penalties provided by the said Act and said Rules. 
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54 Contract Document 
 

The  documents   forming  the  contract  are  to  be  taken  as  mutually  explanatory  of  

one another. Unless otherwise  provided in the contract,  the priority of the documents  

forming the contract shall be as follows 

1) Contract Agreement (if completed) 
 

2) The letter of Acceptance 
 

3) The Bid: 
 

4) Addendum to Bid; if any 
 

5) Tender Document 
 

6) The Bill of Quantities: 
 

7) The Specification: 
 

8) Detailed Engineering Drawings 
 

9) Standard General Conditions of Contracts (GCC) 
 

10) All correspondence documents  between bidder/contractor and BMC. 
 

55 Conflict of Interest 
 

The Applicant shall not have a conflict of interest  (the “Conflict of Interest”) that affects 

the Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. 

An Applicant shall be deemed  to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another  Applicant; 
or 

 
2. Such Applicant has the same legal representative for purposes  of this Application as 

any other Applicant; or 

3. Such Applicant, or any Associate thereof  has a relationship with another  Applicant, or 

any Associate thereof,  directly or through common third party/ parties, that  puts either 

or both of them  in a position to have access to each other’s information about,  or to 

influence the Application of either or each other; or 4. The Applicant shall be liable for 

disqualification if any legal, financial or technical adviser of the Authority in relation  to the  

Project is engaged  by the  Applicant, its Member  or any Associate thereof,  as the case 

may be, in any manner  for matters related  to or incidental to the  Project.  For the  

avoidance  of doubt,  this disqualification shall not  apply where  such adviser  was  
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engaged   by  the  Applicant,  its  Member   or  Associate  in  the  past  but  its assignment  

expired  or  was  terminated 6 (six) months  prior  to  the  date  of issue  of this TENDER. 

Nor will this disqualification apply where such adviser is engaged after a period of 3 (three) 

years from the date of commercial operation  of the Project. 

 
56. Applications and costs thereof 

 
No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not  be  entitled  to  submit  another   application  either  individually. The 

Applicant shall be responsible  for all of the  costs associated  with the  preparation of 

their Applications and their participation in the Bid Process. The Authority will not be 

responsible or in any way liable for such costs, regardless  of the  conduct  or outcome  of 

the  Bidding Process. 

57. Acknowledgment by Applicant 
 

It shall be deemed  that by submitting the Application, the Applicant has: 
 

a. made a complete and careful examination of the tender; 
 

b. received all relevant information requested from the Authority; 
 

c. accepted  the  risk of inadequacy,  error  or mistake  in the  information  provided  in the 

tender  or furnished by or on behalf of the Authority relating to any of the matters 

referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms 
hereof. 

 
“The Authority” shall not be liable for any omission, mistake or error in respect of any of 

the above or on account  of any matter  or thing arising out of or concerning or relating 

to the TENDER or the Bidding Process, including any error or mistake therein  or in any 

information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 
 

Notwithstanding  anything contained  in this TENDER, “The Authority” reserves  the  right to 

accept or reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time  without  any liability or any obligation for such 

acceptance, rejection  or annulment,  and without  assigning any reasons  therefore. In 
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the  event  that  the  Authority rejects  or annuls all the  Bids, it may, in its discretion,  

invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b)  the   Applicant  does   not  provide,  within  the   time  specified  by  the   Authority,  

the supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement 

or after  its execution  and during the  period  of subsistence  thereof  including the  

concession thereby  granted  by “The Authority”, that  one  or more  of the  pre-

qualification  conditions have not been met by the Applicant, or the Applicant has made 

material misrepresentation or has given any materially incorrect or false information, the 

Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder 

either  by issue of the LOA (Letter of Approval) or entering  into of the  Agreement, and if 

the Applicant has already been  issued the LOA or has entered into the Concession 

Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained  therein  or in this TENDER, be liable to be terminated, by a 

communication  in writing by “The Authority” to the Applicant, without the Authority being 

liable in any manner whatsoever  to the Applicant and without prejudice to any other right 

or remedy which the Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law. 

“The Authority” reserves  the  right  to  verify all statements, information  and  

documents submitted  by the Applicant in response  to the TENDER. Any such verification or 

lack of such verification by the  Authority shall not  relieve the  Applicant of its obligations 

or liabilities hereunder nor will it affect any rights of the Authority there under. 

59 The bid shall be rejected if the bidder- 
 

a. Stipulates the validity period less than 180 days. b. 

Stipulates own condition/conditions. 

c.  Does  not  fill and  (digital)  sign  undertaking   forms,  which  are  incorporated,  in  the 

document. 
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60 Clarifications 
 

Applicants requiring any clarification on the tender  may notify “the Authority” in writing 

or by fax or e-mail. They should send in their queries before  the date  specified in the 

header data.  “The Authority” shall Endeavor to respond  to the queries  within the  period 

specified therein.  The responses  will be sent by fax and/or e-mail. The Authority will 

forward all the queries  and its responses  thereto, to all purchasers  of the TENDER 

without  identifying the source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 

by the Applicants. However, the Authority reserves the right not to respond  to any 

question  or provide any clarification, in its sole discretion, and nothing in this Clause shall 

be taken  or read as compelling or requiring the Authority to respond  to any question  or 

to provide any clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed  necessary, issue interpretations 

and clarifications to all Applicants. All clarifications and interpretations issued by the  

Authority shall be  deemed  to be  part  of the  tender.  Verbal clarifications and  

information  given by Authority or its employees or representatives shall not in any way or 

manner  be binding on the Authority. 

61 Amendment of tender 
 

At any time prior to the  deadline for submission of Application, the Authority may, for 

any reason,  whether   at  its  own  initiative  or  in response   to  clarifications  requested 

by  an Applicant, modify the tender  by the issuance of Addendum. 

Any  Addendum  thus  issued  will be  sent  in  writing/ Fax/ Email  to  all those  who  have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, 

or for any other  reason,  the  Authority may, in its sole discretion, extend  the Application 

Due Date. 

Preparation and Submission of Application 
 

62 Language 
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The Application and all related  correspondence and documents  in relation  to the  

Bidding Process shall be in English language. Supporting documents  and printed literature  

furnished by the Applicant with the Application may be in any other  language provided 

that  they are accompanied  by translations  of all the  pertinent passages  in the  English 

language,  duly authenticated and certified by the Applicant. Supporting materials, which 

are not translated into English, may not be considered.  For the purpose of interpretation 

and evaluation of the Application, the English language translation shall prevail.  

63 Format and signing of Application 

 
The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate  only those  Applications that are received in the required  formats and complete  

in all respects. Incomplete and /or conditional Applications shall be liable to rejection. 

The Applicant will upload  bid in One  Folder  in electronic  form  which shall contain  the 

scanned certified copies of the documents  given below and the documents  uploaded  has 

to be  digitally signed  by  the  bidder.  These  copies  shall  be  certified  by  Practicing  

Notary approved  by the  Govt. of Maharashtra or Govt. of India with his stamp,  clearly 

stating  his name & registration number, except where original documents  are demanded 

 
64 Marking of Applications 

 
The Applicant shall submit the  Application in the  format  specified at Appendix-I, 

together with  the   documents,  upload   in  folder   as  “VENDOR”   together  with  their   

respective enclosures Applications submitted  by fax, telex, telegram shall not be 

entertained and shall be rejected outright. 

65 Late Applications 
 

Applications received by the Authority after the specified time on the Application Due 

Date shall not be eligible for consideration and shall be summarily rejected. 
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66 Confidentiality 
 

Information relating to the  examination,  clarification, evaluation,  and recommendation 

for the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned  with the process or is not a retained  professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat  all information,  submitted  as part  of Application, in confidence  and  

will require  all those who have access to such material to treat  the same in confidence. 

The Authority may not divulge any such information  unless it is directed  to do so by any 

statutory  entity that has the  power  under  law to  require  its disclosure  or is to enforce  

or assert  any right or privilege of the  statutory  entity  and/ or the  Authority or as may 

be required  by law or in connection with any legal process. 

67 Clarification Of Financial Bids 
 

To assist in the  examination,  evaluation  and comparison  of Bids, the  Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown  of unit rates.  The  

request  for clarification and the response  shall be in writing or by post/facsimile/e-mail. 

No Bidder shall contact the Engineer on any matter  relating to his bid from the time of the 

bid opening  to  the  time  the  contract  is awarded.  Any effort  by the  Bidder to  influence  

the Engineer in the Engineer’s bid evaluation,  bid comparison  or contract  award decisions 

may result in the rejection of the Bidder’s bid. 

68 Inspection of site and sufficiency of tender: 
 

1. The Contractor shall inspect  and examine  the  site and its surrounding  and shall 

satisfy himself before submitting his tender  as to the nature  of the work (so far as is 

practicable), the  form  and  nature  of the  site,  the  quantities  and  nature  of the  work  

and  materials necessary   for  the   completion   of  the   works  and   means   of  access  to   

the   site,  the accommodation he may require and in general shall himself obtain all 

necessary information as to risk, contingencies  and other  circumstances  which may 

influence or affect his tender. He shall also take into consideration  the climatic conditions. 

2. – Deleted- 
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3. The Contractor shall be  deemed  to  have  satisfied  himself before  tendering  as to  

the correctness  and sufficiency of his tender  for the works and of the rates and prices 

quoted  in the  schedule  of works / items / quantities,  or in Bill of Quantities,  which rates  

and prices shall, except  as  otherwise  provided  cover  all his obligations  under  the  

Contract and  all matters and things necessary for proper completion and maintenance of 

the works. No extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however,  during the 

execution of the Works the Contractor encounters physical obstructions  or physical 

conditions, other than  climatic conditions on the Site, which obstructions  or conditions 

were, in his opinion, not  foreseeable by an experienced  contractor,  the  Contractor 

shall forthwith  give notice thereof  to the Engineer. On receipt of such notice, the 

Engineer shall, if in his opinion such obstructions  or conditions  could  not  have  been  

reasonably  foreseen  by an  experienced contractor,  after due consultation with the 

Contractor, determine: 

 any extension of time to which the Contractor is entitled and 
 

  The amount  of any costs which may have been  incurred by the Contractor by reason  

of such  obstructions  or  conditions  having been  encountered, which shall be  added  to  

the ContractPrice.  and shall notify the Contractor accordingly. Such determination shall 

take account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures  acceptable  to the 

Engineer which the Contractor may take in the absence  of specific instructions from the 

Engineer. However such costing shall be got approved by the competent authority as 

governed vide rules prevailing with authority. 

5.         Deleted- 
 

6.         Deleted- 
 

7.         Deleted- 
 

8.         Deleted- 
 

69. Official Secrecy: 
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The Contractor shall of all the  persons  employed  in any  works  in connection  with  

the contract  that  the  India  Official Secrets  Act  1923  (XIX  of 1923) applies  to  them  and  

will continue  to  apply even  after  execution  of the  said works and  they  will not  disclose 

any information  regarding  this contract  to any third party. The contractor  shall also 

bring into notice that, any information found to be leaked out or disclosed the concern 

person as well as the Contractor will be liable for penal action; further  the Corporation 

will be at liberty to terminate the contract without notice. 

70. Subsequent Legislation: 
 

If on the day of submission of bids for the contract,  there  occur changes to any National 

or State stature,  Ordinance, decree  or other  law or any regulation  or By-laws or any 

local or other  duly constituted authority  or the introduction  of any such National or State 

Statute, Ordinance, decree  or by which causes  additional  or reduced  cost to the  

Contractor, such additional or reduced  cost shall, after due consultation  with the 

Contractor, be determined by the  concerned  Engineering  Department  of BMC and  shall 

be added  to or deducted from  the  Contract Price with  prior  approval  of competent 

authority  and  the  concerned Engineering Department shall notify the Contractor 

accordingly with a copy to the Employer. BMC reserve the right to take decision in respect 

of addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 
 

The contractor  shall save  harmless  and  indemnify  the  Corporation from  and  against  all 

claims and  proceedings  for  or  on  account  of infringement  of any  Patent  rights,  design 

trademark  or name of other protected rights in respect of any constructional  plant, 

machine work, or material  used for or in connection  with the  Works or any of them  and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever  in respect thereof  or in relation thereto. Except where otherwise  specified, 

the contractor  shall pay all tonnage  and other  royalties, rent  and other  payments  or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for 

the works or any of them. 
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72. Payments, Tax and Claims: 
 

        The limit for unforeseen claims 
 

Under  no  circumstances  whatever  the  contractor  shall be  entitled  to  any 

compensation from BMC on any account unless the contractor  shall have submitted  a 

claim in writing to the Eng-in-change within 1 month of the case of such claim occurring. 

        No interest for delayed payments due to disputes, etc: 
 

It is agreed that the BrihanMumbai Municipal Corporation or its Engineer or Officer shall not 

be liable to pay any interest  or damage  with respect  of any moneys or balance which 

may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or 

claim or misunderstanding between the Municipal Corporation of Greater Bombay or its 

Engineer or Officer on the one hand and the contractor  on the other, or with respect  to 

any delay on the  part  of the  Municipal Corporation of Greater  Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 
 

        Termination of contract for death 
 

If  the  Contractor  is  an  individual  or  a  proprietary   concern  and  the  individual  or  the 

proprietor   dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  

legal representative of the individual Contractor or the proprietor  of the proprietary  

concern and in case of partnership, the surviving partners,  are capable of carrying out and 

completing the contract,  the  Commissioner shall be entitled  to cancel the  contract  as 

to its uncompleted part without the Corporation being in any way liable to payment of 

any compensation to the estate of the deceased  Contractor and or to the surviving 

partners  of the Contractor’s firm on account  of the cancellation  of the contract.  The 

decision of the Commissioner that  the legal representative  of the  deceased  Contractor  

or surviving partners  of the  Contractor’s firm cannot carry out and complete  the contract 

shall be final and binding on the parties. In the  event  of such  cancellation  the  

Commissioner shall not  hold  estate of the  deceased Contractor and  or  surviving 

partners  of the  Contractor’s firm liable in damages  for not completing the contract. 
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        Settlement of Disputes:  
If any dispute  or differences  of any kind whatsoever  other  than  those  in respect  of 

which, the decision of any person is, by the Contract, expressed  to be final and binding) shall 

arise between the Employer and the Contractor or the Engineer and the Contractor in 

connection with  or  arising out  of  the  Contract or  carrying out  of the  Works (Whether  

during  the progress   of  the   Works  or  after   their   completion   and   whether   before   or  

after   the termination, abandonment or breach of the Contract) it, the aggrieved party may 

refer such dispute within a period of 7 days to the concerned  Addl. Municipal Commissioner 

who shall constitute a committee comprising of three  officers i.e. concerned  Deputy 

Municipal Commissioner  or Director (ES&P), Chief Engineer  other  than  the  Engineer  of the  

Contract and  concerned  Chief Accountant.  The  Committee  shall give decision in writing 

within 60 days.   Appeal  on   the   Order   of  the   Committee  may  be   referred   to   the   

Municipal Commissioner within  7  days.  Thereafter the  Municipal Commissioner shall 

constitute  a Committee comprising of three  Addl. Municipal Commissioners including Addl. 

Municipal Commissioner  in charge  of  Finance  Department.  The  Municipal Commissioner  

within  a period  of 90 days after  being requested to do so shall give written  notice  of 

committee’s decision to the Contractor. Save as herein provided such decision in respect  of 

every matter so referred  shall be final and binding upon both parties until the completion  

of the works, and shall forthwith  be given effect to by the  Contractor who shall proceed  

with the  works with due  diligence, whether  he requires  arbitration  as hereinafter 

provided  or not.  If the Commissioner has given written  notice of the  decision to the  

Contractor and no Claim to arbitration  has been  communicated within a period of 90 days 

from receipt of such notice the said decision shall remain final and binding upon the 

Contractor. 

74. Arbitration and Jurisdiction: 
 
If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 

days after  being requested as aforesaid,  or if the  Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving notice 

of such decision or within 90 days after the expirations of the first named period of 90 days 

(as the case may be) require that the matter  or matters in dispute be referred  to 

arbitration as hereinafter provided. All disputes  or differences in respect  of which the 
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decision (if any) of the Commissioner has not become final and binding as aforesaid shall be 

finally settled by Arbitration as follows: 

Arbitration shall be effected  by a single arbitrator agreed  upon the parties.  The arbitration 

shall be conducted  in accordance  with the  provisions of the  Arbitration  Act,  1996 or any 

statutory  modifications thereof,  and shall be held at such place and time within the limits of 

BrihanMumbai as the arbitrator may determine. The decision of the arbitrator shall be final 

and binding upon the parties hereto  and the expense of the arbitration  shall be paid as may 

be  determined by the  arbitrator. Performance  under  the  Contract shall, if reasonably  be 

possible, continued  during the arbitration  proceedings  and payment  due to the Contractor 

by the  Employer shall not  be  withheld  unless  they  are  the  subject  matter  of arbitration 

proceedings.  The said arbitrator shall have full power  to open  up, review and revise any 

decision, opinion, direction, certification or valuation of the Commissioner and neither  party 

shall be limited in the proceedings  before such arbitrator to the evidence or arguments  put 

before the Commissioner for the purpose of obtaining his said decision. No decision given by 

the  Commissioner in accordance  with the  foregoing  provisions shall disqualify him from 

being  called  as  a  witness  and  giving evidence  before   the   arbitrator  on  any  matters 

whatsoever  relevant to the disputes or difference referred  to the arbitrator as aforesaid. All 

awards shall be in writing and for claims equivalent  to 5,00,000 or more such awards shall 

state  reasons  for amounts  awarded.  The expenditure of arbitration  shall be paid as may be 

determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof  shall be deemed  to have arisen in Mumbai and all legal proceedings  in respect  of 

any  claim, dispute  or  difference  shall be  instituted  in a competent court  in the  City of 

Mumbai only. 

75. Copyright: 
 
The copyright of all drawings and other  documents  provided by the  Contractor under  the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents  in connection with 

the  design, construction,  operation,  maintenance of the  works. At any time the  Employer 
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shall have further  license without  additional  payment  to  the  Contractor to  use  any such 

drawings or documents  for the purpose of making any improvement of the works or 

enlargement  or   duplication   of  any  part   thereof,   provided   that   such   improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance  with the further license does not 

result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

 
Every receipt for money which may become  payable or for any security which may 

become transferable to the Contractor under these  present  shall, if signed in the 

partnership name by any one  of the  partners,  be a good and sufficient discharge  to 

the  Commissioner and Municipal Corporation in respect  of the money or security 

purporting  to be acknowledged thereby,  and  in the  event  of death  of any of the  

partners  during  the  pendency  of this contract, it is hereby expressly agreed that every 

receipt by any one of the surviving partners shall, if so signed as aforesaid, be good and 

sufficient discharge as aforesaid provided that nothing in this clause contained  shall be 

deemed  to prejudice or effect any claim which the Commissioner or the  Corporation may 

hereafter have against the  legal representatives of any partners  so dying or in respect  

of any breach of any of the conditions thereof,  provided also that nothing in this clause 

contained shall be deemed  prejudicial or affect the respective rights or obligations of the  

Contractors and of the  legal representatives of any deceased Contractors interest. 

77. Proprietary data 
 

All documents  and other information supplied by the Authority or submitted  by an 

Applicant to the  Authority  shall remain  or become  the  property  of the  Authority.  

Applicants are  to treat  all information  as strictly confidential and shall not use it for any 

purpose  other  than for  preparation and  submission  of  their  Application.  The  

Authority  will not  return  any Application or any information provided along therewith. 

78. Correspondence with the Applicant 
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Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

79. – Deleted- 
 

80. – Deleted- 
 

81. Payment: Interim 

Payment : 

i) Interim bills shall be submitted  by the Contractor from time to time (but at an interval 

of not less than one month) for the works executed.  The Engineer shall arrange to have 

the bill s verified by taking or causing to be taken, where necessary, the requisite  

measurement of work. 

ii) Payment on account for amount  admissible shall be made on the Engineer certifying 

the sum to which the  Contractor is considered  entitled  by way of interim payment  for 

all the work executed,  after deducting  there  from the amount  already paid, the security 

deposit / retention money and such other  amounts  as may be deductible  or 

recoverable  in terms  of the contract. 

iii) On request,  the contractor  will be paid upto 75 percent  of the value of the work 

carried out  as  an  adhoc  payment  in the  first week  of next  month  after  deducting  

there  from recoveries on account of advances, interest,  retention money, income tax 

etc. The balance payment due will be paid thereafter. 

iv) No interim payment  will be admitted  until such time the Contractor have fully 

complied with  the  requirement  of  the  Condition  no.8  (g) and  8  (h)  concerning  

submission  and approval of Network Schedule for the works, as detailed in Condition 8 (h). 

A fixed sum shall be  held  in abeyance  at  the  time  of  next  interim  payment  for  non-

attainment of  each milestone in the network and shall be released only on attainment 

of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected  by a subsequent interim certificate or by the final certificate.  No 

certificate of the Engineer supporting  an interim payment  shall of itself be conclusive 
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evidence that  any work or materials to which it relates is / are in accordance with the 

contract. 

82 Banning/De-Registration of Agencies of Construction works in BMC 
 

 The  regulations regarding  Demotion/  Suspension  Banning  for  specific period  or 

permanently / De-Registration shall be governed  as per the respective condition 

in Contractor Registration Rules of BMC. 

83. – Deleted- 
 

84. – Deleted_- 
 

85.  Action  and  Compensation  Payable  In  Case  Of  Bad  Work  and  Not  Done  as  Per 
 

Specifications 
 

All works under or in course of execution or executed  in pursuance  of the contract,  shall 

at all times be open and accessible to the inspection and supervision of the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the BMC or any organization engaged by the BMC for 

Quality Assurance and the  contractor  shall, at all times, during the  usual working hours 

and at all other  times at which reasonable notice of the  visit of such officers has been  

given to the contractor,   either   himself  be  present   to  receive   orders   and   

instructions   or  have   a responsible  agent  duly accredited  in writing, present  for that  

purpose.  Orders given to the Contractor’s agent  shall be considered  to have the same 

force as if they had been given to the contractor  himself. 

If it shall appear  to the  Engineer-in-charge or his authorized  subordinates in-charge of 

the work or to  the  officer of Vigilance Department, that  any work has  been  executed  

with unsound,  imperfect  or unskilful workmanship  or with materials  of any inferior 

description, or that any materials or articles provided by him for the execution of the 

work are unsound or  of a  quality  inferior  to  that  contracted for or  otherwise  not  in 

accordance  with  the contract,  the  contractor  shall, on  demand  in writing which shall 

be  made  within twelve months  of the  completion  of the  work from the  Engineer-in-

Charge specifying the  work, materials  or articles complained  of notwithstanding that  the 

same may have been  passed, certified and paid for forthwith  rectify, or remove and 
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reconstruct the work so specified in whole or in part,  as the case may require  or as the 

case may be, remove  the materials  or articles so specified and provide other  proper  and 

suitable materials  or articles at his own charge  and  cost.  In the  event  of  the  failing to  

do  so  within  a  period  specified  by the Engineer-in-Charge in his demand  aforesaid,  

then  the  contractor   shall be  liable  to  pay compensation at the same rate as under 

clause 8.e. of the general condition of contract  in section 9 of tender  document  (for 

Compensation for delay) for this default. In such case the Engineer-in Charge may  not  

accept  the  item  of work at  the  rates  applicable  under  the contract but may accept 

such items at reduced rates as the Engineer in charge may consider reasonable during the 

preparation of on account bills or final bill if the item is so acceptable without detriment 

to the safety and utility of the item and the structure  or he may reject the work outright 

without any payment  and/or get it and other  connected and incidental items rectified, 

or removed and re-executed at the risk and cost of the contractor.  Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

If the  penalisation  amount  exceeds  maximum limit with respect  to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 
 

In any case  in which any of the  powers  conferred  upon  the  Engineer In-charge by the 

relevant clauses in documents  that  form a part of contract  as exercised or is exercisable 

in the  event  of any  future  case  of default  by the  Contractor,  he  is declared  liable to  

pay compensation amounting to the whole of his security deposit. The liability of the 

Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these  relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and stores in 

or upon the work of site thereof  or belonging to the Contractor or procured  by him and 

intended  to be used for the execution of the work or any part thereof  paying or allowing 

for the same in account at the contract rates, or in the case of contract rates not being 
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applicable at current market rates to be certified by the Executive Engineer, may after 

giving notice in writing to the Contractor or his staff of the work or other authorized agent 

require him to remove such tools and plants, materials or stores from the premises within 

a time to be specified in such notice and in the  event  of the  Contractor failing to comply 

with any such requisition,  the Executive Engineer may remove them at the contractors  

expense of sell them by auction or private  sell on account  of the  Contractor at  his risk 

in all respects  and  certificate  of the Executive Engineer as to the expense of any such 

removal and the amount  of the proceeds an expense of any such sell be final and 

conclusive against the Contractor. 

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work 
 

(a) If at  any time  after  the  execution  of contract  documents, the  Engineer shall for 

any reason whatsoever,  desires that the whole or any part of the works specified in the 

Tender should be suspended for any period  or that  the  whole or part  of the  work 

should not be carried out, at all, he shall give to the Contractor a Notice in writing of such 

desire and upon the receipt of such notice, the Contractor shall forthwith suspend or stop 

the work wholly or in part  as required  after  having due  regard  to  the  appropriate stage  

at  which the  work should be stopped  or suspended so as not to cause any damage  or 

injury the work already done  or endanger  the safety thereof,  provided that  the decision 

of the Engineer as to the stage  at which the  work or any part  of it could be or could 

have been  safely stopped  or suspended shall be final and conclusive against the 

contractor. 

The Contractor shall have no claim to any payment  or compensation whatsoever  by 

reason of or in pursuance  of any notice as aforesaid,  on account  of any suspension,  

stoppage  or curtailment except to the extent specified hereinafter. 

(b) Where  the  total  suspension  of Work Order  as aforesaid  continued  for a continuous 

period exceeding 90 days the contractor  shall be at liberty to withdraw from the 

contractual obligations under  the  contract  so far as it pertains  to the unexecuted part 

of the  work by giving 10 days prior notice in writing to the Engineer within 30 days of the 

expiry of the said period  of  90  days,  of  such  intention  and  requiring  the  Engineering 
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to  record  the  final measurement of the work already done  and to pay final bill. Upon 

giving such Notice, the Contractor shall be deemed  to have been  discharged from his 

obligations to complete  the remaining unexecuted work under his contract.  On receipt of 

such notice the Engineer shall proceed to complete the measurement and make such 

payment as may be finally due to the contractor  within a period of 90 days from the 

receipt of such Notice in respect of the work already done by the contractor.  Such 

payment shall not in any manner prejudice the right of the contractor  to any further 

compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess 
of 

 
30 days at any time or 60 days in the aggregate,  the Contractor shall be entitled  to apply 

to the  Engineer  within  30  days  of  the  resumption   of  the  work  after  such  suspension  

for payment  of compensation to  the  extent  of pecuniary  loss suffered  by him in 

respect  of working machinery remained  ideal on the site of on the account of his having 

an to pay the salary of wages and labour engaged  by him during the said period of 

suspension  provided always that the contractor  shall not be entitled  to any claim in 

respect  of any such working machinery, salary or wages for the first 30 days whether  

consecutive or in the aggregate  or such suspension or in respect of any such suspension 

whatsoever  occasion by unsatisfactory work or any other  default  on his part,  the  

decision of the  Engineer in this regard  shall be final and conclusive against the contractor. 

88. Contractor to supply equipment etc. required to carry out the work and is liable 

for damages arising for its non-provision 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, and temporary  works requisite or proper for the proper execution of the 

work, whether,  in the original altered  or substituted form and whether  included in the 

specification of other documents  forming part of the contract  or referred  to in these  

conditions or not and which may be necessary  for the purpose  of satisfying or complying 

with the requirements of the Engineer-In-Charge as to any matter  as to which under  
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these  conditions  is entitled  to be satisfied, or which is entitled to require together with 

the carriage therefore to and from the work. 

The contractor  shall provide all necessary  fencing and lights required  to protect  the  

public from accident and shall also be bound to bear the expenses  of defence of every 

suit, action or other legal proceedings, that may be brought by any person for injury 

sustained  owing to neglect of the above precautions  and to pay any damages and cost 

which may be awarded in any such suit action or proceedings to any such person or which 

may with the consent of the contractor  be paid for compromising any claim by any such 

person. 

89. Prevention of Fire : 
 

The contractor  shall not set fire to any standing jungle, trees, brushwood  or grass without 

a written permit from the Engineer In-charge. When such permit is given, and also in all 

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor  

shall take necessary  measure  to prevent  such fire spreading  to or otherwise  damaging 

surrounding property.  The Contractor shall make his own arrangements for drinking water 

for the labour employed by him. 

90.  Compensation for  all damages  done  intentionally  or  unintentionally  by 

contractor’s labour whether  in or beyond the limits of BMC property  including any damage 

caused by spreading  the fire shall be estimated by the Engineer In-charge or such other  

officer as he may appoint  and  the  estimate  of the  Engineer in-charge to the  decision of 

the  Dy. Chief Engineer on appeal shall be final and the contractor  shall be bound to pay the 

amount of the assessed  compensation on  demand  failing which the  same  will be  

recovered  from  the Contractor as damages  or deducted by the Engineer In-charge from 

any sums that  may be due or become due from BMC to contractor  under this Contract or 

otherwise.  Contractor shall bear  the  expenses  of defending  any action  or other  legal 

proceedings  that  may be brought  to prevent  the spread  of fire and he shall pay any 

damages  and costs that  may be awarded by the Court in consequence. 
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91. In the  case of Tender by partners,  any change  in the  constitution  of the  firm shall 

be forthwith, notified by the contractor  through the Engineer In-charge for his 

information. 

92. Action where no specifications: 
 

In the case of any class of work for which there  is no such specifications, such works shall be 

carried out in accordance  with the  specifications and in the  event  of there  being no 

such specifications, then in such case, the work shall be carried out in all respects  in 

accordance with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help: 
 

(i) The Contractor shall be responsible  for and shall pay the expenses  of providing 

medical help  to  any workmen  who may suffer  a bodily injury as a result  of an accident.  

If  such expenses  are  incurred  by  BMC,  the  same  shall  be  recoverable   from  the  

contractor forthwith  and  be  included  without  prejudice  to  any  other  remedy  of BMC  

from  any amount due or that may become due to the Contractor. 

(ii) The contractor  shall provide necessary  personal  safety equipment and first-aid box 

for the use of persons  employed  on the site and shall maintain the same in condition 

suitable for immediate use at any time. 

(iii) The  workers  shall  be  required   to  use  the  safety  equipments  so  provided  by  

the contractor   and  the  contractor   shall  take  adequate  steps  to  ensure   the  proper  

use  of equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there  is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused  in the  starting  of the work 

on account of acquisition of land or in the case of clearance of works, on account of ant 

delay in according to sanction of estimates. 

95. Anti-malaria and other health measures: 
 

Anti-Malaria and other  health  measures  shall be taken as directed  by the Executive 

Health Officer of BMC. Contractor shall see that  mosquito  genic conditions are created  so 



 

94 
 

as to keep vector population  to minimum level. Contractor shall carry out anti-malaria 

measures in the area as per the guidelines issued by the Executive Health Officer of BMC 

from time to time. 

In case of default,  in carrying out prescribed  anti-malaria  measures  resulting in increase  

in malaria  incidence,  contractor  shall be  liable to  pay BMC  on  anti-malaria  measures  

to control the situation in addition to fine. 

 
Note: 

 
1. All the references related to Sales tax, Central Sales tax etc. in the subject tender 

shall  be ignored and  Good and  Service Tax  (GST) shall  be taken into account. 
 

2. All the latest circulars, communications, directives, related to GST shall be 
made applicable for the tender.
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Section 10 
 
 
 
 

Fraud & Corrupt Practice
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·  The  Applicants  and  their  respective  officers,  employees,  agents  and  advisers 

shall observe the highest standard of ethics during the Bidding Process. 

Notwithstanding  anything  to the contrary  contained  herein,  the Authority  may 

reject  an  Application  without  being  liable  in  any  manner  whatsoever  to  the 

Applicant if it determines that the Applicant has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice in the Bidding Process. 

Without   prejudice   to   the   rights   of   the   Authority   under  relevant   Clause 

hereinabove,  if  an  Applicant  is  found  by  the  Authority  to  have  directly  or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable  practice or restrictive practice 

during the Bidding Process, such Applicant shall not be eligible to participate in any 

tender or RFQ issued by the Authority during a period of 2 (two) years from the 

date such Applicant is found by the Authority to have directly or indirectly or  

gthrough  an  agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be. 

For   the   purposes   of  this   Clause,   the   following   terms   shall   have   the 

meaning hereinafter respectively assigned to them: 

 
A.  “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with the 

Bidding Process (for avoidance of doubt, offering of employment to, or employing, or 

engaging in any manner whatsoever, directly or indirectly, any official of the Authority 

who is  or  has  been  associated  in  any  manner,   directly   or   indirectly,   with   the 

Bidding   Process   or   the   LOA   or   has   dealt   with  matters  concerning  the Concession  

Agreement  or  arising  there  from,  before  or  after  the  execution thereof, at any time 

prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Bidding Process); or save  and  

except  as  permitted  under  the  relevant  sub clause,    engaging    in    any   manner  
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whatsoever,  whether  during  the  Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the case may be, any person in respect 

of any matter relating to the Project or the LOA or the Concession Agreement, who at any 

time has been or is a legal, financial or technical adviser of the Authority in relation to any 

matter concerning the Project; 

B.      “fraudulent  practice”  means  a  misrepresentation   or  omission  of  facts  or 

suppression  of facts or disclosure of incomplete facts, in order to influence the Bidding 

Process; 

“Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

D.     “undesirable  practice”  means  (i)  establishing  contact  with  any  person 

connected  with or employed or engaged by the Authority with the objective of  

canvassing,  lobbying  or  in  any  manner  influencing  or  attempting  to influence the 

Bidding Process; or (ii) having a Conflict of Interest; and 

E.      “Restrictive   practice”   means   forming   a   cartel   or   arriving   at   any 

understanding    or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Bidding Process. 

F.      If     the     Employer/Financier     determines     that     the     Contractor     has engaged     

in    corrupt,  fraudulent, collusive,  coercive  or  obstructive practices, in competing 

for or in executing the  Contract,  then  the  Employer may,    after   giving   14   days’  

notice    to   the   Contractor,  terminate  the Contractor's employment under the 

Contract and expel him from the Site, and the provisions of relevant Clause shall 

apply as if such expulsion had been made. 

G.     Should    any    employee    of    the    Contractor    be    determined    to    have engaged   

in   corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

relevant Clause. 
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For the purposes of this Sub-Clause: 
 

 

i.      “corrupt   practice”   is  the   offering,   giving,   receiving   to  soliciting,   directly or 

indirectly, of anything of value to influence improperly the actions of another party; 
 

ii.      “another   party”   refers   to   a   public   official   acting   in   relation   to   the 

procurement process or contract execution.   In this context, “public official” 

includes   Financer  staff  and  employees  of  other  organizations   taking  or 

reviewing procurement decisions. 

 
iii.     “fraudulent      practice”      is     any     act     or     omission,      including     a 

misrepresentation,  that knowingly  or  recklessly  misleads,   or  attempts  to 

mislead,    a   party   to   obtain   a financial  or other benefit  or to avoid  an 

obligation; 

 
iv.     “collusive  practice”  is  an  arrangement  between  two  or more  parties  designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

 
v.        “coercive   practice”   is  impairing   or  harming,   or  threatening   to  impair  or 

harm, directly or indirectly,  any party or the property of the party to influence 

improperly the actions of a party; 

 
vi.     “obstructive   practice”   is       deliberately   destroying,   falsifying,   altering   or 

concealing of evidence material to the investigation or making false statements to 

investigators in  order  to  materially  impede  the  Financier   investigation   into 

allegations   of   a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating  any  party  to  prevent  it  from  disclosing its   

knowledge   of   matters relevant  to the investigation  or from pursuing  the 

investigation; or 
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vii.     acts  intended  to  materially  impede  the  exercise  of  the  Financer’s  inspection and  

audit rights provided . 

 
 
viii.     “party” refers to a public official; the terms “benefit” and “obligation” relate to the  

procurement  process  or  contract  execution;  and  the  “act  or  omission”  is 

intended to influence the procurement process or contract execution. 

 
ix.      “parties”  refers  to  participants  in  the  procurement    process(including    public 

officials) attempting to establish bid prices at artificial, non-competitive levels. 

 
x.      a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 11 
 
 

PRE-BID MEETING
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PRE-BID MEETING 
 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, 

time and place. A maximum of three representatives of each Applicant shall be 

allowed to participate on production of authority letter from the Applicant. 

Venue of  Pre-Bid Meeting: 
 

Office of the Chief Engineer (SWM) 
3rd floor Khatav Market Bldg,  

Near Grant Road station, 

 Khatavwadi Sleater road  

Grant road (West) ,  

Mumbai-400007 

During the course of Pre-bid meeting, the Applicants shall be free to seek 

clarifications and make suggestions  for  consideration  of  the  Authority.                            

The  Authority  shall  Endeavour  to provide clarifications and such further information 

as it may, in its sole discretion, consider appropriate for facilitating a fair, transparent 

and competitive Bidding Process.
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SECTION 12 
 

LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS 
 
1.         The  following  Banks  with  their  branches  in Greater  Mumbai  and  in  suburbs  

and extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

2.         The Bankers Guarantee issued by branches of approved Banks beyond Kalyan 

and Virar can be accepted only if the said Banker’s Guarantee  is countersigned  by 

the Manager  of  a  branch  of  the  same  Bank,  within  the  Mumbai  Limit  categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of 

the bank within Mumbai limits and is liable to be on forced against the said branch of 

the  Bank  in  case  of  default  by  the  contractor/supplier   furnishing  the  bankers 

Guarantee. 

 
A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner &  Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 
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20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule  Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 
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51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 
67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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SECTION 13 
 
 

APPENDIX
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FORM OF TENDER 
 
To, 

 
The Municipal Commissioner for Greater Mumbai 

 
Sir, 

 
I/ We  have  read  and  examined  the  following  documents  relating  to the  con-struction  of 

 
 
 
 
 
 

i.          Notice inviting tender. 
 

ii.          Directions to tenderers (General and special) 
 

iii.       General condition of contract for Civil Works of the Municipal Corporation of Greater 
 

Mumbai as amended up to 

date. iv.        Relevant drawings 

v.         Specifications. 
 

vi.        Special directions 

vii.       Annexure A and B. 

viii.     Bill of Quantities and Rates. 
 
 

1A. I/We_   
 

(Full  name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered 

company, named herein 

below, do hereby offer to 
 

………………………………………………………………………………………………… 
 

………………………………………………………………………………………………… 
 

…….…………………………………………………………………………………………… 
 

Referred to in the specifications and schedule to the accompanying form of con-tract of 

the rates entered in the schedule  of rates sent herewith and signed by me/ us” (strike 

out the portions which are not applicable). 

1B. I/We do hereby state and declare that I/We, whose names are given herein below 

in details with the addresses, have not filled in this tender under any other name or 

under the name  of  any  other  establishment  /firm  or  otherwise,  nor  are  we  in  any  way  

related or concerned with the establishment /firm or any other person, who have filled in 

the tender for the aforesaid work.” 
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2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and  Rates. 
 

3.   According   to   your   requirements   for   payment   of   Earnest   Money   amounting   to 
 
   Rs.                            /-(Rs. 
 

                                                                           ) 
 

I/We  have  deposited  the  amount  through  online  payment  gateways  with  the  C.E.  of  the 
Corporation not to bear interest  
I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance  of this tender has first been 

communicated  to me/us, and in consideration  of yours agreeing  to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender be-fore the date of 

communication to me/us of such notice of non/acceptance, which date shall be not later 

than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation 

Act, not to accept this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be 

at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as 
aforesaid. 

 
b. I/We fail to execute the formal contract or make the contract deposit when called upon 

to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in his work 

order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel  Labour  Board’  and fulfil all the obligatory  provisions  of Maharashtra  
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Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

 

9.  “I/We………………………………………….……..  have  failed  in  the  accompanying tender with full 

knowledge  of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 

information, which is found to be incorrect and against the instructions and directions given 

in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract  to me/us, that any information given by me/us in this tender 

is false or incorrect, I/We shall compensate the BrihanMumbai Municipal Corporation for 

any such losses or inconvenience caused to the Corporation in any manner and will not 

resist any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we  shall  not  claim  in such  case  any  amount  by  way  of  damages  or  

compensation  for cancellation of the contract given to me/us or any work assigned to me/us 

or is with-drawn by the Corporation,” 

Address 
 

…………………………………. 
 

…………………………….…… 
 

Yours faithfully, 
 

Digital Signature of the Tenderer or the Firm 
 

1.………………………………………………. 
 

2.………………………………………………. 
 

3.………………………………………………. 
 

4.………………………………………………. 
 

 
Full Name and private residential address of all the partners constituting the Firm 

A/c No............................................. 
 

1.         ..........................................                               Name of Bank 
 

2.         ..........................................                               ............................................ 
 

3.         .........................................                                Name of Branch 
 

4.         .........................................                                ............................................ 
 

5.         .........................................                                Vendor No.
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AGREEMENT FORM 
Tender / Quotation dated ……………. 2023 

 

Standing     Committee/Education Committee  Resolution  No.___________ 
 

CONTRACT  FOR THE   WORKS  
 

…….…………………………………………..………..………… 
 

…………………………………………………………...………………………….………… 
 
 

This  agreement  made  this  day  of  …………   

Two     thousand 
 

……………………....…..……..………..……………………………………………  Between 
 

.……...……………...………………………………………………….…………….……… 
 

………………………………………………………..…………….………………………….. 
 
 

inhabitants of Mumbai, carrying on business at…… ………………...…..……  ………… … 
 

…………………………………………………………………...………………………….… 
 

in Bombay under the style and name of Messrs ……………………..……………………… 
 

……………………………………………………………...………………………………… 
 

(Hereinafter     called     “the     contractor     of     the     one     part     and     Shri 
 

……………………………… 
 

46.2  Fundamental   breaches   of  Contract  shall  include,  but  shall  not  be  limited  to,  the 

following: 

the  Director(E.S.&P.)   (hereinafter  called  “the  commissioner”   in  which  expression  are 

included  unless  the  inclusion  is  inconsistent  with  the  context,  or  meaning  thereof,  his 

successor or successors  for the time being holding the office of Director (E,S.& P)of the 

second part and the BrihanMumbai Municipal Corporation (hereinafter called “the Corporation”) of 

the third part, WHEREAS the contractor has tendered for the construction, completion and 

maintenance of the works described above and his ten-der has been accepted by the 

Commissioner (with the approval of the Standing Committee/Education Committee of the 

Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 
 

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works hereinafter 

referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part 

of this agreement viz. 
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a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 
 

f) The Specification: 
 

g) Detailed Engineering Drawings 
 

h) Standard General Conditions of Contracts (GCC) 
 

i) All correspondence documents between bidder and BMC 
 

3) In consideration  of the payments to be made by the Commissioner  to the contractor 

as hereinafter mentioned the contractor hereby covenants with the Commissioner to 

construct, complete  and maintain  the  works  in conformity  in all  respects  with the 

provision  of the contract. 

4) The  Commissioner  hereby  covenants  to pay  to the  Contractor  in consideration  of  

the construction, completion and maintenance of the works the contract sum, at times and in 

the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year above 

written. Signed, Sealed and delivered by the contractors 

In the presence of                                                     Trading under the name and style of 
 

Full Name 
 

Address                                                                     Contractors
 

Signed by the Director (ES&P) in the presence 

of Director (ES&P) 

 

Ex. .... City/ WS/ ES

 

The Common seal of the BrihanMumbai Municipal Corporation was hereunto affixed on the 
 

…………...... 20 in the presence of two members of the Standing Committee. 
 

1.                                                                                1. 
 

2.                                                                                2. 
 

And in the presence of the Municipal Secretary     Municipal Secretary
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Annexure “A” 

Name of Work: 

Subject:- Hiring of non-AC Crew Cab for the use of H/West, K/East, K/West  & R/North wards for 

the period of one year. 

 
1.   The Engineer for this work: Chief Engineer(SWM) 

 

2.   Earnest Money Deposit:-  Rs.1,30,000/- 

 

3. Contract Period: Supply :  01 year or exhaustion of scheduled services whichever is 

later 
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Annexure- B 
 

BID NO: 2023_BMC_............... 
PRE-CONTRACT INTEGRITY PACT 

 
The  Bidder  commits  himself  to take  all  measures  necessary  to prevent  corrupt  practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract  stage  in  order  to  secure  the  contract  or  in  furtherance  to  secure  it  and  in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward,  favour,  any material  or immaterial  benefit  or other  advantage,  commission,  fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to 

the obtaining or execution of the Contract or any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government. 

3. The Bidder  will  not collude  with other  parties  interested  in the contract  to impair the 

transparency,  fairness and progress of the bidding process, bid evaluation,  contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage  in exchange  for any corrupt practice,  unfair 

means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the BMC as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 
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any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest 

any such information is divulged. 

 

7.    The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 
8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 
9.   The   Bidder   and   their   respective   officers,   employees,   agents   and  advisers   shall 

observe  the highest standard   of   ethics   during   the   Bidding   Process.   Notwithstanding 

anything  to  the contrary contained herein, the Authority may reject an Application without 

being liable  in any manner   whatsoever   to   the  Applicant   if   it   determines   that   the 

Applicant    has,   directly   or indirectly  or through  an agent,  engaged  in corrupt  practice, 

fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive  practice  in  the 

Bidding Process 

For the purposes  of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

1.          “Fraudulent practice” means a misrepresentation or omission of facts 

or suppression of facts or disclosure of incomplete facts, in order to influence 

the Bidding Process; 

2.              “Coercive  practice”  means  impairing  or harming  or threatening  to 

impair or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

3.         “Undesirable  practice” means (i) establishing  contact with any person 

connected  with or employed or engaged by the Authority with the objective 

of canvassing, lobbying or in any manner influencing or attempting to 

influence the Bidding Process; or (ii) having a Conflict of Interest; and 

4.            “Restrictive   practice”   means   forming   a   cartel   or   arriving   at 

any   understanding    or arrangement  among Applicants  with the objective  

of restricting or manipulating a full and fair competition in the Bidding Process. 
 

 
 
 
 

Signature of Tenderer/Bidder 
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Annexure- C 
 
 
 
(On Rs. 500/- Stamp Paper)

Bid No. : 2023_BMC_............... 
 

DECLARATION CUM INDEMNITY BOND 
 
 

I,                                             of                    , do hereby declared and undertake as 

under. 

1. I declare that I have submitted certificates as required to Executive engineer 
(Monitoring) at the time of registration of my firm/company                  and there is 
no  change  in  the  contents  of  the  certificates  that  are  submitted  at  the  time  
of registration. 

 

2.  I  declare  that  I  _                                             in  capacity  as 
Manager/Director/Partners/Proprietors   of                          has not been 
charged with any prohibitory and /or penal action such as banning(for specific 
time or permanent)/de-registration    or   any   other   action   under   the   law   
by   any Government and/or Semi Government and/or Government 
undertaking. 

 

3. I declare that I have perused and examined the tender document including 
addendum,  condition  of  contract,  specifications,  drawings,  bill  of  quantity  etc. 
forming part of tender and accordingly, I submit my offer to execute the work 
as per tender documents at the rates quoted by me in capacity as                                
of 

 

4. I further declare that if I am allotted the work and I failed to carry out the 
allotted work in accordance with the terms and conditions and within the time 
prescribed and specified, BMC is entitled to carry out the work allotted to me by 
any other means at my risk and cost, at any stage of the contract. 

 
5. I also declare that I will not claim any charge/damages/compensation  for non- 
availability of site for the contract work at any time. 
6. I declare that I will positively make the arrangements of the required 
equipment on the day of commencement or with respect to the progress of the 
work in phases, as per the instructions of site in charge 

 

Signature of Tenderer/Bidder
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BANKERS  GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
 
 
 

THIS INDENTURE made this                              day of                        BETWEEN 
 

 
THE                                          BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 

shall be deemed         to         include         its         successors         and         assigns)of         the 

first        part 

 
inhabitants carrying on business at                                                                    in Mumbai under the 

style and name of Messer’s                                                    (hereinafter referred to as 'the 

consultant') of the second part Shri. 

 
THE MUNICIPAL COMMISSIONER  FOR GREATER MUMBAI (hereinafter   referred to as  'the 

commissioner'  which expression  shall be deemed,  also to include his successor  or 

successors for the time being in the said office of Municipal Commissioner ) of the third part 

and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter   referred to as 'the 

Corporation') of the fourth  part  WHEREAS  the  consultants  have  submitted  to  the 

Commissioner  tender  for  the execution                                       of                                       the 

work                                of 

''                                                                                                                      and   the   terms   of such 

tender  /contract  require  that  the  consultants  shall  deposit  with  the  Commissioner 

as/contract deposit/     earnest     money     and     /or     the     security     a     sum     of     Rs._ 

(Rupees 

                                     )AND   WHEREAS   if   and   when   any   such   tender   is   accepted by     

the  Commissioner,  the  contract  to  be  entered  into  in  furtherance  thereof  by  the 

consultants will provide that such deposit shall remain with and be appropriated by the 

Commissioner  towards  the  Security  -  deposit  to  be  taken  under  the  contract  and  be 

redeemable  by  the  consultants,  if  they  shall  duly  and  faithfully  carry  out  the  terms  

and provisions of such contract and shall duly satisfy all claims properly chargeable against 

them there under AND WHEREAS  the consultants  are constituents  of the Bank and in 

order to facilitate  the  keeping  of  the  accounts  of  the  consultants,  the  Bank  with  the  

consent and concurrence of the consultants has requested the Commissioner  to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with 
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the Commissioner the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENT WITHNESSES  that  in  consideration  of  the  premises,  the  Bank  at  the  request  

of  the consultants ( hereby  testified  )  UNDERTAKES  WITH  the  commissioner  to  pay  to  

the commissioner  upon demand in writing , whenever required by him , from time to time 

, so to  do  ,a  sum  not  exceeding  in  the  whole  Rs.                                                         

(Rupees 

)under  the  terms  of  the  said  tender  and   /or   the   contract   .The   B.G.   Is  valid   upto 
 

”Notwithstanding  anything  what  has   been stated  above,  our  liability  under  the  above 

guarantee  is  restricted  to  Rs.                 only and guarantee   shall   remain   in   force   upto 

unless   the  demand   or  claim   under   this guarantee   is  made   on  us  in  writing  on  or 

before                       _all  your  right  under  the  above guarantee  shall  be  forfeited  and  we 

shall  be  released  from  all  liabilities  under  the  guarantee thereafter” 

 
 

IN WITNESS WHEREOF WITNESS(1) 

Name and address WITNESS(2) 

Name and                                              the duly constituted Attorney Manager address 
 

the Bank and the said Messer’s 
 
 
 
 

                                                                                 (Name of the Bank)  

WITNESS(1) Name and address  

WITNESS(2) Name and address 
 

For Messer’s  
 

 
 

have here into set their respective hands the day and year first above written. 
 

 
 

The  amount shall  be inserted by the  Guarantor, representing the  Contract Deposit  
in Indian Rupees.
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Annexure- D 
 
 

Rate Analysis 
 
 
 

 
Item Description 

To be filled in by the tenderer

 
 
 

Sr.No. Description of rate 

analysis 

parameters 

Unit SAC No. / 

HSN 

Code 

Quantity Rate Amount 

1       

       

2       

       

3       

       

4 Total        of        all 

components 

     

       

5 Overhead & profit      

6 Taxes  applicable if 

any 

     

       

7 Total Rate (4 + 5)      

       

8 Per unit rate      

 
 
 
 

Sign & seal of the Tenderer 
 


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Annexure E 
 

Irrevocable Undertaking.   
(On Rs. 500/- Stamp Paper)       BID NO: 2023_BMC_............... 

I Shri / Smt aged,        years   Indian Inhabitant. Proprietor  /
 

Partner       /    Director       of      M/s.       _ 
 

do hereby give Irrevocable undertaking as 
under: 

 
resident       at

 
1)  I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

the  rate  on supply of goods or services or the  benefit  of input  tax credit  shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2)  I further say and undertake that I understand that in case the same is not passed 

on and is discovered at any later stage, BMC shall be at liberty to initiate legal 

action against me for its recovery including, but not limited to, an appeal to the 

Screening Committee of the GST Counsel. 

3)  I  say that  above  said irrevocable  undertaking  is binding  upon  me  /my 

partners/ company/ other Directors of the company and also upon m/ our legal 

heirs, assignee, Executor, administrator etc. 

4)  If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/ 
 

punishment or both as per the provision of GST Act. 
 

Whatever has been stated  here in above is true & correct to my/our own 
knowledge 

 
& belief. 

 
 
 

Solemnly affirmed at                                                                   Deponent 
 

Before me. 
 

This day of 
 
 
 

Interpreted Explained and Identified by me.
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Annexure F 
 
 
 

Bill Verification Certificate 
 

Sub: Hiring of non-AC Crew Cab for the use of H/West, K/East, R/South, R/Central wards  
 

The bill of Rs._________ submitted by M/s.__________for the period from to 
  for the subject work is verified along with utilization statement and log sheet and 
found to be correct as per terms and conditions of SCR no.______  dt.______ . The 
penalties of Rs.__________if any) are imposed as per schedule of penalties. The total 
services utilized for the above mentioned period are           _. 

Total no. of services indented for above mentioned period:    
 

Total no. services completed for above mentioned period:_   
 

Total no. of short services for above mentioned period:    
 

Total Penalty Amount (including short supply and other penalties): Rs.   
 
 
 

A.E.(           )Ward 
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PROFORMAS 
 
 
 

PROFORMA – I 
 
 
 
 
 
 
 

Sr.
No. 

 
 
 
 
 

Name of the 
 

Project 

 
 
 
 

Name of 

the 

Employer 

 
 
 
 

Stipulated 

Date of 

Completion 

 
 
 
 

Actual date 

of 

Completion 

 
 
 

Actual 

Cost of 

Work 

Done 

Actual Cost of 

work at 

compound 

rate of 

10% per 

annum 

1 2 3 4 5 6 7 

       

       

 
 

Note:- 
 

1.   Scanned Attested copies of completion/performance certificates  from the 

Engineer- in-Charge /H.O.D./Competent Authority for  each  work  should  be  

annexed  in  the support  of information furnished in the above proforma. 

2.   Works shall be grouped financial year-wise.
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PROFORMA – II 
 

Yearly turnover of works during last three years 
 
 
 
 
 

Sr.No. 

 
 
 
 

Financial Year 

 
 
 

Actual 

Turnover 

of the 

Works 

 
 
 

Updated 

value to 

current 

year 

 
 
 

Average 

of last 

three 

years 

Average 

of last 

three 

years at 

compou

nd rate 

 
 
 
 

Page No. 

1 2 3 4 5 6 7 

       

     

     

 
 

NOTE:  The  above  figures  shall  tally  with  the  audited  balance  sheets   uploaded   

by  the tenderers and shall be duly certified by Chartered Accountant.
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PROFORMA III 
 

At least similar works as stated in Para “A” of Post 
Qualification 

 
 
 
 
 

Sr.No 

 
 
Name of 

the 

Project 

 
 

Name of 

the 

Employer 

 
 

Cost of 

the 

Project 

 
Date of 

issue of 

Work 

Order 

 
 

Stipulated 

Date of 

Completion 

 
 

Actual date 

of 

Completion 

Remarks 

explaining 

reasons  for 

the delay if 

any 
1 2 3 4 5 6 7 8 

        

        

 
 

Note:   Scanned  Attested copies  of completion/performance certificates  from  the  

Engineer-in- Charge /H.O.D./Competent Authority for  each   work  should   be   annexed   

in  the   support   of information furnished in the above proforma. 
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PROFORMA – IV 
 

Profile of Key Staff 
 

 
A detailed  profile of the following key staff (minimum 2 in each category) is to be 

enclosed along with the  Technical document  (Bidder should take  photocopies  of 
this appendix  and submit separate sheets for each of the key staff): 

 
        Supervisor 
        Driver 
        Cleaner 

 

 
The details to be furnished of the key staff are as follows: 

 
 

Name  

Role  

Academic Qualifications  

Total years of experience  

Total  number  of similar projects  executed  in 
the proposed role 

 

 
 
Support team for  Days 
 
 
NOTE: Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted/uploaded.
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Machinery / Vehicle Fleet 
 

PROFORMA – V 

A.Leased/Assured Access 

(Along with Command Letter)
 

Sr.No. Equipment/ Vehicle 

registration No. 

Number Leased/Assured Access 

    

    

    

 
 

B.Owned 
 

Sr.No. Equipment/             Vehicle 

registration No. 

Number Owned 

    

    

    

 
 

Note:-The  tenderer(s) shall furnish/upload  the  requisite  Scanned  Attested  documents  

of ownership/leased of machineries. The undertaking from the suppliers will not be 

accepted.
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Details of Existing Commitments & Ongoing Works 
 

PROFORMA – VI/A 
 

Place Contract 

no. & date 

Name     & 

Address  of 

the 

employer 

Value     of 

the 

contract in 

Rs. 

Scheduled 

date            of 

completion 

Value          of 

remaining work   

to   be 

completed 

Anticipated 

date            of 

completion 

       

 
 

PROFORMA – VI/B 
 
 
 

Description 

of work 

Place Name & 

Address of the 

employer 

Value of the 

contract in Rs. 

Time 
 

Period 

Date on which 

decision is 

expected 

Remarks 

       

 
 

Note:Scanned Attested copies of certificates from the Engineer-in-charge for each work 

shall be annexed.
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PROFORMA – VII (Equipment Capability) 

(On Rs.500 Stamp paper) 
 
 
 

I,                                             of                  , do hereby declared and undertake as under. 
 
 
 

1.   Sufficient manpower  and machinery would be utilized for timely delivery of the 

genuine material   prime mover services as per technical specification to the 

designated  delivery address or as directed by BMC and under no circumstance 

any claim would be made regarding insufficient manpower  and machinery during 

currency of the contract. 

 
 
 
 


