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BrihanmumbaiMunicipal Corporation  
(Solid Waste Management Department) 
Chief Engineer (Solid Waste Management)Project 

E-TENDER NOTICE 

Tender No. 2024_MCGM_1018464 

Sub:   “Work of cleaning & sweeping of main approach road, 
desilting of side drains & its related work at Gorai Refuse 
Tranfer Station for a period of 2 years.” 

 
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 
Contractor for the aforementioned work from contractors of repute, multidisciplinary 
engineering organizations i.e. eminent firm, Proprietary / Partnership Firms / Private 
Limited Companies / Public Limited Companies / Companies registered under the 
Indian Companies’ Act 2013.  

Bidding Process will comprise of Two Cover stages. 
The RFP document can be downloaded from Mahatender portal 

(https://mahatenders.gov.in) or BMC portal (https://portal.mcgm.gov.in). The applicants 
not registered with BMC are mandated to get registered (Vendor Registration) with BMC. 

Bidders should have valid Class III Digital Signature Certificate (DSC) obtained 
from any licensed Certifying Authorities (CA) licensed by controller of certifying 
authorities namely, Safescrypt, IDRBT, National informatics center, TCS, CUSTOMS, 
MTNL, GNFC and e- Mudhra CA. Interested Bidders should follow the “Manuals” 
available on Mahatender Portal (https://mahatenders.gov.in). 

The Pre-qualification, technical and commercial bids shall be submitted online up 
to the end date & time mentioned below –  

 

Sr. 
No. 

 
Description 

 
Scrutiny 

fees  

EMD(Earne
stMoneyDe

posit) 

Startdate& 

Timeforonlin
eBidDownloa

ding 

Enddate& 

Timeforonli
neBidSubmi

ssion 
 
 
 

1 

  “Work of cleaning & 
sweeping of main 
approach road, desilting 
of side drains & its 
related work at Gorai 
Refuse Tranfer Station 
for a period of 2 years.” 

 

 
 
 

₹3000/
- 
+ 

GST as 
Applica

ble 

 

₹24,000/- 

(₹21,600 
through 
online mode 
on 
https://ma
hatenders.g
ov.in. and 
2,400 in 
form of DD 
in favour of  
BMC 

 
 
 
 

28.02.2024 
From 

11.00AM 

 
 
 

06.03.2024 
Up to 

04.00PM 

Note:Lastdateforonline 
paymentofEarnestmoneyDeposit(EMD)isonorbeforeEnddate&timeprescribed. 
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Work / Service Details:  
Name of Work Contract Period Estimated Cost 

  “Work of cleaning & sweeping of 
main approach road, desilting of side 
drains & its related work at Gorai 
Refuse Tranfer Station for a period of 
2 years.” 
 

Two years (731 days) 
from date of LOA 

Rs 23,94,360/- 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of Rs. 24,000/-.(Rs21,600/-through online 

mode and Rs 2,400/- in form of DD in favour of  BMC (the "EMD"), refundable in 
accordance to the relevant clause of bid document, from the Bid Due Date, except in the 
case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will 
have to provide Earnest Money Deposit through the payment gateways while submitting 
the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest 
Money Deposit. The e-tender is available on mahaportal (http://mahatenders.gov.in) as 
mentioned in the Header Data of the tender. 

The RFP document is available on BMC portal (https://portal.mcgm.gov.in) along 
with this Bid notice. However, the bid will be invited through Mahatender portal 
(https://mahatenders.gov.in). 

The Authority (BMC) shall not be liable for any omission, mistake or error in 
respect of any of the above or on account of any matter or thing arising out of or 
concerning or relating to the RFP or the Bidding Process, including any error or mistake 
therein or in any information or data given by the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the bid(s) 
without assigning any reason at any stage. 

Bidders shall note that any corrigendum issued regarding this bid notice/RFP will 
be published on the BMC portal and Mahatender portal only. No corrigendum will be 
published in the local newspapers. 

The Applicants  interested  for  the  above  referred  works  may  contact  the Chief  
Engineer (SWM) Project at the following address on any working day during office hours. 

Office of the 

Chief Engineer (Solid Waste Management) Project, 
1st, 2nd, 3rd& 4th floor, BaiPadmabai Thakkar Marg,  

Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

Phone:- 022-24320665 

                Email-  (ee01che.swmproject@mcgm.gov.in/ 
dyche.swmproject@mcgm.gov.in) 

 
The applicants may wish to visit the site under reference and can collect the 

information of the present status from the department who has invited the bids. 

The BMC reserves the rights to reject any or all the application received for above 
works, without assigning any reasons thereof. The information regarding above subject 
matter is available on Website of BMC. (http://portal.mcgm.gov.in/tenders) or Maha-
tender Portal(https://mahatenders.gov.in) 

                                                                               Sd/- 27.02.2024 

Ex. Eng. (SWM) Project-RTS 
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RFPSchedule: 

S.No. Particular Details 

1. Start date of sale of RFP document 28.02.2024 from 11.00AM 

2. Last date for Submission of Queries NA 

3. Pre-BidMeeting NA 

4. Last date for submission of 90% of EMD 06.03.2024 up to 04.00 PM 

5. 
Last date and time for RFP 

Submission 
06.03.2024 up to 04.00 PM 

6. 
Last date of Submission of 10% of EMD 

amount vide  DD in favour of BMC 
07.03.2024 up to 01.00 PM 

7. 
Date and time of opening of Pre- 

Qualification bids 
07.03.2024 after 01.00PM 

8 
Date and time for opening of 

Technical bids 
07.03.2024 after 01.00PM 

9. Last date for submission of DD Scrutiny 
Fee and ASD in Seal Cover 11.03.2024 Before 12.00 Noon 

10. Date and time for opening of 
Commercial bids 

11.03.2024 After 04.00 P.M. 

11. VenueforPre-bidConference/BidOpening 

Chief Engineer  
(Solid Waste Management) 

Project, 
1st, 2nd, 3rd& 4th floor,  

BaiPadmabai Thakkar Marg,  

Kotwadi, Mahim (Shivaji Park),  
Mumbai – 400016. 

 

This tender document is not transferable. 

The BMC reserves the rights to reject any or all the application received for above 
subject without assigning any reason thereof. 

 

 

                                                                                      Sd/-27.02.2024 

Ex. Eng. (SWM) Project-RTS 
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FactSheet: 
 

ClauseReferen
ce 

Topic 

Commercial 
BidEvaluation 

Themethodofselectionis:CBS(CostBasedSelection - L1) 

Downloading 
RFPDocumen
t 

RFPcanbedownloadedfrom 
https://portal.mcgm.gov.inor 
https://mahatenders.gov.in 

Earnest 
MoneyDeposit
(EMD) 

BiddersarerequiredtopaytheEMD of₹24,000/- 
(₹21,600throughonlinemodeonhttps://mahatenders.gov.in.and 
2,400 in form of DD in favour of  BMC ) 

ScopeofWork Mentioned in separate section below 

Pre-bid 
meetingandcl
arifications 

NA.  

Language ProposalsshouldbesubmittedintheEnglishlanguageonly. 

Taxes The bidder shall quote inclusive of all taxes GST, Levies, 
Duties, Cessetc as applicable at the time of bid submission. 
Input TaxCredit of GST as available with the bidder will not be 
claim separately by BMC.However, while quoting the rates 
benefit of Input Tax Credit or Exemptionsshall be passed on to 
the BMC by way of equivalent reduction in quoted 
price.Thebiddermustquote priceinIndianRupees(₹)only. 

BidValidity Proposalsmustremainvalidtill180daysafterthesubmissiondate. 

Submission 
ofResponses 

Bidders must upload and submit all the documents on the 

Mahatenderportalhttps://mahatenders.gov.in.Eachoftheabov

edocumentsmustbeuploadedintheformatspecifiedforthispurpose. 

Submission of 
Proposals 

This is online process; interested bidders are required to 
submit the proposal online only by the date and time specified 
for the RFP. 
No physical copies will be entertained from the bidders. 

Last Date of 
Submission 

Proposals submitted after the due date and time specified in 
this RFP or in trailing corrigendum if any will not be accepted 
by the e-Tender portal. 

RFP Scrutiny 
Fee 

All bidders shall pay scrutiny fee of ₹3,000/- + GST @18% i.e. 
₹3,540/- 
In case of revision of the above-mentioned scrutiny fee, bidders 
shall pay revised scrutiny fee. 
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SECTION 2 
 

ELIGIBILITY CRITERIA 
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Eligibility Criteria 

A) 1.1Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed 

the work of similar nature or currently executing the work of similar nature as 

described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations 

during last seven (7) years ending last day of month previous to the one in 

which bids are invited as a prime Contractor. 

 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10% per annum; 

calculated from the date of completion to last date of receipt of applications for 

tenders. However, in case of ongoing work no enhancement in the value of 

completed part of the work will be made. 

1.2 Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as 

certified by ‘Chartered Accountant ‘not less than Rs.7,18,308.00/-in financial 

years 2020-21, 2021-22, 2022-23. 

The value of each year’s turn over shall be brought to current costing 

level by enhancing the actual value at compound rate of 10% per annum; 

calculated from the date of completion to last date of receipt of applications for 

tenders. 

1.3 Similar Experience: 

“Similar work shall mean, the bidder shall have carried out the work in the 
field of cleaning & sweeping / cleaning of drains or nallas for any 
Government / Semi-Government Organizations / Public Sector 
Undertakings” 

Three similar 

completed/ongoing 

works (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below(Rs.) 

 

 

 

 

Or 

 

 

 

 

Two similar 

completed/ongoing 

works (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

 

 

 

 

Or 

One similar 

completed/ongoing 

work (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

Rs.4,78,872.00/- Rs. 5,98,590.00/- Rs.9,57,744.00/- 
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Note: - The bidder shall disclose the litigation history in packet ‘B’ under the 
head “Details of Litigation History”.If there is no Litigation History, the bidder 
shall specifically mention that there is no Litigation History against him as per 
the clause of Litigation History. In case there is litigation History –Litigation 
History must cover – Any action of blacklisting, debarring, banning, suspension, 
deregistration and cheating with BMC, State Govt., Central Govt. or any authority 
under State or Central Govt./ Govt. Organization initiated against the company, 
firm, directors, partners or authorized signatory shall be disclosed for last 5 years 
from the date of submission of bid. Also, bidder must disclose the litigation 
history for last 5 years from the date of submission of bid about any action like 
show cause issued, blacklisting, debarring, banning, suspension, deregistration 
and cheating with BMC & BMC is party in the litigation against the company, 
firm, directors, partners or authorized signatory for carrying out any work for 
BMC by any authority of BMC and the orders passed by the competent authority 
or by any Court where BMC is a party. While taking decision on litigation history, 
the concerned Chief Engineer or D.M.C. or Director, as may be the case, should 
consider the details submitted by bidder and take decision based on the gravity of 
the litigation and the details submitted by the bidder and take decision based on 
the gravity of the litigation and the adverse effect of the act of company, firm, 
directors, partners or authorized signatory on the BMC works which can spoil the 
quantity, output, delivery of any goods or any work execution and within the 
timeframe. 

B) Bid Capacity:- 

Bid Capacity not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the 

Financial year in which bids are received at a rate of 10% per year, compounded 

annually) taking into account the completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding 

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 

year) For every intervening monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be completed 

during the period of completion of the Project/Works for which these bids are 

being invited. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 
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works listed should be attached along with certificates duly signed by the 

Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 

attachments    submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc. 

C) Infrastructural Set Up:  

The bidder shall have their well-established office within the MMR Region. In case 

the bidder doesn’t have an office, he shall give an undertaking on Rs.500/- stamp 

paper that he shall set up an office within MMR within period of 90 days from the 

date of issue of LOA. 

D) Joint Venture 

Joint Venture is not allowed in this tender. 
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DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 

behalf of the BrihanmumbaiMunicipal Corporation (BMC), hereafter also referred 

as “The Authority “, or any of its employees or advisors, is provided to Applicant(s) 

on the terms and conditions set out in this e-tender and such other terms and 

conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in 

relation to the Project. Such assumptions, assessments and statements do not 

purport to contain all the information that each Applicant may require. This e-

tender may not be appropriate for all persons, and it is not possible for the 

Brihanmumbai Municipal Corporation (BMC), its employees or advisors to 

consider the investment objectives, financial situation and particular needs of 

each party who reads or uses this e-tender. The assumptions, assessments, 

statements and information contained in this e- tender may not be complete, 

accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this e-tender and obtain independent 

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range 

of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 

statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on 

law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and 

advisors make no representation or warranty and shall have no liability to any 

person, including any Applicant or Bidder,  under  any law,  statute,  rules  or 

regulations  or tort,  principles  of restitution  or unjust enrichment or otherwise 

for any loss, damages, cost or expense which may arise from or be incurred or 

suffered on account of anything contained in this e-tender or otherwise, including 

the accuracy, adequacy, correctness, completeness or reliability of the e-tender 
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and any assessment, assumption, statement or information contained therein or 

deemed to form part of this e-tender or arising in any way with pre-qualification 

of Applicants for participation in the Bidding Process.  The Brihanmumbai 

Municipal Corporation (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of 

any applicant upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-

tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for 

Bid Stage or to appoint the selected Bidder or Concessionaire,  as  the  case  may  

be,  for  the  Project  and  the  Brihanmumbai Municipal Corporation (BMC) 

reserves the right to reject all or any of the Applications or Bids without assigning 

any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by The Brihanmumbai 

Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the 

Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable 

in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or for submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 
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Background: - 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and government’s 

revenue, from being one of the foremost centers of education, science and 

technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism 

dedicated to the cause of a better life for all its citizens. And it’s the 

Brihanmumbai Municipal Corporation (BMC), hereafter called the “corporation”, 

the primary agency responsible for urban governance in BrihanMumbai. 

BMC (The Authority) is one of the largest local self-governments in the 

Asian Continent. In observance of historic traditions of strong civic activism, with 

the change in time and living conditions to match with the urbanization, BMC 

has mainly focused in providing almost all  kinds  of  engineering  services  viz,  

Hydraulics,  storm  water  drain, sewerage,  water  supply projects, roads, 

bridges, solid waste management, and environmental services.   Beside this, the 

BMC is also providing dedicated services in various segments such as Health, 

Primary Education as well as the construction and maintenance of Public 

Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering 

depts. to health depts. Moreover, we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of 

staff members are working. 

The scope of work of this tender is cleaning & sweeping of main approach road, 

side drains & its related work at Gorai Refuse Transfer Station for a period of two 

years. 

The scope of work is explained in detail in Section – 7 of this document under the 

topic “Scope of Work” & in Section – 10 of this topic under the topic 

“Specifications”.  
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SECTION 5 
E-TENDERING ONLINE 
SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, or Mahatender 
Portal(https://mahatenders.gov.in) as mentioned in the Header Data of the tender. The 
tenders duly filled in should be uploaded and submitted online on or before the end date 
of submission.  
The Covers for prequalification / Technical eligibility and Financial bid of the tenderer 
will be opened as per the time-table shown in the Header Data in the office of Ch. Eng. 
(SWM) Project. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 
without assigning any reason at any stage. The dates and time for submission and 
opening the tenders are as shown in the Header Data. If there are any changes in the 
dates the same will be displayed on the BMC Portal http://portal.mcgm.gov.in or 
Mahatender Portal (https://mahatenders.gov.in). 
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SECTION 6 
INSTRUCTIONS TO 

APPLICANTS 
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 Scope of Application 
 

The Authority wishes to receive Applications for Qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 

 

 Eligibility of Applicants  
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership Firms/Private Limited Companies/Public Limited 

Companies/ Companies registered under the Indian companies’ act 2013. 

To be eligible for pre-qualification and short-listing, an Applicant shall 

fulfill the following conditions of eligibility: 

 

Eligibility Criteria 

A) 1.1Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed 

the work of similar nature or currently executing the work of similar nature as 

described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations 

during last seven (7) years ending last day of month previous to the one in 

which bids are invited as a prime Contractor. 

 

Thevalueofexecutedworksshallbebroughttocurrentcostinglevelbyenhancin

g the actual value of work at compound rate of 10% per annum calculated from 

the date of completion to last date of receipt of applications for tenders. However, 

in case of ongoing work no enhancement in the value of completed part of the 

Three similar 

completed/ongoing 

works (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

 

 

 

 

Or 

 

 

 

 

Two similar 

completed/ongoing 

works (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

 

 

 

 

Or 

One similar 

completed/ongoing 

work (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

Rs. 4,78,872.00/- Rs. 5,98,590.00/- Rs. 9,57,744.00/- 
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work will be made. 

1.2Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as 

certified by ‘Chartered Accountant’ not less than Rs. 7,18,380.00/- infinancial 

years 2020-21, 2021-22, 2022-23. 

The value of each year’s turn over shall be brought to current costing 

level by enhancing the actual value at compound rate of 10% per annum; 

calculated from the date of completion to last date of receipt of applications for 

tenders. 

 
1.4 Similar Experience: 

2        “Similar work shall mean, the bidder shall have carried out the work 
in the field of cleaning & sweeping / cleaning of drains or nallas for any 
Government / Semi-Government Organizations / Public Sector 
Undertakings” 

Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head 
“Details of Litigation History”.If there is no Litigation History, the bidder shall 
specifically mention that there is no Litigation History against him as per the 
clause of Litigation History. In case there is litigation History –Litigation History 
must cover – Any action of blacklisting, debarring, banning, suspension, 
deregistration and cheating with BMC, State Govt., Central Govt. or any authority 
under State or Central Govt./ Govt. Organization initiated against the company, 
firm, directors, partners or authorized signatory shall be disclosed for last 5 years 
from the date of submission of bid. Also, bidder must disclose the litigation 
history for last 5 years from the date of submission of bid about any action like 
show cause issued, blacklisting, debarring, banning, suspension, deregistration 
and cheating with BMC & BMC is party in the litigation against the company, 
firm, directors, partners or authorized signatory for carrying out any work for 
BMC by any authority of BMC and the orders passed by the competent authority 
or by any Court where BMC is a party. While taking decision on litigation history, 
the concerned Chief Engineer or D.M.C. or Director, as may be the case, should 
consider the details submitted by bidder and take decision based on the gravity of 
the litigation and the details submitted by the bidder and take decision based on 
the gravity of the litigation and the adverse effect of the act of company, firm, 
directors, partners or authorized signatory on the BMC works which can spoil the 
quantity, output, delivery of any goods or any work execution and within the 
timeframe. 

B)  Bid Capacity 

Bid Capacity not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 
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A = Maximum value of Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the 

Financial year in which bids are received at a rate of 10% per year, compounded 

annually) taking into account the completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding 

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 

year) For every intervening monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be completed 

during the period of completion of the Project/Works for which these bids are 

being invited. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be attached along with certificates duly signed by the 

Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 

attachments    submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc. 

E) Infrastructural Set Up:  

The bidder shall have their well-established office within the MMR Region. In 

case the bidder doesn’t have an office, he shall give an undertaking on 

Rs.500/- stamp paper that he shall set up an office within MMR within period 

of 90 days from the date of issue of LOA. 

F) Joint Venture 

Joint Venture is not allowed in this tender. 

G) Equipment Capabilities as required for this work: 

The bidder should, undertake their own studies and furnish with their 

bid, a detailed Project and methodology supported with assessment study of 

requirements of equipment/vehicles & machineries to allow the employer to 

review their proposal. The successful bidder will make the arrangements of 

the required equipment on the day of commencement or with respect to the 
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progress of the work in phases, as per the instructions of site in charge and 

as per specifications. The successful bidder and, to that effect he will ensure 

commitment on an undertaking on Rs.500/- stamp paper to be submitted 

along with the Bid in Cover ‘A’. 

Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on Rs.500/- stamp paper. 

H) Time Period of the Project: 

The contract period of the project is Two Years i.e. 731 days from the 

date of starting of the work as mentioned in the specifications. 

The time allowed for carrying out the work as entered in the Tender 

shall be strictly observed by the Contractor and shall be reckoned from next 

day after receipt of Letter of Acceptance or from the date mentioned in Letter 

of Acceptance.  The work shall throughout the stipulated period of the 

Contract be proceeded with all due diligence as time being deemed to be the 

essence of the contract on the part of the Contractor.  

The programme for completion of work shall be a part of the Contract 

Document in the form of Bar Chart / Gantt chart.  The Contractor is 

supposed to carry out the work and keep the progress as per Bar 

Chart/GANTT Chart.  The Contractor shall complete the work as per the 

Schedule given in the Contract and the programme submitted by the 

Contractor 

I) Contract Execution: - 

All required documents for execution of the contract shall be submitted 

within 30 days from the date of issue of letter of acceptance. If the documents 

are not submitted within the stipulated time a penalty of Rs. 5000/- per day 

will be applicable to the contractor. All contract documents need to be duly 

affixed with stamp duty properly signed along with evidence/proof of payment 

of security/contract deposit/ within 30 days from the date of letter of 

acceptance received by him. 

J) If the amount of the Contract Deposit to be paid above is not paid within 30 

days from the date of issue of Letter of Acceptance, the Tender already 

accepted shall be considered as cancelled and legal steps will be taken against 

the contractor for recovery by forfeiting the EMD amount. 
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K) Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of this 

security deposit whether paid in one sum or deducted by installments or in the 

case of abandonment of the work owning to serious illness or death of the 

contractor or any other cause, the Engineer on behalf of the Municipal 

Commissioner shall have power to adopt any of the following process, as he may 

deem best suited to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive evidence) 

and in that case, the security deposit of the contract shall stand forfeited and be 

absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work- charged 

establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects 

in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value 

of the work so done departmentally shall be final and conclusive against the 

contractor. 

c) To order that the work of the contractor be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done 

or executed through the contractor shall be credited to the contractor in all 

respects and in the same manner and at the same rates as if it had been carried 

out by the new contractor under the terms of his contract.  The certificate of the 

Executive Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the un-executed work done by the new contractor and 

as to the value of the work so done shall be final and conclusive against the 

contractor. 
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In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work there for actually 

performed by him under this contract unless and until the Executive Engineer 

shall have certified in writing the performance of such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified. In the event of either of the courses referred to in Clause (b) 

or (c) being adopted and the cost of the work executed departmentally or through 

a   new contractor and other allied expenses exceeding the value of such work 

credited to the contractors amount of excess shall be deducted from any money 

due to the contractor, by BMC under the contract or otherwise, howsoever, or 

from his security deposit or the sale proceeds  thereof  provided,  however,  the  

contractor  shall  have  no  claim against BMC even if the certified value of the 

work done departmentally or through a new contractor exceeds the certified cost 

of such work and allied expenses, provided always that whichever of the three 

courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 

the contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a  view to the execution 

of the work or the performance of the contract. 

L) Contract may be rescinded and security deposit forfeited for bribing a 

public officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated and 

insolvent or make any composition with his creditors, or attempt so to do or if 

bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 

otherwise, shall either directly or indirectly be given promised or offered by the 

contractor or any of his servants or agents through any public officer, or person 

in the employ of BMC/Govt. in any way relating to his office or employment, or if 

any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in 

writing rescind the contract and the Security Deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same 

consequences shall ensure as if the contract had been rescinded under above 

clause J hereof; and in addition the contractor shall not be entitled to recover or 

be paid for any work therefore actually performed under the contract. 
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 Submission of Tenders  

Submission of Tenders 

COVER – ‘A’ (Fee / Technical Qualification / Eligibility criteria) 

The COVER ‘A’ shall contain scanned certified copies of the following 

documents- 

Scrutiny of this cover will be done strictly with reference to only the scanned copies of 

Documents uploaded online in this cover -  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs. 4.0 Lakhsnot more than one year old from due 

date of the tender.  

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 2017. 

GST Registration Certificate in Maharashtra (or equivalent requirement under GST). 

Those not registered in Maharashtra shall submit an undertaking to the effect that if 

they are successful tenderer, they shall submit GST Registration Certificate in 

Maharashtra within 15 days of issue of work order, failing which payment for the 

work executed will not be released 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number 

of Directors are more than two in case of Private Limited Companies, as the case may 

be. However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID and contact details in this 

cover. 

Technical Qualification: (The scanned certified copies of the following documents)- 

a) The list of similar type of works as stated in para ‘Technical Capacity’ in section-2 

of Post qualification successfully completed during the last Seven years in prescribed 

proforma, in the role of prime contractor. Information furnished in the prescribed 

proforma (Proforma – I) shall be supported by the certificate duly self-attested. 

Documents stating that it has successfully completed during the last Seven years at 

least one contract of similar works as stated in para ‘Technical Capacity’ in section-

2.  

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. 

Copies of Applicants duly audited balance sheet and profit and loss account for 
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the preceding three financial years preceding the Financial Year in which bids 

are invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow 

requirements for the subject contract in the event of stoppage, start-up, or other 

delay in payment, of the minimum 15% of the cost of the work tendered for, net of the 

tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial 

Institution shall be accepted as a evidence).  

d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries/ resources before start of the 

work. 

i. Details of works in hand (Proforma V-A & V-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof.  

ii. The undertaking of Rs.500/- stamp paper as per the proforma annexed in 

‘Annexure B & C’ 

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in this cover 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 

iii. The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/BAR chart / CPM chart showing the completion of work, 

considering major activities.  

2. Organizational set up envisage by the contractors.  

3. Equipment/Vehicle proposed to be deployed for this work.  

4. Office proposed to be set up in MMR region (if not at Present).  

5. A note on how the whole work will be carried out (work plan including 

methodology).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the work 

plan.  
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Note:  

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment 

(in case of production by use of energy) and 20 employees/persons on his 

establishment (in case of production without use of energy) to BMC as and when 

demanded. In case of less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs.500 stamp 

paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees/persons on his 

establishment, to BMC as and when demanded. In case if the successful bidder 

has less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs.500 stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will 

be treated as non-responsive. 
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Financial cover 

Online tender filled in either percentage plus or minus (above or below), or at par. 

(There is no separate provision to quote % in physical form. For financial cover, tenderer 

(s) will fill data in the (.xls) sheet provided in percentage. The other contents of the sheet 

except vendor details and % age quote are password protected and shall not be tempered 

with in any case by the tenderer. The tenderer shall quote his percentage variation 

figures. (If entered ‘0’ it will be treated as ‘at par’. The (.xls) sheet shall be validated, 

saved and uploaded in Financial cover by the tenderer. The detailed procedure for 

uploading the documents and submission of e-tender can be found on Mahatender Portal 

(https://mahatenders.gov.in). 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the 

rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Executive Engineer / Dy.Ch. Eng. 

The format for rate analysis is annexed at Annexure D. 
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 BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centers in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.The Bid Security of the successful Bidder will be discharged when the 

Bidder has signed the Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4…) shall be 

refunded immediately after opening of financial bid.  

 In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period, in such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready to 

deposit the requisite amount of bid security/EMD and ASD to the department within 

the stipulated time period i.e. 15 days, the department will process further as per 

normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1.  The cases wherein if the shortfalls are not complied by a Bidder / contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of documents will 

be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-

ported, shall be viewed seriously and disciplinary action against the defaulters such as 

banning/de-registration, etc. shall be taken by the registration cell with due approval of 

the concerned AMC.  

2.  No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 

Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii.  Goods & Sales Tax (GST) Registration Certificate  
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iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer, here after referred to as the 

contractor shall pay an amount in the form of cash or Demand Draft or 

Government securities or Fix deposit receipts or BANK GUARANTEE equal to 

Five (5) percent of the contract sum within thirty days from the date of issue of 

letter of acceptance. 

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 

contract period subject to no recoveries are pending against the said work, 

provided that the Engineer is satisfied that there is no demand outstanding 

against the Contractor.  

*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary that the final year 

BG   shall be valid further 6 months from the completion of contract period. 

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 

the stipulated time period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks 

or branches of foreign banks operating under Reserve Bank of India regulations 

located in Mumbai up to Virar&Kalyan. List of approved Banks is appended at 

the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches 

of approved Banks beyond Kalyan and Virar can be accepted only if the said 

Bank Guarantee is countersigned by the Manager of a Regional Branch of the 

same bank within the Mumbai City Limit categorically endorsing thereon that the 

said Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be enforced against the said 

Branch of the Bank or the bank itself in case of default by the Contractors 

furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and 
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when required and/or directed from time to time until the Contractor has 

executed and completed the works and remedied any defects therein. 

B. Additional Security Deposit 

The additional security deposit will be applicable when a rebate of more 

than of 12 % at the rate of with no maximum limit. The ASD is calculated 

as follows:  

The ASD shall be paid offline and shall be applicable as under:- 

Sr. 
No.  

Rebate quoted by 
bidder  

ASD applicable 

1.  Up to 12 %  rebate No ASD 

2. 12.01% to 20% 

rebate  

1% of Estimate cost for each percentage & 

part thereof above 12 % rebate 

3. 20.01% rebate and 

above  

8%+2% extra for each percentage and part 

thereof over and above 20% rebate 

 

It is proposed to accept the ASD as applicable from respective bidders in 

the form of Demand Draft, which is to be submitted before opening of 

Financial Cover before 12.00 Noonto the respective Head Clerk 

(Expenditure) of S.W.M(Project) in sealed envelope. If the bidders fails to 

submit the ASD applicable or submit inadequate ASD in the form of D.D. 

before opening of Packet C before 12.00 Noon then the E.M.D. of the 

respective bidder will be forfeited. 

 Further if ASD is not applicable to the bidder, then the bidder has to 

submit a NIL report in seal Envelope to the respective Head clerk 

(Expenditure) of S.W.M.(Project) , before opening of Financial Cover before 

12.00 Noon 

Refund of Additional Security Deposit 

The additional security deposit shall be released within 30 days of issue of 

„Certificate of Completion‟ with respect to the whole of the Works. The 

additional security deposit shall be released within 30 days of issue of 

„Certificate of Completion‟ with respect to the whole of the works. In the 

event the Engineer issues a Taking-over Certificate for a section or part of 

the Permanent Work, only such proposition thereof as the Engineer 

determines (having regard to the relative value of such section or part of the 
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Work) shall be considered by the Engineer for the payment to the 

contractor. 

D. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the  LegalCharges+Stationarycharges as below or as per latest 

applicable Circular u/no 26206 dt. 31.08.2023 or latest applicable circular at the time of 

award of  contract. 

Contract Value 
Legal + Stationary 
Charges 

From Rs. --- To Rs. 50,000/- Nil 

From Rs. 50,001/- To Rs. 1,00,00,000/- 
@ 0.10% of contract cost ( Round up to 
hundreds)+ 18% GST Min. Rs 100/- + 

GST & Max Rs 10,000/- + GST) 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- 
Up to 1,00,00,000/- Rs 10,000/- + For 

more than 1,00,00,000/-@ 0.05% ( 
Round up to hundreds)+ @ 18% GST  

From Rs. 10,00,00,001/- To Rs. 
Further 
contract cost 

Up to 10,00,00,000/- Rs 55,000/- + For 
more than 10,00,00,000/-@ 0.01% ( 

Round up to hundreds)+ @ 18% GST 

 

E.Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 

contract. 

I. I As per the provision made in Article 63, Schedule I of Bombay Stamp 

Act 1958, stamp duty is payable for “works contract” that is to say, a 

contract for works and labor or services involving transfer of property in 

goods (whether as goods or in some other form) in its execution and 

includes a sub-contract, as under : 

A 

Where the amount or value  
set forth in such contract 
does not exceed rupees ten  
lakhs. 

Five Hundred rupees stamp duty 

B 
Where it exceeds rupees ten  

Lakhs 

Five hundred rupees plus 0.1% of 

amount above rupees ten lakhs subject 

to the maximum of Rs. Twenty-Five 

Lakhs stamp duty. 

C Stamp duty on BG 
0.5% on amount of BG paid by 

successful contractor. 
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II. The successful bidder shall enter into a contract agreement with B.M.C. 

within 30 days from the date of issue of Work Order and the same 

should be adjudicated for payment of Stamp Duty by the successful 

bidder. 

III. Further shortfall if any, in amount of stamp duty paid as against 

prescribed amount for the documents executed in Mumbai City & 

Mumbai Suburban District be recovered from the concerned work 

contractors and to deposit the deficit or unpaid Stamp Duty and penalty 

by two separate Demand Draft or Pay Order in favour of 

“Superintendent of Stamp, Mumbai” within 15 days from intimation 

thereof. 

IV. All legal charges and incidental expenses in this respect shall be borne 

and paid by the successful tenderer. 

V. All above mentioned values are as applicable while inviting the tender. 

However, the contractor has to pay the stamp duty charges as per the 

latest applicable circular at the time of award of contract. 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper 

indexing etc. The Bidder shall be fully responsible for the correctness of the 

information uploaded by him. 

2. Applicants/Bidders shall refer Mahatender Portal (https://mahatenders.gov.in). for 

“The Manual of Bid- Submission for Percentage Rate/Item Rate Tender Document.” 

The detail guidelines for creation and submission of bid are available in the referred 

document. 

Any queries or request for additional information concerning this TENDER shall 

be submitted by e-mail to ee01che.swmproject@mcgm.gov.in. The subject shall 

clearly bear the following identification/ title: "Queries/Request for Additional 

Information: TENDER for “Subject of the tender” Any changes in mail ID will be 

intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of Financial cover on same 

BID-Document number for re-quoting and such development needs to done by IT 

department in Mahatender Portal (https://mahatenders.gov.in).Till such 

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the 

same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by Chief Engineer (SWM)Project. 

4. TENDERERS ARE REQUESTED TO GO THROUGH THE E-TENDER GUIDELINES 

ON NIC PORTAL (https://mahatenders.gov.in) for registration, enrolments for digital 

signature certificate and user manual, please refer to respective links provided in e-

tendering tab. The vendors can get digital signature from any one of the certifying 

authorities (CA’s) licensed by the controller of certifying authorities namely Safes 

crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNT, GNFC and  

E-mudra. 

A. General 
A. Whileeveryefforthasbeenmadetoprovidecomprehensiveandaccuratebackgroundi

nformationandrequirementsandspecifications,Biddersmustformtheirownconclu
sionsabouttheSIsupportrequired.BiddersandrecipientsofthisRFPmaywishtocons
ulttheirownlegaladvisersinrelationtothisRFP. 

B. All information supplied by Bidders may be treated as contractually binding on 
theBidders,onsuccessfulawardoftheassignmentbythepurchaseronthebasisofthisRF
P 

No commitment of any kind, contractual or otherwise shall exist unless and until 
aformal written contract has been executed by or on behalf of the purchaser. 
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AnynotificationofpreferredBidderstatusbythepurchasershallnotgiverisetoany 
enforceablerightsbytheBidder.Purchaserreservesrightsto 
cancelthisprocurementatanytimewithoutany noticeandreason. 

C. ThisRFPsupersedesandreplacesanypreviouspublicdocumentation&communicat
ions,andBiddersshouldplacenorelianceonsuchcommunications. 

B. CompliantBids/CompletenessofResponse 
 

A. Bidders are advised to study all instructions, forms, terms, requirements, 
appendicesandotherinformationintheRFPdocumentscarefully.Submissionoft
hebid/proposalshall be deemed to have been done after careful study and 
examination of the RFPdocumentwithfullunderstandingof itsimplications. 

B. Failure to comply with the requirements of this paragraph may render the 
Proposal non-compliantandtheProposalmayberejected. Biddersmust: 

a. ComplywithallrequirementsassetoutwithinthisRFP. 
b. SubmittheformsasspecifiedinthisRFPandrespondtoeachelementintheorde

ras setoutinthisRFP 
c. IncludeallsupportingdocumentationsspecifiedinthisRFP 

C. Codeof Integrity 
A. Noofficialofaprocuringentityorabiddershallactincontraventionofthecodeswhichi

ncludes 

 
I. prohibitionof 
a. Making offer, solicitation or acceptance of bribe, reward or gift or 

anymaterial benefit, either directly or indirectly, in exchange for an 
unfairadvantageintheprocurementprocessortootherwiseinfluencethepro
curementprocess. 

b. Anyomission,ormisrepresentationthatmaymisleadorattempttomisleadsot
hatfinancialorotherbenefitmaybeobtainedoranobligationavoided 

c. Anycollusion,bidriggingoranticompetitivebehaviorthatmayimpairthetran
sparency,fairnessandtheprogressoftheprocurementprocess. 

d. Improperuseofinformationprovidedbytheprocuringentitytothebidderwith 
an intent to gain unfair advantage in the procurement process or 
forpersonalgain. 

e. Anyfinancialorbusinesstransactionsbetweenthebidderandanyofficialofth
e procuring entity related to RFP or execution process of contract; 
whichcanaffectthedecisionoftheprocuringentitydirectlyorindirectly. 

f. Any coercion or any threat to impair or harm, directly or indirectly, any 
partyoritspropertytoinfluencethe procurementprocess. 

g. Obstructionofanyinvestigationorauditingofaprocurementprocess. 
h. Makingfalsedeclarationorprovidingfalseinformationforparticipationinabi

ddingprocessortosecureacontract; 
II. Disclosureofconflictofinterest. 
III. Disclosure by the bidder of any previous transgressions made in 

respect of theprovisions of sub-clause (a) with any entity in any country 
during the last threeyearsorofbeingdebarredbyanyotherprocuringentity. 

 

B. In case of any reported violations, the procuring entity, after giving a 
reasonable opportunity of being heard, comes to the conclusion that a bidder 
or prospective bidder, as the case may be, has contravened the code of 
integrity, may take appropriate measures. 

 
D. Key Requirements of the Bid 
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A. RighttoTerminatetheProcess 
I. Purchaser may terminate the RFP process at any time and without 

assigning anyreason. Purchaser makes no commitments, express or 
implied, that this processwillresultinabusinesstransactionwithanyone. 

II. This RFP does not constitute an offer by Purchaser. The Bidder's 
participation 
inthisprocessmayresultPurchaserselectingtheBiddertoengagetowardsexecu
tionofthecontract. 

B. RFP Scrutiny Fee 
I. The RFP documents have been made available to be download without any 

fee from the website https://portal.mcgm.gov.in. 

II. Bidders will need to submit the receipt of fee paid to process EMD refund. 

III. Bidders shall submit scrutiny fee to any CFC of BMC after technical 
scrutiny . 

C. Submission of Responses 
I. Bidders should submit their responses as per the procedure specified in 

the manuals published on Mahatender portal 
(https://mahatenders.gov.in) being used for this purpose. Generally, the 
items to be uploaded on the portal would include all the related 
documents mentioned in this Model RFP, such as: 

a. EMDReceipt 
b. Pre-qualificationresponse 
c. TechnicalProposal&FinancialProposal 
d. Additional certifications/documents Eg. Power of Attorney, CA 

certificatesonturnover,etc. 
II. However, each of the above documents must be uploaded in the format 

specified for this purpose and as per the specified structure in the 
Mahatender portal. 

III. The bidder must ensure that the bid is digitally signed by the Authorized 
Signatory of the bidding firm and has been duly submitted (freezed) within 
the submission timelines. The Purchaser will in no case be responsible if 
the bid is not submitted online within the specified timelines. 

IV. All the pages of the Proposal document must be sequentially numbered 
and must contain the list of contents with page numbers. Any deficiency 
in the documentation may result in the rejection of the Bidder’s Proposal. 

V. Please Note that Prices should not be indicated in the Pre-Qualification 
Proposal or Technical Proposal. 

D. Authentication of Bids 
AProposalshouldbeaccompaniedbyapower-of-attorney/Authorizationinthenameof 

the signatory of the Proposal. Copy of the same should be uploaded under 
therelevant section/folder on the Mahatender portal. Furthermore, the bid 
must also besubmitted online after being digitally signed by an authorized 
representative of thebiddingentity. 

E. Preparation and Submissionof Proposal 
A. ProposalPreparationCosts 
I. TheBiddershallberesponsibleforallcostsincurredinconnectionwithparticipation 

in the RFP process, including, but not limited to, costs incurred 
inconductofinformativeandotherdiligenceactivities,participationinmeetings/dis
cussions/presentations, preparation of proposal, in providing 
anyadditionalinformationrequiredbyPurchasertofacilitatetheevaluationprocess
, and in negotiating a definitive contract or all such activities related to the 
bid process. 

II. Purchaser/BMC will in no case be responsible or liable for those costs, regardless 
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of the conduct or outcome of the bidding process. 

B. Language 
TheProposalshouldbefilledbytheBiddersinEnglishlanguageonly.Ifanysupportingdoc

umentssubmittedareinanylanguageotherthanEnglish,translationofthesameinE
nglishlanguageistobedulyattestedbytheBidders.Forpurposesofinterpretationoft
hedocuments,theEnglishtranslationshallgovern. 

C. Venue & Deadline for Submission of Proposals 
TheresponsetoRFPsmustbesubmittedontheMahatenderportal(https://mahatenders

.gov.in)by the date and time specified in RFP Schedule for theRFP. Any 
proposal submitted on the portal after the mentioned deadline will not 
beacceptedandhenceshallbeautomaticallyrejected.Purchasershallnotberespon
sibleforanydelayin thesubmissionofthedocuments. 

D. Late Bids 
I. BidssubmittedaftertheduedatewillnotbeacceptedbytheMahatendersystemand 

hence will automatically be rejected. The Purchaser shall not be 
responsiblefor anydelayintheonlinesubmissionofthe proposal 

II. Bids submitted by telex/telegram/fax/e-mail/post etc. shall not be 
considered.Nocorrespondencewillbeentertainedon thismatter. 

F. EvaluationProcess 
A. Evaluation 

I. PurchaserwillevaluatetheresponsesoftheBidders. 
II. Purchaser shall evaluate the responses to the RFP and all supporting 

documents /documentary evidence. Inability to submit requisite 
supporting documents /documentaryevidence,mayleadtorejection. 

III. Thedecision of the Purchaser inthe evaluation ofresponses to the RFP 
shall befinal. No correspondence will be entertained outside the process 
of evaluation withthePurchaser. 

IV. The Purchaser may ask for meetings with the Bidders to seek 
clarifications on theirproposals 

V. ThePurchaserreservestherighttorejectanyorallproposalsonthebasisofa
nydeviations. 

VI. Each of the responses shall be evaluated as per the criterions and 
requirementsspecifiedinthisRFP. 

VII. If it is found that the Bidder has not submitted required documents 
as per Pre-Qualification folder or Technical Folder then the Bidder 
shallbe intimated to comply with the said documents within 3 days from 
the 
intimationfromPurchaser(throughemail),otherwise10%EMDwillbeforf
eitedand/ortheproposalwillbetreated asnon-responsive. 

VIII. Purchaser reserves the right to accept or reject any or all the Bids 
without 
assigninganyreason.Moreover,ifnointimationisprovidedbypurchaserthe
nthedocumentssubmittedcannotbedeemedasaccepted. 

B. BidOpening 

I. TheProposalssubmittedup toduedateandtime 
willbeopenedonDate&timementionedinRFPSchedulebyPurchaserorany
otherofficerauthorizedby Purchaser, in the presence of such of those 
Bidders or their representatives 
whomaybepresentatthetimeofopening. 

II. TherepresentativesoftheBiddersshouldbeadvisedtocarrytheidentitycar
dora letter of authority from the bidding firms to identify their bonafides 
for attendingtheopeningoftheproposal. 

C. Bid Validity 
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TheoffersubmittedbytheBiddersshouldbevalidforminimumperiodof180daysfro
mthedateofsubmissionof bid. 

D. Bid Evaluation 
I. InitialBidscrutinywillbeheldandincompletedetailsasgivenbelowwillbetr

eatedas non-responsive.IfProposals; 
a. ArenotsubmittedasspecifiedintheRFPdocument 
b. ReceivedwithouttheLetterofAuthorization/PowerofAttorney 
c. Arefoundwithsuppressionofdetails 
d. Withincompleteinformation,subjective,conditionaloffersandpartialoffe

rssubmitted 
e. Submittedwithoutthedocumentsrequestedinthechecklist 
f. Havenon-complianceofanyoftheclausesstipulatedintheRFP 
g. Withlesservalidityperiod 

 
II. AllresponsiveBidswillbeconsideredforfurtherprocessingasbelow. 

a. Purchaserwillpreparealistofresponsive/eligibleBidders,whocomply
withall the Terms and Conditions of the RFP. All eligible bids will be 
considered forfurther evaluation according to the Evaluation 
process defined in this 
RFPdocument.ThedecisionofthePurchaserwillbefinalinthisregard. 

E. Technical Qualification Criteria 
a. Bidders who meet the pre-qualifications/eligibility requirements 

would 
beconsideredasqualifiedtomovetothenextstageofTechnicalandFina
ncialevaluations. 

b. TheProductofferedshouldmeetallthetechnicalandfunctionalspecific
ations given in the section “Scope of Work”. Non-compliance to any 
ofthetechnicalandfunctional 
specificationwillattractrejectionoftheproposal. 

c. Bidders,whosebidsareresponsive,basedonminimumqualificationcr
iteriaasinPre-
QualificationCriteriawouldbeconsideredtechnicallyqualified. 

F. Commercial Bid Evaluation 
a. The Financial Bids of technically qualified Bidders will be opened 

on theprescribeddate inthepresenceofBidderrepresentatives if 
available. 

b. TheBidder,whohassubmittedthelowestCommercialbid,shallbeselec
tedastheL1 andshallbecalled for furtherprocess 
leadingtotheawardofthecontract. 

c. Only fixed price financial bids indicating total price for all the 
deliverables andservicesspecifiedinthisbiddocumentwill 
beconsidered. 

d. ThebidpricewillincludealltaxesandleviesandshallbeinIndianRupees. 
e. Anyconditionalbidwouldberejected. 
f. Errors & Rectification: Arithmetical errors will be rectified on the 

following basis:“If there is a discrepancy between the unit price 
and the total price that 
isobtainedbymultiplyingtheunitpriceandquantity,theunitpriceshal
l prevail and the total price shall be corrected. If there is a 
discrepancy between words and figures, the amount in words will 
prevail” 

G. Award of Contract 

A. AwardCriteria 
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Purchaser will award the Contract to the successful Bidder whose 
proposal has beendetermined to be substantially responsive and has been 
determined as the mostresponsivebidsaspertheprocessoutlinedabove. 

B. RighttoAcceptAny ProposalandtoRejectAny or AllProposal(s) 
Purchaserreservestherighttoacceptorrejectanyproposal,andtoannulthebidd
ingprocess / Public procurement process and reject all proposals at any time 
prior to awardof contract, without thereby incurring any liability to the 
affected Bidder or Bidders orany obligation to inform the affected Bidder 
or Bidders of the grounds for Purchaseraction. 

H. NotificationofAward 
Priortotheexpirationofthevalidityperiod,PurchaserwillnotifythesuccessfulBi
dderin writing or by fax or email, that its proposal has been accepted. In 
case the biddingprocess/ public procurement process has not been 
completed within the stipulatedperiod, Purchaser, may like to request the 
Bidders to extend the validity period of thebid. 

I. Signing of Contract 
Post submission of Performance Guarantee by the successful Bidder, 
Purchaser shallenter into a contract, incorporating all clauses of RFP, 
pre-bid clarifications and 
theproposaloftheBidderbetweenPurchaserandthesuccessfulBidder. 

J. Failureto Agreewith theTermsandConditionsoftheRFP 
A. Failure of the successful Bidder to agree with the Draft Legal Agreement 

and Terms &Conditions of the RFP shall constitute sufficient grounds for the 
annulment of the award,in which event Purchaser may award the contract 
to the next best value Bidder or 
callfornewproposalsfromtheinterestedBidders. 

B. Insuchacase,thePurchasershallinvokethePBGoftheresponsiveBidder. 

K. Conflict of Interest 

TheVendorshalldisclosetoPurchaserinwriting,allactualandpotentialconflictsofi
nterestthat exist, arise or may arise (either for the Vendor the Bidder’s team) 
in the course 
ofperformingtheService(s)assoonaspracticalafteritbecomesawareofthatconflict. 

Abiddermaybeconsideredtobeinaconflictofinterestifthebidderoranyofitsaffiliate
sparticipated as a consultant in the preparation of the solicitation 
documents/RFP for 
theprocurementofthegoodsandservicesthatarethesubjectmatterofthebid. 
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SECTION 7 
SCOPE OF WORK  
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Scope of Work: 

At Gorai Refuse Transfer Station (GRTS), daily about 110 Nos. of refuse 

vehicles are unloading refuse from various wards and then the same is removed 

and transported to the Disposal Site.  Due to the to and fro transportation of 

refuse loaded vehicles, the internal road and main road (L.T. Road) up to Gorai 

Bus Depot become littered and unclean.  The residents are bitterly complaining 

about the unclean of roads.  It is, therefore, felt necessary to clean the internal 

road and main L.T. road one side from Transfer Station to Gorai Bus Depot with 

regular intervals.  During rainy season on account of huge water logs at the 

transfer site, internal roads and surroundings turns to heavy slippery /slushy 

conditions.  These water logs are cleared manually. 

The scope of work involves cleaning of drains / water logs at different 

locations of the disposal site for uninterrupted vehicular traffic at the site. 
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SECTION 8 
Bill of Quantities 
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Schedule (Bill) of Quantities and Rates 

Sub: Work of cleaning & sweeping of main approach road, desilting 
of side drains & its related work at Gorai Refuse Tranfer 
Station for a period of 2 years 

 

Sr. 
No. 

Description 
Rate 
(RS) 

No. of 
month

s 

Amount 
(RS) 

1 

Work of cleaning & sweeping of 
main approach road, desilting 
of side drains & its related 
work at Gorai Refuse Tranfer 
Station for a period of 2 years 

99,765.00 24 
23,94,360.00 

 

z TOTAL   
23,94,360.00 

 
(Total in words: Rupees Twenty  Three Lakh Ninety Four Thousand Three 
Hundredand Sixty Only) 

 

Note –  

1. Tenderer shall quote inclusive of all taxes including G.S.T, Levies, Duties, 
Cessetc as applicable at the time of bid submission 

2. For informationpurposeonly, shallnot be filled and submittedabove BOQ with 
tender Actual rates. Itisto be filled online in Price bid. 
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SECTION 9 
General Conditions of 

Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, 

designs, drawings, price schedules, bills of quantities and schedule of rates. All 

these documents taken together shall be deemed to form one Contract and shall 

be complementary to one another.  

The Contract Data defines the documents and other information which comprise 

the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to carry 

out the Works, till the tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV firms 

whether incorporated or not, whose tender has been accepted by the employer 

and the legal successor of the individual or firm or company.  

The Contractor's Bid is the completed bidding document submitted by the 

Bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from 

as may be made under the provisions hereinafter contained. 

Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after finalization 

of the quantities shown in schedule of items / quantities by the item rates quoted 

by the tenderer for various items and summation of the extended cost of each 

item.  
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 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in the 

letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after 

the Defect Liability Period has ended and upon correction of Defects by the 

Contractor.  

Drawings means all the drawings, calculations and technical information of a like 

nature provided by the Engineer to the Contractor under the Contract and all 

drawings, calculations, samples, patterns, models, operation & maintenance 

manual and other technical information of like nature submitted by the 

Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / 

Municipal Commissioner for Greater Mumbai, for the time being holding the said 

office and also his successors and shall also include all “Additional Municipal 

Commissioners, Director (Engineering Services & Projects)” and the Deputy 

Municipal Commissioner, to whom the powers of Municipal Commissioner, have 

been deputed under Section 56 and 56B of the Mumbai Municipal Corporation 

Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge 

of the works and shall include the superior officers of the Engineering department 

i.e. Dy.Ch.Eng./Ch.Eng. and shall mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub 

Eng./Jr. Eng. of Civil section/ Mechanical section/ Electrical section appointed 

by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the 

Chief Engineer / the Special Engineer, appointed for the time being or any other 
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officer or officers of the Municipal Corporation who may be authorized by the 

commissioner to carry out the functions of the City Engineer / the Hydraulic 

Engineer / the Chief Engineer / the Special Engineer or any other competent 

person appointed by the employer and notified in writing to the Contractor to act 

in replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature 

required for the execution and completions of the Works and the remedying of 

any defects therein, but does not include plant material or other things intended 

to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure 

for five years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed and 

any other lands and places provided by the Municipal Corporation for working 

space or any other purpose as may be specifically designated in the contract as 

forming part of the site. 

Site Investigation Reports are those that were included in the bidding 

documents and are reports about the surface and subsurface conditions at the 

Site. 
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“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Engineer. 

The Start Date/Commencement Date- It is the date when the Contractor shall 

commence execution of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to carry out the work as per specifications. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in Mumbai 

and all legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only. 

2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 

Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract 

Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, 

(10) Bill of Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. However, if the Engineer is required under the rules 



51 
 

and regulations and orders of the Employer to obtain prior approval of some other 

authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract.  

4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties 

and responsibilities to other person(s), except to the Adjudicator, after notifying 

the Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications  

All certificates, notices or instructions to be given to the Contractor by 

Employer/ Engineer shall be sent on the address or contact details given by the 

Contractor of Bid. The address and contact details for communication with the 

Employer/ Engineer shall be as per the details given in Contract Data. 

Communications between parties that are referred to in the conditions shall be in 

writing. The Notice sent by facsimile (fax) or other electronic means shall be 

effective on confirmation of the transmission. The Notice sent by Registered post 

or Speed post shall be effective on delivery or at the expiry of the normal delivery 

period as undertaken by the postal service. 

6. Subcontracting  

Subletting is not allowed. 

7. Other Contractors: - 

7.1. The Contractor shall cooperate and share the Site with other Contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the Contract Data. The 

Contractor shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and shall 

notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided 

by the Engineer to ensure there is least hindrance to the smooth flow and safety 

of traffic including movement of vehicles and equipment of other Contractors till 

the completion of the Works. 

8. Personnel  

8.1. The Contractor shall employ for the work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 
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replacement of technical personnel only if their relevant qualifications and 

abilities are substantially equal to those of the personnel stated in the Contract 

Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site or 

works, who carries out duties incompetently or negligently and persists in any 

conduct which is prejudicial to safety, health or the protection of the 

environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of 

the Contractor's staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has 

worked in the Engineering Department of the BMC /State Government and has 

either not completed two years after the date of retirement or has not obtained 

BMC/State Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's 

risks. 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 

war, invasion, act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, riot, commotion or disorder (unless 

restricted to the Contractor’s employees) and contamination from any nuclear 

fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 

design of the Works, other than the Contractor’s design. 

11. Contractor's Risks  

All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks, referred to in clause 11.1, are the responsibility of 

the Contractor.  
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12. Insurance  

The contractor has to provide all relevant insurances for the machinery &his staff 

as per the governing laws. All expenses towards this shall be borne only by the 

contractor. BMC shall be indemnified & absolved arising out of any issues & 

claims etc. out of this. 

12.1 Contractor shall take necessary insurance policy, policies so as to provide 

adequate insurance cover for execution of the awarded contract work from the 

Director of Insurance Maharashtra State Mumbai only. It’s postal address for 

correspondences 264 MHADA, Opp. KalanagarBandra (E) Mumbai-400051 (Tel 

No. 6438403) (Fax No. 6438690) Insurance policy / policies taken out from any 

other company will not be accepted. The Contractor should produce the 

documents of insurance done before payment of 1st bill. If the contractor fails to 

produce the documents of insurance then one percent of the contract amount will 

be recovered from the contractors 1stbill and remitted towards insurance 

premium. 

13. Site Investigation Reports  

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid.  

14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data.  

15. Contractor to Carry out the Works and Undertake Maintenance (if 

specified in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall carry out the works with maximum input of 

machinery required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment 

on and off the Site and to avoid damage or nuisance to persons or to property of 

the public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. 

During continuance of the contract, the Contractor shall abide at all times by all 

existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or 

local authorities and any other law, bye-law, regulations that may be passed or 
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notification that may be issued in future by the State or Central Government or 

the local authority. Salient features of some of the major laws that are applicable 

are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create 

a nuisance or render such water harmful or injurious to public health or safety, 

or to domestic, commercial, industrial, agricultural or other legitimate uses, or to 

the life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid 

or gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-relationship 

which exists among and between water, air and land, and human beings, other 

living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons affected by 

accident occurring while handling hazardous substances and for matters 

connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the 

Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government. 

 The Solid Waste Management Rules –2016 This provides for management & 

handling of solid Waste. 

 BS-IV/BS-VI Emission Standards, this provides for emission standards of the 

vehicles to be used in the contract. 
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16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works, if specified in the tender, in accordance with the 

Programme submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date. 

 

17. Safety  

17.1. The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care of 

safety of all persons entitled to be on the site and the works. He shall use 

reasonable efforts to keep the site and the works, during execution of works, clear 

of unnecessary obstruction so as to avoid danger to the persons.  

The contractor shall provide all safety gear to his employees as specified in the 

specifications of project. 

17.2. First Aid Facilities: - 

i. At every work place successful bidder shall provide and maintain first aid box of 

adequate capacity and it should be easily accessible during working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment.  

18. Instructions  

18.1. The Contractor shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located. 

18.2. The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of the Contract, and to have such 

accounts and records audited by auditors appointed, if so required. The 

Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of the 

inspection and audit rights provided for under the Clause & constitute a 

obstructive practice subject to contract termination. 
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18.3. Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all 

times to  give such further instructions and directions as may appear to him 

necessary or proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and Contractor 

shall receive, execute, obey and be bound by the same, according to the true 

intent and meaning thereof, as fully and effectually as though the same had 

accompanied or had been mentioned or referred to in the specification, and 

contemplated by the specifications, or may order any of the works contemplated 

thereby to be omitted, with or without the substitution of any other works in lieu 

thereof, or may order any work or any portion of work executed or partially 

executed, to be removed, changed or altered, added if needful, may order that 

other works shall be substituted instead thereof and difference of expense 

occasioned by any such diminution or alteration so ordered and directed shall be 

added to or deducted from the amount of this Contract, as provided under 

condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer and in the event of any deviation being ordered which in 

the opinion of the Contractor changes the original nature of Contract he shall 

nevertheless carry it out and disagreement as to the nature of the work and the 

rate to be paid therefore shall be resolved. 

The time for completion of the Works, shall be in event of any deviations 

resulting in additional cost over the contract price being ordered, be extended or 

reduced reasonably by the Engineer. The Engineer’s decision in this case shall be 

final.  

B. Time Control  

19. Delays Ordered by the Engineer  

19.1. The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the Works. Delay/delays totaling more than 30 days will 

require prior written approval of the DMC/AMC. 

20. Management Meetings  

20.1. The Engineer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the plans for progress 

of the Works.  

20.2. The Engineer shall record the business of management meetings and 

provide copies of the record to those attending the meeting. The responsibility of 

the parties for actions to be taken shall be decided by the Engineer either at the 
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management meeting or after the management meeting and stated in writing to 

all those who attended the meeting.  

C. Quality Control 

21. Identifying Defects  

21.1. The Engineer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and test any work that the Engineer considers may have a Defect.  

21.2. The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found.  

22. Correction of Defects  

22.1. The Engineer shall give notice to the Contractor of any Defects with respect 

to the equipment/vehicle/work during the contract period. 

22.2. Every time notice of Defect/Defects is given; the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the Engineer’s 

notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his notice. 

The Contractor shall remove the defects and deficiencies within the period 

specified in the notice and submit to the Engineer a compliance report.  

23. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in 

works, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect or 

deficiency corrected, and the Contractor shall pay this amount, on correction of 

the Defect or deficiency by another agency.  

 

D. Cost Control  

24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the 

Works he considers necessary or advisable during the progress of the Works. 

Such Variations shall form part of the Contract and the Contractor shall carry 

them out and include them in updated Programmes produced by the Contractor. 

Oral orders of the Engineer for Variations, unless followed by written 

confirmation, shall not be taken into account.  
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25. Payments for Variations  

25.1. Even if rates for Variation items are not specified in the Bill of Quantities, 

the Contractor shall carry out such work at the same rate.  

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract. 

 

26. Payment Certificates  

The payment to the Contractor will be as follows:  

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge 

shall take or cause to be taken requisite measurement for the purpose of having 

the same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within 30 days from the presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

c. The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed.  

d. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

e. The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

f. The contractor shall submit all bills on the printed forms at the office of Engineer 

In-Charge. The charges to be made in the bills shall always be entered at the 

rates specified in tender. 

27. Payments  

27.1. Payments shall be adjusted for deductions for advance payments, 

retention, security deposit, other recoveries in terms of the Contract and taxes at 

source, as applicable under the law. The Employer shall pay the Contractor the 

amounts certified by the Engineer within 15 days of the date of each certificate.  

27.2. All sums payable by a contractor by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to be applied 

to the use of BMC without reference to the actual loss or damage sustained and 

whether any damage has or has not been sustained.  

27.3. No payment shall be made for any work estimated to cost less than Rupees 

One Thousand till after the whole of work shall have been completed and the 

certificate of completion given. But in the case of works estimated to cost more 

than Rs. One Thousand, the contractor shall on submitting a monthly bill 
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therefore be entitled to receive payment proportionate to the part of the work than 

approved and passed by the Engineer In-charge, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against 

the contractor. All such intermediate payments shall be regarded as payments by 

way of advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-charge from 

requiring any bad, unsound, imperfect or unskillful work to be removed or taken 

away and reconstructed or re-erected nor shall any such payment be considered 

as an admission of the due performance of the contract or any part thereof in any 

respect or the offering of any claim not shall it conclude, determine or effect in 

any other way, the powers of the Engineer In-charge as to the final settlement 

and adjustment of the accounts or otherwise, or in any other way vary or effect 

the contract. The final bill shall be submitted by the Contractor within one month 

of the date fixed for the completion of the work otherwise the Engineer In-charge’s 

certificate of the measurements and of the total amount payable for the work 

shall be final and binding on all parties. 

28. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer. 

29. Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will 

be applicable.  The tenderer shall quote inclusive of all taxes.  It is clearly 

understood that BMC will not bear any additional liability towards payment of 

any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse 

Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 

Taxes / Duties /Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no 

additional individual claim shall be admissible on account of fluctuations in 

market rates, increase in taxes / any other levies / tolls etc. except that payment 

/ recovery for overall market situation shall be made as per price Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM) 

As per the provision of this section, ‘Any reduction in rate of tax on any supply of 

goods or services or the benefit of input tax credit shall be passed on to the 

recipient by way of commensurate reduction in prices’ 
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Accordingly, the contractor should pass on the complete benefit accruing to him 

on account of reduced tax rate or additional input tax credit, to BMC. In this 

regard’s bidder shall mandatorily submit undertaking on Rs. 500 bond paper as 

per ‘Special Annexure-I’. 

Further, all provisions of GST Act will be applicable to the tender. 

30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works and 

the losses to the public and the economy, therefore, both the parties have agreed 

that the Contractor shall pay liquidated damages to the Employer and not by way 

of penalty, at the rate per week or part thereof stated in the Contract Data for the 

period that the Completion Date is later than the Intended Completion Date. 

Liquidated damages at the same rates shall be withheld if the Contractor fails to 

achieve the milestones prescribed in the Contract Data. However, in case the 

Contractor achieves the next milestone, the amount of the liquidated damages 

already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated 

damages shall not affect the Contractor’s other liabilities. 

E. Finishing the Contract 

32. Completion of Work: - 

The Contractor shall request the Engineer to issue a certificate of completion of 

the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no.8 (g) of Standard General 

Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical completion of 

the work.  

Engineer’s decision shall be final in respect of claims for defect and pending 

claims against contractors.  

No further claims should be made by the Contractor after submission of the final 

bill and these shall be deemed to have been waived and extinguished. Payment of 

those items of the bills in respect of which there is no dispute and of items in 
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dispute, for quantities and rates as approved by the Commissioner shall be made 

within a reasonable period as may be necessary for the purpose of verification etc.  

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the Contract Data. 

35. Termination  

35.1. The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

35.2. Fundamental breaches of Contract shall include, but shall not be limited 

to, the following:  

a. The Contractor stops work when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 

g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the 

Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

35.3. When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide 

whether the breach is fundamental or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

35.5. If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

36. Payment upon Termination  
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36.1. If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer shall issue a certificate for value of the work done 

and materials ordered less liquidated damages, if any, less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the Contract Data. If 

the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered from the security deposit, and 

performance security. If any amount is still left un-recovered it will be a debt due 

from the Contractor to the Employer. 

36.2. If the Contract is terminated at the Employer's convenience, the Engineer 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed solely 

on the Works, and the Contractor's costs of protecting and securing the Works 

and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at 

source as per applicable law. 

37. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify 

that the Contract has been frustrated. The Contractor shall make the Site safe 

and stop work as quickly as possible after receiving this certificate and shall be 

paid for all work carried out before receiving it and for any work carried out 

afterwards to which a commitment was made.  

F. Other Conditions of Contract  

38. The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements at his own cost for the engagement of all staff and employees, 

local or other, and for their payment. 

39. Compliance with Labour Regulations  

a) During continuance of the Contract, the Contractor shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State 

or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 
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regulations or notifications including amendments. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due 

to the Contractor including his amount of contract deposit in the form of BG. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered 

by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work. 

d) The employees of the Contractor in no case shall be treated as the 

employees of the BMC at any point of time. 

40. Drawings and Photographs of the Works 

The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except 

those permitted under above clause, shall be taken or permitted by the 

Contractor to be taken by any of his employees without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or 

otherwise circulated without the approval of the Engineer in writing. 

41. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of 

one another. Unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be as follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  

8. Detailed Engineering Drawings  

9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 
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The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Applicant found to have a Conflict of Interest 

shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest 

affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each other; 

or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the Applicant, 

its Member or Associate in the past but its assignment expired or was terminated 

6 (six) months prior to the date of issue of this TENDER. Nor will this 

disqualification apply where such adviser is engaged after a period of 3 (three) 

years from the date of commercial operation of the Project. 

43. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with 

the preparation of their Applications and their participation in the Bid Process. 

The Authority will not be responsible or in any way liable for such costs, 

regardless of the conduct or outcome of the Bidding Process. 

44. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  

44.2. Received all relevant information requested from the Authority;  

44.3. Accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the Authority relating to 

any of the matters referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in terms 

hereof.  
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“The Authority” shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of or concerning 

or relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

45. Right to reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves 

the right to reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such 

acceptance, rejection or annulment, and without assigning any reasons therefore. 

In the event that the Authority rejects or annuls all the Bids, it may, in its 

discretion, invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  

b. The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the 

Application.  

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or more of 

the pre-qualification conditions have not been met by the Applicant, or the 

Applicant has made material misrepresentation or has given any materially 

incorrect or false information, the Applicant shall be disqualified forthwith if not 

yet appointed as the Successful Bidder either by issue of the LOA (Letter of 

Approval) or entering into of the Agreement, and if the Applicant has already been 

issued the LOA or has entered into the Concession Agreement, as the case may 

be, the same shall, notwithstanding anything to the contrary contained therein or 

in this TENDER, be liable to be terminated, by a communication in writing by 

“The Authority” to the Applicant, without the Authority being liable in any 

manner whatsoever to the Applicant and without prejudice to any other right or 

remedy which the Authority may have under this TENDER, the Bidding 

Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights of 

the Authority there under.  
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46. The bid shall be rejected if the bidder 

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date 

specified in the header data. “The Authority” shall Endeavor to respond to the 

queries within the period specified therein. The responses will be sent by fax 

and/or e-mail. The Authority will forward all the queries and its responses 

thereto, to all purchasers of the TENDER without identifying the source of 

queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications 

sought by the Applicants. However, the Authority reserves the right not to 

respond to any question or provide any clarification, in its sole discretion, and 

nothing in this Clause shall be taken or read as compelling or requiring the 

Authority to respond to any question or to provide any clarification, but not later 

than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the tender. 

Verbal clarifications and information given by Authority or its employees or 

representatives shall not in any way or manner be binding on the Authority. 

 

48. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority 

may, for any reason, whether at its own initiative or in response to clarifications 

requested by an Applicant, modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who 

have purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority may, in its sole discretion, extend 

the Application Due Date. 
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G. Preparation and Submission of Application  

49. Language 

The Application and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Applicant with the Application may be in any other 

language provided that they are accompanied by translations of all the pertinent 

passages in the English language, duly authenticated and certified by the 

Applicant. Supporting materials, which are not translated into English, may not 

be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail.  

 

50. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Applications 

shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain 

the scanned certified copies of the documents given below and the documents 

uploaded has to be digitally signed by the bidder. These copies shall be certified 

by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with 

his stamp, clearly stating his name & registration number, except where original 

documents are demanded. 

51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together with 

the documents; upload in folder as “VENDOR” together with their respective 

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall 

be rejected outright.  

 

52. Late Applications 

Applications received by the Authority after the specified time on the Application 

Due Date shall not be eligible for consideration and shall be summarily rejected.  

53. Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be disclosed to 

any person who is not officially concerned with the process or is not a retained 
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professional advisor advising the Authority in relation to or matters arising out of, 

or concerning the Bidding Process. The Authority will treat all information, 

submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may 

not divulge any such information unless it is directed to do so by any statutory 

entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as 

may be required by law or in connection with any legal process. 

54. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer 

may, at his discretion, ask any bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall be in 

writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any 

matter relating to his bid from the time of the bid opening to the time the contract 

is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s 

bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid. 

55. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the work (so far as 

is practicable), the form and nature of the site, the quantities and nature of the 

work and materials/equipment/vehicles  necessary for the completion of the 

works and means of access to the site, and in general shall himself obtain all 

necessary information as to risk, contingencies and other circumstances which 

may influence or affect his tender. He shall also take into consideration the 

climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of 

Quantities, which rates and prices shall, except as otherwise provided cover all 

his obligations under the Contract and all matters and things necessary for 

proper completion and maintenance of the works. No extra charges consequent 

on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or 

physical conditions, other than climatic conditions on the Site, which 

obstructions or conditions were, in his opinion, not foreseeable by an experienced 
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contractor, the Contractor shall forthwith give notice thereof to the Engineer. On 

receipt of such notice, the Engineer shall, if in his opinion such obstructions or 

conditions could not have been reasonably foreseen by an experienced contractor, 

after due consultation with the Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 

 And shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures acceptable to the 

Engineer which the Contractor may take in the absence of specific instructions 

from the Engineer. However such costing shall be got approved by the competent 

authority as governed vide rules prevailing with authority. 

56. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with 

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them 

and will continue to apply even after execution of the said works and they will not 

disclose any information regarding this contract to any third party. The 

contractor shall also bring into notice that, any information found to be leaked 

out or disclosed the concern person as well as the Contractor will be liable for 

penal action; further the Corporation will be at liberty to terminate the contract 

without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any 

such National or State Statute, Ordinance, decree or by which causes additional 

or reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price 

with prior approval of competent authority and the concerned Engineering 

Department shall notify the Contractor accordingly with a copy to the Employer. 

BMC reserve the right to take decision in respect of addition/reduction of cost in 

contract. 

58. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and 

against all claims and proceedings for or on account of infringement of any Patent 

rights, design trademark or name of other protected rights in respect of machine 

work, or material used for or in connection with the Works or any of them and 
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from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

59. Payments, Tax and Claims: 

a. The limit for unforeseen claims:- 

Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have 

submitted a claim in writing to the Eng-in-change within 1 month of the case of 

such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any 

moneys or balance which may be in its or its Engineer’s or officer’s hands owing 

to any dispute or difference or claim or misunderstanding between the Municipal 

Corporation of Greater Bombay or its Engineer or Officer on the one hand and the 

contractor on the other, or with respect to any delay on the part of the 

Brihanmumbai Municipal Corporation or its Engineer or Officers in making 

periodical or final payments or in any other respect whatever. 

60. Settlement of Disputes:  

a. Termination of contract for death:- 

If the Contractor is an individual or a proprietary concern and the individual or 

the proprietor dies and if the Contractor is a partnership concern and one of the 

legal representative of the individual Contractor or the proprietor of the 

proprietary concern and in case of partnership, the surviving partners, are 

capable of carrying out and completing the contract, the Commissioner shall be 

entitled to cancel the contract as to its uncompleted part without the Corporation 

being in any way liable to payment of any compensation to the estate of the 

deceased Contractor and or to the surviving partners of the Contractor’s firm on 

account of the cancellation of the contract. The decision of the Commissioner that 

the legal representative of the deceased Contractor or surviving partners of the 

Contractor’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation the Commissioner shall 

not hold estate of the deceased Contractor and or surviving partners of the 

Contractor’s firm liable in damages for not completing the contract. 

b. Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of 

which, the decision of any person is, by the Contract, expressed to be final and 

binding) shall arise between the Employer and the Contractor or the Engineer 
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and the Contractor in connection with or arising out of the Contract or carrying 

out of the Works (Whether during the progress of the Works or after their 

completion and whether before or after the termination, abandonment or breach 

of the Contract) it, the aggrieved party may refer such dispute within a period of 7 

days to the concerned Addl. Municipal Commissioner who shall constitute a 

committee comprising of three officers i.e. concerned Deputy Municipal 

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the 

Contract and concerned Chief Accountant. The Committee shall give decision in 

writing within 60 days. Appeal on the Order of the Committee may be referred to 

the Municipal Commissioner within 7 days. Thereafter the Municipal 

Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance 

Department. The Municipal Commissioner within a period of 90 days after being 

requested to do so shall give written notice of committee’s decision to the 

Contractor. Save as herein provided such decision in respect of every matter so 

referred shall be final and binding upon both parties until& after the completion 

of the works, and shall forthwith be given effect to by the Contractor who shall 

proceed with the works with due diligence, whether he requires arbitration as 

hereinafter provided or not. If the Commissioner has given written notice of the 

decision to the Contractor and no Claim to arbitration has been communicated 

within a period of 90 days from receipt of such notice the said decision shall 

remain final and binding upon the Contractor.  

61. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor 

may within 90 days after receiving notice of such decision or within 90 days after 

the expirations of the first named period of 90 days (as the case may be) require 

that the matter or matters in dispute be referred to arbitration as hereinafter 

provided. All disputes or differences in respect of which the decision (if any) of the 

Commissioner has not become final and binding as aforesaid shall be finally 

settled by Arbitration as follows: Arbitration shall be effected by a single 

arbitrator agreed upon the parties. The arbitration shall be conducted in 

accordance with the provisions of the Arbitration Act, 1996 or any statutory 

modifications thereof, and shall be held at such place and time within the limits 

of Brihanmumbai as the arbitrator may determine. The decision of the arbitrator 

shall be final and binding upon the parties hereto and the expense of the 
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arbitration shall be paid as may be determined by the arbitrator. Performance 

under the Contract shall, if reasonably be possible, continued during the 

arbitration proceedings and payment due to the Contractor by the Employer shall 

not be withheld unless they are the subject matter of arbitration proceedings. The 

said arbitrator shall have full power to open up, review and revise any decision, 

opinion, direction, certification or valuation of the Commissioner and neither 

party shall be limited in the proceedings before such arbitrator to the evidence or 

arguments put before the Commissioner for the purpose of obtaining his said 

decision. No decision given by the Commissioner in accordance with the foregoing 

provisions shall disqualify him from being called as a witness and giving evidence 

before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing 

and for claims equivalent to 5,00,000 or more such awards shall state reasons for 

amounts awarded. The expenditure of arbitration shall be paid as may be 

determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a 

competent court in the City of Mumbai only. 

62. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge 

to the Commissioner and Municipal Corporation in respect of the money or 

security purporting to be acknowledged thereby, and in the event of death of any 

of the partners during the pendency of this contract, it is hereby expressly agreed 

that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in 

this clause contained shall be deemed to prejudice or effect any claim which the 

Commissioner or the Corporation may hereafter have against the legal 

representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be 

deemed prejudicial or affect the respective rights or obligations of the Contractors 

and of the legal representatives of any deceased Contractors interest. 

63. Proprietary data: 

All documents and other information supplied by the Authority or submitted by 

an Applicant to the Authority shall remain or become the property of the 
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Authority. Applicants are to treat all information as strictly confidential and shall 

not use it for any purpose other than for preparation and submission of their 

Application. The Authority will not return any Application or any information 

provided along therewith.  

64. Correspondence with the Applicant: 

Save and except as provided in this TENDER, the Authority shall not entertain 

any correspondence with any Applicant in relation to the acceptance or rejection 

of any Application.  

65. Payment: 

i. Bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to 

have the bills verified by taking or causing to be taken, where necessary, the 

requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of 

payment for all the work executed, after deducting there from the amount already 

paid, and such other amounts as may be deductible or recoverable in terms of the 

contract.  

 

66. JOINT VENTURE:- 

Joint Venture is not allowed in this tender. 

 

67. Action And Compensation Payable In Case Of Bad Work And Not Done 

As Per Specifications 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge of 

the work and all the superior officers, officer of the Vigilance Department of the 

BMC or any organization engaged by the BMC for Quality Assurance and the 

contractor shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be considered to have the same force as if 

they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-

charge of the work or to the officer of Vigilance Department, that any work has 
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been executed with unsound, imperfect or unskillful workmanship or with 

materials of any inferior description, or that any materials or articles provided by 

him for the execution of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within twelve months of the 

completion of the work from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the 

work so specified in whole or in part, as the case may require or as the case may 

be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the 

failing to do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under clause 8.e. of the general condition of contract in section 9 of 

tender document (for Compensation for delay) for this default. In such case the 

Engineer-in Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as the Engineer in 

charge may consider reasonable during the preparation of on account bills or 

final bill if the item is so acceptable without detriment to the safety and utility of 

the item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final 

and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated.   

68. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by 

the relevant clauses in documents that form a part of contract as exercised or is 

exercisable in the event of any future case of default by the Contractor, he is 

declared liable to pay compensation amounting to the whole of his security 

deposit. The liability of the Contractor for past and future compensation shall 

remain unaffected. 

69. INTERNAL GRIEVANCE REDRESSAL MECHANISM 
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 B.M.C. has formed an Internal Grievance Redressal Mechanism for redressal of 

grievances.  Any Bidder or prospective Bidder aggrieved that any decision, action 

or omission of the procuring entity being contrary to the provisions of the tender 

or any rules or guidelines issued therein, in Packet ‘A’, ‘B’& ‘C’ can make an 

application for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a 

period of 7 days or any such other period, as may be specified in the Bid 

document. 

While making such an application to procuring entity for review, 

aggrieved bidders or Prospective bidders shall clearly specify the ground or 

grounds in respect of which he feels aggrieved. 

Provided that after declaration of a bidder as a successful in Cover ‘A’ 

(General Requirements), an application for review may be filed only by a bidder 

who has participated in procurement proceedings and after declaration of 

successful bidder in Cover ‘A’ (Technical Bid), an application for review may be 

filed only by successful bidders of Cover ‘A’. Provided further that, an application 

for review of the financial bid can be submitted, by the bidder whose technical bid 

is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may decide whether the bid 

process is required to be suspended pending disposal of such review.  The B.M.C. 

after examining the application and the documents available to him, give such 

reliefs, as may be considered appropriate and communicate its decision to the 

Applicant and if required to other bidders or prospective bidders, as the case may 

be. 

B.M.C. shall deal and dispose off such application as expeditiously as possible 

and in any case within 10 days from the date of receipt of such application or 

such other period as may be specified in pre-qualification document, bidder 

registration document or bid documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the specified period 

or if the bidder or prospective bidder feels aggrieved by the decision of the 

procuring entity, such bidder or prospective bidder may file an application for 

redressal before the ‘Internal Procurement Redressal Committee’ within 7 days of 

the expiry of the allowed time or of the date of receipt of the decision, as the case 

may be.  Every such application for internal redressal before Redressal 

Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the 

form of D.D. in favour of B.M.C. 
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1stAppeal by the bidder against the decision of C.E./HoD/Dean can be 

made to concerned D.M.C/Director who should decide appeal in 7 days.  If not 

satisfied, 2ndAppeal by the bidder can be made to concerned A.M.C. for decision. 

   Grievance Redressal Committee (GRC) is headed by Concerned 

D.M.C/Director of particular department for the first appeal / Grievances by the 

bidder against the decision for responsiveness / Non-Responsiveness In Cover ‘A’, 

or Cover ‘B’ and if not satisfied, Concerned A.M.C. will take decision as per 

second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC 

(CPD) office where appeals of aggrieved bidder will be received with fee of 

Rs.25000/-from aggrieved bidder. The necessary correspondence in respect of 

said applications to the aggrieved bidder & concerned department, issuing 

notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and 

further proceeding will be carried out through registrar appointed by BMC. 

No application shall be maintainable before the Redressal Committee in 

regard of any decision of the B.M.C. relating to following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

iii)   Cancellation of a procurement process for certain reasons.  On receipt of 

recommendation of the Committee, It will be communicate his decision thereon to 

the Applicant and to the Committee within 10 days or such further time not 

exceeding 20 days, as may be considered necessary from the date of receipt of the 

recommendation and in case of non-acceptance of any recommendation, the 

reason of such non-acceptance shall also be mentioned in such communication. 

Additional Municipal Commissioner and/or Procurement Redressal 

Committee, if found, come to the conclusion that any such complaint or review is 

of vexatious, frivolous or malicious nature and submitted with the intention of 

delaying or defeating any procurement or causing loss to the procuring entity or 

any other bidder, then such complainant shall be punished with fine, which may 

extend to Five Lac rupees or two percent of the value of the procurement, 

whichever is higher. 

70. Contractor to supply equipment etc. required to carry out the work and is 

liable for damages arising for its non-provision. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, equipment’s, vehicles requisite or proper for the proper execution of 

the work, whether, in the original altered or substituted form and whether 
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included in the specification of other documents forming part of the contract or 

referred to in these conditions or not and which may be necessary for the purpose 

of satisfying or complying with the requirements of the Eng-In-Charge as to any 

matter as to which under these conditions is entitled to be satisfied, or which is 

entitled to require together with the carriage therefore to and from the work. 

The contractor shall provide all necessary measures & precautions to protect the 

public from accident and shall also be bound to bear the expenses of defense of 

every suit, action or other legal proceedings, that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit action or proceedings 

to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person. 

71. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass 

or waste.  

72. Compensation for all damages done intentionally or unintentionally by contractor 

whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other 

officer as he may appoint and the estimate of the Engineer in-charge to the 

decision of the Dy. Chief Engineer on appeal shall be final and the contractor 

shall be bound to pay the amount of the assessed compensation on demand 

failing which the same will be recovered from the Contractor as damages or 

deducted by the Engineer In-charge from any sums that may be due or become 

due from BMC to contractor under this Contract or otherwise. Contractor shall 

bear the expenses of defending any action or other legal proceedings that may be 

brought to prevent the spread of fire and he shall pay any damages and costs 

that may be awarded by the Court in consequence.  

73. In the case of Tender by partners, any change in the constitution of the firm shall 

be forthwith, notified by the contractor through the Engineer In-charge for his 

information.  

74. Action where no specifications: 

In the event of there being no such specifications, then in such case, the work 

shall be carried out in all respects in accordance with all instructions and 

requirements of the Engineer In-charge.  

75. Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily injury as a 
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result of an accident. If such expenses are incurred by BMC, the same shall be 

recoverable from the contractor forthwith and be included without prejudice to 

any other remedy of BMC from any amount due or that may become due to 

the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid 

box for the use of persons employed on the site and shall maintain the same 

in condition suitable for immediate use at any time.  

iii. The workers shall be required to use the safety equipment’s so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper 

use of equipments by those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use 

and all necessary steps shall be taken for the prompt rescue of any person in 

danger. 

76. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the 

Executive Health Officer of BMC. Contractor shall see that mosquitogenic 

conditions are created so as to keep vector population to minimum level. 

Contractor shall carry out anti-malaria measures in the area as per the 

guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in 

increase in malaria incidence, contractor shall be liable to pay BMC on anti-

malaria measures to control the situation in addition to fine. 
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SECTION 10 
 

SPECIFICATION 
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Specifications 

Sub: “Work of cleaning & sweeping of main approach road, 
desilting of side drains & its related work at Gorai Refuse 
Tranfer Station for a period of 2 years.” 

 

Preamble: - 

At  Gorai refuse transfer station daily about 110 Nos. of refuse vehicles are 

unloading refuse from various wards and then the same is removed and 

transported to the Disposal Site.  Due to the to and fro transportation of refuse 

loaded vehicles, the internal road and main road (L.T.Road) uptoGorai Bus Depot 

become littered and unclean.  The residents were bitterly complaining about the 

unclean of roads.  It was, therefore, felt necessary to clean the internal road and 

main L.T.road one side from Transfer Station to Gorai Bus Depot with regular 

intervals.  During rainy season on account of huge water logs at the transfer site, 

internal roads and surroundings turns to heavy silty /slushy conditions.  These 

water logs are cleared manually. This work is being carried out by appointing 

private agency since last 12 years.  

I. Technical Specifications: 

The scope of work involves cleaning of drains / water logs at different locations of 

the disposal site for uninterrupted vehicular traffic at the site. The work shall be 

carried out in 2 shifts each of 8 hrs. in order to keep Gorai refuse transfer station 

and its vicinity clean and tidy.  Successful tenderers shall have to carry out the 

following works. 

1.Cleaning and sweeping of main internal approach road of length – 200  mtr. X 

width 12 mtr.  approx. and the portion of main road i.e., L.T.Road, from main 

gate to B.E.S.T. Depot of length 200 mtr. X width 11 mtr. And as well as the 

Gorai Disposal Site office premises on day to day basis. 

2.Removal of water logs at the unloading area and side drains constructed along 

the internal road and around the periphery of transfer station for smooth flow of 

water/ leachate.  The approximate length of closed storm water drain is about 

550 mtr.  And for de-silting purpose 110  Nos. of desilting chambers are provided. 

      3.Site Inspection:-  For the full knowledge of work involved in this tender, the 

tenderer(s) shall, prior to submitting the bid for the work, visit & examine the site 

of works and its surrounding at their own expenses and obtain and ascertain for 

themselves, on their own responsibilities, all information, technical data etc. that 

may be necessary for preparing their proposal and enter into contract including, 
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inter-alia the actual conditions regarding the nature and conditions of sites, 

availability of materials, labours, probable sites for stores etc. 

    4. In emergency, during monsoon period the outside road drains shall be de-

silted and cleaned properly to maintain proper flow of rain water. 

Cleaning and lifting of the spillage of loose garbage/earth/silt through the refuse 

vehicles on the main road or internal approach road. 

Spreading of filling material on potholes and resurfacing of the refuse transfer 

area of the smooth plying of the refuse vehicles.The required material will be 

made available by B.M.C 

   5. Other miscellaneous works not mentioned but necessary to carry out the 

smooth operations at site, as per the directives of BMC officials. 

  6. The contractor shall note that the supply of tools like metallic scoops, 

phawdas, rakes, brooms and shovel etc. safety gears like masks, uniforms, 

handgloves, gumboots etc. in appropriate quantity per staff is included in the 

scope of work. 

  7. The contractor shall have to deploy Minimum 06 Nos. of manpower for each 

of the 2 shifts i.e, 1st shift: from 6:00 AM to 2:00 PM and 2nd Shift: from 2:00 PM 

to 10:00 PM daily to carry out the work satisfactorily and in coordination with the 

site staff of B.M.C.  

  8. The contractor shall provide badges to the working staff for the proper 

identification of the staff deployed on the job. 

  9. The contractor shall maintain the site muster for the labour staff and get it 

certified by site in charge on day to day basis without fail. 

  10. The contractor shall furnish the list of the staff before commencing the work 

for office record. 

  11. The contractor shall note that he will be solely responsible for the safety of 

the manpower deployed.  B.M.C. shall not be responsible towards any 

compensation in case of any minor/ major accident at site.  In this respect no 

correspondence from the tenderer will be replied at B.M.C.’s end. 

  12. The contractor shall note that monthly payments for the work carried out 

during the month will be made on the per month basis, as per the site records 

prepared and certified by the Engineer, Site Incharge and depot attendant. 

  13. The successful contractor shall have to start the work within 7 days from 

the receipt of work order. 

  14. The contractor shall have to quote the rate per month for the work inclusive 

of manpower, tools tackles, safety protective gears etc.  
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 15. The contractor shall have to comply with the requirement of Minimum Wages 

Act, Contract Labour Act or any other enactment of the State and Central 

Government such as Child Labour Act in force. In case of any complaint or 

litigation the contractor shall be fully responsible and accountable for such 

issues related with manpower. 

  16. The contractor shall comply with the relevant requirement of Central and 

State Government Act, if any. 

  17. The Corporation reserves the right to terminate the contract after giving 30 

days notice without assigning any reason and contractor shall have no claims 

whatsoever. 

 

II. Contract period:- 

The contract period of the project is twoyears (731 Days) 

III. Risk &Cost: -In case the contractor fails to carry out the work as specified 

above, the work shall be carried out from the private agency from open market or 

from any other source at the risk and cost of the successful contractor. The 

amount so incurred on behalf of risk & cost will be recovered from the running 

bills / Bank Guarantee etc. of the defaulter (Original successful) contractor. In 

addition to this 15% supervision charges shall be recovered. 

IV. Penalty  

i. If contractor fails to carry out work satisfactorily, developing critical 

conditions at site a penalty of Rs. 2000/- per day will be levied. 

ii. If the contractor fails to provide safety gears to the labourers deployed, a 

penalty of Rs.200/- per labour per day will be levied. 

iii. If the contractor fails to provide the minimum quantity of 06 labours 

per shift, a penalty of Rs. 400/- per labour per day will be levied. 

iv. If the contractor fails to start or continue the work in the prescribed 

shift timings, the penalty of Rs. 200/- per hour will be levied. 

v. If the contractor fails to start the work within 7 days of date of receipt of 

work order then penalty of Rs. 3000/- per day will be imposed and recovered 

from contractor’s bill. 

 

V. Payment terms: - 

The payment for the work done shall be made on monthly basis. The Summary 

Statement of the work duly certified by A.E (S.W.M) Project-GRTS shall be 

submitted for making the payment.   
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The payment shall be released within 30 days after submission of the bill subject 

to satisfactory work done.  

 

VI. Special Instructions  

(A) 

1. The contractor shall depute his supervisory staff to look after the work 

throughout the operation. It is the contractor’s responsibility to safeguard his 

machinery hence, the contractors are advised to make an arrangement of security 

themselves to look after the same at their own cost. 

2. The contractor preferably shall have telephone / mobile phone facility at site for 

quick and proper communication, at their own cost. 

3. The successful contractor shall provide at his own cost all necessary protective 

gears such as safety shoes, hand gloves, rain coats, face masks etc. The 

contractor shall provide the uniform to the workforce. No worker will be allowed 

to work without being provided with protective gears & uniforms. 

4. The Corporation reserves the right to terminate the contract after giving 30 days’ 

notice without assigning any reason and contractor shall have no claims 

whatsoever. 

5. The contractor shall have to provide necessary lighting arrangement in the 

transfer station area so as to facilitate the services effectively in the night shift, at 

his own cost. The contractor shall have to lay the required electric cables from 

main electric source available from the nearest point, at his own cost. Bidder 

shall take cognizance of the same while quoting the rate. 

6. B.M.C. will supply water and electricity at free of cost if available, otherwise 

contractor shall make his own arrangement at his own cost. 

7. It will be the total responsibility of the successful contractor to maintain the 

requisite documents, registers, wage cards, daily attendance muster, service 

records including P.F., gratuity etc. reference applicable & submit the returns 

regularly to the statuary authority if necessary, as per requirement, at his own 

cost.   

(B)   

1. The successful tenderer shall carry out the said work fully as per the 

specifications, noting the site conditions and instructions of BMC Engineer in-

charge of the work. 

2. The tenderer shall visit the site first and get acquainted with the quantum and 

type of work before quoting. Ignorance of site conditions shall not be accepted as 
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basis for any claim for compensation. The submission of tender by him will be 

construed as evidence that such prior examination is made and any later claims 

/ disputes in regard to prices quoted shall not be entertained or considered. 

3)Except electricity supply source and water point (if available), all the material 

required for successful completion of the work shall have to be arranged by the 

contractor at his own cost. 

4) The tenderer shall visit the site first and get acquainted with the quantum and 

type of work before quoting. Ignorance of site conditions shall not be accepted as 

basis for any claim for compensation. The submission of tender by him will be 

construed as evidence that such prior examination is made and any later claims 

/ disputes in regard to prices quoted shall not be entertained or considered. 

5) No escalation in the cost of whatsoever nature will be allowed while completing 

these works. 

 

VII. TO CONTRACTOR - 

(i) All the tools and material required for successful completion of job shall be 

provided by the contractor under this contract, at his own cost. 

(ii) The contractor shall ensure that all the safe working method are adopted and 

shall use suitable safety equipment while execution of work. Any mishap 

occurrence shall be fully to the account of contractor and BMC shall not be 

responsible for it.   

(iii)The contractor shall ensure that his workmen work peacefully without causing 

any disturbance between themselves or with other agencies.  The regular working 

shall not be disturbed.  Any damage to Municipal property shall be recovered 

from the contractor along with the heavy penalty. 

(iv) No accommodation for the work force of the contractor personnel or protection for 

his material shall be provided.  The contractor shall make his own arrangement 

at his own cost. 

(v) All the arrangement towards watch and ward of the plant equipment, material 

brought at site will have to be made by the contractor, at his own cost. The BMC 

will not be responsible for damage, loss or theft of the same. The contractor shall 

extend full co-operation and interaction with other agencies at site, if involved. 

(vii) The successful contractor shall take utmost care not to cause any nuisance 

due to noise, welding, operations etc. All proper precautions shall be taken by 

them in this respect. 

 

A. FACILITIES FOR THE WORK FORCE EMPLOYED: 

 The contractor shall furnish the details of the approximate work force in their 

work plan and the exact work force details shall be submitted before commencing 
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the work. Each person (including supervisor) deployed on this work shall be 

provided the following facilities. Cost of the same shall be borne by the 

contractor. 

 A set of Uniform with Identity Card. The color of the jacket shall be fluorescent 

(visible distinctly at night) with name of the contractor’s firm on the backside of 

the jacket. 

 A set of hand gloves, mask and safety shoes shall be given to all employees and a 

set of gum boots and rain wear shall be provided every year in the rainy season. 

B. Facilities 

 A portable structure or equivalent with adequate space for keeping materials, rest 

room, toilet, washing facility if required shall be provided by the contractor.  

C. The employees provided in this contract, shall be covered under all relevant 

labour laws prevailing in the State of Maharashtra and in India, such as 

registration with State/ Central Govt. or such authority and minimum wages Act, 

the Contract Labour (Regulation and Abolition) Rules 1971 etc. and those get 

introduced in future from time to time. 

D. BMC shall not be liable to take any corrective action, incur any extra cost (on 

account of these laws) by way of compensation or any other assistance to the 

workers or bear any legal liability (direct or indirect). The contractor shall take 

care of all these areas at their end and at their own cost. 

E. It shall be the total responsibility of the contractor to maintain requisite 

documents, registers, wage cards, daily attendance muster, service records 

including P.F., Gratuity etc. and submit returns regularly to the statutory 

authority, if necessary. 

 

VIII. REPORTS, RECORDS AND REGISTERES 

The daily report, as per the format approved by the Engineer, shall be prepared 

by the contractor’s supervisor and the copy of the same shall be submitted to the 

Engineer . 
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SECTION 11 
Fraud & Corrupt 

Practices 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause 

hereinabove, if an Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

during the Bidding Process, such Applicant shall not be eligible to participate in 

any tender or RFQ issued by the Authority during a period of 2 (two) years from 

the date such Applicant is found by the Authority to have directly or indirectly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be. 

 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the actions of any person connected with the Bidding Process 

(for avoidance of doubt, offering of employment to, or employing, or engaging in 

any manner whatsoever, directly or indirectly, any official of the Authority who is 

or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any time 

prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding 

Process); or save  and  except  as  permitted  under  the  relevant  sub  clause,  

engaging  in  any manner whatsoever, whether during the Bidding Process or 

after the issue of the LOA or after the execution of the Concession Agreement, as 

the 
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case may be, any person in respect of any matter relating to the Project or the 

LOA or the Concession Agreement, who at any time has been or is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning 

the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bidding Process. 

D. “Undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for 

or in executing the Contract, then the Employer may, after giving14days notice to 

the Contractor, terminate the Contractor's employment under the Contract and 

expel him from the Site, and the provisions of relevant Clause shall apply as if 

such expulsion had been made. 

G. Should any  employee  of  the  Contractor  be  determined  to  have  engaged  in  

corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party. 

ii. “Another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Financer 

staff and employees of other organizations taking or reviewing procurement 

decisions. 
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iii. “Fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, 

a party to obtain a financial or other benefit or to avoid an obligation. 

iv. “Collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence improperly the 

actions of another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false statements to 

investigators in  order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating  any party to prevent it from disclosing its  

knowledge  of  matters relevant to the investigation or from pursuing the 

investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection 

and audit rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or 

omission” is intended to influence the procurement process or contract execution. 

ix. ”Parties” refers to participants in the procurement process (including 

public officials) attempting to establish bid prices at artificial, noncompetitive 

levels. 

x. A “party” refers to a participant in the procurement process or contract 

execution. 
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SECTION 12 
Pre Bid Meeting 
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PRE-BID MEETING 

Pre-bid meeting of the interested parties shall be convened at the designated date, 

time and place. A maximum of three representatives of each Applicant shall be 

allowed to participate on production of authority letter from the Applicant. During 

the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall 

Endeavour to provide clarifications and such further information as it may, in its 

sole discretion, consider appropriate for facilitating a fair, transparent and 

competitive Bidding Process. 
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SECTION 13 
List of Approved Banks 
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LIST OF APPROVED BANKS 
 
1. The following Banks with their branches in Greater Mumbai and in 

suburbs and extended suburbs up to Virar and Kalyan have been approved 

only for the purpose of accepting Banker’s guarantee from 1997-98 

onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Banker’s Guarantee is 

countersigned by the Manager of a branch of the same Bank, within the 

Mumbai Limit categorically endorsing thereon that said bankers Guarantee 

is binding on the endorsing Branch of the bank within Mumbai limits and 

is liable to be on forced against the said branch of the Bank in case of 

default by the contractor/supplier furnishing the bankers Guarantee.  

 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner &Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 

Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab &Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Ofndia. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
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26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 NedugundiBank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 VysyaBankLtd. 
 Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 NewIndia Co-opBank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 SaraswatCo-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ GrindlaysBank Ltd. 
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70 Bank Of America N.T. &S.A. 
71 Bank OfTokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationaledeParis. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong&Shanghai banking Corporation. 
77 Mitsui TaiyokbeBank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the work 

of ___________________________________________________________  

___________________________________________________________________________  

___________________________________________________________________________ 

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 

Corporation as amended up to date.  

iv. Relevant drawings  

v.   Specifications.  

vi.  Special directions  

vii.  Annexure A and B.  

viii.  Bill of Quantities and Rates.  

 

1A. I/We__________________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing 

Partner/ Managing Director/ Holder of the Business, for the establishment / firm 

/ registered company, named herein below, do hereby offer 

to____________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________   

___________________________________________________________________________  

Referred to in the specifications and schedule to the accompanying form of con-

tract of the rates entered in the schedule of rates sent herewith and signed by 

me/ us” (strike out the portions which are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein 

below in details with the addresses, have not filled in this tender under any other 

name or under the name of any other establishment /firm or otherwise, nor are 

we in any way related or concerned with the establishment /firm or any other 

person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and 
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in accordance with the specification’s designs, drawings and other relevant 

details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.____________________________/-(Rs.__________________________________ 

_________________________________________________________________________ ) 

I/We have deposited the amount through online payment gateways with the C.E. 

of the Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for 

the execution of the works until notice of non/acceptance of this tender has first 

been communicated to me/us, and in consideration of yours agreeing to refrain 

from so doing I/we agree not to withdraw the offer constituted by this tender 

before the date of communication to me/us of such notice of non/acceptance, 

which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe 

required under the Mumbai Municipal Corporation Act, not to accept this 

tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 

days from the date fixed for opening the same and not to make any modifications 

in its terms and conditions which are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when 

called upon to do so.  

c. I/we do not commence the work on or before the date specified by the  

Engineer in his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in 

connection with the preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the 

Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of 

Maharashtra Mathadi, Hamal and other Manual workers (Regulation of 

Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected 

workers Scheme 1970.  

9. “I/We____________________________ have failed in the accompanying tender with 

full knowledge of liabilities and, therefore, we will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and 
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blacklisting, for giving any information, which is found to be incorrect and 

against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed 

subsequently after the allotment of work/contract to me/us, that any information 

given by me/us in this tender is false or incorrect, I/We shall compensate the 

Brihanmumbai Municipal Corporation for any such losses or inconvenience 

caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever. I/we agree and undertake that I/we 

shall not claim in such case any amount by way of damages or compensation for 

cancellation of the contract given to me/us or any work assigned to me/us or is 

with-drawn by the Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

  5......................................................... 

 
Full Name and private residential address of all the partners constituting the 
Firm  
 

A/c No. 
 
       ............................................ 
 
1. .......................................... Name of Bank 
 
2. .......................................... ............................................ 
 
3. ......................................... Name of Branch 
 
4. ......................................... ............................................ 
 
5. ......................................... Vendor No. 
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AGREEMENT FORM 

Tender / Quotation      dated ……………. 20…  

Standing Committee/Education Committee Resolution No. _________________ 

CONTRACT FOR THE WORKS__________________________________________ 

________________________________________________________________________________

______________________________________________________________________  

This agreement made this day of __________________________________________ 

Two thousand____________________________________________________Between 

________________________________________________________________________________

______________________________________________________________________ 

inhabitants of Mumbai, carrying on business at____________________________ 

___________________________________________________________________________  

in Bombay under the style and name of Messrs ____________________________ 

_____________________________________________________ (Hereinafter called “the 

contractor of the one part and Shri ___________________________________ 

___________________________________________________________________________ 

the D.M.C.(S.W.M.) (hereinafter called “the commissioner” in which expression 

are included unless the inclusion is inconsistent with the context, or meaning 

thereof, his successor or successors for the time being holding the office of 

D.M.C.(S.W.M.) of the second part and the Brihanmumbai Municipal Corporation 

(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor 

has tendered for the construction, completion and maintenance of the works 

described above and his tender has been accepted by the Commissioner (with the 

approval of the Standing Committee/Education Committee of the Corporation 

NOW THIS  

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works 

hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed 

as a part of this agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  



101 
 

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the 

contractor as hereinafter mentioned the contractor hereby covenants with the 

Commissioner to construct, complete and maintain the works in conformity in all 

respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration 

of the construction, completion and maintenance of the works the contract sum, 

at times and in the manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective 

common seals to be herein to affixed (or have hereunto set their respective 

hands and seals) the day and year above written.  

Signed, Sealed and delivered by the contractors  

_______________________________           _______________________________   

_______________________________           _______________________________   

_______________________________           _______________________________   

In the presence of  

 

Trading under the name and style of  

Full Name  

Address  Contractors  

Signed by the D.M.C.(S.W.M.) in 

the presence of  

Ex. .... City/ WS/ ES  

D.M.C.(S.W.M.)  

The Common seal of the Brihanmumbai Municipal Corporation was hereunto 

affixed on the …………...... 20 in the presence of two members of the Standing 

Committee.  

1.  1.  

2.  2.  

And in the presence of the 

Municipal Secretary  

Municipal Secretary  
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SECTION 15 
 

ANNEXURES 
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Annexure “A” 

Sub: “Work of cleaning & sweeping of main approach road, 
desilting of side drains & its related work at Gorai Refuse 

Tranfer Station for a period of 2 years.”  

Sr. 
No. 

Parameter Details 

1 The Engineer for this 
work 

1.Ch. Engg. (S.W.M) Project 
2. Ex. Engg (S.W.M) Project-RTS 
3. Asst. Engg (S.W.M) Project-RTS 

2 Description of work “Work of cleaning & sweeping of main 
approach road, desilting of side drains & its 
related work at Gorai Refuse Tranfer Station 
for a period of 2 years.” 

3 Earnest Money 
Deposit 

Rs24,000/-(Rs 21,600 through online 
mode onhttps://mahatenders.gov.in. 
and Rs2,400 in form of DD in favour of 
BMC 

4 Contract Period  The contract period of the project is Two 
years (731 Days)from the date ofstarting of 
work as mentioned in thespecifications. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commits himself to the following:-  

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC, 

connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BMC or otherwise in procuring the Contract or 

forbearing to do or having done any act in relation to the obtaining or execution of 

the Contract or any other Contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government.  

3. The Bidder will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the BMC or their family members, 

agents, brokers or any other intermediaries in connection with the contract and 

the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BMC as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder also 

under takes to exercised due and adequate care lest any such information is 

divulged. 
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7.The Bidder commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

8.The Bidder shall not instigate or cause to in stigate any third person to commit 

any of the actions mentioned above. 

9.The Bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly  or indirectly or through 

an agent,engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning 

here in after respectively assigned to them: 

1.“fraudulent practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in order 

to influence the Bidding Process ; 

2.“coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to  

influence any persons participation or action in the Bidding Process; 

3.“undesirable practice” means (i)establishing contact with any person 

connected with or employed or engaged by the Authority with the 

objective of canvassing, lobbying Or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

4.         “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding 

Process. 

 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C 
 

(On Rs. 500/-Stamp Paper) 

 

DECLARATION CUMINDEMNITYBOND 
 
 

I, of, do hereby declared and undertake as under. 
1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring)at the time of registration of my firm/company and there is no 

change in the contents of the certificates that are submitted at the time of 

registration. 

2. I declare that I _in capacity as Manager/Director/Partners/Proprietors of  

has not been charged with any prohibitory and/or penal action such as 

banning(for specific time or permanent)/de-registration or any other action 

under the law by any Government and/or Semi Government and/or 

Government undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work 

as per tender documents at the rates quoted by me in capacity as  

_______________of___________. 

4. I further declare that if I am allotted the work and I failed to carry out the 

allotted work in accordance with the terms and conditions and within the time 

prescribed and specified, BMC is entitled to carry out the work allotted to me by 

any other mean sat my risk and cost, at any stage of the contract. 

5.I also declare that I will not claim any charge/damages/compensation for non 

availability of site for the contract work at anytime. 

6.I declare that I will positively make the arrangements of the required equipment 

on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge 

 
 

Signature of Tenderer/Bidder  
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BANKERS GURANTEE IN LIEU OFCONTRACTDEPOSIT 

 

 

THISINDENTURE made this day of    BETWEEN 

 

THE BANK incorporated under the English/Indian Companies Acts and carrying 

on business in Mumbai (here in after referred to as'thebank'which expression 

shall be deemed to include its      successors and      assigns) of      the      first      

part_______________________________________________________________________ 

In habitant scarring on business at _____________________                                                                

in Mumbai under the style and name of Messer’s ___________________(herein after 

referred to as'the consultant')of the second part 

Shri.______________________________________________________________________ 

THEMUNICIPAL COMMISSIONERFORGREATERMUMBAI(hereinafter referred to 

as'the commissioner 'which expression shall be deemed, also to include is 

successor or successors for the time being in the said office of Municipal 

Commissioner) of the third part and THEMUNICIPAL CORPORATION OF 

GREATERMUMBAI (hereinafter referred to as' the Corporation')of the fourth part  

WHEREAS the consultants have submitted to the Commissioner tender for the 

execution                              of  the work 

of''___________________________________________________________                                                                                                                

and  the  terms  of  such tender /contract require that the consultants shall 

deposit with the  Commissioner as/contract deposit/  earnest  money  and  /or  

the  security  a  sum  of  Rs._(Rupees)AND WHEREAS if and when any such 

tender is accepted by the Commissioner, the contract to been hereinto in 

furtherance thereof by the consultants will provide that such deposit shall remain 

with and be appropriated by the Commissioner towards the Security- deposit to 

be taken under the contract and be redeemable by the consultants, if they shall 

duly and faithfully carry out the terms and provisions of such contract and shall 

duly satisfy all claims properly chargeable against them there under AND 

WHERE AS the consultants are constituents of the Bank and in order to facilitate 

the keeping of the accounts of the consultants, the Bank with the consent and 

concurrence of the consultants has requested the Commissioner to accept the 

undertaking of the Bank herein after contained, in place of the contractors 

depositing with the Commissioner the said sum as earnest money and/or 

security as aforesaid ANDWHEREAS accordingly the Commissioner has agreed to 

accept such undertaking NOW THIS AGRREMENT WITHNESSES that in 
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consideration of the premises, the Bank at the request of the consultants( here by 

testified) UNDERTAKESWITH the commissioner to pay to  the commissioner upon 

demand in writing, when everrequired by him, from time to time, so to do, a sum 

not exceeding in the whole Rs.(Rupees ________________________________ ) under 

the terms of the said tender and/or the contract. The B.G. is valid up to ”Not 

withstanding anything what has been stated above, our liability under the above 

guarantee  

is restricted to Rs. only and guarantee  shall remain in force  up to unless the  

demand or  claim under this guarantee is made on us in writing  on  or before  

_all your right under the above guarantee shall  be forfeited  and  we shall  be  

released from all  liabilities  under the guarantee thereafter” 

 

INWITNESSWHEREOF 

WITNESS (1)     ______________________________ 

Name and         ______________________________ 

Address            ______________________________ 

WITNESS (2)     ______________________________ 

Name and        _____________the duly constituted Attorney address Manager                    

Address            ______________________________ 

the Bank and the said Messer’s____________________________________ 

 

(Name of the Bank)  

WITNESS(1)   _________________________________________________________ 

Name and       _________________________________________________________ 

address          _________________________________________________________ 

WITNESS(2)   _________________________________________________________ 

Name and      _________________________________________________________ 

For Messer’s   _________________________________________________________ 

Address          _________________________________________________________ 

 

Have here into set their respective hands the day and year first above written. 

 

The amount shall be inserted by the Guarantor, representing the Contract 

Deposit in Indian Rupees. 
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Annexure- D 

Rate Analysis 

Item Description 

Sr. 

No. 

Description of rate 

analysis parameters 
Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

10 Per unit rate(per Month.)     

 

 

Sign & seal of the Tenderer 
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Annexure E 

INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 

(1) (a) Whether it is a 
proprietor   concern  

 

--------------------------------------------------- 

 

(b) If so, name of the 
owner                     

----------------------------------------------------- 

----------------------------------------------------- 

(2) If it is a 
partnership concern, 
please furnish name 
of each partner and 
a copy of registration 
certificate 

 

----------------------------------------------------- 

----------------------------------------------------- 

----------------------------------------------------- 

(3) In case of 
company, please 
furnish the 
documentary proof 
to show that the 
company is 
registered 

----------------------------------------------------- 

----------------------------------------------------- 

----------------------------------------------------- 

  

Signature of the Authorized Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 
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Annexure F 

Sub: “Work of cleaning & sweeping of main approach road, 
side drains & its related work at Gorai Refuse Tranfer 
Station for a period of 2 years.” 

 

EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 

 

 

 

 

 
 
 
 
 
 
 
 
 

 
 
 
Signature of authorized  
Signatoryofcompany 

 

 

  

1 Amount of E.M.D. 

 

: RUPEES ……………………………… 

(In words)………………………………   

2 Contract Period 

 

: The contract period of the project 
is Two years (731 days) from the 
date ofstarting of work as 
mentioned in thespecifications. 

3 Mobilization Period : As mentioned in the tender 
specifications  
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Special Annexure – I 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I  Shri/Smt.………………………………………………aged……  Years, Indian 

Inhabitant.  Proprietor/Partner/Directors of M/s…………………………………… 

resident at …………………………………………………………………………… do hereby 

give Irrevocable Undertaking as under: 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any 

reduction in rate of tax on supply of goods or services or the benefit of input 

tax credit shall be mandatorily passed on to BMC by way of commensurate 

reduction in prices. 

2. I further say and undertake that I understand that in case the same is not 

passed on and is discovered at any later stage, BMC shall be at liberty to 

initiate legal action against me for its recovery including, but not limited to, an 

appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my/our 

legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own 

knowledge & belief. 

Solemnly affirmed at     DEPONANT 

 

This day of       BEFORE ME 

Interpreted Explained and Identified by me. 
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Section 16 
Proforma 
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PROFORMAS:- 

PROFORMA – I 

Sr.No. 
Name of the 

Project 

Name of 
the 

Employer 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Actual 
Cost of 
Work 
Done 

A B C D E F 

      

      

Note: - 

1. Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

  
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PROFORMA – II

Yearly turnover of works during last three years 

Sr.No. Financial 
Year 

Actual 
Turnover of 
the Works 

Updated 
value to 

current year 

Average of 
last three 

years 

Page 
No. 

1 2 3 4 5 6 

      

     

     

Note:- The above figures shall tally with the audited balance sheets uploaded by 

the tenderers duly certified by Chartered Accountant.  



116 
 

PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 

Sr.No. 
Name 
of the 
Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date 
of 

issue 
of 

Work 
Order 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Remarks 
explaining 

reasons 
for the 
delay if 

any 

A B C D E F G H 

        

        

Note:-Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information 

furnished in the above proforma. 
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PROFORMA IV 

Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place 

Contract 

no. & 

date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

B. Commitments 

Description 

of work 
Place 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision 

is 

expected 

Remarks 

       

 

Note: -Scanned Attested copies of certificates from the Engineer-in-charge for 

each work shallbe annexed 

 

 


