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SECTION-1
E-TENDERNOTICE




BRIHANMUMBAI MUNICIPAL CORPORATION
Deputy Chief Engineer (SWM)Transport

Tender ID No : 2025 MCGM_1175790 1
Due Date :13.05.2025

E-TENDER NOTICE

Sub: Hire the services of small garbage E-vehicle (E-auto Rickshaw) for
collection of regular waste/ dry waste from the narrow lanes in G/North
ward for the period of 6 months. - 3 Nos.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contract or for the
afore mentioned work from contractors of repute, multidisciplinary engineering organizations i.e. eminent
firm, Proprietary/Partnership Firms/Private Limited Companies/ Public Limited Companies/Companies
registered under Indian companies’ Act 2013. The contractors registered with the Brihanmumbai Municipal
Corporation, (BMC) in appropriate Class as per old registration and Class as per new registration and from
the contractors/firms equivalent and superior classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed subject to condition that, the
contractors who are not registered with BMC will have to apply for registering their firm within three
months’ time period from the award of contract, otherwise their Bid Security i.e. E.M.D(Earnest Money
Deposit)shall be forfeited/recovered and an amount equal to Registration Fee of respective class shall be
recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of Maharashtra
(Mabhatenders) (https://mahatenders.gov.in). The scrutiny fee of Rs.3,300/- + 18% GST, as applicable, as
mentioned in header data shall be paid through challan in BMC’s CFCs and follow guidelines as per Circular
no. CA/FRG/03 dt 11.05.2023. The applicants not registered with BMC are mandated to get registered
(Vendor Registration) with BMC to participate in the online bidding process of Government of Maharashtra
(Mabhatenders) (https://mahatenders.gov.in) Interested bidders should have valid Class III digital signature
certificate (DSC) obtained from any licensed certifying authority. Interested bidders should follow the

manuals available on Mahatenders Portal (https://mahatenders.gov.in)

Name and location of work Contract Period

Hire the services of small garbage E-vehicle (E-auto Rickshaw)
for collection of regular waste/ dry waste from the narrow lanes 6 Months

in G/North ward for the period of 6 months. -3 Nos.




In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid,
an Earnest Money Deposit of Rs. 24,700/- (Rupees Twenty Four Thousand Seven Hundred only)
(the "EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due Date,
except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will have
to provide Earnest Money Deposit through the payment gateways while submitting the bids. The Bid shall be
summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available on e-
procurement system of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) as

mentioned in the Header Data of the tender.

The BMC reserves the rights to accept any of the application or reject any or all the application
received for above works, without assigning any reasons thereof. The information regarding above subject
matter is available on e-procurement system of Government of Maharashtra (Mahatenders)
(https://mahatenders.gov.in) As per THREE Packet systems, the document for Packet A & B is to be
uploaded by the bidder in vendors’ document online in Packet A & B. Packet A, B & C shall be opened on
dates as mentioned in header data. All the responsive and eligible bidders if they so wish can be present at
the time of opening of bids, in the office of Ex. Eng. Tr. (City) division.

The Packet C shall be opened if bids submission in Packet A& B satisfies/includes all the requirements
and same are found acceptable to the Authority. The Municipal Commissioner reserves the right to reject all
or any of the e- tender(s) without assigning any reasons at any stage. The dates and time for submission and
opening the bids are as shown in the Header Data. If there are any changes in the dates the same will be
displayed on the BMC Portal. (https://porta. BMC.gov.in) and on the e-procurement system of Government
of Maharashtra (Mahatenders) (https://mahatenders.gov.in)

The applicants interested for the above referred works may contact the Executive

Engineer Transport (City) at the following address on any working day during office hours.

Office of the
Executive Engineer Transport (City)
Worli Garage Building, Dr. E. Moses Road,
Worli, Mumbai — 400 018.
Ph. No.: 24935688/93



The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of concerning or relating to the tender or the Bidding
Process, including any error or mistake therein or in any information or data given by the Authority. The
BMC reserves the rights to accept any of the application or reject any or all the application received for

above works, without assigning any reasons thereof.

Tenderers shall note that any corrigendum issued regarding this tender notice will be published on the
BMC portal and on the e-procurement system of Government of Maharashtra (Mahatenders). No
corrigendum will be published in the local newspapers. The information regarding above subject matter is
available on Website of BMC. (https://porta. BMC.gov.in/tenders) and on the e-procurement system of

Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in).

Sd/-
Ex. Engr. Tr.(City)



HEADERDATA

TenderDocumentNo 2025 MCGM_1175790
NameofOrganization Brihanmumbai Municipal Corporation
Subject Hire the services of small garbage E-vehicle (E-

auto Rickshaw) for collection of dry waste from
the narrow lanes in G/North ward for the period of
6 months, on an experimental basis -3 Nos.

Cost of Tender Scrutiny fee

Rs.3,630/- +18% GST

Bid Security Deposit/EMD

Rs.24,700/-

Date of issue and sale of tender

05.05.2025 from 11:00 Hrs.

Last date & time for sale of tender
&Receipt of Bid Security Deposit

13.05.2025 upto16:00 Hrs.

Submission Deadline of Packet A, B &
Packet C (Online)

13.05.2025 upto16:00 Hrs.

Pre-Bid Meeting
Venue: Office of Chief Engineer
(Solid Waste Management) 3rd Floor

,Khatav Market Building ,Sleater |N.A.

Road,  NaushirBharuchaMarg,Grant

Road (W), Mumbai

400007

Opening of Packet A & B 14.05.2025 after 16:00 Hrs.

Address for communication

Office of the Ex. Eng. Tr.(City),
2" Floor, Worli Garage Bldg,
Dr.E.Mozes Road, Worli,
Mumbai — 400 018.

Tel N0.24935688

Venue for opening of bid

Office of the Ex. Eng. Tr.(City)

This tender document is not transferable.

If any Addendum and /or Corrigendum are issued for the subject e-tender, the details of

the same will be published

Maharashtra (Mahatenders)(https://mahatenders.gov.in). Under Tenders>e-Tenders>Tenders.

/uploaded

Prospective Bidders are requested to take the note of the same.

The BMC reserves the rights to accept any of the application or reject any or all the

application received for above subject without assigning any reason thereof.

Sd/-
Ex. Eng. Tr.(City)

on the e-procurement system of Government of



SECTION 2
ELIGIBILITY CRITERIA




ELIGIBILITY CRITERIA

The bidders in its name fulfilling the following criteria are eligible to bid for tender.

Technical Capacity —

The tenderer shall be a natural or legal person who can sue or can be sued in the court of
law in Mumbai.

The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years
ending last day of month previous to the one in which bids are invited as a prime Contractor or as
a nominated sub-Contractor, where the subcontract had involved similar nature of work as
described in the scope of works in this bid document, provided further that all other qualification

criteria are satisfied.

Three similar completed | Two similar completed | One similar completed
works each costing not less | works each costing not less | works each costing not less
than amount equal to 20% | than amount equal to 25% | than amount equal to 40%
of estimated cost as | of estimated cost as | of estimated cost as

mentioned below. mentioned below. mentioned below.

4,93,020/- 6,16,275/- 9,86,040/-

Definition of similar work:

“Similar work shall mean, the tenderer should have supplied E-vehicle (E-Cart) on hire
basis to BMC / Semi Government /Government & Public Sector organizations.”

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10% per annum; calculated from the date of completion
to last date of receipt of applications for tenders.

* In case of on-going works to be considered, the bidder must have received payment of
80 % of the contract sum for the work / works executed till the last date of the month previous to

the one in which bid are invited.



Financial Capacity:

The Bidder shall have achieved an average annual financial turnover as certified by
Chartered Accountant in last (3) financial years immediately preceding the financial year in which
bids are invited. i.e. Rs. 7,39,600/-

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

Record for poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.

Bid Capacity: Deleted

Joint Venture:

Joint Venture is not allowed in this tender.

Sd/-
Ex.Eng.Tr.(City)
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the Municipal
Corporation of Greater Mumbai (BMC), hereafter also referred as “The Authority “, or any of
its employees or advisors, is provided to Applicant(s) on the terms and conditions set out in
this e-tender and such other terms and conditions subject to which such information is
provided.

This e-tender includes statements, which reflect various assumptions and
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the
Project. Such assumptions, assessments and statements do not purport to contain all the
information that each Applicant may require. This e-tender may not be appropriate for all
persons, and it is not possible for the Brihanmumbai Municipal Corporation (BMC), its employees
or advisors to consider the investment objectives, financial situation and particular needs of
each party who reads or uses this e-tender. The assumptions, assessments, statements and
information contained in this e- tender may not be complete, accurate, adequate or correct.
Each Applicant should therefore, conduct its own investigations and analysis and should
check the accuracy, adequacy, correctness, reliability and completeness of the assumptions,
assessments, statements and information contained in this e-tender and obtain independent
advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of
matters, some of which may depend upon interpretation of law. The information given is not
intended to be an exhaustive account of statutory requirements and should not be regarded
as a complete or authoritative statement of law. The Brihanmumbai Municipal Corporation(BMC)
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law

expressed here.
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The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Applicant or
Bidder, under any law, statute, rules or regulations or tort, principles of restitution or
unjust enrichment or otherwise for any loss, damages, cost or expense which may arise
from or be incurred or suffered on account of anything contained in this e-tender or otherwise,
including the accuracy, adequacy, correctness, completeness or reliability of the e-tender
and any assessment, assumption, statement or information contained therein or deemed to
form part of this e-tender or arising in any way with pre- qualification of Applicants for
participation in the Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also
accepts no liability of any nature whether resulting from negligence or otherwise howsoever
caused arising from reliance of any applicant upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but
without being under any obligation to do so, update, amend or supplement the information,
assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation
(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the
selected Bidder or Concessionaire, as the case may be, for the Project and the
Brihanmumbai Municipal Corporation(BMC) reserves the right to reject all or any of the
Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The Brihanmumbai Municipal Corporation(BMC) or any other costs incurred in
connection with or relating to its Application. All such costs and expenses will remain with

the Applicant and the Brihanmumbai Municipal Corporation(BMC) shall not be liable in any
13



manner whatsoever for the same or for any other costs or other expenses incurred by an
Applicant in preparation or submission of the Application, regardless of the conduct or outcome

of the Bidding Process.
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INTRODUCTION
4.1 Background:

Brihanmumbai Municipal Corporation provides various refuse and non- refuse vehicular services
of essential nature which comprise of Refuse Compactors, Refuse Dumpers, Trucks, Fire
Fighters, Breakdown Vehicles, Cesspool Vehicles, Water Tankers, etc. In addition to these
services, SWM transport department provide many services for various cleanliness and
health drives initiated by State Government, Central Government and various NGOs. Being
Local Governing Body, these services are required to be provided uninterruptedly for maintaining
public hygiene and sanitation.

4.2 Scope of Work:

The Scope of Work and Technical Specifications are defined in Section 7 in details.

16
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E-TENDERING ONLINE SUBMISSION PROCESS

Important Notice to Bidders On E-Tendering

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid
submission Tendering System through its web site https://mahatenders.gov.in Tenders of various
Departments have been uploaded, their bids submitted and the same have been opened on line.
Bids for various tenders published in the web site of Government Departments can be submitted
online by enrolling with the above mentioned web site.

The bidders can enroll themselves on the website https://mahatenders.gov.in using the option

“Online Bidder Enrolment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in
the form of smart card/e-token in the Company's name is a prerequisite for registration and
participating in the bid submission activities through this web site. Digital Signature Certificates
can be obtained from the authorized certifying agencies, details of which are available in the web
site https://mahatenders.gov.in under the link “Information about DSC”.

The web site also has user manuals with detailed guidelines on enrolment and participation
in the online bidding process. The user manuals can be downloaded for ready reference. Vendors
can also attend the training/familiarization programme on the e-tendering system conducted
periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC.

Special Instructions to the Contractors/Bidders for the e-submission of the bids online
through this e-Procurement Portal

Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to
Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with the
e-token, after logging into the portal. The e-token may be obtained from one of the authorized
Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS.

Bidder then logs into the portal giving user id/password chosen during enrolment.

Thee-token that is registered should be used by the bidder and should not be misused by
others.

DSC once mapped to an account cannot be remapped to any other account. It can only be In-
activated.

The Bidders can update well in advance, the documents such as certificates, purchase order

details etc., under My Documents option and these can be selected as per tender requirements and
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then attached along with bid documents during bid submission. This will ensure lesser upload of
bid documents.

After downloading / getting the tender schedules, the Bidder should go through them
carefully and then submit the documents as per the tender document; otherwise, the bid will be
rejected.

Applicant will upload Packet A documents in cover 1“Fee” and Packet B related
Documents in cover2 “PQC” respectively.

The BOQ template must not be modified /replaced by the bidder and the same should be uploaded
after filling the relevant columns in the uploaded BOQ), else the bidder is liable to be rejected for
that tender. For commercial details (in Packet C) contractors will fill data in financial bid in BOQ
and quotes his“(+) or(-) Percentage” (i.e.% quoted) figure.

If there are any clarifications, this may be obtained online through the e Procurement
Portal, or through the contact details given in the tender document. Bidder should take into
account of the corrigendum published before submitting the bids online.

Bidder, in advance, should prepare the bid documents to be submitted as indicated in the
tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one
document, they can be clubbed together.

Bidder should arrange for the EMD as specified in the tender. The original should be
posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date
and time for the tender.

The bidder reads the terms and conditions and accepts the same to proceed further to submit
the bids.

The bidder has to submit the tender document(s) online well in advance before the prescribed
time to avoid any delay or problem during the bid submission process.

There is no limit on the size of the file uploaded at the server end. However, the upload is
decided on the Memory available at the Client System as well as the Network bandwidth
available at the client side at that point of time. In order to reduce the file size, bidders are
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the size
of file also gets reduced. This will help in quick uploading even at very low bandwidth speeds.

It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that
he/she completes the Bid Submission Process. Bids Which are not Frozen are considered as

Incomplete/Invalid bids and are not considered for evaluation purposes.
19



The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders due to local issues.

The bidder may submit the bid documents online mode only, through this portal. Offline
documents will not be handled through this system.

At the time of freezing the bid, the e-Procurement system will give a successful bid updating
message after uploading all the bid documents submitted and then a bid summary will be shown
with the bid no, date & time of submission of the bid with all other relevant details. The
documents submitted by the bidders will be digitally signed using the e-token of the bidder and
then submitted.

After the bid submission, the bid summary has to be printed and kept as an acknowledgement
as a token of the submission of the bid. The bid summary will act as a proof of bid submission for
a tender floated and will also act as an entry point to participate in the bid opening event.

Successful bid submission from the system means, the bids as uploaded by the bidder is
received and stored in the system. System does not certify for its correctness.

The bidder should see that the bid documents submitted should be free from virus and if the
documents could not be opened, due to virus, during tender opening, the bid is liable to be
rejected.

The time that is displayed from the server clock at the top of the tender Portal, will be valid
for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The
Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.The
bidders should adhere to this time during bid submission.

All the data being entered by the bidders would be encrypted at the client end, and the
software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will
not be viewable by unauthorized persons during bid submission and not viewable by any one until
the time of bid opening. Overall, the submitted bid documents become readable only after the
tender opening by the authorized individual.

During transmission of bid document, the confidentiality of the bids is maintained since the
data is transferred over secured Socket Layer(SSL) with 256 bit encryption technology. Data
encryption of sensitive fields is also done.

The bidders are requested to submit the bids through online e-Procurement system to the TIA
well before the bid submission end date and time (as per Server System Clock).

The Municipal Commissioner reserves the right to reject all or any of thee-Tender (s) without
20



assigning any reason at any stage. The dates and time for submission and opening the tenders are
as shown in the Header Data. If there are any changes in the dates the same will be displayed on
the  e-Procurement  System  of  Government of  Maharashtra  (Mahatenders)
(https://mahatenders.gov.in).

Due to any unforeseen circumstances if any of the date mentioned in the header data is
declared as public holiday, in that case all the dates* will get shifted by one day or next working
day.

BARRING PHYSICAL SUBMISSIONS

As the entire tendering procedure is online process; the physical submission of documents
shall not be entertained.

The information about DSC, guidelines for bid submission, bidders manual kit, Help for

Contractor, FAQ, etc. are available on https://mahatenders.gov.in
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SECTION 6
INSTRUCTIONS
TO APPLICANTS
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Scope of Application

The authority wishes to receive Application for Qualification in order to SELECT

experienced and capable Applicants for the Bid Stage.
Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute, multidisciplinary
engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/  Private
Limited Companies/ Public Limited Companies/ Companies registered under the
Indian companies’ act 2013. The contractors registered with the Bombay Municipal Corporation,
(BMC) in appropriate Class as per old registration and Class as per new registration and
from the contractors / firms equivalent and superior classes registered in Central or State
Government / Semi Govt. Organization / Central or State Public Sector Undertakings, will be
allowed subject to condition that, the contractors who are not registered with BMC will have to
apply for registering their firm within three months’ time period from the award of contract,
otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be forfeited / recovered and

an amount equal to Registration Fee of respective class shall be recovered as penalty.

The applicant shall also fulfill the eligibility criteria which are defined in Section 2.
C. Bid Capacity: Deleted
D. Equipment Capabilities as required for this work

e The successful contractor shall provide Hydraulic Towing vehicle services daily.
Hence, it is desirable that successful contractor should have sufficient nos. of
Hydraulic Towing Vehicles in his command to meet the daily demand of the user
department.

e However, the no. of Hydraulic Towing t Vehicle services may increase or decrease
as per the day to day requirement of user department. The contractor shall be
equipped with sufficient number of Hydraulic Towing Vehicles to meet the demand
at any given instant.

The bidder should undertake their own studies of the nature of work and devise a plan and
methodology for the executing the said work or as per the instructions of the site in-charge and he
shall make his own arrangement of vehicles/ equipment / machinery for the same. The tenderer

shall ensure commitment on an undertaking on Rs.500/- stamp paper to be submitted along with the
23



Bid in Packet B in the prescribed Proforma (VII).
E. Technical Personnel: Deleted

F. Time Period of the Project

The contract period is 34 working days from date of start of contract and shall be strictly
observed by the Contractor and shall be reckoned from the date on which the Letter of Acceptance
is given to the Contractor. The work shall, throughout the stipulated period of the Contract, be
proceeded with all due diligence, as time being deemed to be the essence of the contract, on the
part of the Contractor. On failing to do so, the contractor shall pay as compensation an amount

which shall be governed as per Clause-8(e) of the Standard General Conditions of Contract.
G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from
the date of issue of letter of acceptance. If the documents are not submitted within the stipulated
time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract documents
need to be duly affixed with stamp duty properly signed along with evidence/proof of payment of

security/contract deposit/ within 30 days from the date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the
date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered

as cancelled and legal steps to be taken against the contractor for recovery of the documents.
I: Deleted
J: Action when whole security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of this security deposit whether paid in
one sum or deducted by instalments or in the case of abandonment of the work owning to serious
illness or death of the contractor or any other cause, the Engineer on behalf of the Municipal
Commissioner shall have power to adopt any of the following process, as he may deem best suited

to the interest of BMC.

(a) To rescind the contract (for which recession notice in writing to the contractor
under the head of Executive Engineer shall be conclusive evidence) and in that
case, the security deposit of the contract shall stand forfeited and be absolutely at

the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor
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with the cost of the work, expenditure incurred on tools and plant, and charges on additional
supervisory staff including the cost of work-charged establishment employed for getting the
un-executed part of the work completed and crediting him with the value of the work done
departmentally in all respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as to the value of the

work so done departmentally shall be final and conclusive against the contractor.

(c¢) To order that the work of the contractor be measured up and to take such part there of as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which case all expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency shall be debited to the contractor and the
value of the work done or executed through the new contractor shall be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive
Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new contractor and as to the value of the work so

done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work there for actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing
the performance of such work and the amount payable to him in respect thereof and he shall
only be entitled to be paid the amount so certified. In the event of either of the courses
referred to in Clause (b) or (c) being adopted and the cost of the work executed
departmentally or through a new contractor and other allied expenses exceeding the value of
such work credited to the contractors amount of excess shall be deducted from any money
due to the contractor, by BMC under the contract or otherwise, howsoever, or from his
security deposit or the sale proceeds thereof provided, however, the contractor shall have no
claim against BMC even if the certified value of the work done departmentally or through a
new contractor exceeds the certified cost of such work and allied expenses, provided always
that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive Engineer, the contractor shall have no claim to compensation for any loss

sustained by him by reason of his having purchase or procured any materials or entered in to
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N.

any engagements or made any advance on account of or with a view to the execution of the

work or the performance of the contract.

Contract may be rescinded and security deposit forfeited for bribing a public officer

or if the contractor becomes insolvent:

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or
commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given
promised or offered by the contractor or any of his servants or agents through any public
officer, or person in the employ of BMC/Govt. in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind
the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and
be absolutely at the disposal of BMC and the same consequences shall ensure as if the
contract had been rescinded under above clause J hereof; and in addition the contractor shall
not be entitled to recover or be paid for any work therefore actually performed under the
contract.

Infrastructural set-up:

The tenderer shall have a reasonable and sufficient office space with an independent
telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for
communication purpose. If the applicant is having his office address out-side of MMR, then
he shall furnish the details of contact person in MMR with his photograph, address, phone,
email-id, etc. for communication purpose. After award of contract, office shall be provided
in the jurisdiction of MMR as per the tender conditions. In case of any litigation, the
jurisdiction shall be restricted to MMR only. To establish proof of office address, the
tenderer shall submit the photocopy of one of the documents such as current paid Electricity

Bill, Property Tax Bill, Water Tax Bill, valid Shop and Establishment Certificate etc.

The contractors shall register themselves under the provisions of prevailing guidelines

issued by BMC from time to time.

Force Majeure
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1)

2)

3)

Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture
of its performance security, liquidated damages or termination or other failure to

perform its obligations under the contract in result of an event of Force Majeure.

For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the
successful tenderer and not involving the successful tenderer’s fault or negligence and
such events may include strike, riots, wars or revolutions, fires, floods, epidemics,

earthquakes, other natural calamity and quarantine restrictions.

If a force majeure situation arises, the successful tenderer shall promptly notify the
BMC in writing of such condition and the cause thereof. Unless otherwise directed by
BMC in writing the successful tenderer shall continue to perform its obligations under
the contract as near as it is reasonably practical, also shall seek all reasonable

alternative means of performance.

Submission of Tenders

PACKET-A

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this

packet shall be done strictly with reference to only the scanned copies of Documents uploaded

online in packet ‘A’.

a) Valid Registration Certificate. The contractors who are not registered with BMC will have

b)

<)

to apply for registering their firm within three months’ time period from award of

contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited

/ recovered and an amount equal to Registration Fee of respective class shall be recovered

as penalty.

Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8 lakhs as governed

by Registration Rules in force for respective Class of Contractor for Civil and M&E work.

The Bank Solvency Certificate shall be prior to twelve months of the due date of the

tender.

A document in support of Registration under GST Act 2017. In case Goods and Service Tax

is made applicable, the rules, regulations, guidelines, circulars, communications etc. issued
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d)

in this regard either by Govt. of India, Govt. of Maharashtra or BMC shall be made
applicable.

Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors
are more than two in case of Private Limited Companies, as the case may be. However, in
case of Public Limited companies, Semi Government Undertakings, Government

Undertakings, no ‘PAN’ documents shall be insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) of BMC.
e The bidders shall categorically provide their E-mail ID in packet ‘A’.
NOTE:

e |f the tenderer(s) withdraw tender offer during the tender validity period, his entire

E.M.D. shall be forfeited.

e If it is found that the tenderer has not submitted required documents in Packet ‘A’
then, the shortfalls shall be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days otherwise

they shall be treated as non-responsive.
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PACKET - ‘B’

The Packet ‘B’ shall contain scanned certified copies of the following documents-

a)

b)

<)

d)

f)

g)

h)

The list of similar type of works as stated in the Eligible Criteria in the role of Prime
Contractor or as nominated sub-contractor. Information furnished in the prescribed

Proforma (Proforma-—I) shall be supported by the certificated duly self-attested.

Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of Applicants
duly audited balance sheet and profit and loss account for the preceding three financial

years preceding the Financial Year in which bids are invited (Proforma-ll).
Deleted.

The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole
responsibility to arrange the required infrastructure before start of the work (Proforma

Vii).

Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders

& attested copies of percentage of works completed or part thereof.
Deleted.
The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C'.

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other

undertakings as such on a single Rs.500/- stamp paper.
The tenderers shall upload work plan as per the following outline:
1. Organizational set up envisaged by the contractors.
2. Site Offices proposed to be set up.
Note:
i) Deleted.

i) The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1984, if the tenderer has more than 10 employees / persons on his establishment
(in case of production by use of energy) and 20 employees / persons on his

establishment ( in case of production without use of energy) to BMC as and when
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demanded. In case of less employees / persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs.200/- stamp

paper as per circular u/no. CA/FRD/I1/65 of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P.,
Act 1952, if tenderer has more than 20 employees / persons on his establishment,
to BMC as and when demanded. In case if the successful bidder has less employees
/ persons mentioned above then the successful bidder has to submit an undertaking
to that effect of Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of
04.01.2013.

i) Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’
under the head — Details of Litigation History. If there is no litigation history the
bidder shall specifically mention that there is no litigation history against him as per the

clause of litigation history .In case there is litigation history -

Litigation History must cover — Any action of blacklisting, debarring , banning , suspension,
deregistration and cheating with BMC , State Govt., Central Govt. or any authority under
state or Central Govt. organization initiated against the company , firm, directors, partners
or authorized signatory shall be disclosed for last 5 years from the date of submission of
bid about any action like show cause issued, blacklisting , debarring , banning suspension ,
deregistration and cheating with BMC and BMC is the party in the litigation against the
company, firm, directors, partners or authorized signatory for carrying out any work for
BMC by any authority of BMC and the orders passed by the competent authority or by any
Court where BMC is a party .While taking decision on litigation history , the concerned
Chief Engineer or D.M.C. or Director, as may be the case , should consider the details
submitted by bidder and take decision based on the gravity of the litigation and the
adverse effect of the act of company firm, directors , partners or authorized signatory on
the BMC works which can spoil the quality , output , delivery of any goods or any work

execution and within the time frame.

The litigation history shall be treated as curable defect.
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Note:

e |[f it is found that the tenderer has not submitted required documents in Packet ‘B’ then,
the shortfalls shall be communicated to the tenderer through e-mail only and compliance
required to be made within a time period of three working days otherwise they shall be

treated as non-responsive.

Packet ‘'C’

The rates shall be quoted Online in the e Tender.

Note: The rate analysis of major items shall be submitted by L.1 and L2 bidder after demand
notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is

annexed at Annexure D.

BID SECURITY OR EMD

e The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in

the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid

Data Sheet and shall be valid till the validity of the bid.

e Any bid not accompanied by an acceptable Bid Security and not secured as indicated in

sub-clause mentioned above, shall be rejected by the Employer as non-responsive.

e The Bid Security of the successful Bidder shall be discharged when the Bidder has signed

the Agreement and furnished the required Security Deposits.

e The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of
financial bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining

Standing Committee Resolution.
e The Bid Security may be forfeited:

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification

part of the bid during the period of Bid validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:
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i) Sign the Agreement’ and /or
ii) Furnish the required Security Deposits.

1) The cases wherein if the shortfalls are not complied by a contractor, shall be
informed to Registration and Monitoring Cell. Such non-submission of documents shall be
considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported,
shall be viewed seriously and disciplinary action against the defaulters such as banning/de-
registration, etc. shall be taken by the registration cell with due approval of the concerned

AMC.

2) No rejections and forfeiture shall be done in case of curable defects. For non-

curable defects the 10% of EMD shall be forfeited and bid shall be liable for rejection.
Note:
i) Curable Defect shall mean shortfalls in submission such as:
a. Non-Submission of following documents,

i. Valid Registration Certificate.

ii. Valid Bank Solvency

iii. Goods and Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc.
v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

b. Wrong calculation of Bid Capacity,

c. No proper submission of experience certificates and other documents, etc.
ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as

stipulated in the tender.
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BID VALIDITY

e Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive.

e In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will
not be required or permitted to modify his bid, but shall be required to extend the validity

of this bid security for a period of the extension.

DEFECT LIABILITY PERIOD:

The contractor is expected to carry out the construction / fabrication work in Workmen like
manner so as to meet the requirement and specification for the project. It is expected
that the Workmanship and materials will be reasonably fit for the purpose for which

they are required.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit:
The security deposit shall mean and comprise of
1. Contract Deposit.
2. Retention Money: Deleted

I Contract Deposit- The successful tenderer, here after referred to as the contractor shall
pay an amount in the form of BANK GUARANTEE equal to five (5) percent of the contract
sum shall be paid within thirty days (30 days) from the date of issue of letter of

acceptance.
1R Retention Money: Deleted

B. Additional Security Deposit: Deleted
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C. Performance Guarantee: Deleted
D. Refund of Security Deposit
I. Refund of Contract Deposit:

The Contract Deposit shall be released within 30 days after completion of contract period

as per the prevailing guidelines in this regard as subject to
a) Satisfactory completion of the work.
b) No recoveries are pending against the said work.

c) All the observations, queries raised by Vigilance Department, if any, are cleared

satisfactorily and certificate to that effect is issued by Vigilance Department.
d) Provided that there is no demand outstanding in BMC against the Contractor.
Il. Refund of Retention Money: Deleted
lll. Refund of Additional Security Deposit: Deleted

The additional security deposit shall be released within 30 days of issues of ‘Certificate of
Completion” with respect to the whole of the works. In the event the Engineer issues a
Taking over certificate for a section or part of the Permanent Works, only such proposition
thereof as the Engineer determines (having regard to the relative value of such section or

part of the works) shall be considered by the Engineer for the payment to the contractor.
lll. Refund of Performance Guarantee: Deleted

a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual

work / contract and clubbing of various contracts of the said contractor will not be allowed. In
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case of obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6

months from the completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for
the stipulated time period in the tender & in case of its expiry it will attract penalization.

c¢) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on
behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign
banks operating under Reserve Bank of India regulations located in Mumbai upto Virar &
Kalyan. List of approved Bank is appended at the end of Instructions to Bidders (ITB). The
Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be
accepted only if the said Bank Guarantee is countersigned by the Manager of a Regional
Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that
the said Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself
within Mumbai Limits and is liable to be enforced against the said Branch of the Bank or the
bank itself in case of default by the Contractors furnishing the Bank Guarantee. The Bank
Guarantee shall be renewed as and when required and/or directed from time to time until the
Contractor has executed and completed the works and remedied any defects therein.

E.  Legal + Stationery Charges: (As per applicable circular)
Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as per

Circular no. 26206 dtd. 31.08.2023. or the latest circular in vogue.

Sr. Contract Cost Applicable revised Legal Charges + Stationary
No. charges from 01.09.2023 to 31.03.2024
1. | Rs. 50,000/- Nil

0.10% of contract cost + 18% GST (Minimum Rs.
Rs. 50,001/- to Rs.

2. 1,000/- plus GST & Maximum Rs. 10,000/- plus
1,00,00,000/-

GST)
For contract cost up to Rs. 1,00,00,000/-, Rs. 1,000/-
Rs. 1,00,00,001/- to Rs. plus Rs. 0.05% on the amount more than
> 10,00,00,000/- 1,00,00,000/- (Than this amount arrived should be

rounded off to multiple of Rs. 100/-) plus 18% GST

For contract cost up to Rs. 10,00,00,000/-, Rs.
55,000/- plus Rs. 0.01% on the amount more than
10,00,00,000/- (Than this amount arrived should be
rounded off to multiple of Rs. 100/-) plus 18% GST

4. | Rs. 10,00,00,001/- and more
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Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful bidder to pay stamp duty on the contract.

i.
Stamp Act 1958, stamp duty is payable for “works contract” that is to
say, a contract for works and labour or services involving transfer of property

in goods (whether as goods or in some other form) in its execution and

As per the provision made in Article 63, Schedule I of Bombay

(a) Where the amount or Five Hundred rupees stamp duty
value set forthin such
contract does not exceed
rupees ten lakh.
(b) Where it exceeds rupees Five hundred rupees plus 0.1% of
ten lakhs Rs.1,00,000/- or part thereof,
above Rupees Ten lakh subject to
the maximum of Rupees Twenty
five lakh stamp
duty.
© Further, the successful Bidder shall pay Stamp Duty @ 0.5 % of
the Bank Guarantee Amount towards the Contract Cost.

includes a sub-contract, as under :

B.M.C. within 30 days from the date of issue of Work Order and the same

ii. The successful bidder shall enter into a contract agreement with

should be adjudicated for payment of Stamp Duty by the successful bidder.

prescribed amount for the documents executed in Mumbai City & Mumbai
Suburban District be recovered from the concerned work contractors and to
deposit the deficit or unpaid Stamp Duty and penalty by two separate

Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai”

iii. Further shortfall if any, in amount of stamp duty paid as against

within 15 days from intimation thereof.
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iv.  All legal charges and incidental expenses in this respect shall be

borne and paid by the successful bidder.

G. The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in

the prescribed format attached at Annexure-H.

E- tender is invited for “Hire the services of small garbage E-vehicle (E-auto Rickshaw) for
collection of dry waste from the narrow lanes in G/North for the period of 6 months, on an
experimental basis -3 Nos.” as per the schedule enclosed herewith initiate or the period of 6
months. The rates for each item given in the schedule of rates & Quantities shall be filled in by the

tenderer. No changes will be allowed in the rate quoted by the tenderer.

1. The tender shall pay Eastern Money Deposit of Rs. 24800/- upto due date and time.

2. The rates quoted shall be firm and no variation will be allowed subsequently on any
account.

3. Tax : All the rates shall be inclusive of all taxes & duties such as GST Customs, Excise etc.

4. The successful tenderers shall provide Hydra (Hydraulic Mobile crane) vehicle at site
directed by BMC / Traffic Police deptt; from time to time.

5. Work Commencement Period: As & when required as per the instruction from the BMC
staff / Traffic Police. However, work will commence immediately.

6. Validity of Tender:

The tender shall remain firm and valid at-least for 180 days from the date of submission.

7. Terms of payment:

As per the Municipal procedure i.e. the payment for the work done will be made within 30 days
from the receipt of the bill subject to satisfactory completion of the work.

8. The Municipal Commissioner does not bind himself to accept the lowest or many tender. In
case of any dispute, Municipal Commissioner’s decision shall be final and binding on the
tenderes.

9. The successful tender shall enter into a written contract with B.M.C. as per provision of
section 70 (1) (b) of M.M.C. Act 1888 in the prescribed form by paying the contract deposit
(5% of the contract amount), legal and stationary charges as applicable.

10. The successful tender shall have to pay 5% of contract amount as *“ Contract Deposit” for
the work exceeding Rs. 50000/- The ‘Contract Deposit” will be released after completion of
work.

11. The tender shall not withdraw his offer within the validity period. If he does so, the Earnest
Money Deposit paid, will be absolutely forfeited to the Corporation.

12. It is essential on part tender to collect complete details of work to be executed before
submitting his offer as no claim arising out of ignorance on part of the tender will be
entertained later on.

13. If the tender fails to submit relevant information with tender then, the shortfalls

Shall be communicated to the tender through e-mail only and compliance required to be made

within a time period of three working days otherwise they shall be treated as non-responsive.
37




IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded shall be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall be fully responsible for the correctness of the information uploaded by
him.

2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-
Submission for Percentage Rate / Item Rate Tender Document.” The detail guidelines for
creation and submission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be
submitted by e-mail to eetrcity@gmail.com. The subject shall clearly bear the following
identification / title: “Queries / Request for Additional Information: TENDER for “Subject
of the tender”. Any changes in mail ID shall be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-
Documents number for re-quoting and such development needs to done by IT
department. Till such development is made; ‘Sealed Bids’ shall be called from the
bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the
successful bidder shall be decided by lottery system by concerned Chief Engineer.
Note:
a. All the references related to Sales tax, Central Sales tax etc. in the subject

tender shall be ignored and Goods and Service Tax (GST) shall be taken into
account.

b. All the latest circulars, communications, directives, related to GST shall be
made applicable for the tender.

38



SECTION 7
SCOPE OF WORK
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SCOPE OF WORK & GENERAL TECHNICAL SPECIFICATIONS

Scope of Work & Specification

GENERAL&TECHNICALSPECIFICATIONS

Sub: Hire the services of small garbage E-vehicle (E-auto Rickshaw) for collection
of regular waste/ dry waste from the narrow lanes in G/North ward for the
period of 6 months. -3 Nos.

Scope of work. Specification and Terms of Operation

The scope of work, terms of operation and conditions for supply of E- auto Rickshaw
on hire with labourers for collection, transportation & unloading of waste from narrow lanes of

G/North.

Scope of work

The E-Auto Rickshaw are to be hired for loading and transportation of waste from narrow
lanes of G/North with labourers and to be unloaded at place designated by the A.E.(SWM) /
A.H.S. (Wards).The contractor shall provide 1 driver, 1 attendant and 1 nos of supervisor ( 1
supervisor for 3 vehicles).The Painting shall be placed on both of the E-auto rickshaw (two
sides) indicating that vehicle is for the collection of MSW. The Painting shall be contained
following matter in Marathi.
JEHISHGIRUT BT
YD IRT AR
W TS

The minimum technical specifications of the E-Auto Rickshaw are as below.

SrNo. Description Specification
1 | Vehicle Certification ARAI/ICAT
2 | Type of Vehicle Fully electric (Battery
operated)
3 | Garbage Carrying Capacity(kg) Aprox.350 to 500Kg

Run Distance (for a Full Charge of Battery , to be tested | Aprox. 90
4 | with full load at maximum AIS-040 ) (km)

5 | Wheel Base(mm) Aprox.2100 mm

Turning Radius(mm)Power transmission from motor Aprox.3100 mm
6 | shafts to wheels

7 | Tipping Angle Aprox.75degree

8 | Method of Tipping Hydraulic
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9 | Type of Battery as per AIS-048 Lithium-ion
Capacity of the Battery approved by ICAT/ARAI (Ah) Aprox.100Ah
10
11 | Battery Voltage, Nominal(Volts) Aprox.48
12 | Motor Output Power ,48V/60V at Full Load (watt) Aprox.1950
Overall Efficiency of the E Cart (to be tested at Full Aprox.95
Load with maximum speed as per Concerned AIS
13 | standards (%)
14 | Vehicle lighting System Filament type
15 | Reverse gear facility Yes
16 | Kerb Weight of vehicle Aprox. 270 kg
17 | Type of chassis of vehicle Structural chassis
220/230V
18 | Battery Charger Nominal input  voltage,
High Efficiency type
19 | Type of motor Brushless DC Motor
20 | MotorOutputpower48V/60Vatfullload(W) Aprox.1950
21 | Dimension of Vehicle in meters Aprox. L-2.77,W-
0.997&H- 1.77
22 | Brake type Drum
23 | Reverse gear facility Yes
24 | Suspension system Telescopic
(Leaf spring)
25 | Glass wind shield with wiper facility Yes

Note:- All Bidders has to give demonstration of battery operated E-Auto
Rickshaw of above mentioned specifications before opening the price packet. If the
performance of these machine found unsatisfied then their offer will be treated as

non-responsive and price packet of the bidder will not be opened.

The other terms of operation shall be as under:

1. The E-auto rickshaw shall have a loading capacity of minimum 350 to
500kg for loading transportation & unloading of waste. The E-auto
rickshaw shall be supplied to work in the wards during a shift of 8 hours.

Normally shift timings will be as under:
18tshift:  6.30 a.m. to 2.30 p.m. OR As per direction given by

28dshift : 2.30 p.m. to 10.30 p.m. Respective ward authority However, the shift
timings may be fixed by A.E.(SWM) G/North.
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10.

11.

12.

The E-Auto rickshaw shall reach the designated site/place not later than
half an hour after the above mentioned notified time. Vehicle received
thereafter are liable to be returned without use and the Municipal
Corporation will not pay any charges whatsoever for the return of such

tempos received late.

The vehicle shall be capable of carrying minimum 350 to 500 kg of waste
with closed body by shutter and covering with tarpaulin cover & preferable
with Tipping arrangement. It should be capable of unloading at the directed

place either with tipping arrangement&/ or manually in shortest period.

The E-Auto rickshaw shall comply with the provisions of R.T.O. Rules &
Regulations to ply the vehicles within Mumbai Municipal limit. The
successful tenderer shall provide the drivers having valid driving license on
the vehicle. The vehicles shall be in good condition so as to have service

reliability.

Minimum 2 nos of vehicle is owned by bidder itself. The RC copy of
the same shall be upload along with the tender if not found the offer
shall be treat as non-responsive and rejected outright. If rest vehicles
are under command then the original command letter on stamp papers of

Rs.500/- shall be accompanied with tender.
Operation and Maintenance. — to be done by the successful tenderer.

The tenderer shall have to submit the certified documents of vehicles

such as R.C /.T.C. books at wards before deploying vehicles etc.

The successful tenderer shall have to maintain a log sheet and record the

time of arrival and departure etc.
The payment of work done shall be on shift basis.

The arrangement of vehicles parking shall be made by contractor itself.

The contractors shall make their own arrangement for security and safety of

their vehicles and other belongings during its contract period at their cost.

The E-Auto rickshaw shall be used for loading, transportation, unloading
of waste collected from sites as per programme given by AHS/AE

(SWM) of ward. The contractor s%)uld arrange the E-Auto rickshaw visit



13.

14.

15.

16.

17.

to sites/places in as many nos. of trips as required as per the directives of

the AHS/AE (SWM) of wards.

Log sheet will be provided by the ward staff duly countersigned by the
office in charge, on production of intimation slip from the contractor,
wherein it shall be mentioned the Registration Nos. of E- Auto rickshaw

sent.

The successful contractors shall have to agree to supply the E-Auto
rickshaw as indented by ward staff on any day depending upon generation

of waste.

The contractor shall provide a board showing that the E-Auto rickshaw is
on Municipal duty, SWM Department work and the name of the Ward
should be exhibited on the front side of the E-Auto rickshaw at a
conspicuous place so long as the E-Auto rickshaw is on Municipal duty.
The contractor should display the Registration no. of E-Auto rickshaw on

the rear portion of the vehicle.

The contractor shall ensure that the E-Auto rickshaws provided are in

perfect working condition having proper registration.

If it is found that any E-Auto rickshaw has made an accident or is liable
to make an accident due to E-Auto rickshaw not being road worthy or
due to mal-operation by the contractor’s driver or by rash driving or by
contractor’s staff, such vehicles shall be debarred for use permanently
anywhere in any of the wards and it will be contractor’s responsibility to

make up the quota immediately.
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18.

19.

20.

21.

22.

In case contractor vehicle fails on road ,then the contractors will make
necessary arrangement to transfer the waste immediately to other vehicles
and transport the same to the site designated by AE(SWM)Ward. In case
contractor fails to make necessary arrangement within 3 hours to transport
the waste, the arrangements will be made by the BMC at risk and cost of the

contractor apart from the penalty in this respect.

The contractors shall be solely responsible for any damage, injury or
death caused by the vehicle or any claim arising out of it will be his
liability. BMC reserves the right to stop payment or deducts appropriate
costs of such damages. Injury, compensation etc. from the contractor’s
bills.

The successful contractor shall have to comply with the requirement of
Minimum wages Act, contract labour Act (Regulation& Abolition) Act
1970, Workmen Compensation Act, or any other enactment of the state
and Central Government in respect for the time being in force and also
successful tenderer has to maintain register of drivers, operators etc.
employed by him which should contain the details such as names and
addresses, birth dates etc. salary paid, weekly off / holidays given to
them. They will make the register available for inspection to any
Municipal Officer any times on demand.

The successful contractors shall provide attendance cards and I Cards with
addresses to their labour staff members showing credentials and confirming
their presence / attendance on duty to enable field verification and evidence
in times of accidents etc.

The successful contractors shall have to provide all necessary protective
gears of the approved make and quality to the labour staff employed by
them such as Safety shoes/Rainy shoes/gumboot, Facemask, hand gloves,
rain coats etc. No labour will be allowed to be employed for the work
without protective gear. In case of any complaint or litigation the contractors
shall be responsible to see that the services are not affected by such issues.

All safety measure
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Should be taken by contractor regarding Covid-19 also to provide insurance

to staff deployed.

23. The successful contractor shall have to provide painting in Marathi language
as mentioned in scope of work.

24. The E-Auto rickshaw driver must get the remarks on the log sheet after
unloading the waste.

25.  The rates quoted shall be firm for the entire contract period.

26. Cost towards toll tax/entry tax shall be borne by the contractor.

27. Contractor shall use the vehicles for the waste only and during this
period, they shall not use the vehicles to carry the others material in any
condition.

28. The Contractor shall submit the cell phone nos, office phone Nos, Fax
nos, e-Mail ID (which are in working condition) of the concerned staff
for the fastest and effective communication, to enable BMC authorities
to pass on instructions / forward documents to meet emergencies.

29. The working staff of the contractor shall obey the instructions of concerned
Municipal Engineers and execute the work as per the directions. The vehicle
shall not be parked or plied on roads within the working sites.

IT Penalty

1 The contractor shall supply full number of vehicle indented for the day by

the Ward SWM authority .The intimation would be normally given by
previous day evening. Contractor’s person should attend ward office daily to

take indent. In case of failure, a penalty of Rs. 500/- per day will be charged.

In case the contractor’s vehicle fail on the road due to the mechanical breakdown
etc. then contractor will make necessary arrangement to transfer was the
immediately to other vehicle and transport the same to the site in the ward .Incase

,the contractors fails to make necessary
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arrangement within 3 hours to transport the waste, necessary arrangement will
be made by the Corporation through its own staff and vehicle or through private
agency and the cost of the same along with 15% supervision charges will be

recovered from the contractor in addition to levy of penalty for non supply.

If the contractor fails to supply vehicle indented within the specified quota;
penalty equivalent to amount of Rs. 4,000/- per vehicle/ shift of short supply
will be charged.

The successful tenderer will have to ensure proper loading of the vehicle. The
Ward check post staff will redirect vehicle for loading the vehicle if found
under loaded by more than 5%, a penalty of Rs.500/- will be levied.

The vehicle shall have to makelshift of 8 hrs at the quoted rate as per the
program given by the ward authorities. For the short trip of wvehicle,
proportionate charges for the trip plus15% towards supervision charges will be
recovered from the contractor’s bill. However, ward authorities shall decide
about no of trips in 8 hours shift as per the situation prevailing in the ward, in

the particular shift.

The successful tenderer should attend all collection points of waste in the shift
as directed by ward staff. A penalty of Rs. 500/- per collection point will be
charged if all points are not attended during the shift.

The penalty of Rs. 1000/- per shift per vehicle will be levied on the
contractors, if they fails to unload the material at specified place and as per

instruction.

In case the contractor fails to provide “On Municipal Duty” board on the

vehicle, a penalty of Rs.500/-per vehicle per shift will be levied.

In case the contractor fails to painting on the vehicle, a penalty of Rs. 500/- per

banner per day will be levied.

10 In case contractor failed to supply the required no. of labourers as well as

cleaner, the penalty amounting to Rs. 1000/- per labour will be charged to

the contractor.
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11 In case contractor failed to supply the required protective, safety gears

to the staff a penalty amounting to Rs.1000/-per shift will be levied.

12 In case contractor failed to supply the necessary tools / implements for

loading and unloading the waste, a penalty amounting to Rs. 500/- per
shift will be levied.

13  The penalty for unperformed services shall be applicable as per the
clauses specified above. However, the maximum deduction of penalty

shall not be more than 10% of contract cost.

IV.Payment
1. The contractor shall prepare the ward-wise statement of shifts duly
certified and submit the bill certified by Assistant Engineer (SWM)
Ward in the office of Ex. Engineer Transport (City) for payment within

30 days from the completion of the work satisfactorily.

2. The payment will be made within 30 days as per BMC norms after
submission of bills subject to verification by A.E.(SWM) / Ex.
Engineer Transport (City) as regards to technical specifications &
requirements and all documentary evidences of terms of operation
and other receipt of N.O.C. from Vigilance Department as the case

may be.

Ex.Eng.Tr.(City)
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SECTION 8

BILL OF QUANTITIES
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BILL OF QUANTITIES

Note: For information purpose only. Actual rates to be filled online in price bid.

Sub: - Hire the services of small garbage E-vehicle (E-auto Rickshaw) for
collection of regular waste/ dry waste from the narrow lanes in
G/North ward for the period of 6 months. -3 Nos.

Sr. No.

Description

Total
nos. of
shifts

Rate of E-Auto
rickshaw per 8 hour
shift (Inclusive of all
taxes, Duties, Levies
etc) .(Rs.)

Total Cost in
(Rs))

Hire the services of
small garbage E-
vehicle (E-auto
Rickshaw) for
collection of regular
waste/ dry waste
from the narrow
lanes in G/North
ward for the period
of 6 months. -3
Nos.

540

Note:-

1) The rate quoted shall be inclusive of all taxes and duties.

2) This BOQ is for representation purpose only .Bidder has quote the rates in
online system only.

3) The rate analysis shall be submitted by L1& L2 bidder only after demand
notification by email to the bidders by concerned Dy.Ch.Eng. The format for
rate analysis is annexed at Annexure‘D’.
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SECTION 9
GENERALCONDITIONSOF
CONTRACT
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General Conditions of Contract
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any,
executed between the Contractor, Commissioner and the Corporation together with the documents
referred to therein including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be complementary to one
another.

The Contract Data defines the documents and other information which comprise the Contract.
The “Contractor” shall mean the individual or firm or company whether incorporated or not,
whose tender has been accepted by the employer and the legal successor of the individual or firm or
company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,
including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made under the
provisions hereinafter contained.

Note: The contract sum shall include the following —

* In the case of percentage rate contracts the estimated value of works as mentioned in the tender
adjusted by the Contractor’s percentage.

* In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities
shown in schedule of items / quantities by the item rates quoted by the tenderer for various items
and summation of the extended cost of each item.

* In case of lump sum contract, the sum for which tender is accepted.

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the
Corporation.

e Additions or deletions that are accepted after opening of the tenders.
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in
the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided
by the Engineer to the Contractor under the Contract and all drawings, calculations, samples,
patterns, models, operation & maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean Bombay Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors and shall also include all “Additional Municipal Commissioners, Director (Engineering
Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal
Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal
Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall
mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in
direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/
Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the
Special Engineer, appointed for the time being or any other officer or officers of the Municipal
Corporation who may be authorized by the commissioner to carry out the functions of the City
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other
competent person appointed by the employer and notified in writing to the Contractor to act in
replacement of the Engineer from time to time.

Contractor’s equipment means all appliances and things whatsoever nature required for the
execution and completions of the Works and the remedying of any defects therein, but does not
include plant material or other things intended to form or forming part of the Permanent Works.
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
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complete the construction works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special conditions of the tender, on, under in or through which the permanent
works or temporary works are to be executed and any other lands and places provided by the
Municipal Corporation for working space or any other purpose as may be specifically designated in
the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof
or addition or deduction thereto as may from time to time be furnished or approved in writing by
the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the Contract,
which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

Variation means a change to the:-

1) Specification and /or Drawings (if any) which is instructed by the Employer.

i1) Scope in the Contract which is instructed by the Employer.

1i1) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined

separately.
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Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause
of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of

any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer will
provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid,
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part
I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in
the Contract Data.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if the
Engineer is required under the rules and regulations and orders of the Employer to obtain prior
approval of some other authorities for specific actions, he will so obtain the approval, before
communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and
may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be

sent on the address or contact details given by the Contractor of Bid. The address and contact
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details for communication with the Employer/ Engineer shall be as per the details given in Contract
Data. Communications between parties that are referred to in the conditions shall be in writing. The
Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at
the expiry of the normal delivery period as undertaken by the postal service.

6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where
otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the
Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the Contract.
6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub-contracting
any part of the work during execution of the Works, because of some unforeseen circumstances to
enable him to complete the Works as per terms of the Contract, the Employer will consider the
following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-
ship between the sub-contractor and the BMC and shall not relieve the Contractor of any
responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow and safety of traffic including movement of

vehicles and equipment of other Contractors till the completion of the Works.
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8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other personnel approved by
the Engineer. The Engineer will approve any proposed replacement of technical personnel only if
their relevant qualifications and abilities are substantially equal to those of the personnel stated in
the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their
respective trades or occupations. The Engineer shall have authority to remove, or cause to be
removed, any person employed on the site or works, who carries out duties incompetently or
negligently and persists in any conduct which is prejudicial to safety, health or the protection of the
environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site

within seven days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not completed two years
after the date of retirement or has not obtained BMC/State Government’s permission to
employment with the Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot,
commotion or disorder (unless restricted to the Contractor’s employees) and contamination from
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted risks,

referred to in clause 11.1, are the responsibility of the Contractor.
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12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of contract period, in the amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor's
risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.
12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the
payment of premiums shall be debt due.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other information available to him,
before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means
with medium input of machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site
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and to avoid damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times
by all existing enactments on environmental protection and rules made there under, regulations,
notifications and byelaws of the State or Central Government, or local authorities and any other
law, bye-law, regulations that may be passed or notification that may be issued in future by the
State or Central Government or the local authority. Salient features of some of the major laws that
are applicable are given below:

» The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and
control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’
means such contamination of water or such alteration of the physical, chemical or biological
properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous
or solid substance into water (whether directly or indirectly) as may, or is likely to, create a
nuisance or render such water harmful or injurious to public health or safety, or to domestic,
commercial, industrial, agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

* The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and
abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air
pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the
atmosphere in such concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

* The Environment (Protection) Act, 1986, this provides for the protection and improvement of
environment and for matters connected therewith, and the prevention of hazards to human beings,
other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-
relationship which exists among and between water, air and land, and human beings, other living
creatures, plants, micro-organism and property.

e The Public Liability Insurance Act, 1991, This provides for public liability insurance for the
purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may be

specified by notification by the Central Government.
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. The Solid Waste Management Rules — 2015 This provides for management & handling of
solid Waste

. BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in
the contract.

The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme
submitted by the Contractor, as updated with the approval of the Engineer, and complete them by
the Intended Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with the Specifications and
Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of
the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply
with all applicable safety requirements and take care of safety of all persons entitled to be on the
site and the works. He shall use reasonable efforts to keep the site and the works, both during
construction and maintenance, clear of unnecessary obstruction so as to avoid danger to the persons
and the users.

'] Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

'] The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.

Power warning signs should be displayed for the safety of the public whenever cleaning works are
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undertaken during night or day.

T1 The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing working in the manhole.

18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

I11. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

1. At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part
thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the
work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days
in advance of construction programme. At the start of the work, the Employer shall handover the
possession of at-least 75% of the site free of all encumbrances, the remaining 25 % of the
possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the Engineer and any

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the
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Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or
accounts and records of the Contractor and its subcontractors relating to the performance of the
Contract, and to have such accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia,
that acts intended to materially impede the exercise of the inspection and audit rights provided for

under the Clause & constitute a obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make an issue
such further drawings and to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and sufficient execution of the
works according to terms of the specifications and Contractor shall receive, execute, obey and be
bound by the same, according to the true intent and meaning thereof, as fully and effectually as
though the same had accompanied or had been mentioned or referred to in the specification, and the
Engineer may also alter or vary the levels or position of nature of works contemplated by the
specifications, or may order any of the works contemplated thereby to be omitted, with or without
the substitution of any other works in lieu thereof, or may order any work or any portion of work
executed or partially executed, to be removed, changed or altered, added if needful, may order that
other works shall be substituted instead thereof and difference of expense occasioned by any such
diminution or alteration so ordered and directed shall be added to or deducted from the amount of
this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer and in the event of any deviation being ordered which in the opinion of the Contractor
changes the original nature of Contract he shall nevertheless carry it out and disagreement as to the
nature of the work and the rate to be paid therefore shall be resolved in accordance with condition
no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in additional cost
over the contract price being ordered, be extended or reduced reasonably by the Engineer. The

Engineer’s decision in this case shall be final.
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B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme, including Environment Management Plan showing the general methods,
arrangements, order, and timing for all the activities in the Works, along with monthly cash flow
forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine Maintenance Work,
showing the general methods, arrangements, order and timing for all the activities involved in the
Routine Maintenance will also be submitted by the Contractor to the Engineer for approval if
specified in the tender. The programme for Routine Maintenance will be submitted in each year for
the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipments being placed in field laboratory
and the location of field laboratory along with the Programme. The Engineer shall cause these

details to be verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,

including any changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after

the date on which the overdue Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised

Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :
Subject to any requirement in the contract as to completion of any portions or portions of the works
before completion of the whole, the contractor shall fully and finally complete the whole of the

works comprised in the contract (with such modifications as may be directed under conditions of
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this contract) by the date entered in the contract or extended date in terms of the following clauses:
a) Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion
of the Engineer have materially increased the magnitude of the work, then such extension of the
contracted date of completion may be granted as shall appear to the Engineer to be reasonable in
the circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof shall arise and in
any case should not be less than 30 days before the expiry of the date fixed for completion of
the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand
over the Contractor possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or instructions or
any other delay caused by the BMC due to any other cause whatsoever, then such failure or delay
shall in no way affect or vitiate the contract or alter the character thereof or entitle the contractor to
damages or compensation therefore, but in any such case, the BMC may grant such extension(s) of
the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in
design/drawings, specifications, quantities shall be needed to be justified with recorded
reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and
draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence of the
contract and the works must be completed no later than the date(s) / the programme for
completion of work as specified in the contract. If the contractor fails to complete the works
within the time as specified in the contract for the reasons other than the reasons specified in
above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be completed by the
contractor within reasonable short time thereafter, allow the contractor for further extension of
time as the Engineer may decide. On such extension the BMC will be entitled without prejudice to
any other right and remedy available on that behalf, to recover the compensation as governed by
Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as
per contract agreement including any supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of contract under Clause (b)
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of as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also,
the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within
the Works. Delay/delays totalling more than 30 days will require prior written approval of the
DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken shall
be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all those who attended the meeting.

27. Deleted

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work

and notify the Engineer and Contractor if any defects that are found.

29. Deleted

30. Correction of Defects

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the
equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies,
if any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects
and deficiencies within the period specified in the notice and submit to the Engineer a compliance
report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, to
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the satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will
assess the cost of having the Defect or deficiency corrected, and the Contractor shall pay this
amount, on correction of the Defect or deficiency by another agency.

D. Cost Control

32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,
have power to order, in writing, Variations within the scope of the Works he considers necessary
or advisable during the progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall carry them out and include them in updated Programmes produced by the
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation,
shall not be taken into account.

33. Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out
such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of

Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-
charge for all works executed in the previous month, and the Engineer In-charge shall take or cause
to be taken requisite measurement for the purpose of having the same verified and the claim, so far
as it is admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If
the contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge
may depute a subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose counter signature to the measurement list shall be sufficient warrant, and
Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and

certify the amount to be paid to the Contractor.
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(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation
Events.

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information. (g) The contractor
shall submit all bills on the printed forms at the office of Engineer In-charge. The charges to be
made in the bills shall always be entered at the rates specified in tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the date
of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall
be considered as a reasonable compensation to be applied to the use of BMC without reference to
the actual loss or damage sustained and whether any damage has or has not been sustained.

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till
after the whole of work shall have been completed and the certificate of completion given. But in
case of works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a
monthly bill therefore be entitled to receive payment proportionate to the part of the work than
approved and passed by the Engineer In-charge, whose certificate of such approval and passing of
the sum so payable shall be final and conclusive against the contractor. All such intermediate
payments shall be regarded as payments by way of advance against the final payments only and not
as payments for work actual done and completed and shall not preclude the Engineer In-charge
from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and
reconstructed or re-erected nor shall any such payment be considered as an admission of the due
performance of the contract or any part thereof in any respect or the offering of any claim not shall
it conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the
final settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the
contract. The final bill shall be submitted by the Contractor within one month of the date fixed for
the completion of the work otherwise the Engineer In-charge’s certificate of the measurements and
of the total amount payable for the work shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests
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are adversely affected by the Contractor for not having given early warning or not having
cooperated with the Engineer.

38. Tax

GST and other state levies / cess which are not subsumed under GST will be applicable. The
tenderer will quote inclusive of all taxes. It is clearly understand that BMC will not bear any
additional liability towards payment of any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism,
the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST,
if any.

The Tenderer shall mandatorily upload the information of applicable tax in the pro-forma as
enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall
indicate in the tabular format, all the applicable taxes and their percentages and the tax amount
considered while quoting the tender.

Rates accepted by BMC shall hold good till completion of work and no additional individual
claim shall be admissible on account of fluctuations m market rates, increase in taxes / any other
levies / tolls etc. except that payment / recovery for overall market situation shall be made as per
price Variation.

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti Profiteering
Measure’ (APM).

As per provision of section, ’Any reduction in rate of tax on any supply of goods or services or
the benefit of input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices.’

Accordingly, the contractor should pass on the complete benefit accruing to him on account of
reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender. “

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the
amount of losses due to delay in completion of works and the losses to the public and the economy,
therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the
Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data
for the period that the Completion Date is later than the Intended Completion Date. Liquidated

damages at the same rates shall be withheld if the Contractor fails to achieve the milestones
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prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the
amount of the liquidated damages already withheld shall be restored to the Contractor by
adjustment in the next payment certificate. The Employer and the contractor have agreed that this is
a reasonable agreed amount of liquidated damage. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the
loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the works, and
the Engineer will do so upon deciding that the works is completed. This shall be governed as per
clause no. 8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate
of completion of works. The Contractor shall continue to remain responsible for its routine
maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should be taken recorded
and signed by the Contractors. Contractors should submit the final bill within 1 month of physical
completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final
bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payment of those items of the bills in
respect of which there is no dispute and of items in dispute, for quantities and rates as approved by
the Commissioner shall be made within a reasonable period as may be necessary for the purpose of
verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so
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within 84 days, his disputed claim shall be dealt with as provided in the contract.
A percentage of the retention money, over and above the actual retention money as indicated below
shall be held back from payments till the finalization of final bill to be submitted as per above and

will be paid within 30 days of acceptance of the final bill.

Sr.No. | Amount of Contract Cost | Minimum Payable amount in the bill
1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more
2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more
3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more
4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more
5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more

The contractor has to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to submit
their bills to concerned executing department, penalty or action as shown below will be taken for

each delayed bill:-

After 15 days from the date of | Equal to 5% of bill amount
completion/running bill upto certain date,
upto next 15 days i.e. upto 30 days

Next 15 days upto 45 days from the date of | Equal to 10% of bill amount
completion/running bill upto specified date

If not submitted witin 45 days from the date of | Bill will not be admitted for payment.
completion/ R.A. bill

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.
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46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause .

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and

1) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a
cause other than those listed above, the Engineer shall decide whether the breach is fundamental or
not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for value of the work done and materials ordered less
liquidated damages, if any, less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as indicated in
the Contract Data. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the security deposit, and performance security. If

any amount is still left un-recovered it will be a debt due from the Contractor to the Employer
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47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the date of
the certificate, less other recoveries due in terms of the Contract, and less taxes due to be
deducted at source as per applicable law.
48. Property
48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the Contract is
terminated because of the Contractor's default, till the Works is completed after which it will be
transferred to the Contractor and credit, if any, given for its use.
49. Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated.
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

A) Other Conditions of Contract
50. Labour
50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing, feeding
and transport.
50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the number of
the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.
51. Compliance with Labour Regulations
(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labour

law in future either by the State or the Central Government or the local authority.
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(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including his
amount of performance guarantee. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of
the work, secondly mid-way in the execution of different stages of work as required by Engineer
In-charge and lastly after the completion of the work. No separate payment will be made to the
Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he
is engaged without the prior approval of the Engineer in writing. No photograph of the works or
any part thereof or plant employed thereon, except those permitted under above clause, shall be
taken or permitted by the Contractor to be taken by any of his employees or any employees of his
sub-Contractors without the prior approval of the Engineer in writing. No photographs/ Video
photography shall be published or otherwise circulated without the approval of the Engineer in
writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the
rules made there under and the orders that may be issued from time to time under the said Act and
the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and
penalties provided by the said Act and said Rules.

54 Contract Document
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The documents forming the contract are to be taken as mutually explanatory of one another. Unless
otherwise provided in the contract, the priority of the documents forming the contract shall be as
follows :-

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any other
Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any
Associate thereof, directly or through common third party/ parties, that puts either or both of them
in a position to have access to each other’s information about, or to influence the Application of
either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the
Authority in relation to the Project is engaged by the Applicant, its Member or any Associate
thereof, as the case may be, in any manner for matters related to or incidental to the Project. For
the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by
the Applicant, its Member or Associate in the past but its assignment expired or was terminated 6
(six) months prior to the date of issue of this TENDER. Nor will this disqualification apply where
such adviser is engaged after a period of 3 (three) years from the date of commercial operation of

the Project.
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56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The Applicant
shall be responsible for all of the costs associated with the preparation of their Applications and
their participation in the Bid Process. The Authority will not be responsible or in any way liable for
such costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or
furnished by or on behalf of the Authority relating to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above
or on account of any matter or thing arising out of or concerning or relating to the TENDER or the
Bidding Process, including any error or mistake therein or in any information or data given by the
Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept
or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any
time without any liability or any obligation for such acceptance, rejection or annulment, and
without assigning any reasons therefore. In the event that the Authority rejects or annuls all the
Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental
information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after its
execution and during the period of subsistence thereof including the concession thereby granted by
“The Authority”, that one or more of the pre-qualification conditions have not been met by the
Applicant, or the Applicant has made material misrepresentation or has given any materially
incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as
the Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the

Agreement, and if the Applicant has already been issued the LOA or has entered into the
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Concession Agreement, as the case may be, the same shall, notwithstanding anything to the
contrary contained therein or in this TENDER, be liable to be terminated, by a communication in
writing by “The Authority” to the Applicant, without the Authority being liable in any manner
whatsoever to the Applicant and without prejudice to any other right or remedy which the
Authority may have under this TENDER, the Bidding Documents, the Concession Agreement or
under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted
by the Applicant in response to the TENDER. Any such verification or lack of such verification by
the Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it
affect any rights of the Authority there under.

59 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax
or e-mail. They should send in their queries before the date specified in the header data. “The
Authority” shall Endeavor to respond to the queries within the period specified therein. The
responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its
responses thereto, to all purchasers of the TENDER without identifying the source of queries.

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought by the
Applicants. However, the Authority reserves the right not to respond to any question or provide
any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring the Authority to respond to any question or to provide any clarification,
but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be
deemed to be part of the tender. Verbal clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,
whether at its own initiative or in response to clarifications requested by an Applicant, modify the

tender by the issuance of Addendum.
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Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the
tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any
other reason, the Authority may, in its sole discretion, extend the Application Due Date.
Preparation and Submission of Application

62 Language

The Application and all related correspondence and documents in relation to the Bidding Process
shall be in English language. Supporting documents and printed literature furnished by the
Applicant with the Application may be in any other language provided that they are accompanied
by translations of all the pertinent passages in the English language, duly authenticated and
certified by the Applicant. Supporting materials, which are not translated into English, may not be
considered. For the purpose of interpretation and evaluation of the Application, the English
language translation shall prevail.

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will
evaluate only those Applications that are received in the required formats and complete in all
respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned
certified copies of the documents given below and the documents uploaded has to be digitally
signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of
Mabharashtra or Govt. of India with his stamp, clearly stating his name & registration number,

except where original documents are demanded

64 Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the
documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall
not be eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
short-listed qualified Applicants shall not be disclosed to any person who is not officially
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concerned with the process or is not a retained professional advisor advising the Authority in
relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all
information, submitted as part of Application, in confidence and will require all those who have
access to such material to treat the same in confidence. The Authority may not divulge any such
information unless it is directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or
the Authority or as may be required by law or in connection with any legal process.

67 Clarifications Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder
shall contact the Engineer on any matter relating to his bid from the time of the bid opening to the
time the contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s
bid evaluation, bid comparison or contract award decisions may result in the rejection of the

Bidder’s bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself
before submitting his tender as to the nature of the work (so far as is practicable), the form and
nature of the site, the quantities and nature of the work and materials necessary for the completion
of the works and means of access to the site, the accommodation he may require and in general
shall himself obtain all necessary information as to risk, contingencies and other circumstances
which may influence or affect his tender. He shall also take into consideration the climatic
conditions.

2. — Deleted-

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise
provided cover all his obligations under the Contract and all matters and things necessary for
proper completion and maintenance of the works. No extra charges consequent on any
misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of
the Works the Contractor encounters physical obstructions or physical conditions, other than
climatic conditions on the Site, which obstructions or conditions were, in his opinion, not
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foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to the
Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or
conditions could not have been reasonably foreseen by an experienced contractor, after due
consultation with the Contractor, determine:

] any extension of time to which the Contractor is entitled and

] The amount of any costs which may have been incurred by the Contractor by reason of such
obstructions or conditions having been encountered, which shall be added to the Contract Price.

and shall notify the Contractor accordingly. Such determination shall take account of any
instruction which the Engineer may issue to the Contractor in connection therewith, and any
proper and reasonable measures acceptable to the Engineer which the Contractor may take in the
absence of specific instructions from the Engineer. However such costing shall be got approved by

the competent authority as governed vide rules prevailing with authority.

5 Deleted-

6. Deleted-

7 Deleted-

8 Deleted-

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract that
the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even
after execution of the said works and they will not disclose any information regarding this contract
to any third party. The contractor shall also bring into notice that, any information found to be
leaked out or disclosed the concern person as well as the Contractor will be liable for penal action;
further the Corporation will be at liberty to terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State
stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly
constituted authority or the introduction of any such National or State Statute, Ordinance, decree or
by which causes additional or reduced cost to the Contractor, such additional or reduced cost shall,
after due consultation with the Contractor, be determined by the concerned Engineering
Department of BMC and shall be added to or deducted from the Contract Price with prior approval
of competent authority and the concerned Engineering Department shall notify the Contractor
accordingly with a copy to the Employer. BMC reserve the right to take decision in respect of

addition/reduction of cost in contract.
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71. Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and against all claims and
proceedings for or on account of infringement of any Patent rights, design trademark or name of
other protected rights in respect of any constructional plant, machine work, or material used for or
in connection with the Works or any of them and from and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except
where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required
for the works or any of them.
72. Payments, Tax and Claims:

e The limit for unforeseen claims
Under no circumstances whatever the contractor shall be entitled to any compensation from BMC
on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change
within 1 month of the case of such claim occurring.

¢ No interest for delayed payments due to disputes, etc:
It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer shall not
be liable to pay any interest or damage with respect of any moneys or balance which may be in its
or its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding
between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand
and the contractor on the other, or with respect to any delay on the part of the Municipal
Corporation of Greater Bombay or its Engineer or Officers in making periodical or final payments

or in any other respect whatever.

73. Settlement of Disputes:
e Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the legal representative of the individual
Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving
partners, are capable of carrying out and completing the contract, the Commissioner shall be
entitled to cancel the contract as to its uncompleted part without the Corporation being in any way
liable to payment of any compensation to the estate of the deceased Contractor and or to the
surviving partners of the Contractor’s firm on account of the cancellation of the contract. The

decision of the Commissioner that the legal representative of the deceased Contractor or surviving
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partners of the Contractor’s firm cannot carry out and complete the contract shall be final and
binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of
the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

e Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract, expressed to be final and binding) shall arise between
the Employer and the Contractor or the Engineer and the Contractor in connection with or arising
out of the Contract or carrying out of the Works (Whether during the progress of the Works or after
their completion and whether before or after the termination, abandonment or breach of the
Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the concerned
Addl. Municipal Commissioner who shall constitute a committee comprising of three officers i.e.
concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the
Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in
writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee
comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in
charge of Finance Department. The Municipal Commissioner within a period of 90 days after being
requested to do so shall give written notice of committee’s decision to the Contractor. Save as
herein provided such decision in respect of every matter so referred shall be final and binding upon
both parties until the completion of the works, and shall forthwith be given effect to by the
Contractor who shall proceed with the works with due diligence, whether he requires arbitration as
hereinafter provided or not. If the Commissioner has given written notice of the decision to the
Contractor and no Claim to arbitration has been communicated within a period of 90 days from
receipt of such notice the said decision shall remain final and binding upon the Contractor.
74. Arbitration and Jurisdiction:
If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days
after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then
and in any such case the Contractor may within 90 days after receiving notice of such decision or
within 90 days after the expirations of the first named period of 90 days (as the case may be)
require that the matter or matters in dispute be referred to arbitration as hereinafter provided.
All disputes or differences in respect of which the decision (if any) of the Commissioner has not

become final and binding as aforesaid shall be finally settled by
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Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be
conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory
modifications thereof, and shall be held at such place and time within the limits of Brihanmumbai
as the arbitrator may determine. The decision of the arbitrator shall be final and binding upon the
parties hereto and the expense of the arbitration shall be paid as may be determined by the
arbitrator. Performance under the Contract shall, if reasonably be possible, continued during the
arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld
unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full
power to open up, review and revise any decision, opinion, direction, certification or valuation of
the Commissioner and neither party shall be limited in the proceedings before such arbitrator to the
evidence or arguments put before the Commissioner for the purpose of obtaining his said decision.
No decision given by the Commissioner in accordance with the foregoing provisions shall
disqualify him from being called as a witness and giving evidence before the arbitrator on any
matters whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All
awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state
reasons for amounts awarded. The expenditure of arbitration shall be paid as may be determined by
arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim,
dispute or difference shall be instituted in a competent court in the City of Mumbai only.

75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract
shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall
have a license to use such drawings and other documents in connection with the design,
construction, operation, maintenance of the works. At any time the Employer shall have further
license without additional payment to the Contractor to use any such drawings or documents for the
purpose of making any improvement of the works or enlargement or duplication of any part
thereof, provided that such improvement, enlargement, or duplication by itself or in conjunction
with any other improvements, enlargements or duplications already made in accordance with the

further license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
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transferable to the Contractor under these present shall, if signed in the partnership name by any
one of the partners, be a good and sufficient discharge to the Commissioner and Municipal
Corporation in respect of the money or security purporting to be acknowledged thereby, and in the
event of death of any of the partners during the pendency of this contract, it is hereby expressly
agreed that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be
good and sufficient discharge as aforesaid provided that nothing in this clause contained shall be
deemed to prejudice or effect any claim which the Commissioner or the Corporation may hereafter
have against the legal representatives of any partners so dying or in respect of any breach of any of
the conditions thereof, provided also that nothing in this clause contained shall be deemed
prejudicial or affect the respective rights or obligations of the Contractors and of the legal
representatives of any deceased Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the
Authority shall remain or become the property of the Authority. Applicants are to treat all
information as strictly confidential and shall not use it for any purpose other than for preparation
and submission of their Application. The Authority will not return any Application or any
information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence
with any Applicant in relation to the acceptance or rejection of any Application.

79. — Deleted-

80. — Deleted-

81. Payment:

Interim Payment :

1) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less
than one month) for the works executed. The Engineer shall arrange to have the bill s verified by
taking or causing to be taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to
which the Contractor is considered entitled by way of interim payment for all the work executed,
after deducting there from the amount already paid, the security deposit / retention money and
such other amounts as may be deductible or recoverable in terms of the contract.

ii1) On request, the contractor will be paid upto 75 percent of the value of the work carried out as an

adhoc payment in the first week of next month after deducting there from recoveries on account of
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advances, interest, retention money, income tax etc. The balance payment due will be paid
thereafter.
iv) No interim payment will be admitted until such time the Contractor have fully complied with
the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of
Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in
abeyance at the time of next interim payment for non-attainment of each milestone in the network
and shall be released only on attainment of the said milestone.
v) An interim certificate given relating to work done or material delivered may be modified or
corrected by a subsequent interim certificate or by the final certificate. No certificate of the
Engineer supporting an interim payment shall of itself be conclusive evidence that any work or
materials to which it relates is / are in accordance with the contract.
82 Banning/De-Registration of Agencies of Construction works in BMC

e The regulations regarding Demotion/ Suspension Banning for specific period or

permanently / De-Registration shall be governed as per the respective condition in
Contractor Registration Rules of BMC.

83. — Deleted-
84. — Deleted_-
85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per
Specifications
All works under or in course of execution or executed in pursuance of the contract, shall at all times
be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized
subordinates in charge of the work and all the superior officers, officer of the Vigilance Department
of the BMC or any organization engaged by the BMC for Quality Assurance and the contractor
shall, at all times, during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor’s agent shall be considered to have the same force as if
they had been given to the contractor himself.
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or
to the officer of Vigilance Department, that any work has been executed with unsound, imperfect or
unskilful workmanship or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the contractor shall, on demand in writing

which shall be made within twelve months of the completion of the work from the Engineer-in-
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Charge specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own charge
and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in
his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as
under clause 8.e. of the general condition of contract in section 9 of tender document (for
Compensation for delay) for this default. In such case the Engineer-in Charge may not accept the
item of work at the rates applicable under the contract but may accept such items at reduced rates as
the Engineer in charge may consider reasonable during the preparation of on account bills or final
bill if the item is so acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other connected
and incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General
Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to
why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant
clauses in documents that form a part of contract as exercised or is exercisable in the event of any
future case of default by the Contractor, he is declared liable to pay compensation amounting to the
whole of his security deposit. The liability of the Contractor for past and future compensation shall
remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he
so desires, take possession of all or any tools and plant, materials and stores in or upon the work
of site thereof or belonging to the Contractor or procured by him and intended to be used for the
execution of the work or any part thereof paying or allowing for the same in account at the
contract rates, or in the case of contract rates not being applicable at current market rates to be
certified by the Executive Engineer, may after giving notice in writing to the Contractor or his staff
of the work or other authorized agent require him to remove such tools and plants, materials or
stores from the premises within a time to be specified in such notice and in the event of the

Contractor failing to comply with any such requisition, the Executive Engineer may remove them
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at the contractors expense of sell them by auction or private sell on account of the Contractor at
his risk in all respects and certificate of the Executive Engineer as to the expense of any such
removal and the amount of the proceeds an expense of any such sell be final and conclusive
against the Contractor.

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work

(a) If at any time after the execution of contract documents, the Engineer shall for any reason
whatsoever, desires that the whole or any part of the works specified in the Tender should be
suspended for any period or that the whole or part of the work should not be carried out, at all, he
shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice,
the Contractor shall forthwith suspend or stop the work wholly or in part as required after having
due regard to the appropriate stage at which the work should be stopped or suspended so as not to
cause any damage or injury the work already done or endanger the safety thereof, provided that the
decision of the Engineer as to the stage at which the work or any part of it could be or could have
been safely stopped or suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in
pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except
to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations
under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior
notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such
intention and requiring the Engineering to record the final measurement of the work already done
and to pay final bill. Upon giving such Notice, the Contractor shall be deemed to have been
discharged from his obligations to complete the remaining unexecuted work under his contract.
On receipt of such notice the Engineer shall proceed to complete the measurement and make
such payment as may be finally due to the contractor within a period of 90 days from the receipt
of such Notice in respect of the work already done by the contractor. Such payment shall not in
any manner prejudice the right of the contractor to any further compensation under the
remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days
at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer
within 30 days of the resumption of the work after such suspension for payment of compensation to

the extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the
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site of on the account of his having an to pay the salary of wages and labour engaged by him during
the said period of suspension provided always that the contractor shall not be entitled to any claim
in respect of any such working machinery, salary or wages for the first 30 days whether
consecutive or in the aggregate or such suspension or in respect of any such suspension whatsoever
occasion by unsatisfactory work or any other default on his part, the decision of the Engineer in this
regard shall be final and conclusive against the contractor.

88. Contractor to supply equipment etc. required to carry out the work and is liable for
damages arising for its non-provision

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, and
temporary works requisite or proper for the proper execution of the work, whether, in the original
altered or substituted form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be necessary for the
purpose of satisfying or complying with the requirements of the Engineer-In-Charge as to any
matter as to which under these conditions is entitled to be satisfied, or which is entitled to require
together with the carriage therefore to and from the work.

The contractor shall provide all necessary fencing and lights required to protect the public from
accident and shall also be bound to bear the expenses of defence of every suit, action or other legal
proceedings, that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit action or
proceedings to any such person or which may with the consent of the contractor be paid for
compromising any claim by any such person.

89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written
permit from the Engineer In-charge. When such permit is given, and also in all cases when
destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary
measure to prevent such fire spreading to or otherwise damaging surrounding property. The
Contractor shall make his own arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour
whether in or beyond the limits of BMC property including any damage caused by spreading the
fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the
estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final
and the contractor shall be bound to pay the amount of the assessed compensation on demand
failing which the same will be recovered from the Contractor as damages or deducted by the

Engineer In-charge from any sums that may be due or become due from BMC to contractor under
86



this Contract or otherwise. Contractor shall bear the expenses of defending any action or other legal
proceedings that may be brought to prevent the spread of fire and he shall pay any damages and
costs that may be awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,
notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be
carried out in accordance with the specifications and in the event of there being no such
specifications, then in such case, the work shall be carried out in all respects in accordance with all
instructions and requirements of the Engineer In-charge.

93. Safety and medical help:

(1) The Contractor shall be responsible for and shall pay the expenses of providing medical help to
any workmen who may suffer a bodily injury as a result of an accident. If such expenses are
incurred by BMC, the same shall be recoverable from the contractor forthwith and be included
without prejudice to any other remedy of BMC from any amount due or that may become due to
the Contractor.

(i1) The contractor shall provide necessary personal safety equipment and first-aid box for the use
of persons employed on the site and shall maintain the same in condition suitable for immediate use
at any time.

(i11) The workers shall be required to use the safety equipments so provided by the contractor and
the contractor shall take adequate steps to ensure the proper use of equipments by those concerned.
(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps shall be
taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on account
of acquisition of land or in the case of clearance of works, on account of ant delay in according to
sanction of estimates.

95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer
of BMC. Contractor shall see that mosquito genic conditions are created so as to keep vector
population to minimum level. Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria

incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation in
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addition to fine.

Note:
All the latest circulars, communications, directives, related to GST shall be made applicable for

the tender.
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SECTION 10
FRAUD
AND
CORRUPT PRACTICES
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FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in
any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning hereinafter
respectively assigned to them:

A.

“corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to
influence the actions of any person connected with the Bidding Process (for avoidance of
doubt, offering of employment to, or employing, or engaging in any manner whatsoever,
directly or indirectly, any official of the Authority who is or has been associated in any
manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with
matters concerning the Concession Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority, shall be
deemed to constitute influencing the actions of a person connected with the Bidding
Process); or

save and except as permitted under the relevant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time
has been or is a legal, financial or technical adviser of the Authority in relation to any
matter concerning the Project;
B. “fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the Bidding
Process ;

“coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any persons participation or action in the
Bidding Process;
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“undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict
of Interest; and

“Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor has engaged in corrupt,

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate
the Contractor's employment under the Contract and expel him from the Site, and the
provisions of relevant Clause shall apply as if such expulsion had been made.

Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works,
then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i.  “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer staff
and employees of other organizations taking or reviewing procurement decisions.

iii.  “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

iv.  “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the
actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators
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in order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided .
viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the

procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

ix. ”parties” refers to participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, non competitive levels.

X. a“party” refers to a participant in the procurement process or contract execution.
%
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SECTION 11

PRE-BIDMEETING
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PRE-BID MEETING

(Deleted)
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SECTION 12
LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in suburbs and extended
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting
Banker’s guarantee from 1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a
branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that
said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai
limits and is liable to be on forced against the said branch of the Bank in case of default by

the contractor/supplier furnishing the bankers Guarantee.

State Bank Of India.

Nationalized Banks

Allahabad Bank.

o | W >

Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.

17 Oriental Bank of Commerce

18 | Punjab National Bank.

19 Punjab & Sindh Bank.

20 Syndicate Bank.

21 Union Bank Of India.

22 United Bank Of India.

23 | UCO Bank.

24 | Vijaya Bank.




24A | Corporation Bank.

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.

26 | Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 | City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indsind Bank Ltd.

35 I.C.I.C.I Banking Corporation Ltd.

36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 | Karur Vysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I. Corporation & Int Bank Ltd.

46 Tamilnadu Mercantile Bank Ltd.

47 United Western Bank Ltd.

48 | Vysya Bank Ltd.

Schedule Urban Co-op Banks

49 Abhyudaya Co-op Bank Ltd.

50 | Bassein Catholic Co-op Bank Ltd.

51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.

53 Cosmos Co-op Bank Ltd.
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54 | Greater Mumbai Co-op Bank Ltd.

55 | Janata Sahakari Bank Ltd.

56 | Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 | New India Co-op Bank Ltd.

59 | North Canara G.S.B. Co-op Bank Ltd.
60 | Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 Shamrao Vithal Co-op Bank Ltd.

64 | Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 | Yes Bank Ltd.

E Foreign Bank

67 | ABMAMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 | ANZ Grindlays Bank Ltd.

70 | Bank Of America N.T. &S.A.

71 Bank Of Tokyo Ltd.

72 | Bank indosuez.

73 Banque Nationale de Paris.

74 | Barclays bank.

75 | City Bank N.A.

76 | Hongkong &Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 | Standard Chartered Bank.

79 | Cho Hung Bank.
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APPENDIX
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FORM OF TENDER
To,
The Municipal Commissioner for Greater Mumbai
Sir,

I/ We have read and examined the following documents relating to the construction of

1. Notice inviting tender.
11. Directions to tenderers (General and special)
1il. General condition of contract for Civil Works of the Municipal Corporation of Greater

Mumbai as amended up to date.

iv. Relevant drawings
v. Specifications.

vi. Special directions
vii.  Annexure A and B.

viii.  Bill of Quantities and Rates.

1A. I/We

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing
Director/ Holder of the Business, for the establishment / firm / registered company, named herein

below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates
entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which
are not applicable).

1B. I/'We do hereby state and declare that /We, whose names are given herein below in details with
the addresses, have not filled in this tender under any other name or under the name of any other
establishment /firm or otherwise, nor are we in any way related or concerned with the establishment

/firm or any other person, who have filled in thleogender for the aforesaid work.”



2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the terms and conditions, contained or referred to therein and in accordance with the specifications
designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to

Rs. /-(Rs.

)
I/We have deposited the amount through online payment gateways with the C.E. of the Corporation

not to bear interest

I/We hereby request you not to enter into a contract with any other person/s for the execution of the
works until notice of non/acceptance of this tender has first been communicated to me/us, and in
consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer
constituted by this tender be-fore the date of communication to me/us of such notice of
non/acceptance, which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe required under the
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date
fixed for opening the same and not to make any modifications in its terms and conditions which are
not acceptable to the Corporation.

6. /We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.
c. I/we do not commence the work on or before the date specified by the Engineer in his work
order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.

8. I/We further agree that, I/'we shall register ourselves as ‘Employer’ with the Bombay Iron and
Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, Hamal and
other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron
and Steel unprotected workers Scheme 1970.

0. Wi have failed in the accompanying tender
with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any

manner relating to any action, including forifﬂture of deposit and blacklisting, for giving any



information, which is found to be incorrect and against the instructions and directions given in this
tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender is false or
incorrect, /We shall compensate the Municipal Corporation of Greater Mumbai for any such losses
or inconvenience caused to the Corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in such
case any amount by way of damages or compensation for cancellation of the contract given to
me/us or any work assigned to me/us or is with-drawn by the Corporation,”

Address

Yours faithfully,

Digital Signature of the Tenderer or the Firm
L
PP
PP
A

Alc No
L Name of Bank
2.
3 e Name of Branch
e e
S e, Vendor No.

102



AGREEMENT FORM

Tender / Quotation dated ................ 20...

Standing Committee/Education Committee Resolution No. .......c..oooviiiiiiiiiiiiiiiiiine,
CONTRACT FOR THE WORKS
This agreement made this day of ............ oo e e
TWO thoUSANA ... e e e
BOIWERIL ...
inhabitants of Mumbai, carrying on business at...... .......cociiiiiiiiiiiiiiiiiees cevieeaeen e
in Bombay under the style and name of MESSIS ......ccoiviiiiiiiiiiiiiii i,
... (Hereinafter called “the contractor of the one part and Shri .....................coial.

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or successors
for the time being holding the office of Director (E,S.& P)of the second part and the Municipal
Corporation of Greater Mumbai (hereinafter called “the Corporation™) of the third part, WHEREAS
the contractor has tendered for the construction, completion and maintenance of the works
described above and his tender has been accepted by the Commissioner (with the approval of the
Standing Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of this
agreement Viz.
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a) The letter of Acceptance

b) The Bid:

¢) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

1) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year above

written. Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of
Full Name

Address Contractors

Signed by the Director (ES&P) in the presence Ex. .... City/ WS/ ES

of

Director (ES&P)

The Common seal of the Municipal Corporation of Greater Mumbai was hereunto affixed on the
vvveeene 20 1n the presence of two members of the Standing Committee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary
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Annexure “A”

Name of Work: Hire the services of small garbage E-vehicle (E-auto
Rickshaw) for collection of regular waste/ dry waste from the
narrow lanes in G/North ward for the period of 6 months. -3

Nos.

Parameter Details

The Engineers for this work 1. Dy.Ch.E (SWM )Transport
2. Ex.Eng (SWM ) Transport ( City)
3. A.LE( SWM) Transport ( City)

Hire the services of small garbage E-vehicle (E-
o auto Rickshaw) for collection of regular waste/ dry
Description of work waste from the narrow lanes in G/North ward for
the period of 6 months. -3 Nos

Earnest Money Deposit
Rs. 24700/-

Contract Period 6 MONTHS

Signature of Tenderer/Bidder




Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commits
himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
BMC, connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage
in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the BMC or otherwise in procuring the Contract or
forbearing to do or having done any act in relation to the obtaining or execution of
the Contract or any other Contract with the Government for showing or forbearing to
show favour or disfavour to any person in relation to the Contract or any other
Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair
the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is
committed to or intends to make to officials of the BMC or their family members,
agents, brokers or any other intermediaries in connection with the contract and the
details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the BMC as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The Bidder also
undertakes to exercise due and adequate care lest any such information is
divulged.

7. The Bidder commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to




commit any of the actions mentioned above.
9. The Bidder and their respective officers, employees, agents and advisers
shall observe the highest standard of ethics during the Bidding
Process. Notwithstanding anything to the contrary contained herein, the Authority
may reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process
For the purposes of this Clause 9, the following terms shall have the meaning
herein after respectively assigned to them:

1. ““fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Bidding Process ;

2. “coercive practice” means impairing or harming or threatening to impair
or harm, directly or indirectly, any person or property to influence any
persons participation or action in the Bidding Process;

3. “undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence the
Bidding Process; or (ii) having a Conflict of Interest; and

4. “restrictive practice” means forming a cartel or arriving at
any understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Bidding Process.

Signature of Tenderer/Bidder




Annexure- C

(On Rs. 500/- Stamp Paper)

DECIARATION CUM INDEMNITY BOND

1, of , do hereby declared and
undertake as under.

1.1 declare that I have submitted certificates as required to Executive
engineer (Monitoring) at the time of registration of my firm/company and
there is no change in the contents of the certificates that are submitted at the
time of registration.

2. I declare that I in capacity as
Manager/Director/Partners/Proprietors of has not
been charged with any prohibitory and /or penal action such as banning
(for specific time or permanent)/de-registration or any other action under
the law by any Government and/or Semi Government and/or Government
undertaking.

3. I declare that I have perused and examined the tender document
including addendum, condition of contract, specifications, drawings, bill of
quantity etc. forming part of tender and accordingly, I submit my offer to
execute the work as per tender documents at the rates quoted by me in
capacity as of

4. 1 further declare that if [ am allotted the work and I failed to carry out
the allotted work in accordance with the terms and conditions and within
the time prescribed and specified, BMC is entitled to carry out the work
allotted to me by any other means at my risk and cost, at any stage of
the contract.

5. I also declare that I will not claim any charge/damages/compensation
for non-availability of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required
equipment on the day of commencement or with respect to the progress of
the work in phases, as per the instructions of site in charge

Signature of Tenderer/Bidder




BANKER RANTEE IN LIE F TRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be
deemed to include its successors and

assigns) of the first part

inhabitants carrying on business at

in Mumbai under the style and name of Messer’s

(hereinafter referred to as ‘'the consultant’) of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter

referred to as 'the commissioner' which expression shall be deemed, also to include his successor or
successors for the time being in the said office of Municipal Commissioner ) of the third part and
BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 'the Corporation')
of the fourth part WHEREAS the consultants have submitted to the Commissioner tender for
the execution of the work of

n

and the terms of such tender /contract require that the consultants shall deposit with
the Commissioner as/contract deposit/ earnest money and /or the security a
sum of Rs. (Rupees JAND WHEREAS if and when any such
tender is accepted by the Commissioner, the contract to be entered into in furtherance
thereof by the consultants will provide that such deposit shall remain with and be appropriated by
the Commissioner towards the Security - deposit to be taken under the contract and be redeemable
by the consultants, if they shall duly and faithfully carry out the terms and provisions of such
contract and shall duly satisfy all claims properly chargeable against them there under AND
WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of
the accounts of the consultants, the Bank with the consent and concurrence of the consultants has
requested the Commissioner to accept the undertaking of the Bank hereinafter contained, in place
of the contractors depositing with the Commissioner the said sum as earnest money and /or
security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the
Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing , whenever required by him ,
from time to time , so to do ,a sum not exceeding in the whole Rs. (Rupees
) under the terms of the said tender and




/or the contract. The B.G. is valid up to ”Notwithstanding anything what has been
stated above, our liability under the above guarantee is restricted to Rs. only and
guarantee shall remain in force upto unless the demand or claim under this guarantee is
made on us in writing on or before _all your right under the above guarantee
shall be forfeited and we shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)
Name and
address
WITNESS(2)
Name and the duly constituted Attorney Manager address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)
Name and
address
WITNESS(2)
Name and
For Messer’s

Address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the
Contract Deposit in Indian Rupees.




Annexure- D
Rate Analysis

Item Description

Sr. Description of rate Quantity Amount

No. analysis parameters

[a—y

Total of all components
Overhead & profit
Total (7+8)

N O 0 | N Ll B W

Per unit rate ()

Sign & seal of the Tenderer




Annexure “E”

INFORMATION REGARDING STATUS OF TENDERER

(To be filled in by the tenderer)

(1)(a) Whether it is a proprietor
concern

(b) If so, name of the owner

(2) If it is a partnership concern,
please furnish name of each partner

and a copy of registration certificate

(3) In case of company, please

furnish the documentary proof to
show that the company is registered

Name of concerned person(s) / company:

Stamp:




Annexure F

EARNEST MONEY DEPOSIT

(To be filled in by the tenderer)

1 Amount of E.M.D. : RUPEES

(in

2 Contract Period : 6 Months

Signature of authorized Signatory of
company




Annexure G

DETAILS OF E-Auto Rikshaw OF MINIMUM 350 to 500 kg CAPACITY

MODEL/
TYPE

MAKE

REGISTRATION
No.

WHETHER
OWN

WHETHER
IN
COMMAND

TOTAL
IN Nos.

Note:- Minimum 2 nos of vehicle is owned by contractor itself.

Signature of the Authorised
Signatory and Stamp




Annexure H

DETAILS OF LITIGATION HISTORY

participating in the above subject Bid, here by
declared that there is no litigation history against me during the last 5
years, prior to due date of the tender.
Or

participating in the above subject Bid, here by

declared that the litigation history against me during the last 5 years, prior

to due date of the tender, is as under

Sr. Action taken Name of the Remarks

No Organization

I further declared that information furnished above is correct, and in future, if
BMC finds that information disclosed is false or incomplete, then BMC can directly

disqualify my bid and can initiate penal action including blacklisting of the firm.

Full Signature of the tenderer with
Official Seal and Address




ANNEXURE I

GRIEVANCE REDRESSAL MECHANISM

B.M.C has formed an Internal Grievance Redressal Mechanism for redressal
of bidder’s grievances. Any Bidder or prospective Bidder aggrieved by any decision,
action or omission of the procuring entity being contrary to the provisions of the
tender or any rules or guidelines issued therein, in Packet “A”,’B’&’C’ can make an
application for review of decision of responsiveness in Packet “A”,’B’&’C’ within a

period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved
bidders or Prospective bidders shall clearly specify the ground or grounds in respect of
which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General
Requirements), an application for review may be filed only by a bidder who has
participated in procurement proceedings and after declaration of successful bidder in
Packet ‘B’ (Technical Bid), an application for review may be filed only by successful
bidders of Packet ‘A’. Provided further that, an application for review of the financial
bid can be submitted, by the bidder whose technical bid is found to be acceptable /
responsive.

Upon receipt of such application for review, B.M.C. may decide whether the

bid process is required to be suspended pending disposal of such review. The B.M.C

after examining the application and the documents available to him, give such reliefs,
as may be considered appropriate and communicate its decision to the Applicant and if
required to other bidders or prospective bidders, as the case may be.

B.M.C shall deal and dispose off such application as




expeditiously as possible and in any case within 10 days from the date of receipt of
such application or such other period as may be specified in pre-qualification
document, bidder registration document or bid documents, as the case may be.

Where B.M.C. fails to dispose off the application within the specified period or if
the bidder or prospective bidder feels aggrieved by the decision of the procuring entity,
such bidder or prospective bidder may file an application for redressal before the ‘Internal
Procurement Redressal Committee’ within 7 days of the expiry of the allowed time or
of the date of receipt of the decision, as the case may be. Every such application for
internal redressal before Redressal Committee shall be accompanied by fee of
Rs.25,000/- fee shall be paid in the form of D.D. in favour of M.C.G.M.

1st Appeal by the bidder against the decision of C.E./ HoD/ Dean can be made
to concerned D.M.C/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C.
for decision .

Grievance Redressal Committee (GRC) is headed by  Concerned
D.M.C/Director of particular department for the first appeal / Grievances by the bidder
against the decision for responsiveness / Non-Responsiveness In Packet ‘A’, Packet ‘B’ or
Packet ‘C’ and if not satisfied, Concerned A.M.C. will take decision as per
second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC

(CPD) office where appeals of aggrieved bidder will be received with fee of Rs.25000/-

from aggrieved bidder.The necessary correspondence in respect of said applications to
the aggrieved bidder & concerned department ,issuing notices, arranging of Grievance
Redressal Committee(GRC) with D.M.C.and further proceeding will be carried out
through registrar appointed by




B.M.C.

No application shall be maintainable before the Redressal Committee in regard

of any decision of the B.M.C. relating to following issues:-

i) Determination of need of procurement

ii) The decision of whether or not to enter into negotiations.

ili) Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his
decision thereon to the Applicant within 10 days or such further time not exceeding 20
days, as may be considered necessary from the date of receipt of the recommendation
and in case of non-acceptance of any recommendation, the reason of such non-
acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee,
if found, come to the conclusion that any such complaint or review is of vexatious,
frivolous or malicious nature and submitted with the intention of delaying or
defeating any procurement or causing loss to the procuring entity or any other bidder,
then such complainant shall be punished with fine, which may extend to Five Lac

rupees or two percent of the value of the procurement, whichever is higher.

Full Signature of tenderer with
Official Seal & Address




Special Annexure — I1
Irrevocable Undertaking

(On Rs.500/- Stamp Paper)

I Shri/Smt
Proprietor/Partner/Directors of M/s

resident at

hereby give Irrevocable Undertaking as under :

1. I say & undertake that as specified in Section 171 of CGST Act, 2017,
any reduction in rate of tax on supply of goods or services or the benefit of
input tax credit shall be mandatorily passed on to BMC by way of
commensurate reduction in prices.

. 1 further say and undertake that I understand that in case the same is not
passed on and is discovered at any later stage, BMC shall be at liberty to
initiate legal action against me for its recovery including, but not limited to,
an appeal to the Screening Committee of the GST Counsel.

. 1 say that above said irrevocable undertaking is binding upon me/my
partners/company/other Directors of the company and also upon my/our legal

heirs, assignee, Executor, administrator etc.

. If I fail to compliance with the provisions of the GST Act, I shall be liable for

penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own knowledge

& belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.




Proformas:-

PROFORMA -1

Sub:- Hire the services of small garbage E-vehicle (E-auto Rickshaw) for collection
of regular waste/ dry waste from the narrow lanes in G/North ward for the
period of 6 months. -3 Nos.

Sr.No.

Name of the

Project

Name of
the
Employer

Stipulated
Date of

Completion

Actual date of

Completion

Actual
Cost of
Work

Done

6

. Scanned Attested copies of completion/performance certificates from the

Engineer-in-Charge for each work should be annexed in the support of

information furnished in the above proforma.

. Works shall be grouped financial year-wise.




PROFORMA — 11

Sub - Hire the services of small garbage E-vehicle (E-auto Rickshaw) for

collection of regular waste/ dry waste from the narrow lanes in G/North

ward for the period of 6 months. -3 Nos.

Financial Year Actual Updated Average of
Turnover of value to last three
the current years

Works year

3 4

NOTE: The above figures shall tally with the audited balance sheets uploaded by the

tenderers duly certified by Chartered Accountant.




PROFORMA 111

Sub:- Hire the services of small garbage E-vehicle (E-auto Rickshaw) for
collection of regular waste/ dry waste from the narrow lanes in G/North
ward for the period of 6 months. -3 Nos.

At least similar works as stated in Para “A” of Post Qualification

Name of
the Project

Name of
the
Employer

Cost of the
Project

Date of
issue of
Work
Order

Stipulated Date
of Completion

Actual date of
Completion

Remarks
explaining
reasons for
the delay if

any

Note:

Scanned Attested copies of completion/performance certificates from the Engineer-in-

charge for each work should be annexed in support of information furnished in the above

proforma.




PROFORMA - 1V

Sub:- Hire the services of small garbage E-vehicle (E-auto Rickshaw) for

collection of regular waste/ dry waste from the narrow lanes in G/North

ward for the period of 6 months. -3 Nos.

Personnel

Name

(Prime
Candidate/

Alternative)

Qualification

Work Experience

No. of

Years

Name

projects

of

Project manager

Technical

Representative

Site Engineer

Site Supervisor

Driver

Attendant

Note:- Scanned Attested copies of qualification certificates and details of work experience shall be

submitted /uploaded.







PROFORMA - VI

Hire the services of small garbage E-vehicle (E-auto Rickshaw)

for collection of regular waste/ dry waste from the narrow lanes

in G/North ward for the period of 6 months. -3 Nos.

PROFORMA - VI A

Details of existing commitments & Ongoing Works

Contract
no. &
date

Name &
Address of
the

employer

Value of
the
contract

in Rs.

Scheduled
date of

completion

Value of
remaining
work to
be

completed

Anticipated
date of

completion

PROFORMA - VI B

Details of work for which bids are already uploaded

Descript | Place
ion of

work

Name &
Address of
the

employer

Value of
the
contract

in Rs.

Time

Period

Date on
which
decision is

expected

Remarks

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be

annexed.




